| ITB 4561 - WTP Lime Residual Removal Contract No. 2 - Dredging and Hauling Detailed Bid Tab | | | | | | | | | | | | | | |
|--|--------------------|-------|--------------|---|----------|-----------------------|-----------------------------|-----------|-----------------------------|------------------------|----|-----------------|----|--------------|
| | | | | Denali | | | Merrell Bros. | | | American Process Group | | | | |
| Item | | Qty | Unit | unit | | total | | unit | | total | | unit | | total |
| 1 | General Conditions | 1 | LS | 249,000 | \$ | 249,000.00 | \$ | 77,650.00 | \$ | 77,650.00 | \$ | 123,944.00 | \$ | 123,944.00 |
| | (% of total bid) | | | | | 9.3% | | | | 3.6% | | | | 9.4% |
| 2 | Audiovisual | 1 | LS | 5,500 | \$ | 5,500.00 | \$ | 7,500.00 | \$ | 7,500.00 | \$ | 6,650.00 | \$ | 6,650.00 |
| 3 | SESC | 1 | LS | 10,000 | \$ | 10,000.00 | \$ | 3,750.00 | \$ | 3,750.00 | \$ | 2,223.00 | \$ | 2,223.00 |
| 4 | Traffic Control | 1 | LS | 25,000 | \$ | 25,000.00 | \$ | 7,850.00 | \$ | 7,850.00 | \$ | 7,950.00 | \$ | 7,950.00 |
| 5 | Residual Removal | 6,000 | Dry Ton | 397.00 | \$ | 2,382,000.00 | \$ | 343.00 | \$ 2 | 2,058,000.00 | \$ | 185.40 | \$ | 1,112,400.00 |
| 6 | Closeout | 1 | LS | 10,000 | \$ | 10,000.00 | \$ | 4,750.00 | \$ | 4,750.00 | \$ | 68,721.00 | \$ | 68,721.00 |
| 7 | Certified Payroll | 1 | LS | 3,000 | \$ | 3,000.00 | \$ | 3,975.00 | \$ | 3,975.00 | \$ | 500.00 | \$ | 500.00 |
| | TOTAL BASE BID | | | | \$ | 2,684,500.00 | | | \$ 2 | 2,163,475.00 | | \$ | | 1,322,388.00 |
| ALTERNATE | | | | Qty add'l 2000 with conditions | | Unit 397.00 | Qty 7000 Total | | Unit 343.00 2,401,000 | | | Did not provide | | |
| | New Total | \$ | 3,478,500.00 | Ne | ew Total | \$ 2 | 2,506,475.00 | | | | | | | |

302,500

105,475

209,988

denali 6 belt presses modify belt presses down to 9'-6" merrell 6 belt presses American Process Group 2 centrifuges 200 tons/day 35-40 working days disposal cost - could take up to 200 tons/day

suggested changing alternate language back to what it was