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SECTION | - GENERAL INFORMATION

A. OBJECTIVE

To provide concrete installation, replacement, and repair services for Public Works
within the City of Ann Arbor.

B. BID SECURITY
Each bid must be accompanied by a certified check or Bid Bond by a surety licensed

and authorized to do business within the State of Michigan, in the amount of 5% of the
total of the bid price.

Proposals that fail to provide a bid security upon proposal opening will be
deemed non-responsive and will not be considered for award.

C. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS
All questions regarding this Request for Proposal (RFP) shall be submitted via e-mail.
Questions will be accepted and answered in accordance with the terms and conditions
of this RFP.

All guestions shall be submitted on or before Augqust 14, 2023, at 3:00 p.m. (local
time), and should be addressed as follows:

Scope of Work/Proposal Content questions shall be e-mailed to Kevin Schneider
- Public Works Supervisor — Kschneider@a2gov.org

RFP Process and Compliance questions shall be e-mailed to Colin Spencer, Buyer
- CSpencer@a2gov.org

Should any prospective bidder be in doubt as to the true meaning of any portion of
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or
omission therein, the prospective bidder shall make a written request for an official
interpretation or correction by the due date for questions above.

All interpretations, corrections, or additions to this RFP will be made only as an official
addendum that will be posted to a2gov.org and MITN.info and it shall be the
prospective bidder’s responsibility to ensure they have received all addenda before
submitting a proposal. Any addendum issued by the City shall become part of the
RFP and must be incorporated in the proposal where applicable.

D. PRE-PROPOSAL MEETING
No pre-proposal meeting will be held for this RFP. Please contact staff indicated above

with general questions regarding the RFP.
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E. PROPOSAL FORMAT

To be considered, each firm must submit a response to this RFP using the format
provided in Section Ill. No other distribution of proposals is to be made by the
prospective bidder. An official authorized to bind the bidder to its provisions must sign
the proposal. Each proposal must remain valid for at least one hundred and twenty
(120) days from the due date of this RFP.

Proposals should be prepared simply and economically providing a straightforward,
concise description of the bidder’s ability to meet the requirements of the RFP. No
erasures are permitted. Mistakes may be crossed out and corrected and must be
initialed in ink by the person signing the proposal.

F. SELECTION CRITERIA

Responses to this RFP will be evaluated using a point system as shown in Section lIl.
A selection committee comprised primarily of staff from the City will complete the
evaluation.

If interviews are desired by the City, the selected firms will be given the opportunity to
discuss their proposal, qualifications, past experience, and their fee proposal in more
detail. The City further reserves the right to interview the key personnel assigned by
the selected bidder to this project.

All proposals submitted may be subject to clarifications and further negotiation. All
agreements resulting from negotiations that differ from what is represented within the
RFP or in the proposal response shall be documented and included as part of the final
contract.

G. SEALED PROPOSAL SUBMISSION
All proposals are due and must be delivered to the City on or before August 29,

2023, by 11:00a.m. Proposals submitted late or via oral, telephonic, telegraphic,
electronic mail or facsimile will not be considered or accepted.

Each respondent should submit in a sealed envelope
e one (1) original proposal
e three (3) additional proposal copy
e one (1) digital copy of the proposal preferably on a USB/flash drive
as one file in PDF format

Proposals submitted should be clearly marked: “RFP No. 23-45 — Miscellaneous
Concrete Repair” and list the bidder's name and address.



Proposals must be addressed and delivered to:
City of Ann Arbor

c/o Customer Service

301 East Huron Street

Ann Arbor, Ml 48107

All proposals received on or before the due date will be publicly opened and recorded
on the due date. No immediate decisions will be rendered.

Hand delivered proposals may be dropped off in the Purchasing drop box located in
the Ann Street (north) vestibule/entrance of City Hall which is open to the public
Monday through Friday from 8am to 5pm (except holidays). The City will not be liable
to any prospective bidder for any unforeseen circumstances, delivery, or postal
delays. Postmarking on the due date will not substitute for receipt of the proposal.

Bidders are responsible for submission of their proposal. Additional time will not be
granted to a single prospective bidder. However, additional time may be granted to
all prospective bidders at the discretion of the City.

A proposal may be disqualified if the following required forms are not included
with the proposal:

Attachment D - Prevailing Wage Declaration of Compliance
Attachment E - Living Wage Declaration of Compliance
Attachment G - Vendor Conflict of Interest Disclosure Form
Attachment H - Non-Discrimination Declaration of Compliance

Proposals that fail to provide these forms listed above upon proposal opening
may be deemed non-responsive and may not be considered for award.

. DISCLOSURES

Under the Freedom of Information Act (Public Act 442), the City is obligated to permit
review of its files, if requested by others. All information in a proposal is subject to
disclosure under this provision. This act also provides for a complete disclosure of
contracts and attachments thereto.

TYPE OF CONTRACT

A sample of the Construction Agreement is included as Attachment A. Those who
wish to submit a proposal to the City are required to review this sample agreement
carefully. The City will not entertain changes to its Construction Agreement.

For all construction work, the respondent must further adhere to the City of Ann Arbor
General Conditions. The General Conditions are included herein. Retainage will be

5



held as necessary based on individual tasks and not on the total contract value. The
Contractor shall provide the required bonds included in the Contract Documents for
the duration of the Contract.

The City reserves the right to award the total proposal, to reject any or all proposals
in whole or in part, and to waive any informality or technical defects if, in the City’s
sole judgment, the best interests of the City will be so served.

This RFP and the selected bidder’s response thereto, shall constitute the basis of the
scope of services in the contract by reference.

. NONDISCRIMINATION

All bidders proposing to do business with the City shall satisfy the contract compliance
administrative policy adopted by the City Administrator in accordance with the Section
9:158 of the Ann Arbor City Code. Breach of the obligation not to discriminate as
outlined in Attachment H shall be a material breach of the contract. Contractors are
required to post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all
work locations where its employees provide services under a contract with the City.

. WAGE REQUIREMENTS

The Attachments provided herein outline the requirements for payment of prevailing
wages or of a “living wage” to employees providing service to the City under this
contract. The successful bidder must comply with all applicable requirements and
provide documentary proof of compliance when requested.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to
prevailing wage and will be required to provide to the City payroll records sufficient to
demonstrate compliance with the prevailing wage requirements. Use of Michigan
Department of Transportation Prevailing Wage Forms (sample attached hereto) or a
City-approved equivalent will be required along with wage rate interviews.

For laborers whose wage level are subject to federal, state and/or local prevailing
wage law the appropriate Davis-Bacon wage rate classification is identified based
upon the work including within this contract. The wage determination(s) current on
the date 10 days before proposals are due shall apply to this contract. The U.S.
Department of Labor (DOL) has provided explanations to assist with classification in
the following resource link: www.wdol.gov.

For the purposes of this RFP the Construction Type of Highway will apply.

. CONFLICT OF INTEREST DISCLOSURE

The City of Ann Arbor Purchasing Policy requires that the consultant complete a
Conflict of Interest Disclosure form. A contract may not be awarded to the selected
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bidder unless and until the Procurement Unit and the City Administrator have reviewed
the Disclosure form and determined that no conflict exists under applicable federal,
state, or local law or administrative regulation. Not every relationship or situation
disclosed on the Disclosure Form may be a disqualifying conflict. Depending on
applicable law and regulations, some contracts may awarded on the recommendation
of the City Administrator after full disclosure, where such action is allowed by law, if
demonstrated competitive pricing exists and/or it is determined the award is in the best
interest of the City. A copy of the Conflict of Interest Disclosure Form is attached.

. COST LIABILITY

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the
bidder prior to the execution of an Agreement. The liability of the City is limited to the
terms and conditions outlined in the Agreement. By submitting a proposal, bidder
agrees to bear all costs incurred or related to the preparation, submission, and
selection process for the proposal.

. DEBARMENT

Submission of a proposal in response to this RFP is certification that the Respondent
is not currently debarred, suspended, proposed for debarment, and declared ineligible
or voluntarily excluded from participation in this transaction by any State or Federal
departments or agency. Submission is also agreement that the City will be notified of
any changes in this status.

. PROPOSAL PROTEST

All proposal protests must be in writing and filed with the Purchasing Manager within
five (5) business days of any notices of intent, including, but not exclusively, divisions
on prequalification of bidders, shortlisting of bidders, or a notice of intent to award.
Only bidders who responded to the solicitation may file a bid protest. The bidder must
clearly state the reasons for the protest. If any bidder contacts a City Service Area/Unit
and indicates a desire to protest an award, the Service Area/Unit shall refer the bidder
to the Purchasing Manager. The Purchasing Manager will provide the bidder with the
appropriate instructions for filing the protest. The protest shall be reviewed by the City
Administrator or designee, whose decision shall be final.

Any inquiries or requests regarding this procurement should be only submitted in
writing to the Designated City Contacts provided herein. Attempts by the bidder to
initiate contact with anyone other than the Designated City Contacts provided herein
that the bidder believes can influence the procurement decision, e.g., Elected Officials,
City Administrator, Selection Committee Members, Appointed Committee Members,
etc., may lead to immediate elimination from further consideration.



P. SCHEDULE

The following is the schedule for this RFP process.

Activity/Event Anticipated Date

Written Question Deadline August 14, 2023, 3:00 p.m. (Local Time)
Addenda Published (if needed) On or before August 18, 2023

Proposal Due Date August 29, 2023, 11:00 a.m. (Local Time)
Selection/Negotiations September 2023

Expected City Council Authorizations October 2023

The above schedule is for information purposes only and is subject to change at the
City’s discretion.

. IRS FORM W-9

The selected bidder will be required to provide the City of Ann Arbor an IRS form W-

9.

R. RESERVATION OF RIGHTS

1.

The City reserves the right in its sole and absolute discretion to accept or reject
any or all proposals, or alternative proposals, in whole or in part, with or without
cause.

. The City reserves the right to waive, or not waive, informalities or irregularities in

terms or conditions of any proposal if determined by the City to be in its best
interest.

The City reserves the right to request additional information from any or all bidders.
The City reserves the right to reject any proposal that it determines to be
unresponsive and deficient in any of the information requested within RFP.

The City reserves the right to determine whether the scope of the project will be
entirely as described in the RFP, a portion of the scope, or a revised scope be
implemented.

The City reserves the right to select one or more contractors or service providers
to perform services.

The City reserves the right to retain all proposals submitted and to use any ideas
in a proposal regardless of whether that proposal is selected. Submission of a
proposal indicates acceptance by the firm of the conditions contained in this RFP,
unless clearly and specifically noted in the proposal submitted.

The City reserves the right to disqualify proposals that fail to respond to any
requirements outlined in the RFP, or failure to enclose copies of the required
documents outlined within the RFP.



S. IDLEFREE ORDINANCE

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July
1, 2017. The full text of the ordinance (including exemptions) can be found at:
www.a2gov.org/idlefree.

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the
Commercial Vehicle to Idle:

(a) Forany period of time while the Commercial Vehicle is unoccupied; or

(b) For more than 5 minutes in any 60-minute period while the Commercial Vehicle
is occupied.

In addition, generators and other internal combustion engines are covered

(1)  Excluding Motor Vehicle engines, no internal combustion engine shall be
operated except when it is providing power or electrical energy to equipment or a tool
that is actively in use.

T. ENVIRONMENTAL COMMITMENT

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on
human health and the environment while supporting a vibrant community and
economy. The City further recognizes that the products and services the City buys
have inherent environmental and economic impacts and that the City should make
procurement decisions that embody, promote, and encourage the City’s commitment
to the environment.

The City encourages potential vendors to bring forward emerging and progressive
products and services that are best suited to the City’s environmental principles.

U. MAJOR SUBCONTRACTORS

The Bidder shall identify each major subcontractor it expects to engage for this
Contract if the work to be subcontracted is 15% or more of the bid sum or over
$50,000, whichever is less. The Bidder also shall identify the work to be subcontracted
to each major subcontractor. The Bidder shall not change or replace a subcontractor
without approval by the City.

V. LIQUIDATED DAMAGES

A liquidated damages clause, as given on page C-2, Article Il of the Contract, provides
that the Contractor shall pay the City as liquidated damages, and not as a penalty, a
sum certain per day for each and every day that the Contractor may be in default of
completion of the specified work, within the time(s) stated in the Contract, or written
extensions.



Liquidated damages clauses, as given in the General Conditions, provide further that
the City shall be entitled to impose and recover liquidated damages for breach of the
obligations under Chapter 112 of the City Code.

The liquidated damages are for the non-quantifiable aspects of any of the previously
identified events and do not cover actual damages that can be shown or quantified
nor are they intended to preclude recovery of actual damages in addition to the
recovery of liquidated damages.
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SECTION Il - SCOPE OF WORK

A. Objective

The City of Ann Arbor, Michigan, is requesting proposals from construction firms able
to provide on-call miscellaneous concrete replacement and repair as required by the
City of Ann Arbor Public Works Unit. The type of work may include, but is not limited
to, repair and/or replacement of concrete flat work, poured concrete walls, structures,
manhole and inlet adjustments, and other related work.

Examples of potential projects include replacement of curb and gutter, concrete
pavements associated with Public Works maintenance projects and brick and
concrete masonry paver/retaining wall repairs.

The City intends to award one (1) construction contract. The term of the contract will
be through December 2025 with an optional extension one renewal for 2 additional
years. It shall be understood that the submitted hourly rates are to be honored over
the term of the contract. If the contract is extended, a onetime cost escalator of no
greater than 5% may be added to the submitted rates. A written request from the
Contractor at the end of the original contract period from will be required to consider
any rate adjustments.

There will be no minimum value of services committed by the City for each awarded
service contract. The total available budget for the term of the contract is
approximately $210,000 annually. The contract amounts are subject to the availability
of funds and approval of annual budgets.

B. Contract Implementation

As non-emergency projects develop within the Public Works Unit, the City will prepare
a scope of work on each project, including a proposed schedule. The selected on-
call contractor(s) shall provide the City with a price proposal to complete the project
work including:

Total costs for self-performed work with a breakdown of the total labor cost.
Material costs, if provided by the Contractor.

Subcontractor names and costs with allotted mark-up percentages.
Schedule or date by which the work can be completed.

Names and contact information of assigned Foreman or Superintendent.

For emergency work, or work with an indeterminate scope, the Contractor shall
provide written confirmation of anticipated labor, material and equipment necessary
to perform the work. Final costs shall be paid on a time and materials basis using the
rates and information provided in the Fee Proposal Form.

11



The City will assign specific tasks to a Contractor based on availability, turnaround
time for completion of tasks, experience and other factors relevant to the task. The
City does not guarantee either a minimum volume of work or a specific volume of
work under this Contract.

The Contractor will be contractually obligated to use the fees included in their
proposal to generate costs for individual tasks solicited by the City under this
Contract. The proposals shall be structured in accordance with the bid form for type
of work, unit of measure, and unit costs.

The desired response time for emergency tasks is 48 to 72 hours including equipment
mobilization. The respondent should identify the typical anticipated emergency

response time and if there are any stipulations or constraints in responding to
emergency tasks.

C. Scope of Work

A typical non-emergency project performed under the proposed contract will involve the
following process:

1. Visit the assigned project site and identify a preliminary scope of construction.
Assignments will be made available electronically through Cityworks, the City of
Ann Arbor’s computerized maintenance management system (CMMS).

2. Review any work orders, drawings, specifications, reports, etc. provided by City
staff on the proposed project.

3. Apply for and obtain all necessary permits.
4. Perform all work necessary.
5. Complete required documentation within Cityworks (CMMS).

6. City staff will review all work prior to final sign off. Contractor to address all
identified deficiencies in the work.

D. Requirements

1. Ability to work effectively with the City’s Public Works Unit staff with respect to any
of the construction services required by the City.

2. Ability to work effectively with other City units and regulatory agencies.
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3. The ability to function in a support role to the Public Works Unit. The contractor’s
services will be utilized for activities that exceed the staffing level or expertise of
the Public Works Unit.

4. Ability to receive and process work requests electronically through Cityworks
(CMMS).

5. The ability to respond to emergency service requests by City Public Works staff
within the time identified on the Fee Proposal Form.

E. Standard Specifications

All work performed under this Contract shall be performed in accordance with the Public
Services Department Standard Specifications in effect at the date of availability of the
contract documents stipulated in the Advertisement. All work under this Contract which
is not included in these Standard Specifications, or which is performed using
modifications to these Standard Specifications, shall be performed in accordance with
the Detailed Specifications provided during the implementation of individual tasks under
this Contract.

Copies of the Standard Specifications can be downloaded from the following web link.

https://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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SECTION Il - MINIMUM INFORMATION REQUIRED

PROPOSAL FORMAT

The following describes the elements that should be included in each of the proposal
sections and the weighted point system that will be used for evaluation of the proposals.

Bidders should organize Proposals into the following Sections:

Qualifications, Experience and Accountability
Workplace Safety

Workforce Development

Social Equity and Sustainability

Schedule of Pricing/Cost

Authorized Negotiator

. Attachments

GMmMOOw>

Bidders are strongly encouraged to provided details for all of the information requested
below within initial proposals. Backup documentation may be requested at the sole
discretion of the City to validate all of the responses provided herein by bidders. False
statements by bidders to any of the criteria provided herein will result in the proposal
being considered non-responsive and will not be considered for award.

Pursuant to Sec 1:325 of the City Code which sets forth requirements for evaluating
public improvement bids, Bidders should submit the following:

A. Qualifications, Experience and Accountability - 20 Points

1. Qualifications and experience of the bidder and of key persons, management, and
supervisory personnel to be assigned by the bidder.

2. References from individuals or entities the bidder has worked for within the last
five (5) years including information regarding records of performance and job site
cooperation.

3. Evidence of any quality control program used by the bidder and the results of any
such program on the bidder's previous projects.

4. A statement from the bidder as to any major subcontractors it expects to engage
including the name, work, and amount.
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Workplace Safety — 20 Points

Provide a copy of the bidder’s safety program, and evidence of a safety-training
program for employees addressing potential hazards of the proposed job site.
Bidder must identify a designated qualified safety representative responsible for
bidder’'s safety program who serves as a contact for safety related matters.

Provide the bidder's Experience Modification Rating (“EMR?”) for the last three
consecutive years. Preference within this criterion will be given to an EMR of 1.0
or less based on a three-year average.

Evidence that all craft labor that will be employed by the bidder for the project
has, or will have prior to project commencement, completed at least an
authorized 10-hour OSHA Construction Safety Course.

For the last three years provide a copy of any documented violations and the
bidder’s corrective actions as a result of inspections conducted by the Michigan
Occupational Safety & Health Administration (MIOSHA), U.S. Department of
Labor — Occupational Safety and Health Administration (OSHA), or any other
applicable safety agency.

Workforce Development — 20 Points

Documentation as to bidder’s pay rates, health insurance, pension or other
retirement benefits, paid leave, or other fringe benefits to its employees.

Documentation that the bidder participates in a Registered Apprenticeship
Program that is registered with the United States Department of Labor Office of
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL
Office of Apprenticeship. USDOL apprenticeship agreements shall be disclosed
to the City in the solicitation response.

Bidders shall disclose the number of non-craft employees who will work on the
project on a 1099 basis, and the bidders shall be awarded points based on their
relative reliance on 1099 work arrangements with more points assigned to
companies with fewer 1099 arrangements. Bidders will acknowledge that the City
may ask them to produce payroll records at points during the project to verify
compliance with this section.

Social Equity and Sustainability — 20 Points

A statement from the bidder as to what percentage of its workforce resides in the
City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in
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evaluating which bids best serve its interests, the extent to which responsible and
qualified bidders employ individuals in either the city of the county. Washtenaw
County jurisdiction is prioritized for evaluation purposes for this solicitation.

Evidence of Equal Employment Opportunity Programs for minorities, women,
veterans, returning citizens, and small businesses.

Evidence that the bidder is an equal opportunity employer and does not
discriminate on the basis of race, sex, pregnancy, age, religion, national origin,
marital status, sexual orientation, gender identity or expression, height, weight, or
disability.

The bidder’s proposed use of sustainable products, technologies, or practices for
the project, which reduce the impact on human health and the environment,
including raw materials acquisition, production, manufacturing, packaging,
distribution, reuse, operation, maintenance, and waste management.

The bidder’s environmental record, including findings of violations and penalties
imposed by government agencies.
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E. Schedule of Pricing/Cost — 20 Points

Company:

BID FORM

Section 1 - Schedule of Prices

RFP# 23-45 - Miscellaneous Concrete Repairs

Code Item Description Unit of EstlmaFed Unit Price Total Price
Measure | Quantity E— —_

203 Traffic Control, Allowance L.S. 1 $ $
207 Remove HMA Pavement S.F. 2500 $ $
208 HMA Patching TON 50 $ $
Subgrade Undercutting -
210 Type |l C.Y. 120 $ $
211 21 AA Limestone - C.I.P. C.. 60 $ $
Class 11 Granular Backfill -
212 C.l.P. C.Y. 60 $ $
Remove Curb & Gutter - Any
215 Type L.F. 750 $ $
Remove Concrete Pavement
216 - Any Thickness S.F. 250 $ $
Remove Concrete Sidewalk
217 or Drive - Any Thickness S.F. 1500 $ $
219 8-inch Concrete Pavement S.F. 400 $ $
8-inch Concrete Pavement -
220 High Early S.F. 400 $ $
Concrete Curb & Gutter -
221 Any Type L.F. 1500 $ $
Concrete Curb & Gutter -
222 Any Type - High Early L.F. 500 $ $
223 4-inch Sidewalk or Ramp S.F. 6000 $ $

4-inch Sidewalk or Ramp,
224 High Early S.F. 2500 $ $
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6-inch Drive Approach,

225 Ramp, or Sidewalk S.F. 3000
6-inch Drive Approach,
Ramp, or Sidewalk -High
226 Early S.F 1500
Detectable Warning, Cast In
230 Place S.F 700
Integral Sidewalk Retaining
235 Wall (6" or less) S.F.F. 300
Integral Sidewalk Retaining
236 Wall (6"-18") S.F.F. 200
Integral Sidewalk Retaining
237 Wall (18"-36") S.F.F. 100
250 Adjust Structure Cover EACH 5
251 Adjust Curb Inlet Cover EACH 5
Adjust Monument or Valve
252 Box EACH 5
253 Adjust Handhole EACH 5
254 Manhole Flange & Cover EACH 2
255 Inlet Structure Cover EACH 4
256 Handhole Assembly EACH 2
257 Point Structure EACH 3
262 Sodding S.Y. 300
263 Topsoil, Seed and Mulch S.Y. 800
264 Cold Weather Protection S.F. 3000
265 Short Load Fee EACH 40
Misc. Improvement
266 Allowance L.S. 1
267 Emergency Response Fee EACH 1
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TOTAL BASE BID
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AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES)

Include the name, phone number, and e-mail address of persons(s) in your
organization authorized to negotiate the agreement with the City.

The proposal price shall include materials and equipment selected from the
designated items and manufacturers listed in the bidding documents. This is done
to establish uniformity in bidding and to establish standards of quality for the items
named.

If the bidder wishes to quote alternate items for consideration by the City, it may
do so under this Section. A complete description of the item and the proposed
price differential must be provided. Unless approved at the time of award,
substitutions where items are specifically named will be considered only as a
negotiated change in Contract Sum.

If the Bidder takes exception to the time stipulated in Article Il of the Contract,
Time of Completion, page C-2, it is requested to stipulate its proposed time for
performance of the work.

Consideration for any proposed alternative items or time may be negotiated at the
discretion of the City.

ATTACHMENTS

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination
Form should be completed and returned with the proposal. These elements should
be included as attachments to the proposal submission.

PROPOSAL EVALUATION

1.

The selection committee will evaluate each proposal by the above-described criteria
and point system. The City reserves the right to reject any proposal that it determines
to be unresponsive and deficient in any of the information requested for evaluation. A
proposal with all the requested information does not guarantee the proposing firm to
be a candidate for an interview if interviews are selected to be held by the City. The
committee may contact references to verify material submitted by the bidder.

The committee then will schedule interviews with the selected firms if necessary. The
selected firms will be given the opportunity to discuss in more detail their qualifications,
past experience, proposed work plan (if applicable) and pricing.

The interview should include the project team members expected to work on the
project, but no more than six members total. The interview shall consist of a
20



presentation of up to thirty minutes (or the length provided by the committee) by the
bidder, including the person who will be the project manager on this contract, followed
by approximately thirty minutes of questions and answers. Audiovisual aids may be
used during the oral interviews. The committee may record the oral interviews.

4. The firms interviewed will then be re-evaluated by the above criteria and adjustments
to scoring will be made as appropriate. After evaluation of the proposals, further
negotiation with the selected firm may be pursued leading to the award of a contract
by City Council, if suitable proposals are received.

The City reserves the right to waive the interview process and evaluate the bidder based
on their proposal and pricing schedules alone.

The City will determine whether the final scope of the project to be negotiated will be
entirely as described in this RFP, a portion of the scope, or a revised scope.

Work to be done under this contract is generally described through the detailed
specifications and must be completed fully in accordance with the contract documents.

Any proposal that does not conform fully to these instructions may be rejected.
PREPARATION OF PROPOSALS

Proposals should have no plastic bindings but will not be rejected as non-responsive for
being bound. Staples or binder clips are acceptable. Proposals should be printed double
sided on recycled paper.

Each person signing the proposal certifies that they are a person in the bidder's
firm/organization responsible for the decisions regarding the fees being offered in the
Proposal and has not and will not participate in any action contrary to the terms of this
provision.

ADDENDA

If it becomes necessary to revise any part of the RFP, notice of the addendum will be
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the
City of Ann Arbor web site www.A2gov.org for all parties to download.

Each bidder should acknowledge in its proposal all addenda it has received on the
General Declarations form provided in the Attachments section herein. The failure of a
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of
the responsibility for complying with the terms thereof. The City will not be bound by oral
responses to inquiries or written responses other than official written addenda.
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SECTION IV - ATTACHMENTS

Attachment A — Sample Standard Contract

Attachment B — General Declarations

Attachment C - Legal Status of Bidder

Attachment D — Prevailing Wage Declaration of Compliance Form

Attachment E — Living Wage Declaration of Compliance Form

Attachment F — Living Wage Ordinance Poster

Attachment G — Vendor Conflict of Interest Disclosure Form

Attachment H — Non-Discrimination Ordinance Declaration of Compliance Form
Attachment | — Non-Discrimination Ordinance Poster

Sample Certified Payroll Report Template
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ATTACHMENT A
SAMPLE STANDARD CONTRACT

If a contract is awarded, the selected contractor will be required to adhere to a set of
general contract provisions which will become a part of any formal agreement. These
provisions are general principles which apply to all contractors of service to the City of
Ann Arbor such as the following:

Administrative Use Only
Contract Date:

CONTRACT

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and
(“Contractor”)

(An individual/partnership/corporation, include state of incorporation) (Address)
Based upon the mutual promises below, the Contractor and the City agree as follows:
ARTICLE | - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and
Bid Number] in accordance with the requirements and provisions of the following documents,
including all written modifications incorporated into any of the documents, all of which are
incorporated as part of this Contract:

Non-discrimination and Living Wage General Conditions
Declaration of Compliance Forms (if Standard Specifications
applicable) Detailed Specifications
Vendor Conflict of Interest Form Plans

Prevailing Wage Declaration of Addenda

Compliance Form (if applicable)

Bid Forms

Contract and Exhibits

Bonds

ARTICLE Il - Definitions

Administering Service Area/Unit means - Public Services — Public Works

Project means Miscellaneous Concrete Repairs RFP#XXXX

Supervising Professional means the person acting under the authorization of the

manager of the Administering Service Area/Unit. At the time this Contract is executed,
the Supervising Professional is: Kevin Schneider whose job title is Public Works
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Supervisor. If there is any question concerning who the Supervising Professional is,
Contractor shall confirm with the manager of the Administering Service Area/Unit.

Contractor’s Representative means [Insert name] whose job
title is [Insert job title].

ARTICLE Ill - Time of Completion

(A) The work to be completed under this Contract shall begin immediately on the date
specified in the Notice to Proceed issued by the City.

(B) The entire work for this Contract shall be completed within ( )
consecutive calendar days.

(©) Failure to complete all the work within the time specified above, including any
extension granted in writing by the Supervising Professional, shall obligate the
Contractor to pay the City, as liquidated damages and not as a penalty, an amount
equal to $ for each calendar day of delay in the completion of all the work.
If any liquidated damages are unpaid by the Contractor, the City shall be entitled
to deduct these unpaid liquidated damages from the monies due the Contractor.

The liquidated damages are for the non-quantifiable aspects of any of the
previously identified events and do not cover actual damages that can be shown
or quantified nor are they intended to preclude recovery of actual damages in
addition to the recovery of liquidated damages.

ARTICLE IV - The Contract Sum

Choose one only.

(A) The City shall pay to the Contractor for the performance of the Contract, the lump
sum price as given in the Bid Form in the amount of:

Dollars ($ )

Or

(A) The City shall pay to the Contractor for the performance of the Contract, the unit
prices as given in the Bid Form for the estimated bid total of:

Dollars ($ )

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered
by the Supervising Professional but not required by the Contract Documents.
Increases or decreases shall be determined only by written agreement between
the City and Contractor.
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ARTICLE V - Assignment

This Contract may not be assigned or subcontracted any portion of any right or obligation under
this contract without the written consent of the City. Notwithstanding any consent by the City to
any assignment, Contractor shall at all times remain bound to all warranties, certifications,
indemnifications, promises and performances, however described, as are required of it under this
contract unless specifically released from the requirement, in writing, by the City.

ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the State
of Michigan. By executing this Contract, the Contractor and the City agree to venue in a court of
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under
this Contract. The parties stipulate that the venue referenced in this Contract is for convenience
and waive any claim of non-convenience.

Whenever possible, each provision of the Contract will be interpreted in a manner as to be
effective and valid under applicable law. The prohibition or invalidity, under applicable law, of any
provision will not invalidate the remainder of the Contract.

ARTICLE VII - Relationship of the Parties

The parties of the Contract agree that it is not a Contract of employment but is a Contract to
accomplish a specific result. Contractor is an independent Contractor performing services for the
City. Nothing contained in this Contract shall be deemed to constitute any other relationship
between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the
compensation it is to receive under the Contract. Contractor certifies that it is not, and shall not
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City
including real or personal property taxes. City shall have the right to set off any such debt against
compensation awarded for services under this Contract.

ARTICLE VIII - Notice

All notices given under this Contract shall be in writing, and shall be by personal delivery or by
certified mail with return receipt requested to the parties at their respective addresses as specified
in the Contract Documents or other address the Contractor may specify in writing. Notice will be
deemed given on the date when one of the following first occur: (1) the date of actual receipt; or
(2) three days after mailing certified U.S. mail.

ARTICLE IX - Indemnification

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its
officers, employees and agents harmless from all suits, claims, judgments and expenses including
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which
is in any way connected or associated with this Contract, by the Contractor or anyone acting on
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the
City for losses or damages caused by or resulting from the City’s sole negligence. The provisions
of this Article shall survive the expiration or earlier termination of this contract for any reason.
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ARTICLE X - Entire Agreement

This Contract represents the entire understanding between the City and the Contractor and it
supersedes all prior representations, negotiations, agreements, or understandings whether
written or oral. Neither party has relied on any prior representations in entering into this Contract.
No terms or conditions of either party’s invoice, purchase order or other administrative document
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties
to this Contract and their permitted successors and permitted assigns and nothing in this Contract,
express or implied, is intended to or shall confer on any other person or entity any legal or
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.
This Contract may be altered, amended or modified only by written amendment signed by the
City and the Contractor.

ARTICLE Xl — Electronic Transactions

The City and Contractor agree that signatures on this Contract may be delivered electronically in
lieu of an original signature and agree to treat electronic signatures as original signatures that
bind them to this Contract. This Contract may be executed and delivered by facsimile and upon
such delivery, the facsimile signature will be deemed to have the same effect as if the original
signature had been delivered to the other party.
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FOR CONTRACTOR

By

Its:
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FOR THE CITY OF ANN ARBOR

By

Christopher Taylor, Mayor

By
Jacqueline Beaudry, City Clerk

Approved as to substance

By

City Administrator

By

Brian Steglitz,
Public Services Area Administrator

Approved as to form and content

Atleen Kaur, City Attorney



(4)

(6)

PERFORMANCE BOND

of (referred to as
"Principal"), and , a
corporation duly authorized to do business in the State of Michigan (referred to as
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $
, the payment of which Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, by this bond.

The Principal has entered a written Contract with the City entitled

for RFP No. and this bond is given for that Contract in compliance with
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq.
Whenever the Principal is declared by the City to be in default under the Contract, the
Surety may promptly remedy the default or shall promptly:

(a) complete the Contract in accordance with its terms and conditions; or

(b) obtain a bid or bids for submission to the City for completing the Contract in
accordance with its terms and conditions, and upon determination by Surety of the lowest
responsible bidder, arrange for a Contract between such bidder and the City, and make
available, as work progresses, sufficient funds to pay the cost of completion less the
balance of the Contract price; but not exceeding, including other costs and damages for
which Surety may be liable hereunder, the amount set forth in paragraph 1.

Surety shall have no obligation to the City if the Principal fully and promptly performs
under the Contract.

Surety agrees that no change, extension of time, alteration or addition to the terms of the
Contract or to the work to be performed thereunder, or the specifications accompanying
it shall in any way affect its obligations on this bond, and waives notice of any such
change, extension of time, alteration or addition to the terms of the Contract or to the
work, or to the specifications.

Principal, Surety, and the City agree that signatures on this bond may be delivered
electronically in lieu of an original signature and agree to treat electronic signatures as
original signatures that bind them to this bond. This bond may be executed and delivered
by facsimile and upon such delivery, the facsimile signature will be deemed to have the
same effect as if the original signature had been delivered to the other party.

SIGNED AND SEALED this day of , 202_.
(Name of Surety Company) (Name of Principal)
By By
(Signature)
(Signature)
Its Its
(Title of Office) (Title of Office)
Approved as to form: Name and address of agent:

Atleen Kaur, City Attorney
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LABOR AND MATERIAL BOND

of (referred to

as "Principal"), and , @ corporation

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound
to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants
as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et
seq., in the amount of

$ , for the payment of which Principal and Surety bind themselves, their

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond.

(2) The Principal has entered a written Contract with the Cityentitled

, for RFP No. : and this bond is

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as
amended;

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably
required under the Contract, the Surety shall pay those claimants.

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have
no obligation if the Principal promptly and fully pays the claimants.

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered
electronically in lieu of an original signature and agree to treat electronic signatures as original
signatures that bind them to this bond. This bond may be executed and delivered by facsimile
and upon such delivery, the facsimile signature will be deemed to have the same effect as if

the original signature had been delivered to the other party.

SIGNED AND SEALED this day of , 202_
(Name of Surety Company) (Name of Principal)
By By
(Signature)
(Signature)
Its Its
(Title of Office) (Title of Office)
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Approved as to form: Name and address of agent:

Atleen Kaur, City Attorney

B-4



GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents
The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding.
The intention of the documents is to include all labor and materials, equipment and transportation
necessary for the proper execution of the work. Materials or work described in words which so
applied have a well-known technical or trade meaning have the meaning of those recognized
standards.

In case of a conflict among the contract documents listed below in any requirement(s), the
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9)
Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the
Supervising Professional, schedules showing the order in which the Contractor proposes to carry
on the work. They shall include the dates at which the Contractor will start the several parts of
the work, the estimated dates of completion of the several parts, and important milestones within
the several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of
existing structures and shall determine to its own satisfaction the conditions to be encountered,
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any
additional compensation unless conditions are clearly different from those which could reasonably
have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting
its Bid, of every error or omission in the bidding documents that would be identified by a
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra
compensation or time to complete the work under this Contract for extra expenses or time spent
as a result of the error or omission.

Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title | of the Code of the City
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers
employed directly on the site in connection with said improvements, including said employees of
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United
States Department of Labor. At the request of the City, any contractor or subcontractor shall
provide satisfactory proof of compliance with the contract provisions required by the Section.

Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing
wage and will be required to provide to the City payroll records sufficient to demonstrate
compliance with the prevailing wage requirements. A sample Prevailing Wage Form is provided
in the Appendix herein for reference as to what will be expected from contractors. Use of the
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be
required along with wage rate interviews.

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required
in determining contract compliance with regard to prevailing wages, the definitions provided in the
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code,
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor
City Code. The Contractor agrees to pay those employees providing Services to the City under
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of
Chapter 23 in every location in which regular or contract employees providing services under this
Contract are working; to maintain records of compliance; if requested by the City, to provide
documentation to verify compliance; to take no action that would reduce the compensation,
wages, fringe benefits, or leave available to any employee or person contracted for employment
in order to pay the living wage required by Section 1:815; and otherwise to comply with the
requirements of Chapter 23.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision covering subcontractor’'s employees who perform work on this contract.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the
nondiscrimination provisions of MCL 37.2209. The Contractor further agrees to comply with the
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure
that applicants are employed and that employees are treated during employment in a manner
which provides equal employment opportunity.

Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation, and other facilities necessary or used for the
execution and completion of the work. Unless otherwise specified, all materials incorporated in
the permanent work shall be new, and both workmanship and materials shall be of the highest
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality
of materials.
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The Contractor shall at all times enforce strict discipline and good order among its employees,
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned.

Adequate sanitary facilities shall be provided by the Contractor.

Section 7 - Qualifications for Employment

The Contractor shall employ competent laborers and mechanics for the work under this Contract.
For work performed under this Contract, employment preference shall be given to qualified local
residents.

Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for
infringements of any patent rights and shall hold the City harmless from loss on account of
infringement except that the City shall be responsible for all infringement loss when a particular
process or the product of a particular manufacturer or manufacturers is specified, unless the City
has notified the Contractor prior to the signing of the Contract that the particular process or product
is patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses
necessary for the prosecution of the work. These include but are not limited to City building
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like.
The City shall secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
contract documents are at variance with those requirements, it shall promptly notify the
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in
the Contract for changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures
of construction and safety programs associated with the work contemplated by this contract. The
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations
for the Construction Industry" as published by the Construction Safety Commission of the State
of Michigan and to all other local, State and National laws, ordinances, rules and regulations
pertaining to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the
public. It shall continuously maintain adequate protection of all work from damage, and shall take
all necessary and reasonable precautions to adequately protect all public and private property
from injury or loss arising in connection with this Contract. It shall make good any damage, injury
or loss to its work and to public and private property resulting from lack of reasonable protective
precautions, except as may be due to errors in the contract documents, or caused by agents or
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover
damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor
is, without special instructions or authorization from the Supervising Professional, permitted to act
at its discretion to prevent the threatened loss or injury. It shall also so act, without appeal, if
authorized or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by
agreement or in accordance with the terms of Claims for Extra Cost - Section 15.

Section 11 - Inspection of Work
The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in
preparation or progress, and the Contractor shall provide proper facilities for access and for
inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public
authority require any work to be specially tested or approved, the Contractor shall give the
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by
an authority other than the Supervising Professional, of the date fixed for the inspection.
Inspections by the Supervising Professional shall be made promptly, and where practicable at the
source of supply. If any work should be covered up without approval or consent of the Supervising
Professional, it must, if required by the Supervising Professional, be uncovered for examination
and properly restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered,
the work must be uncovered by the Contractor. If the work is found to be in accordance with the
contract documents, the City shall pay the cost of re-examination and replacement. If the work is
not in accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will
be responsible to perform all on-site project management for the Contractor. The superintendent
shall be experienced in the work required for this Contract. The superintendent shall represent
the Contractor and all direction given to the superintendent shall be binding as if given to the
Contractor. Important directions shall immediately be confirmed in writing to the Contractor. Other
directions will be confirmed on written request. The Contractor shall give efficient superintendence
to the work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at
any time by a written order and without notice to the sureties. If the changes add to or deduct from
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be
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executed under the conditions of the original Contract except that any claim for extension of time
caused by the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise,
except in an emergency endangering life or property, no extra work or change shall be made
unless in pursuance of a written order by the Supervising Professional, and no claim for an
addition to the Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be
determined as provided in Claims for Extra Cost - Section 15.

Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the
Supervising Professional may deem proper under any of the following circumstances:

(1)  When work under an extra work order is added to the work under this Contract;
(2) When the work is suspended as provided in Section 20;

(3) When the work of the Contractor is delayed on account of conditions which could not have
been foreseen, or which were beyond the control of the Contractor, and which were not
the result of its fault or negligence;

(4) Delays in the progress of the work caused by any act or neglect of the City or of its
employees or by other Contractors employed by the City;

(5) Delay due to an act of Government;

(6) Delay by the Supervising Professional in the furnishing of plans and necessary
information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor
to an extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the
Contractor of any claim.

In situations where an extension of time in contract completion is appropriate under this or any
other section of the contract, the Contractor understands and agrees that the only available
adjustment for events that cause any delays in contract completion shall be extension of the
required time for contract completion and that there shall be no adjustments in the money due the
Contractor on account of the delay.
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Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of
the Contract involved extra cost under this Contract, it shall give the Supervising Professional
written notice within 7 days after the receipt of the instructions, and in any event before proceeding
to execute the work, except in emergency endangering life or property. The procedure shall then
be as provided for Changes in the Work-Section 13. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not covered by the
contract documents, and for which no item of work is provided in the Contract, and for which no
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work,
and shall receive an additional payment of 15% of all the reasonable costs to cover both
its indirect overhead costs and profit;

(2) The term "Cost" shall cover all payroll charges for employees and supervision required
under the specific order, together with all worker's compensation, Social Security, pension
and retirement allowances and social insurance, or other regular payroll charges on same;
the cost of all material and supplies required of either temporary or permanent character;
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and
supply charges for the equipment; and any costs incurred by the Contractor as a direct
result of executing the order, if approved by the Supervising Professional,

(3) Ifthe extra is performed under subcontract, the subcontractor shall be allowed to compute
its charges as described above. The Contractor shall be permitted to add an additional
charge of 5% percent to that of the subcontractor for the Contractor's supervision and
contractual responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising
Professional in a satisfactory form on the succeeding day, and shall be approved by the
Supervising Professional and the Contractor or adjusted at once;

(6) Payments of all charges for work under this Section in any one month shall be made along
with normal progress payments. Retainage shall be in accordance with Progress
Payments-Section 16.

No additional compensation will be provided for additional equipment, materials, personnel,
overtime or special charges required to perform the work within the time requirements of the
Contract.

When extra work is required and no suitable price for machinery and equipment can be
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to
the time period the equipment was first used for the extra work. The hourly rate will be deemed
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors",
insurance, taxes, and the like, but not the costs of the operator.
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Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering
work performed for which it believes payment, under the Contract terms, is due. The submission
shall be to the City's Finance Department - Accounting Division. The Supervising Professional
will, within 10 days following submission of the invoice, prepare a certificate for payment for the
work in an amount to be determined by the Supervising Professional as fairly representing the
acceptable work performed during the period covered by the Contractor's invoice. To insure the
proper performance of this Contract, the City will retain a percentage of the estimate in
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which
is anticipated will be within 15 days.

An allowance may be made in progress payments if substantial quantities of permanent material
have been delivered to the site but not incorporated in the completed work if the Contractor, in
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract.
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk
of loss due to vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished,
or in the case of delivery of a usable portion of the equipment in advance of the total equipment
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery
in advance of the time of the remainder of the equipment to be furnished; 30% of the Contract
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final
completion of erection, testing and acceptance of all the equipment to be furnished; but not later
than 180 days after the date of delivery of all of the equipment to be furnished, unless testing has
been completed and shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration -
Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged
or that was not done in accordance with the Contract, an equitable deduction from the Contract
price shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the
Supervising Professional as failing to meet Contract requirements, whether incorporated in the
work or not, and the Contractor shall promptly replace and re-execute the work in accordance
with the Contract and without expense to the City and shall bear the expense of making good all
work of other contractors destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within 10 days after written
notice, the City may remove them and, if the removed material has value, may store the material
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs
and expenses that should have been borne by the Contractor. If the removed material has no
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for
the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that
the work and materials have been previously overlooked by the Supervising Professional and
accepted or estimated for payment or paid for. If the work or any part shall be found defective at
any time before the final acceptance of the whole work, the Contractor shall forthwith make good
the defect in a manner satisfactory to the Supervising Professional. The judgment and the
decision of the Supervising Professional as to whether the materials supplied and the work done
under this Contract comply with the requirements of the Contract shall be conclusive and final.

Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the
Supervising Professional will promptly make the inspection. When the Supervising Professional
finds the work acceptable under the Contract and the Contract fully performed, the Supervising
Professional will promptly sign and issue a final certificate stating that the work required by this
Contract has been completed and is accepted by the City under the terms and conditions of the
Contract. The entire balance found to be due the Contractor, including the retained percentage,
shall be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1) The consent of the surety to payment of the final estimate;
(2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City
except those arising from:

(1) unsettled liens;

(2) faulty work appearing within 12 months after final payment;

(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and
still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for
expense incurred by the Contractor in connection with the work under this Contract as a result of
the suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the
written notice to suspend, then the Contractor may abandon that portion of the work suspended
and will be entitled to the estimates and payments for all work done on the portions abandoned,
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant
expense, and anticipated profit.

Section 21 - Delays and the City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence
required to insure completion, ready for operation, within the allowable number of consecutive
calendar days specified plus extensions, or fails to complete the work within the

required time, the City may, by written notice to the Contractor, terminate its right to proceed with
the work or any part of the work as to which there has been delay. After providing the notice the
City may take over the work and prosecute it to completion, by contract or otherwise, and the
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the
Contractor's right to proceed is terminated, the City may take possession of and utilize in
completing the work, any materials, appliances and plant as may be on the site of the work and
useful for completing the work. The right of the Contractor to proceed shall not be terminated or
the Contractor charged with liquidated damages where an extension of time is granted under
Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly
refuses or fails except in cases for which extension of time is provided, to supply enough properly
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3
days written notice, terminate this Contract. The City may then take possession of the premises
and of all materials, tools and appliances thereon and without prejudice to any other remedy it
may have, make good the deficiencies or finish the work by whatever method it may deem
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be
entitled to receive any further payment until the work is finished. If the expense of finishing the
work, including compensation for additional managerial and administrative services exceeds the
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any
excess cost incurred. The expense incurred by the City, and the damage incurred through the
Contractor's default, shall be certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from
the City payment for all acceptable work executed plus reasonable profit.
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Section 23 - City's Right To Do Work

If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may,
without prejudice to any other remedy the City may have, make good the deficiencies and may
deduct the cost from the payment due to the Contractor.

Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies
from the property of the City, failing which the City shall have the right to remove the equipment
and supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor
the net proceeds after deducting all costs and expenses that should have been borne by the
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or
supplies.

Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the
construction of the work and may not make claims against the City for damages to materials and
equipment from any cause except negligence or willful act of the City. Until its final acceptance,
the Contractor shall be responsible for damage to or destruction of the project (except for any part
covered by Partial Completion and Acceptance - Section 26). The Contractor shall make good
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor
until final acceptance of the work (Section 19) or partial acceptance (Section 26). The Contractor
is advised to investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year. The Contractor
shall also unconditionally guarantee the quality of all equipment and materials that are furnished
and installed under the contract for a period of one year. At the end of one year after the
Contractor's receipt of final payment, the complete work, including equipment and materials
furnished and installed under the contract, shall be inspected by the Contractor and the
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of
one year shall also be inspected by the Contractor and the Supervising Professional and shall be
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days.
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to
final payment. The assignment shall not relieve the Contractor of its obligations under this
paragraph to correct defects.
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Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final
Payment - Section 19, any portion of the permanent construction has been satisfactorily
completed, and if the Supervising Professional determines that portion of the permanent
construction is not required for the operations of the Contractor but is needed by the City, the
Supervising Professional shall issue to the Contractor a certificate of partial completion, and
immediately the City may take over and use the portion of the permanent construction described
in the certificate, and exclude the Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the
Contractor's time to complete the portion of the permanent construction to which it relates if the
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance
of the certificate shall not release the Contractor or its sureties from any obligations under this
Contract including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra
compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Payments Withheld Prior to Final Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or
part of any certificate to the extent reasonably appropriate to protect the City from loss on account
of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties
against the Contractor;

(38) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

(4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to
the City which will protect the City in the amount withheld, payment shall be made for amounts
withheld under this section.

Section 28 - Contractor's Insurance

(1) The Contractor shall procure and maintain during the life of this Contract, including the
guarantee period and during any warranty work, such insurance policies, including those
set forth below, as will protect itself and the City from all claims for bodily injuries, death or
property damage that may arise under this Contract; whether the act(s) or omission(s)
giving rise to the claim were made by the Contractor, any subcontractor, or anyone
employed by them directly or indirectly. Prior to commencement of any work under this
contract, Contractor shall provide to the City documentation satisfactory to the City, through
City-approved means (currently myCOl), demonstrating it has obtained the required
policies and endorsements. The certificates of insurance endorsements and/or copies of
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(2)

policy language shall document that the Contractor satisfies the following minimum
requirements. Contractor shall add registration@mycoitracking.com to its safe sender’s
list so that it will receive necessary communication from myCOIl. When requested,
Contractor shall provide the same documentation for its subcontractor(s) (if any).

Required insurance policies include:

(a) Worker's Compensation Insurance in accordance with all applicable state and federal
statutes. Further, Employers Liability Coverage shall be obtained in the following
minimum amounts:

Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit

(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance
Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall
be named as an additional insured. There shall be no added exclusions or limiting
endorsements specifically for the following coverages: Products and Completed
Operations, Explosion, Collapse and Underground coverage or Pollution. Further
there shall be no added exclusions or limiting endorsements that diminish the City’s
protections as an additional insured under the policy. The following minimum limits of
liability are required:

$1,000,000 Each occurrence as respect Bodily Injury Liability or Property
Damage Liability, or both combined.

$2,000,000 Per Project General Aggregate

$1,000,000 Personal and Advertising Injury

$2,000,000 Products and Completed Operations Aggregate, which,
notwithstanding anything to the contrary herein, shall be
maintained for three years from the date the Project is completed.

(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent
to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There
shall be no added exclusions or limiting endorsements that diminish the City’'s
protections as an additional insured under the policy. Further, the limits of liability shall
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property
Damage Liability, or both combined.

(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the
Commercial General Liability, Employers Liability and the Motor Vehicle coverage
enumerated above, for each occurrence and for aggregate in the amount of
$1,000,000.

Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary
as respects any other valid or collectible insurance that the City may possess, including
any self-insured retentions the City may have; and any other insurance the City does
possess shall be considered excess insurance only and shall not be required to contribute
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its
insurer against the City for any insurance listed herein.

(3) Insurance companies and policy forms are subject to approval of the City Attorney, which
approval shall not be unreasonably withheld. Documentation must provide and
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in
favor of the City of Ann Arbor. Further, the documentation must explicitly state the
following: (a) the policy number(s); name of insurance company(s); name and address of
the agent(s) or authorized representative(s); name(s), email address(es), and address of
insured; project name; policy expiration date; and specific coverage amounts; (b) any
deductibles or self-insured retentions which may be approved by the City, in its sole
discretion; (c) that the policy conforms to the requirements specified Contractor shall
furnish the City with satisfactory certificates of insurance and endorsements prior to
commencement of any work. Upon request, the Contractor shall provide within 30 days
a copy of the policy(ies) and all required endorsements to the City. If any of the above
coverages expire by their terms during the term of this Contract, the Contractor shall
deliver proof of renewal and/or new policies and endorsements to the Administering
Service Area/Unit at least ten days prior to the expiration date.

(4) Any Insurance provider of Contractor shall be authorized to do business in the State of
Michigan and shall carry and maintain a minimum rating assigned by A.M. Best &
Company’s Key Rating Guide of “A-" Overall and a minimum Financial Size Category of
“V”. Insurance policies and certificates issued by non-authorized insurance companies are
not acceptable unless approved in writing by the City.

(5) City reserves the right to require additional coverage and/or coverage amounts as may be
included from time to time in the Detailed Specifications for the Project.

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination
of this contract for any reason.

Section 29 - Surety Bonds
Bonds will be required from the successful bidder as follows:

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted,;
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company
authorized to transact business in Michigan and satisfactory to the City Attorney.

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused
by or resulting from the negligence of the Contractor, its employees, or agents during the progress
of or connected with the prosecution of the work, whether within the limits of the work or
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding,
pipes, conduit, sewers or other public or private property to not less than its original condition with
new work.
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Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising
Professional shall withdraw inspection from the work, and no payments will be made for work
performed thereafter nor may work be performed thereafter until the Supervising Professional
shall have again authorized the work to proceed.

Section 32 - Assignment

Neither party to the Contract shall assign the Contract without the written consent of the other.
The Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work
covered by this Contract, the respective rights of the various interests involved shall be
established by the Supervising Professional, to secure the completion of the various portions of
the work in general harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and
with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of
the City. The approval will not be given until the Contractor submits to the City a written statement
concerning the proposed award to the subcontractor. The statement shall contain all information
the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts
and omissions of persons directly employed by it.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other
contract documents applicable to the work of the subcontractors and to give the Contractor the
same power to terminate any subcontract that the City may exercise over the Contractor under
any provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any
subcontractor and the City.
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Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising
Professional has authority to stop the work whenever stoppage may be appropriate to insure the
proper execution of the Contract. The Supervising Professional has the authority to reject all work
and materials which do not conform to the Contract and to decide questions which arise in the
execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities.
Those measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and
on all other matters relating to the execution and progress of the work or the interpretation of the
contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy
with agents, employees, tools, or material any private property without first obtaining written
permission from its owner. A copy of the permission shall be furnished to the Supervising
Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional
land and access that may be required for temporary construction facilities or for storage of
materials.

Section 39 - Cleaning Up

The Contractor shall, as directed by the Supervising Professional, remove at its own expense
from the City's property and from all public and private property all temporary structures, rubbish
and waste materials resulting from its operations unless otherwise specifically approved, in
writing, by the Supervising Professional.

Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures
or underground services. Materials so designated remain City property and shall be transported
or stored at a location as the Supervising Professional may direct.
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Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case
of an emergency and then only to the extent absolutely necessary. The City may allow night work
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night.
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5
days notice of the Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct
purchases. Contractors who acquire materials, equipment, supplies, etc. for incorporation in City
projects are not likewise exempt. State Law shall prevail. The Bidder shall familiarize itself with
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.

GC-16



Section 43

CONTRACTOR'S DECLARATION

| hereby declare that | have not, during the period ,20__,to , 20
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise
done anything in addition to the regular items (or executed change orders) set forth in the Contract
titled , for which | shall ask, demand, sue for, or claim
compensation or extension of time from the City, except as | hereby make claim for additional
compensation or extension of time as set forth on the attached itemized statement. | further
declare that | have paid all payroll obligations related to this Contract that have become due during
the above period and that all invoices related to this Contract received more than 30 days prior to
this declaration have been paid in full except as listed below.

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement
attached regarding a request for additional compensation or extension of time.

Contractor Date

By

(Signature)

Its
(Title of Office)

Past due invoices, if any, are listed below.

GC-17



Section 44

CONTRACTOR'S AFFIDAVIT
The undersigned Contractor, , represents that on ,
20___, it was awarded a contract by the City of Ann Arbor, Michigan to under
the terms and conditions of a Contract titled . The Contractor

represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others
for labor and material used in accomplishing the project, as well as all other claims arising from
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately
upon request to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish
any and all claims or right of lien which the Contractor now has or may acquire upon the subject
premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor Date

By

(Signature)

Its
(Title of Office)

Subscribed and sworn to before me, on this day of , 20
, County, Michigan

Notary Public
County, Ml
My commission expires on:
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STANDARD SPECIFICATIONS

All work under this contract shall be performed in accordance with the Public Services Department
Standard Specifications in effect at the date of availability of the contract documents stipulated in
the Bid. All work under this Contract which is not included in these Standard Specifications, or
which is performed using modifications to these Standard Specifications, shall be performed in
accordance with the Detailed Specifications included in these contract documents.

Standard Specifications are available online:

http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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DETAILED SPECIFICATIONS
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DETAILED SPECIFICATION
FOR
ITEM #203 — TRAFFIC CONTROL, ALLOWANCE

DESCRIPTION

This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in
accordance with Sections 812, of the 2020 MDOT Standard Specifications for Construction;
Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised Edition
(MMUTCD); and the City Standard Specifications, except as modified herein.

MATERIALS, EQUIPMENT, AND METHODS

The work of Traffic Control shall include, but not be limited to:

* The furnishing and operating of lighted plastic drums

» The furnishing and operating of Type Il lighted barricades

» The furnishing and operating of all temporary “Type B” signs

» The furnishing and operating of arrow panels as required by the Engineer

» The furnishing of signposts and installation of No Parking signs

» The furnishing and operating of miscellaneous signs, warning devices, flag-persons, and
cones;

+ The operation of additional signs furnished by the City;

* Furnishing and installing meter bags;

» Coordinating with the City to have meter heads removed and reinstalled;

* Maintaining pedestrian traffic;

» Temporarily covering traffic controls;

+ Temporarily covering existing signs as directed;

* Any and all other miscellaneous and/or incidental items which are necessary to properly
perform the work.

Materials and equipment shall meet the requirements specified in the above-designated
sections of the MDOT Standard Specifications.

The Contractor shall maintain two-way traffic on major streets, access for local traffic on local
streets, and keep all intersections open to traffic at all times, unless specifically authorized in
writing by the Engineer. The Contractor shall maintain traffic such that no vehicle shall be
required to drive into active work areas. The Contractor shall maintain vehicular and pedestrian
traffic during the work by the use of flag-persons, channelizing devices, and signs as necessary,
as directed by the Engineer, and in accordance with MMUTCD.

The Contractor shall keep all driveways open at all times, unless specifically authorized in
writing by the Engineer.

The Contractor shall maintain pedestrian traffic at all times. For maintaining normal pedestrian
traffic while performing sidewalk and driveway repair, Type | barricades shall be placed by the
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Contractor, as directed by the Engineer. “Sidewalk Closed” and/or “Cross Here” signs shall be
placed, by the Contractor, when directed by the Engineer. Typical applications for maintaining
pedestrian traffic in accordance with the MMUTCD are included in this detailed specification.

The contractor shall schedule and conduct all work operations such that sidewalks and
driveways will remain open along one side of each street being worked upon while work is on-
going on the opposite side. All ramp replacements shall be scheduled and constructed such
that at least two corners of an intersection remain open at all times. The Contractor shall
maintain an accessible route at all times as defined within the Americans with Disabilities Act
along each street upon which construction is occurring.

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the
property of the Contractor. The City shall not be responsible for stolen or damaged signs,
barricades, barricade lights or other traffic maintenance items. The Contractor shall replace
missing traffic control devices immediately, at no additional cost to the City.

All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved,
protected, and maintained by the Contractor. Existing City owned signs which are damaged by
the Contractor during the work will be repaired by the City at the Contractor's expense.

A lane-closure permit shall be obtained by the Contractor from the City at least 48 hours in
advance of any proposed lane or street closing. No street or lane closures shall be performed
without the written approval of the Engineer, a minimum of one week in advance of the work.

The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or
as specified on the lane-closure permit. No equipment will be allowed in the street before or
after these hours. Local streets may only be closed to through traffic (local access only) with
written authorization of the Engineer. Work must be completed each day such that all streets
are re-opened to through traffic by 8:00 p.m. unless otherwise specified, directed, or authorized
in writing by the Engineer. All major changes in traffic control shall be made either between
9:30 a.m. and 3:30 p.m. or between 7:00 p.m. and 6:30 a.m. in order to minimize interference
with rush-hour traffic. All traffic controls must be in-place and ready for traffic each day by 6:30
a.m. and 3:30 p.m.

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by
the Engineer.

Parking violation citations issued to the Contractor, subcontractor and material suppliers,
including their employees, shall be enforced under appropriate City Code.

The Contractor shall replace missing or damaged traffic control devices, as directed by the
Engineer. When traffic control devices have been damaged by, or due to, the negligence of the
Contractor, his subcontractors or material suppliers, the traffic control devices shall be replaced
at the Contractor's expense.

The Contractor shall furnish and operate all lighted arrow boards; lighted plastic drums; type |l
barricades; and Type B temporary signs as directed by the Engineer. Specifically:
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» Lighted Arrow boards shall be type A or B as directed by the Engineer, and shall be
electric powered (either battery or solar). Motor generators using gasoline, diesel, LP
gas, or other such fuel are not approved for use.

« Type lll Barricades shall have standard orange-and-white stripes on both sides of the
barricade.

« “Construction Ahead” warning signs shall be placed as directed by the Engineer prior to
the start of work, regardless of the nature, magnitude, or duration of the work.

Sufficient signs shall be provided by the Contractor to insure the safety of the workers and the
general public in accordance with the current MMUTCD.

Prohibiting Parking

On occasions where the Contractor shall need to reserve parking areas for staging equipment,
prior to the commencement of any construction activity, the Contractor shall place No-Parking
signs as directed by the Engineer. The Contractor shall obtain a permit for “Temporary
Permission of Reserve Parking Lane for Work Related Purposes” from the City of Ann Arbor
Project Management Services Unit. This permit shall be obtained a minimum of 5 days prior to
the posting of No-Parking signs.

The City will furnish No-Parking signs to the Contractor at no cost. The Contractor shall furnish
the signposts and shall securely bolt the signs to the signposts as directed by the Engineer.
The Contractor shall install the signposts at least 2-feet deep into the ground, and there shall be
a minimum 6-feet and maximum 7-feet clearance maintained between the bottom of the sign
and the ground. The signs shall be placed at 75-foot intervals (or as necessary) to eliminate
parking in the construction area.

The installation of No-Parking signs shall be in accordance with the permit. No-Parking signs
shall be installed by the Contractor, as directed by the Engineer, at least 48 hours prior to the
proposed start-of-work/enforcement date.

No-Parking signs shall be returned to the City at the completion of the work. The cost of
unreturned signs will be back charged to the Contractor.

No-Parking signs shall be covered by the Contractor, thereby allowing on-street parking, until
between 48 and 36 hours prior to the start of the work. No-Parking signs shall be covered by the
Contractor whenever there is no work being performed for a period of time longer than 72
hours.

Where there is metered parking, the Contractor shall install meter bags.

MEASUREMENT AND PAYMENT

This item of work is an allowance that will be paid for based on actual scope of work and
approved invoicing. As work requiring traffic control is initiated, the Contractor shall submit their
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costs for traffic control for approval prior to mobilization. Measurement will be based on the
value of work completed during the payment period.

The completed work as measured for this item of work will be paid for at the Contract Unit Price
for the following Contract (Pay) Item:

PAY ITEM PAY UNIT
Traffic Control, Allowance Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED
SPECIFICATION FOR
ITEM #207 - REMOVE HMA PAVEMENT

DESCRIPTION

This work shall consist of removing HMA surface/base as described in Section 204 and Division
5 of the 2020 edition of the MDOT Standard Specifications for Construction, current
supplemental MDOT specifications, and the City of Ann Arbor Standard Specifications, except
as modified herein, and as directed by the Engineer.

CONSTRUCTION METHOD

The Contractor shall remove HMA surfaces, HMA bases, and brick bases of any thickness from
any aggregate and/or concrete base course, without the removal of the aggregate or concrete
base. Pavement removal limits shall be as directed by the Engineer.

The Contractor shall remove, salvage, deliver to any location within the City limits or City-owned
property, and neatly stack/stockpile all bricks, if present, as directed by the Engineer.

The Contractor shall remove and properly dispose of all excavated material and debris,
including all asphalt and concrete. The Contractor shall not stockpile excavated material
overnight on, or adjacent to, the site.

The Contractor shall place millings or stone in excavated areas to maintain pedestrian access.
The Contractor shall protect removal areas with lighted drums until such areas have received

final patching. Once pavement has been removed, the Contractor shall have a maximum
of seven (7) days to complete final patching of the area.

HMA surfaces/pavements shall be cut for removal by the use of saws, jackhammers and/or
other methods approved by the Engineer. Backhoe teeth, jackhammers equipped with spike
points, and backhoe-mounted wheel cutters shall not be used for cutting the edges of patches,
but may be used to break up pavement within patch areas for removal. The edges of patches
shall be cut horizontally and vertically straight and uniform (as judged by the Engineer), without
damaging adjacent pavement.

Damage to adjacent pavement, pavement base, subbase, curb, gutter, sidewalk, utility
structures, or other site features, due to removal operations shall be repaired by the Contractor,
at the Contractor's expense, as directed by the Engineer.

The Contractor shall remove pavement/pavement base full-depth or to a depth of 3-inches,
whichever is greater.

Removal of all granular or clay material located within the 3-inch minimum thickness is included
in this item of work. Any additional aggregate or clay base removed without written approval of
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the Engineer shall be replaced by the Contractor at the Contractor's expense with 21AA
Aggregate compacted-in-place, or with HMA asphalt, as directed by the Engineer.

The Contractor shall remove and/or re-shape, re-grade, and re-compact the existing roadbed
materials, and shall construct the roadway to the cross-section(s) as indicated on the Plans, as
detailed in the Specifications, and as directed by the Engineer. The Contractor shall use blade
graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as directed by
the Engineer. Use of each specific piece of equipment is subject to the approval of the
Engineer.

he Engineer may direct aggregate base materials to be either removed from or added to the job-
site, to properly complete the work. Where the Engineer directs the addition of such materials,
they shall be paid for under the ltem of Work: “Aggregate Base Course 21AA - C.I.P.”. Where
the Engineer directs such materials to be removed, they will not be paid for separately, but shall
be included in the Item of Work: “Remove HMA Pavement.”

The Contractor shall construct butt-joints, and trim butt-joints just prior to HMA paving as shown
on the Plans, and as directed by the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

The areas to be removed shall be marked and measured prior to the removal of any material.
Measurement shall take place with both the Engineer and the Contractor (or their agents)
present. Both parties shall come to an agreement regarding removal quantities prior to the
actual removal of HMA pavement.

The completed work as measured for these items of work will be paid at the Contract Unit
Prices for the following Contract (Pay) Item:

PAY ITEM PAY UNIT
Remove HMA Pavement Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED
SPECIFICATION FOR
ITEM #208 - HMA PATCHING

DESCRIPTION

This work shall consist of patching existing HMA and concrete pavements as specified in
Division 5 of the 2020 edition of the MDOT Standard Specifications, current supplemental
MDOT specifications, and the City of Ann Arbor Standard Specifications, except as modified
herein, and as directed by the Engineer.

MATERIALS

The HMA mixtures to be used for this work shall be MDOT No. 36A, 13A, or 4C, as directed by
the Engineer.

Asphalt Binders shall be grade PG 52-28, PG 58-22, PG 58-28, or PG 64-22, as directed by the
Engineer, and shall meet the requirements specified in Section 904 of the 2020 edition of the
MDOT Standard Specifications, and any current supplemental MDOT specifications.

The Aggregate Wear Index (AWI) number for this project is 260. This AWI number applies to all
aggregates used in all top course mixtures. Blending aggregates to achieve this AWI
requirement is permitted in accordance with current MDOT Standards, and Supplemental
Specifications.

CONSTRUCTION METHODS

Once pavement has been removed, the Contractor shall have a maximum of seven (7)
days to complete final patching of the area.

The Contractor shall provide a 10-foot long straight-edge during all paving operations.

The aggregate base and/or subgrade of all patch areas which are, or become, damp or wet,
shall be dried by aerating, or by other methods approved by the Engineer.

The aggregate base and/or subgrade of each patch shall be evenly graded and trimmed, and
shall be compacted by the use of a vibratory plate compactor or other approved method(s) to
not less than 98% of its maximum unit weight.

Prior to placing HMA patching material, all patch areas shall be cleaned with compressed air,
and/or vacuum type street cleaning equipment (Vac-all), to remove dirt and loose material.
Compressed air shall be from a source which provides a minimum of 90 psi and 150 cubic feet
per minute of air at the nozzle.
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All asphalt and concrete surfaces within all patch areas shall be covered with MDOT SS-1h
bond coat, applied at a rate of 0.05 gallons/square yard. The bond coat shall be applied with a
power distributor hand sprayer.

The Contractor shall not place HMA materials on adjacent pavement surfaces.

HMA mixtures shall be placed in lifts not exceeding 3-inches (approximately 3%2-inch loose).
Each layer of HMA mixture shall be compacted to between 92 to 96 percent (or as determined
acceptable by the engineer) of the theoretical maximum density, as listed on the approved Job
Mix Formula. HMA mixtures shall be compacted by the use of an approved vibratory roller. At
small patches, an approved vibratory plate compactor shall be used.

Spot Wedging, Spot Leveling, and Finish Patching shall be performed in accordance with this
Detailed Specification and as directed by the Engineer, using the HMA mixture(s) directed by
the Engineer.

The completed work of patching, spot wedging, spot leveling and finished patching shall provide
a smooth riding surface, to the satisfaction of the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

Measurement shall be by the ton, in place. Unused HMA material shall be returned to the plant
and re-weighed, and a corrected weight slip shall be provided to the Engineer. Weight slips
shall include the type of mixtures (codes are not acceptable), as well as the truck number, gross
weight, tare weight and net weight.

Price adjustments shall be enforced as described at Section 4.00.19 MDOT Standard
Specifications (1990 edition), and will be based on testing reports provided by the City's testing
representatives.

The completed work as measured for these items of work will be paid for at the Contract Unit
Prices for the following Contract (Pay) Items:

PAY ITEM PAY UNIT
HMA Patching Ton

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED
SPECIFICATION FOR
ITEM #210 - SUBGRADE UNDERCUTTING - TYPE Il

DESCRIPTION

This work includes removal of unsuitable granular base, subbase, or clay material(s) to depths
as specified by the Engineer.

CONSTRUCTION METHOD

At any time after sidewalks, drives, pavements, and/or curb and gutter have been removed; the
Engineer may inspect the grade to determine the need for, and the limits of, undercuts. After
undercut areas are excavated to the depths as directed by the Engineer, the areas shall be
trimmed, shaped, evenly graded and recompacted to not less than 95% of the soils maximum
unit weight as determined by the AASHTO T-180 test. The Contractor shall properly dispose of
all excess materials.

Subgrade Undercutting - Type Il shall be backfilled with MDOT 21AA crushed limestone. The
backfill material shall be compacted to not less than 95% of its maximum unit weight as
determined by the AASHTO T-180 test. The fill material(s) for Subgrade Undercutting — Type Il
shall be paid at the Contract unit price for “21AA Limestone - C.1.P.”.

The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any
City-owned property, and neatly stack/stockpile all bricks, if present, as directed by the
Engineer.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing subgrade
materials as detailed in the Specifications, and as directed by the Engineer. Use of each
specific piece of equipment is subject to the approval of the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

These items of work shall be measured for payment by calculating the volume of the undercut
excavation prior to the placement of backfill.

The completed work as measured for these items of work will be paid for at the Contract Unit
Prices for the following Contract (Pay) Items:
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PAY ITEM PAY UNIT
Subgrade Undercutting - Type Il Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED
SPECIFICATION FOR
ITEM #211 - 21AA LIMESTONE - C.I.P.

DESCRIPTION

This work shall consist of installing MDOT 21AA crushed limestone base or subbase material for
sidewalk undercuts and/or street patches on an existing aggregate surface, or on a prepared
subgrade in accordance with Sections 301, 302 and 307 of the 2020 edition of the MDOT
Standard Specifications for Construction, except as specified herein.

MATERIAL

The materials used for this work shall be MDOT 21AA crushed limestone material meeting the
requirements of the City of Ann Arbor Standard Specifications.

CONSTRUCTION METHOD

Aggregate courses shall not be placed if, in the opinion of the Engineer, there are any
indications that they may become frozen before their specified densities are obtained.
Aggregate courses shall not be placed on a frozen base, subbase or subgrade.

The Contractor shall not use rubber-tired equipment on the grade, when its use causes, or may
cause, in the opinion of the Engineer, damage to the grade. The Contractor shall conduct
his/her operation(s), and provide all necessary equipment, to insure the satisfactory completion
of the work without damaging the grade. This includes the transporting, stockpiling, rehandling,
and movement of materials over additional distances, in lieu of driving on an unprotected, or
partially unprotected, grade.

The Contractor is solely responsible for the maintenance and protection of the grade. Further,
any damage to the grade which, in the opinion of the Engineer, is caused as a result of the
Contractor's operation(s), or his/her subcontractors' or suppliers' operation(s), shall be repaired
by the Contractor at the Contractor's expense. This includes any additional earthwork and/or
maintenance materials as directed by the Engineer, for the purposes of the Contractor's
maintenance and protection of the grade.

The Contractor shall shape the base, subbase and subgrade to the elevations, crowns, and
grades directed by the Engineer. This may include regrading the subbase to provide different
crown grades than those existing prior to the construction. Use of each specific piece of
equipment is subject to the approval of the Engineer.

The Contractor shall maintain the base, subbase and subgrade in a smooth, well drained
condition at all times.
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Aggregate courses shall be placed in uniform layers such that when compacted, they have the
required thicknesses. The loose measure of any layer shall not be more than 9-inches nor less
than 4-inches.

Aggregate base courses below all roadway and curb areas shall be compacted to not less than
98% of its maximum unit weight, as determined by the AASHTO T-180 test. Aggregates placed
below sidewalks shall be compacted to not less than 95% of its maximum unit weight, as
determined by the AASHTO T-180 test.

All granular materials shall be deposited from trucks or through a spreader in a manner that will
minimize segregation of material.

Manholes, valve boxes, inlet structures and curbs shall be protected from damage. Manholes &
inlet structures shall be continuously cleaned of construction debris and properly covered at all
times during the construction. Upon completion of each day’s work, manholes, water valve
boxes, inlets, and catch basins shall be thoroughly cleaned of all extraneous material.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

The item of work “21AA Limestone — C.1.P.” is intended for backfill in undercut areas and other
areas where directed by the Engineer. Placement of a 6-inch thick layer of MDOT 21AA base
material is included in the appropriate item of work for concrete placement, and shall not be
paid for separately.

The completed work as measured for these items of work will be paid for at the Contract Unit
Prices for the following Contract (Pay) Items:

PAY ITEM PAY UNIT
21AA Limestone - C.I.P. Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED
SPECIFICATION FOR
ITEM #212 —CLASS Il GRANULAR BACKFILL.

DESCRIPTION

This work includes installing 4-inches of MDOT Class Il granular base material for sidewalk,
sidewalk ramps, and drive approaches on a prepared subgrade in accordance with Sections
301, 302 and 307 of the 2020 edition of the MDOT Standard Specifications for Construction,
except as specified herein.

MATERIAL

The materials used for this work shall be MDOT Class Il granular base material meeting the
requirements of the City of Ann Arbor Standard Specifications.

CONSTRUCTION METHOD

All granular backfill material shall meet the requirements of MDOT Class Il granular backfill. The
backfill material shall be compacted to not less than 95% of its maximum unit weight as
determined by the AASHTO T-180 test.

Granular backfill shall not be placed if, in the opinion of the Engineer, there are any indications
that they may become frozen before the specified densities are obtained. Granular backfill shall
not be placed on a frozen base, subbase or subgrade.

The Contractor shall not use rubber-tired equipment on the grade, when its use causes, or may
cause, in the opinion of the Engineer, damage to the grade. The Contractor shall conduct
his/her operation(s), and provide all necessary equipment, to insure the satisfactory completion
of the work without damaging the grade. This includes the transporting, stockpiling, rehandling,
and movement of materials over additional distances, in lieu of driving on an unprotected, or
partially unprotected, grade.

The Contractor is solely responsible for the maintenance and protection of the grade. Further,
any damage to the grade which, in the opinion of the Engineer, is caused as a result of the
Contractor's operation(s), or his/her subcontractors' or suppliers' operation(s), shall be repaired
by the Contractor at the Contractor's expense. This includes any additional earthwork and/or
maintenance materials as directed by the Engineer, for the purposes of the Contractor's
maintenance and protection of the grade.

The Contractor shall shape the base, subbase and subgrade to the elevations, crowns, and
grades directed by the Engineer. This may include regrading the subbase to provide different
crown grades than those existing prior to the construction. Use of each specific piece of
equipment is subject to the approval of the Engineer.

The Contractor shall maintain the base, subbase and subgrade in a smooth, well drained
condition at all times.
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Granular backfill courses shall be placed in uniform layers such that when compacted, they
have the required thicknesses. The loose measure of any layer shall not be more than 12-
inches nor less than 4-inches.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

The completed work, including subgrade undercutting and placement of granular backfill will be
paid for at the Contract Unit Prices for the following Contract (Pay) Items:

The completed work as measured for these items of work will be paid for at the Contract Unit
Prices for the following Contract (Pay) Items:

PAY ITEM PAY UNIT
Class Il Granular Backfill Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED
SPECIFICATION FOR
ITEM #215 - REMOVE CONCRETE CURB OR CURB & GUTTER - ANY TYPE
ITEM #216 - REMOVE CONCRETE PAVEMENT - ANY THICKNESS
ITEM #217 - REMOVE CONCRETE SIDEWALK OR DRIVE - ANY THICKNESS

DESCRIPTION

This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb,
concrete pavement, sidewalk, sidewalk ramps, drive openings, and drives as detailed in the
Specifications, and as directed by the Engineer, in accordance with Section 204 of the 2020
edition of the MDOT Standard Specifications for Construction, except as specified herein, and
as directed by the Engineer.

CONSTRUCTION METHOD

Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be
replaced within 24 hours of their removal.

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement,
sidewalk, sidewalk ramps, drive openings, and drives, all regardless of the type and thickness,
and all as shown on the Plans, as detailed in the Specifications, and as directed by the
Engineer.

Prior to the start of removals, the Engineer and Contractor together shall field measure all
removals. The Engineer shall approve of all removal limits prior to any removals being
performed by the Contractor.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary
to construct 2-foot wide MDOT Type M drive openings, and including those necessary to
provide for the partial removal of existing drive approaches as shown on the Plans, as directed
by the Engineer, and as marked for removal. The Contractor shall cut steel reinforcement bars
as directed by the Engineer at all areas of removal. All saw cutting shall be performed under wet
conditions to prevent excessive airborne dust. All resulting slurry and debris shall be cleaned up
the satisfaction of the Engineer.

The Contractor shall remove, salvage, and deliver to any location within the City limits, or to any
City-owned property, and neatly stack/stockpile all bricks, if present, as directed by the
Engineer.

The Contractor shall excavate, cut, remove stumps, remove brush, grade, and trim as needed
and as directed, and shall import, furnish, fill, place, grade, and compact granular material as
needed to: construct new concrete items; to repair or replace existing concrete items; to
relocate existing concrete items to their new specified/directed elevations/locations, including all
necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and at
locations where existing concrete items are to be removed and turf is to be established in its
place.
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The Contractor shall coordinate with the City Forester prior to the removal of any tree roots
greater than 2 inches in diameter.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the
cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed by
the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or
other equipment as necessary, and as directed by the Engineer. The use of each specific piece
of equipment is subject to the approval of the Engineer.

The Engineer may direct aggregate base materials to be either removed from or added to the
job-site, to properly complete the work. Where the Engineer directs the addition of such
materials, they shall be paid for as either the Item of Work: “21AA Limestone - C.I.P.” Where
the Engineer directs such materials to be removed, they will not be paid for separately, but shall
be included in the appropriate concrete removal item.

Concrete pavement removals shall be performed in accordance with the MDOT 2020 Standard
Specifications, Section 603.03.B.1.b, Removing Pavement, except as modified herein. The item
of work “Remove Concrete Pavement (Repair) - Any Thickness” refers to the removal of
existing concrete pavement and concrete pavement base within the width of the street (i.e.
edge-of-metal to edge-of-metal). Concrete removal outside the edge-of-metal shall be paid for
as the appropriate item of either “Remove Concrete Curb or Curb & Gutter - Any Type”, or
“‘Remove Concrete Sidewalk & Driveways - Any Thickness”.

Where existing concrete curb & gutter is to be replaced on a street with a concrete (or brick)
base, the Engineer may direct the Contractor to remove a 1-to-2-foot wide, full-depth section of
pavement and pavement base from immediately in front of the curb & gutter. As part of this
pavement/base removal, the Contractor shall perform additional (double) full-depth saw-cutting
along the entire removal limits, and shall take sufficient care so as not to damage and/or disturb
any adjacent pavement, pavement base, and/or any other site feature, all as directed by the
Engineer. The removals shall be to a sufficient width and depth to allow for the placement and
removal of the curb & gutter formwork. After the removal of the formwork, the Contractor shall
replace the concrete base to its original thickness and elevation(s).

The Contractor shall remove composite pavement (HMA pavement overlaid on concrete/brick
pavement or concrete/brick pavement base) of any thickness(es) as directed by the Engineer.
This work shall be paid for as “Remove Concrete Pavement - Any Thickness”. The work of
removing HMA pavement overlays where concrete/brick pavement or concrete/ brick pavement
base is to be removed, will not be paid for separately.

Excavated/removal areas shall be adequately protected with barricades or fencing at all times.
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Removed or excavated materials which are not incorporated into the work shall become the
property of the Contractor and shall be immediately removed and properly disposed of off-site.
Removed or excavated materials may not be stockpiled overnight on, or adjacent to, the site.

Subbase or subgrade removed without authorization by the Engineer, shall be replaced and
compacted by the Contractor at the Contractor's expense, with materials specified by the
Engineer.

MEASUREMENT AND PAYMENT

Sidewalk ramp removal shall be measured and paid for as “Remove Concrete Sidewalk and
Driveways - Any Thickness”.

Integral curb and gutter that is removed as part of “Remove Concrete Pavement” shall be
measured and paid for by the square yard, along with the pavement removal quantity.

All sawcutting required for removals shall be included in the appropriate item of work, and will
not be paid for separately. Payment for saw cutting to create or modify Type M openings, and to
allow for the partial removal of existing drives shall be included in the price of the item of work,
“‘Remove Concrete Sidewalk & Driveways - Any Thickness”, and will not be paid for separately.

Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their
respective Contract (Pay) Items as follows:

PAY ITEM PAY UNIT

Remove Concrete Curb or Curb & Gutter - Any Type Lineal Foot
Remove Concrete Pavement - Any Thickness Square Foot
Remove Concrete Sidewalk or Drive - Any Thickness Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR
ITEM #219 8-INCH CONCRETE PAVEMENT
ITEM #220 8-INCH CONCRETE PAVEMENT - HIGH EARLY
ITEM #221 CONCRETE CURB OR CURB & GUTTER - ANY TYPE
ITEM #222 CONCRETE CURB OR CURB & GUTTER - ANY TYPE — HIGH EARLY

DESCRIPTION

This work shall consist of constructing concrete items including curb, gutter, curb and gutter,
MDOT Type M drive openings, and pavement repairs with mechanical anchors and hook bolts,
all of any type and/or dimensions, all of either regular, Fibermesh reinforced, and/or high-early
concrete, in accordance with Sections 602, 603, 801, 802, and 803 of the 2020 edition of the
MDOT Standard Specifications for Construction, except as specified herein, as shown on the
Plans, as shown in this Detailed Specification, and as directed by the Engineer.

MATERIALS

Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials
shall meet the requirements specified in the referenced sections of the MDOT Standard
Specifications:

Concrete Item Concrete Mixture MDOT Section
8” Concrete Pavement P1, 6.0-sack 601
8” Concrete Pavement - High-Early P-NC, 7.0-sack 601
Curb or Curb & Gutter P1, 6-sack 601
Curb or Curb & Gutter - High-Early P-NC, 7.0-sack 601

Mechanical Anchors and Hook Bolts shall conform with the MDOT Standard Specifications, and
to any details contained elsewhere herein.

CONSTRUCTION METHODS

General
Curb, gutter, curb and gutter, and drive openings shall be replaced within 24 hours of their
removal.

The Contractor is responsible to construct curbs and all other concrete items within
ADAAG compliance. All sidewalks and curb ramps must be constructed in accordance with
MDOT Standard Detail R-28-H (version in place at time of the bid letting). The Engineer shall
approve of all proposed grades prior to any removals and/or placement of concrete.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade,
and trim as needed and as directed, and shall import, furnish, fill, place, grade, and compact
21AA crushed limestone aggregate as needed to: construct new concrete items; to repair or
replace existing concrete items; to relocate existing concrete items to their new
specified/directed elevations/locations, including all necessary grading at elevation changes of
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curb and gutter,; and at locations where existing concrete items are to be removed and turf is to
be established in its place.

At locations where the subgrade, subbase or base becomes either disturbed, saturated or
otherwise damaged, and where directed by the Engineer, the Contractor shall remove a
minimum 6-inch thick layer of the subgrade, subbase or base, and replace it with approved
MDOT 21AA crushed limestone aggregate material, compacted in place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots
greater than 2 inches in diameter.

The Contractor is responsible for any damage to concrete items, including but not limited to
vandalism; vehicular, pedestrian and/or miscellaneous structural damage; surface texture
damage; and rain damage.

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to
protect concrete items. The Engineer may suspend or defer concrete placement if rain
protection is not available. The Contractor shall not be entitled to any additional compensation
due to work suspension or deferral resulting from a lack of adequate rain protection.

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing
concrete, to prevent water loss from the new concrete, and to form a better bond between old
and new concrete. If a cold-joint becomes necessary, (the) existing concrete surface(s) shall be
cleaned with compressed air to expose the aggregate in the concrete.

All concrete items shall be placed with the use for rigid forms, except along edges where the
new concrete abuts an existing sidewalk or pavement. Any concrete placed without the use of
forms shall be removed and replaced at the Contractor’s expense. Where it is necessary to
remove existing pavement to provide space for concrete formwork, a sufficient amount of the
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front
of the curb.

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with
approved material and compacted by mechanical means to 95%.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

All concrete items shall be constructed such that positive drainage is maintained. Any areas that
exhibit ponding water shall removed and replaced to the extents necessary to correct the
problem as directed by the Engineer, at the Contractor’s sole expense.

Restoration

The Contractor shall restore all disturbed areas to better than or equal to their original condition
within two calendar days from the date of concrete placement. This includes the placement of
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seed and topsoil in all turf restoration locations and at locations where concrete items are
removed and turf is to be established, all in accordance with the Detailed Specification for
Topsoil and Seed Placement. Restoration shall also include the replacement of any
brickwork, decorative stone, or other adjacent materials.

Restoration work associated with the items of work described in this Detailed Specification shall
include the area between the back of the curb (or edge of pavement) to the edge of the
sidewalk, as well as the area within 12 inches of the back of the sidewalk.

All restoration work and materials shall be in accordance with the City Standard Specifications.

Expansion Joints in Curb and Gutter

%-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an
abutting pavement, at each side of all driveways (at radius points), elsewhere at 300-foot
maximum intervals, and as directed by the Engineer.

Expansion joint material shall extend to the full depth of the joint. After installation, the top shall
not be above the concrete nor be more than %z-inch below it. No reinforcing steel shall extend
through expansion joints.

Plane of Weakness Joints in Curb and Gutter

Intermediate plane of weakness joints shall be placed to divide the structure into uniform
sections, normally 10-feet in length, with a minimum being 8-feet in length, and shall be placed
opposite all plane of weakness joints in the abutting concrete base course.

Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches
into the exposed surfaces of the curb or curb and gutter. Plates shall be notched, if necessary,
to permit the steel reinforcement to be continuous through the joint.

Concrete Pavement - High Early

Prior to the placement of concrete, the Contractor shall install mechanical anchors and %/s-inch
diameter hook bolts into adjacent (new or old) concrete items as required by the MDOT
Standard Specifications and Details, as indicated on the Plans, and as directed by the Engineer.
The Engineer may delete the installation of mechanical anchors and hook bolts where, in the
Engineer’s opinion, the adjacent concrete item(s) is/are observed to be of poor quality. The
installation of mechanical anchors & hook bolts shall be included in this item of work.

During the placement of “Concrete Pavement - High-Early”, the Contractor shall use a high-
frequency mechanical vibrator to compact and consolidate the concrete to provide even,
homogeneous placement, and to prevent voids, honeycombing, and/or pockets of air from
forming within the concrete.

MEASUREMENT AND PAYMENT

All concrete pavement, including that which is installed with integral curb and gutter, will be
measured and paid for by the area actually placed in square feet (S.F.).
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No additional compensation will be paid for the construction of concrete items adjacent to
existing concrete curb, gutter, pavement, or any other pavement or surface feature(s).

No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade,
subbase or base, and replacement with approved 21AA crushed limestone aggregate,
compacted in place.

A deduction in length for catch basins and inlet castings will be made to measurements of Curb
and Guitter.

Curb, gutter, curb and gutter, and MDOT type M openings, shall be paid as "Curb & Gutter —
Any Type."

Restoration work within the limits described above will not be paid for separately, but shall be

included in the appropriate associated items of work.

Completed work as measured for these items of work will be paid for at Contract Unit Price for
the following Contract (Pay) Iltems:

PAY ITEMS PAY UNIT
8-inch Concrete Pavement — ALL TYPES Square Foot
Concrete Curb or Curb & Gutter - ALL TYPES Lineal Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION FOR

ITEM #223  4-INCH SIDEWALK OR RAMP

ITEM #224  4-INCH SIDEWALK OR RAMP - HIGH EARLY

ITEM #225 6-INCH DRIVE APPROACH, RAMP, OR SIDEWALK

ITEM #226  6-INCH DRIVE APPROACH, RAMP, OR SIDEWALK - HIGH EARLY

DESCRIPTION

This work shall consist of constructing concrete items including sidewalks and drive approaches,
of regular and highearly concrete, in accordance with Sections 602, 603, 801, 802, and 803 of
the 2020 edition of the MDOT Standard Specifications for Construction, except as specified
herein, as shown on the Plans, as shown in this Detailed Specification, and as directed by the
Engineer.

MATERIALS

Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials
shall meet the requirements specified in the referenced sections of the MDOT Standard
Specifications:

Concrete Item Concrete Mixture MDOT Section
4" or 6" Sidewalk/Ramp/Drive P1, 6-sack 601
4” or 6" Sidewalk/Ramp/Drive - High-Early P-NC, 7.0-sack 601

CONSTRUCTION METHODS

General
Sidewalk, sidewalk ramps, and drives shall be replaced within 24 hours of their removal.

The Contractor is responsible to construct all sidewalks, sidewalk ramps, and all other
concrete items within ADAAG compliance. All sidewalks and curb ramps must be
constructed in accordance with MDOT Standard Detail

R-28-H (version in place at time of the bid letting). The Engineer shall approve of all proposed
grades prior to any removals and/or placement of concrete.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade,
and trim as needed and as directed, and shall compact existing base as needed to: construct
new concrete items; to repair or replace existing concrete items; to relocate existing concrete
items to their new specified/directed elevations/locations, including all necessary grading at
elevation changes of sidewalks and ramps; and at locations where existing concrete items are
to be removed and turf is to be established in its place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots
greater than 2 inches in diameter.
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The Contractor is responsible for any damage to concrete items, including but not limited to
vandalism; vehicular, pedestrian and/or miscellaneous structural damage; surface texture
damage; and rain damage.

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to
protect concrete items. The Engineer may suspend or defer concrete placement if rain
protection is not available. The Contractor shall not be entitled to any additional compensation
due to work suspension or deferral resulting from a lack of adequate rain protection.

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing
concrete, to prevent water loss from the new concrete, and to form a better bond between old
and new concrete. If a cold-joint becomes necessary, (the) existing concrete surface(s) shall be
cleaned with compressed air to expose the aggregate in the concrete.

All concrete items shall be placed with the use for rigid forms, except along edges where the
new concrete abuts an existing sidewalk or pavement. Any concrete placed without the use of
forms shall be removed and replaced at the Contractor's expense. Where it is necessary to
remove existing pavement to provide space for concrete formwork, a sufficient amount of the
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front
of the curb.

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with
approved material and compacted by mechanical means to 95%.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

All concrete items shall be constructed such that positive drainage is maintained. Any areas that
exhibit ponding water shall removed and replaced to the extents necessary to correct the
problem as directed by the Engineer, at the Contractor’s sole expense.

Restoration

The Contractor shall restore all disturbed areas to better than or equal to their original condition
within two calendar days from the date of concrete placement. This includes the placement of
seed and topsoil in all turf restoration locations and at locations where concrete items are
removed and turf is to be established, all in accordance with the Detailed Specification for
Topsoil and Seed Placement. Restoration shall also include the replacement of any
brickwork, decorative stone, or other adjacent materials.

Restoration work associated with the items of work described in this Detailed Specification shall
include the area between the back of the curb (or edge of pavement) to the edge of the
sidewalk, as well as the area within 12 inches of the back of the sidewalk.

All restoration work and materials shall be in accordance with the City Standard Specifications.
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Contraction Joints in Sidewalk
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed. The method
of forming joints and spacing shall be approved by the Engineer prior to construction.

Expansion Joints in Sidewalks

%-inch wide expansion joints shall be placed through concrete sidewalks in line with the
extension of all property lines, at all expansion joints in the abutting curb, gutter, and
combination curb and gutter, and as directed by the Engineer. Transverse expansion joints
shall be placed through the sidewalks at uniform intervals of not more than 300-feet.

Y2-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or
gutter, at the juncture of two sidewalks, between the sidewalk and buildings and other rigid
structures, and as directed by the Engineer.

MEASUREMENT AND PAYMENT

No additional compensation will be paid for the construction of concrete items adjacent to
existing concrete curb, gutter, pavement, or any other pavement or surface feature(s).

Restoration work within the limits described above will not be paid for separately, but shall be
included in the appropriate associated items of work.

Completed work as measured for these items of work will be paid for at Contract Unit Price for
the following Contract (Pay) Iltems:

PAY ITEMS PAY UNIT
4 or 6-Inch Sidewalk, Ramp, or Drive Square Foot
4 or 6-Inch Drive Approach, Ramp or Sidewalk - High Early Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR
ITEM #230 - DETECTABLE WARNING, CAST IN PLACE

DESCRIPTION

This work shall consist of furnishing and installing cast in place detectable warning units in
compliance with the Americans with Disability Act (ADA). All work shall be in accordance with
MDOT Standard Detail R-28-H (or version in place at time of the bid letting).

MATERIALS

The detectable warning tiles shall be colored as Federal Number 22144 (frequently referred to
as “Colonial Red” or “Brick Red”). The detectable warning tiles shall meet the following material
properties, dimensions, and tolerances using the most current test methods:

10.

Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-D570

Slip Resistance: 0.80 minimum combined wet/dry static coefficient of friction on top
domes and field area, when tested in accordance with ASTM C1028.

Compressive Strength: 18,000 psi minimum, when tested in accordance with ASTM
D695.

Tensile Strength: 10,000 psi minimum, when tested in accordance with ASTM D638.
Flexural Strength: 24,000 psi minimum, when tested in accordance with ASTM D790.

Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing gum,
soap solution, motor oil, bleach, calcium chloride, when tested in accordance with ASTM
D543 or D1308.

Wear Depth: 300 minimum, when tested in accordance with ASTM C501.
Flame Spread: 25 maximum, when tested in accordance with ASTM E84.

Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry “GE” of
ASTM D5420.

Accelerated Weathering of Tile when tested by ASTM-G155 or ASTM G151 shall exhibit
the following result-AE<6.0 as well as no deterioration, fading or chalking of surface
when exposed to 3000 hours minimum exposure.
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11. Wheel Loading: The cast in place tile shall be mounted on a concrete platform with a %”
airspace at the underside of the tile top plate then subjected to the specified maximum
load of 10,400 Ibs., corresponding to an 8,000 Ib individual wheel load and a 30% impact
factor. The tile shall exhibit no visible damage at the maximum load of 10,400 Ibs using
AASHTO-HB17 single sheet HS20-44 loading “Standard Specifications for Highways
and Bridges.”

12. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-B117
not to show any
deterioration or other defects after 100 hours of exposure

CONSTRUCTION METHODS

Installer’s Qualifications: Engage an experienced Installer who has successfully completed tile
installations similar in material, design, and extent to that indicated for this Project.

The contractor shall follow manufacturer specifications for installation, except where they
conflict with MDOT Standard Detail R-28-H (or most current edition in effect at the time of
bidding), or other project requirements.

MEASUREMENT AND PAYMENT

The completed work as measured for this item of work will be paid for at the Contract Unit
Prices for the following Contract (Pay) Item:

PAY ITEM PAY UNIT
Detectable Warning, Cast in Place Square Foot

The unit price for this item of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR
ITEM #235 — INTEGRAL SIDEWALK RETAINING WALL (6” OR LESS)
ITEM #236 — INTEGRAL SIDEWALK RETAINING WALL (6”-18”)
ITEM #237 — INTEGRAL SIDEWALK RETAINING WALL (18”-36")

DESCRIPTION

This work shall consist of constructing concrete retaining walls up to 36 inches in height
adjacent to sidewalks, in accordance with Sections 802 and 803 of the 2020 edition of the
MDOT Standard Specifications for Construction, except as specified herein, as shown in this
Detailed Specification, and as directed by the Engineer.

MATERIALS

Concrete mixtures shall be High Early, 8.4-sack concrete (or as directed by the Engineer), and
concrete materials shall meet the requirements specified in the appropriate sections of the
MDOT Standard Specifications.

CONSTRUCTION METHODS

General

The Contractor shall construct the ltem “Integral Sidewalk Retaining Wall (6” or less)” in
accordance with MDOT standard plan R-30-E, detail E2. Curb face exposure shall be 6 inches
or less.

The Contractor shall construct the ltems “Integral Sidewalk Retaining Wall (6”-18”)” and “Integral
Sidewalk Retaining Wall (18"-36”)” as shown on the following Details. Sidewalk retaining walls
over 36 inches in height may require a separate design, and shall not be constructed using
these details without written authorization from the Engineer.

All subgrade work shall be completed prior to placing concrete items, unless directed or
approved by the Engineer.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade,
and trim as needed and as directed, and shall import, furnish, fill, place, grade, and compact
any materials needed to perform the work.

At locations where the subgrade, subbase or base becomes either disturbed, saturated or
otherwise damaged, and where directed by the Engineer, the Contractor shall remove a
minimum 6-inch thick layer of the subgrade, subbase or base, and replace it with approved
21AA crushed limestone aggregate material, compacted in place.
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The Contractor shall coordinate with the City Forester prior to the removal of any tree
roots 2 inches in diameter or greater.

The Contractor is responsible for any damage to concrete items, including but not limited to
vandalism; vehicular, pedestrian and/or miscellaneous structural damage; surface texture
damage; and rain damage.

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to
protect concrete items. The Engineer may suspend or defer concrete placement if rain
protection is not available. The Contractor shall not be entitled to any additional compensation
due to work suspension or deferral resulting from a lack of adequate rain protection.

All concrete items shall be placed with the use for rigid forms, except along edges where the
new concrete abuts an existing sidewalk or pavement. Any concrete placed without the use of
forms shall be removed and replaced at the Contractor’s expense.

At various times throughout the work, the Engineer may direct the Contractor to use smaller
and/or lighter equipment, and to defer certain work tasks, in order to protect the grade and/or
adjacent areas. The Contractor shall not be entitled to any additional compensation for the use
of smaller equipment, lighter equipment, or work task deferral.

Restoration

The Contractor shall restore all disturbed areas to better than or equal to their original condition
within two calendar days from the date of concrete placement. This includes the placement of
seed and topsoil in all turf restoration locations and at locations where concrete items are
removed and turf is to be established, all in accordance with the Detailed Specification for
Topsoil and Seed Placement. Restoration shall also include the replacement of any
brickwork, decorative stone, or other adjacent materials.

Restoration work associated with the items of work described in this Detailed Specification shall
include the area between the back of the curb (or edge of pavement) to the edge of the
sidewalk, as well as the area within 12 inches of the back of the sidewalk.

All restoration work and materials shall be in accordance with the City Standard Specifications.

MEASUREMENT AND PAYMENT

Payment shall be measured by the exposed face area of the retaining wall in square feet. The
sidewalk section will be paid for separately under the appropriate item.

Restoration work within the limits described above will not be paid for separately, but shall be
included in the appropriate associated items of work.

No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade,
subbase or base, and replacement with approved 21AA crushed limestone aggregate,
compacted in place.
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Completed work as measured for this item of work will be paid for at Contract Unit Price for the
following Contract (Pay) ltem:

PAY ITEMS PAY UNIT
Integral Sidewalk Retaining Wall (6” or less)
Square Foot Integral Sidewalk Retaining Wall (67-18")
Square Foot
Integral Sidewalk Retaining Wall (187-36") Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR

INTEGRAL SIDEWALK RETAINING WALL (6”-18”) DETAIL
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INTEGRAL SIDEWALK RETAINING WALL (18”-36”) DETAIL
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DETAILED SPECIFICATION
FOR

ITEM #250 — ADJUST STRUCTURE COVER
ITEM #251 — ADJUST CURB INLET COVER
ITEM #252 — ADJUST MONUMENT BOX OR VALVE BOX
ITEM #253 — ADJUST HANDHOLE
ITEM #254 - MANHOLE FLANGE & COVER
ITEM #255 — INLET STRUCTURE COVER
ITEM #256 —- HANDHOLE ASSEMBLY
ITEM #257 — POINT STRUCTURE

DESCRIPTION

This work shall consist of adjusting, replacing, and pointing structures, handholes,
valve wells or boxes, and monument boxes of concrete and concrete block
masonry; the replacing, salvaging and transporting of new and existing metal
covers, and/or castings; including all excavation, backfilling, patching and the
removal and proper disposal off-site of all excavated material and debris, all in
accordance with Division 4 of the 2020 edition of the MDOT Standard
Specifications for Construction, and the City Standard Specifications, except as
specified herein, and except as directed by the Engineer.

MATERIALS

Materials shall meet the requirements of sections 403 of the 2020 edition of the
MDOT Standard Specifications.

CONSTRUCTION METHODS

General

Materials shall be stored by the Contractor at locations arranged by the Contractor,
subject to the approval of the Engineer. The Contractor shall not store materials or
equipment, including metal castings and steel plates, on any lawn area.

Hidden, or unknown utility structures may be encountered during the work. It is
the Contractor's responsibility to inform the respective utility owner(s) of such
findings. In such instances, the City may direct the Contractor to adjust the
structure(s) to grade. This work will be paid as “Adjust Structure Covers”.

Adjust Structure Cover

This item includes the final adjustment of castings of any type (including drop
inlets) to their respective finished elevations, up or down. All materials required to
make the adjustments shall be included in this item of work.
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All underground structure covers shall be adjusted such that their finished surface
elevation is within inch of the finished surface sections, grades, slopes, and
elevations, as shown on the Plans, and as directed by the Engineer. The work
shall be verified by the use of a 10-foot straight-edge placed parallel with the
pavement centerline. Structures not meeting the “a-inch tolerance shall be
readjusted and finish patched, as directed by the Engineer, at the Contractor's
expense.

The Contractor is responsible to coordinate and arrange for the adjustment of all
non-City utility manholes and valves (Edison, Gas, Cable, Ameritech, etc.) during
this project. The Contractor will not be given any additional compensation for
delays due to other utilities work. The work of coordinating with other utilities shall
be paid for under the Contract ltem “General Conditions.”

All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with
MDOT P-NC concrete from the depth of excavation necessary for adjustment, up to an
elevation 2-inches below the top flange of the adjusted casting. This work shall be included in
the respective items of work, and will not be paid for separately.

Adjust Monument Box or Valve Box, and Traffic Signal Handhole

This item includes the final adjustment of existing or new covers/castings and traffic signal
handholes up or down, to their finished elevations. This also includes the replacement of the
top half of the water boxes and monument boxes (furnished by the City) where required, and
shall be included in this item of work.

Castings and covers for monument and water-valve boxes will be provided by the City. The
Contractor shall transport these new castings and covers to the site from the City Utilities
Department yard at 4251 Stone School Road (Wheeler Center).

Structure Covers

Replacement cover and casting will be provided by City of Ann Arbor Public Works to current
standard.

Handhole Assembly

Traffic Signal handholes shall consist of a Quazite Composolite box. The lower box shall be
#PG1730BB18. The upper box shall be #PG1730BA18. The cover shall be #PG1730HA21, a
locking heavy-duty bolt-down type. The cover logo text shall be provided by the Engineer prior
to installation. The total depth of the handhole shall be 36 inches. Installation of handholes shall
be completed in accordance with the current National Electric Code (NEC) and Section 819 of
the Michigan Department of Transportation 2020 Standard Specifications for Construction.

Point Structure
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This item consists of pointing structures where shown on the Plans and as directed by the
Engineer.

MEASUREMENT AND PAYMENT

Payment for transporting new and salvaged castings and covers to and from the Wheeler
Center is included in the appropriate items of work.

Furnishing and placing flowable fill as backfill for these items will not be paid separately, but
shall be included in the bid prices for these items of work.

Completed work as measured for these items of work will be paid for at Contract Unit Price for
the following Contract (Pay) Items:

PAY ITEM PAY UNIT
Adjust Structures (all types) Each
Structure Covers (all types) Each
Handhole Assembly Each
Point Structure Each

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR
ITEM #262 - SODDING

DESCRIPTION

This work shall consist of preparing, fine grading, and raking the rough graded ground;
furnishing, importing, and installing a 3-inch thick layer of topsoil; and furnishing, importing,
installing, watering, and maintaining sod; all as directed by the Engineer, and all in accordance
with Section 816 and 917 of the 2020 edition of the MDOT Standard Specifications and the City
Standard Specifications, except as modified herein.

MAINTENANCE AND ACCEPTANCE

Maintenance of sodded areas shall consist of watering and replacing damaged areas.
Maintenance of sodded areas shall commence when any portion of sod has been installed.

CONTRACTOR'S GUARANTEE

All sodded areas that die, “brown-out”, fail to firmly knit/root to the soil base, or that are
otherwise damaged, including damage by erosion, shall be repaired or replaced by the
Contractor at the Contractor's expense, as directed by the Engineer.

MEASUREMENT AND PAYMENT

The completed work as measured for this item of work will be paid for at the Contract Unit Price
for the following Contract (Pay) Item:

PAY ITEM PAY UNIT
Sodding Square Yard

The unit price for this item of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION FOR ITEM #263 - TOPSOIL, SEED AND MULCH

DESCRIPTION

This work shall include preparing the foundation and furnishing and placing Engineer approved
topsoil and grass seed in accordance with Section 816 and 917 of the 2020 MDOT Standard
Specifications for Construction, the City of Ann Arbor Public Services Department Standard
Specifications, and as modified herein.

MATERIALS

The Contractor shall provide topsoil in accordance with Section 917 of the 2020 MDOT
Standard Specifications for Construction. The topsoil mixture shall be natural loam, sandy loam,
silty loam, or clay loam, without admixture of sub-soil, peat, or fertilizer. The organic matter
content shall be between 3% and 10%. The Engineer may require the contractor to add no
more than one part compost to three parts on-site topsoil to obtain the desired mixture
consistency, at no additional expense to the City. The Contractor shall provide a fertility test for
the selected material(s) at the request of the Engineer at no additional expense to the City.

On-site topsoil may be stockpiled for replacement on-site, provided it meets the above
requirements.

The seed mixture shall be type TUF as described on Table 917-1 of the 2020 MDOT Standard
Specifications for Construction.

The erosion control blanket used shall be C125BN as manufactured by North American Green,
or equivalent. The coconut fiber erosion control blanket shall have the following properties.

Matrix: 100% coconut fiber. (0.50 Ibs/square yard)

Netting: Top-Leno woven 100% biodegradable organic jute fiber (9.30 Ibs/1000sft. approx. wt.)
Bottom — 100% biodegradable organic jute fiber (7.7 Ibs/1000 sft approximate weight.) Thread:
Biodegradable.

Width: 6.67ft. (+/- 5%)

Length: 108 ft. (+/- 5%)

Weight: 52.22 Ibs. (+/-10%)

Area: 80 syd.

Stitch Spacing for all rolls: 1.50 inches.

CONSTRUCTION METHODS

The Contractor shall restore all disturbed areas to better than or equal to their original condition
within three calendar days from the date of the placement of the adjacent concrete.

The Contractor shall grade the area to receive the topsoil, prepare the earth bed, spread and
rake the topsoil to provide a uniform surface free of large clods, lumps, rocks larger than 1 inch,
brush, roots, or other deleterious materials, as determined by the Engineer.
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The Contractor shall place and compact of 3 inches of topsoil, followed by the placement of
grass seed, followed by the placement of 0.5 inches of topsoil, at all turf restoration locations,
and at locations where concrete items are removed and turf is to be established.

Erosion Control Blankets shall be installed per manufacturer's recommendations over all
seeded areas.

MAINTENANCE AND ACCEPTANCE

It is the responsibility of the Contractor to establish a dense lawn of permanent grass, free from
weeds, mounds and depressions prior to final acceptance and payment of this project. Any
portion of a seeded area that fails to show a uniform germination shall be reseeded. Such
reseeding shall be at the Contractor's expense and shall continue until a dense lawn is
established.

The Contractor shall maintain all lawn areas until the Project Engineer has accepted them.
Lawn maintenance shall begin immediately after the grass seed is in place and continues until
final acceptance with the following requirements:

Lawns shall be protected and may require watering and reseeding as necessary, until the period
of time when the final acceptance and payment is made by the Project Engineer for this project.
Maintenance includes deposition of additional topsoil, and reseeding, all as may be required to
correct all settlement and erosion until the date of final acceptance. The Contractor at the
Contractor’s expense shall repair damage to seeded areas resulting from erosion. Scattered
bare spots in seeded areas will not be allowed over three (3) percent of the area nor greater
than 6"x 6" in size.

The Contractor shall be responsible for establishing healthy grass cover in all restoration areas.
Any weeds that establish in restoration areas within the first year after placement shall be
removed by the Contractor at no additional cost to the City.

Permanent Seeding shall be performed by the Contractor in accordance with Section 816 of the
2020 MDOT Standard Specifications for Construction. The Contractor shall be required to
return to all previously completed areas of work and ensure that the uniform germination has
occurred beginning September 15t.  The Contract work in subsequent areas of work maybe
suspended by the Project Engineer, until the Contractor has adequately restored all disturbed
areas in all previously completed areas of work. This suspension of work will not be grounds for
an extension of Contract time or any claim for extra compensation.

MEASUREMENT AND PAYMENT

The completed work as measured for this item of work will be paid for at the Contract Unit Price
for the following Contract (Pay) Item:

PAY ITEM PAY UNIT

Topsoil, Seed and Mulch Square Yard
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The unit price for this item of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed

Specification. Also included in the unit price is the work of maintaining the area as required by
the Engineer until the turf is fully established.
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DETAILED SPECIFICATION
FOR
ITEM #264 — COLD WEATHER PROTECTION

DESCRIPTION

This work shall include all items necessary to meet the requirements of ACI Specification 306,
Cold Weather Concreting, Section 602 of the 2020 MDOT Standard Specifications for
Construction , and as modified herein. This item is required whenever cold weather is expected
or has occurred within 5 calendar days of concrete placement.

CONSTRUCTION METHODS

If placing concrete when the atmospheric temperature is 40°F or less, or if weather forecasts
predict these temperatures during the curing period, follow the procedures of this specification.

Provide concrete that has a minimum temperature of 55 degrees Fahrenheit at time of
placement. Cold weather protection shall consist of a method or combination of methods that
ensure the concrete temperature will be maintained above 50 degrees Fahrenheit from the time
that it is placed until the concrete attains opening to traffic strength. Methods may consist of
heating concrete ingredients, adding chemical accelerators, or physically covering the concrete
with a protective barrier such as plastic sheeting, frost paper, insulating blankets, straw over
plastic, or other methods approved by the Engineer. Place the cold weather protection as soon
as it will not mar the surface of the pavement and protect the full exposed pavement surface
throughout the protection period. The insulation material may be removed for saw cutting of the
control joints in the pavement, but must be replaced immediately thereafter.

MEASUREMENT AND PAYMENT

The completed work as measured for this item of work will be paid for at the Contract Unit Price
for the following Contract (Pay) Item:

PAY ITEM PAY UNIT
Cold Weather Protection Square Foot

The unit price for this item of work shall include all labor, material, and equipment costs to
perform all the work specified in this Detailed Specification.

Payment for Cold Weather Protection includes equipment, labor, and materials to place, remove
for relief sawing and replace, maintain, remove, and dispose of the insulating material to
complete this item. Any costs for heating materials, including startup and operation of
equipment to heat materials, are included in the cost of these items.
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This unit price shall be added to the cost of the concrete unit price when cold weather
concreting is necessary and approved by the Engineer. For curb and gutter placement, each
linear foot of curb placed shall be equivalent to 3 square feet of cold weather protection.
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DETAILED SPECIFICATION
FOR
ITEM #265 — SHORT LOAD FEE

DESCRIPTION

This item shall be utilized when the scope of work provided to the Contractor requires the use of
less than 6 cubic yards of concrete per truck. The fee will be paid for each truck necessary to
complete the concrete pour. If a truck with greater than 6 cubic yards is divided into multiple
pours less than 6 cubic yards and intermediate cleanup is required, the fee will paid for each
separate pour. The City will attempt to group the work in an effort to minimize the delivery of
small concrete loads. If the contractor elects to divide the concrete into smaller loads without
the approval of the Engineer, the small load fee will not apply.

MEASUREMENT AND PAYMENT

Completed work as measured for these items of work will be paid for at Contract Unit Price for
the following Contract (Pay) Items:

PAY ITEM PAY UNIT
Short Load Fee Each

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR
ITEM #266 — MISCELLANEOUS IMPROVEMENT ALLOWANCE

DESCRIPTION

This item shall be utilized for miscellaneous repair work as determined necessary by the City
and not already reflected in the unit price pay items. Allowance shall only be used as directed
by the City and Contractor shall furnish detailed itemized costs for approval prior to executing
the work. At project closeout, any amounts remaining in allowances will be credited to the City
by Change Order.

MEASUREMENT AND PAYMENT

Completed work as measured for these items of work will be paid for at Contract Unit Price for
the following Contract (Pay) Iltems:

PAY ITEM PAY UNIT
Miscellaneous Repair Allowance Lump Sum

The unit prices for these items of work shall include all labor, material, and equipment costs to
perform all the work specified in the Standard Specifications and as modified by this Detailed
Specification.
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DETAILED SPECIFICATION
FOR
DISPOSING OF EXCAVATED MATERIAL

The Contractor shall dispose of, at the Contractor’'s expense, all excavated material. The cost
associated with complying with the requirements as described herein shall be included in the
cost of other items of work and shall not be paid for separately.
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DETAILED SPECIFICATION
FOR
PROTECTION OF UTILITIES

Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the
Contractor's expense.

Delays to the work due to utility repairs are the sole responsibility of the Contractor.

The Contractor shall keep construction debris out of utilities at all times. The Contractor shall be
back charged an amount of $50.00 per day for each manhole/inlet/utility pipe that contains
construction debris caused as a result of the Contractor's (including subcontractors and

suppliers) work.

The Contractor is solely responsible for any damages to the utilities or abutting properties due to
construction debris.

The cost associated with complying with the requirements as described herein shall be
included in the cost of other items of work and shall not be paid for separately.
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DETAILED SPECIFICATION
FOR
SOIL EROSION CONTROL

The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control
measures, including but not limited to, fabric filters at all drainage structures, all in accordance
with all applicable City (and other governmental agencies) codes and standards, as directed by
the Engineer, as detailed in the Standard Specifications, and as shown on the Plans.

The cost associated with complying with the requirements as described herein shall be included
in the cost of other items of work and shall not be paid for separately.
DETAILED SPECIFICATION
FOR
SITE CLEAN-UP

Immediately after completion of construction on each street, the Contractor shall clean the entire
area within the influence of construction, including but not limited to all pavement, sidewalks,
lawn areas, and underground utility structures, of all materials which may have accumulated
prior to or during the construction.

The cost associated with complying with the requirements as described herein shall be included
in the cost of other items of work and shall not be paid for separately.
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DETAILED SPECIFICATION
FOR
PERFORMANCE OF WORK

During the term of this contract, the Contractor and the City will have routine pre-construction
meetings. The City will at this point give the Contractor the proposed scope and order of work,
along with authorization to begin work. These meetings are intended to give the Contractor an
estimated quantity and scope of work. Additional work will also be added throughout the
construction season on an asneeded basis.

As work is proposed, the City and Contractor shall agree on a date by which all proposed work
shall be completed. Unless otherwise agreed upon when the scope of work is provided to the
contractor, the date of completion shall be 30 calendar days from when the scope of work is
provided to the Contractor. If a scope of work greater than 15% of the contract value is
provided to the Contractor at any one time, the Contractor shall be permitted to an extended
time of completion.

Any work that is not completed within the agreed time, including any extension granted in writing
by the Project Supervisor, shall obligate the Contractor to pay to the City, as liquidated
damages and not as a penalty, an amount equal to $150.00 for each calendar day of delay in
the completion of all the work. If

any liquidated damages are unpaid by the Contractor, the City shall be entitled to deduct these
unpaid liquidated damages from the monies due the Contactor.
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DETAILED SPECIFICATION
FOR
WORKING IN THE RAIN

The Contractor shall not work in the rain unless authorized in writing by the Engineer.
The Engineer may delay or stop the work due to threatening weather conditions.

The Contractor shall not be compensated for unused materials or downtime due to rain, or the
threat of rain.

The Contractor is solely responsible for repairing all damages to the work and to the site,

including road infrastructures, road subgrades, and any adjacent properties, which are caused
as a result of working in the rain.
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DETAILED SPECIFICATION
FOR
WORKING IN THE DARK

The Contractor shall not work in the dark except as approved by the Engineer and only when
lighting for night work is provided as detailed elsewhere in this contract.

The Engineer may stop the work, or may require the Contractor to defer certain work to another
day, if, in the Engineer's opinion, the work cannot be completed within the remaining daylight
hours, or if inadequate daylight is present to either properly perform or inspect the work.

The Contractor will not be compensated for unused materials or downtime, when delays or work
stoppages are directed by the Engineer for darkness and/or inadequate remaining daylight
reasons.

The Contractor is solely responsible for repairing all damages to the work and to the site,
including road infrastructures, road subgrades, and any adjacent properties, which are caused
as a result of working in the dark.
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DETAILED SPECIFICATION
FOR
QUANTITIES AND UNIT PRICES

Quantities as given are approximate and are estimated for bidding purposes. Quantities are not
guaranteed and may vary by any amount. The City reserves the right to change the
quantities, delete scope, or add scope, and no adjustment in unit price will be made for
any change in any quantity.
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GENERAL CONSTRUCTION NOTES

The following notes pertain to all Plan sheets issued as part of this Contract, and these notes
shall be considered part of each Plan sheet or Detailed Information Sheet.

1. All work shall conform to latest revision of the City Standard Specifications.

2. The Contractor shall maintain access to all drives throughout the course of
construction. Drives shall never be closed during non-working hours, unless
otherwise authorized in writing by the Engineer.

3. The Contractor shall completely restore all existing site features to better than, or
equal to, their existing condition.

4. The Contractor shall be aware that there are above-ground and below-ground
utilities existing in and on these streets which include, but are not limited to: gas
mains and service leads; water mains and service leads; storm sewer mains and
service leads; sanitary sewer mains and service leads; telephone poles, wires,
cables and conduits; electrical poles, wires, cables and conduits; cable television
wires, cables and conduits, and other various utilities. The Contractor shall
conduct all of its work so as not to damage or alter in any way, any existing
utility, except where specified on the Plans or where directed by the Engineer.
The City has videotaped and cleaned all sanitary and storm sewers, including
storm sewer inlet leads, and has found all of these facilities to be in good
condition, with the exception of those shown on the Plans for repairs or
replacement.

5. The Contractor is solely responsible for any delays, damages, costs and/or
charges incurred due to and/or by reason of any utility, structure, feature and/or
site condition, whether shown on the Plans or not, and the Contractor shall repair
and/or replace, at its sole expense, to as good or better condition, any and all
utilities, structures, features and/or site conditions which are impacted by reason
of the work, or injured by its operations, or injured during the operations of its
subcontractors or suppliers.

6. No extra payments or adjustments to unit prices will be made for damages,
delays, costs and/or charges due to existing utilities, structures, features and/or
site conditions not shown or being incorrectly shown or represented on the
Plans.

CONCRETE DURABILITY

DESCRIPTION

The Contractor shall furnish a Portland cement concrete mixture for this project that has been
tested under this specification and shown to be resistant to excessive expansion caused by
alkali-silica reactivity (ASR) and provides adequate air entrainment for freeze thaw durability.
The Contractor shall construct the project with practices outlined in this specification.
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MATERIALS

The materials provided for use on this project shall conform to the following requirements:

Portland cement ASTM C 150
Fine Aggregate ASTM C 33*
Coarse Aggregate ASTM C 33*
Fly Ash, Class F ASTM C 618
Slag Cement, Grade 100, 120 ASTM C 989
Silica Fume ASTM C 1240
Blended Cements ASTM C-595
Air Entraining Admixtures ASTM C-260
Chemical Admixtures ASTM C-494
White Membrane Cure ASTM C-309 Type
2

* Fine and coarse aggregates shall consist of natural aggregates as defined in the 2020 MDOT
Standard Specifications Section 902.02.A.1.

The Contractor shall provide documentation that all materials to be incorporated into proposed
mixed designs meet the requirements of this section.

Alkali-Silica Reactivity

The Contractor shall supply to the Engineer preliminary concrete mix designs including a list
and location of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for
the potential for excessive expansion caused by ASR and provide documentation to the
Engineer. The Contractor’s evaluation shall include a review of any previous testing of the
material sources intended to be used for both the fine and coarse aggregates for the concrete
mixtures. The previous testing may be from other projects or records provided by the material
suppliers.

Aggregates shall be tested under ASTM C-1260. If the expansion of the mortar bars is less
than 0.10%, at 14 days, the aggregates shall be considered innocuous and there are no
restrictions for ASR mitigation required with this material.

Previous aggregate test data may be used. If no previous test data is available, for the concrete
mix, that shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for
ASR must be designed using either method 1 or 2 as described below.

Method 1. Substitution of a portion of the cement with Class F Fly Ash, Slag Cement

Grade 100 or 120 or a ternary mix (blended cement) containing a blend of Portland

cement and slag cement, or Class F fly ash, or silica fume.

The maximum substitution of cement with the fly ash permitted shall be 25% by weight of
total cementitious material (cement plus fly ash). Additional requirements for the Fly
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Ash, Class F are that the Calcium Oxide (CaO) percent shall be less than 10 % and the
available alkalis shall not exceed a maximum of 1.5%. A copy of the most recent mill
test report shall be submitted to verify. Note: a Class C fly ash with a minimum total
oxides (SiO2 + Al,O3 + Fe»03) of 66% and a minimum SiO2 of 38% may be used in lieu of
Type F fly ash.

The maximum substitution of cement with the Slag Cement permitted shall be 40% by
weight of total cementitious material (cement plus Slag Cement). The minimum
replacement rate with Slag Cement shall be 25%.

For a ternary blend the total replacement of supplementary cementitious materials is 40%
with a blend consisting of a maximum of 15% type F fly ash, and/or 8% silica fume and/or
slag cement.

For method 1, the effectiveness of the proposed mix combination to resist the potential for
excessive expansion caused by ASR shall be demonstrated using current or historic data.
To demonstrate the effectiveness of the proposed mix the Contractor shall construct and
test mortar bars per ASTM C1567 (14 day test) using both the fine and coarse aggregate
along with the proposed cementitious material for the concrete mixture. If a mortar bar
constructed of these materials produces an expansion of less than 0.10%, concrete mixture
will be considered to be resistant to excessive expansion due to ASR.

If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures
containing these materials shall not be considered resistant to the potential for excessive
expansion due to ASR and shall be rejected. Additional testing, including alternate
proportions or different materials will be required.

Method 2. Use low alkali cement and maintain the total alkali content from the
cementitious at no more than 3.0 Ibs/cyd (Na;Oeq). The total alkali contribution is
calculated by the quantity contained in the Portland cement only.

Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60%
expressed as Na>O equivalent. Equivalent sodium oxide is calculated as: (percent Na;O +
0.658 x percent K20).

For either method 1 or 2, if the Contractor intends to change any component material
supplied after the mix design has been approved all concrete work will be suspended with
no cost to the project or extensions of time, unless approved, until evaluation of the new
mixtures and testing of the new materials demonstrates that it is resistant to excessive
expansion due to ASR.

The Engineer and Contractor shall monitor the concrete that is delivered to the project site
so as to insure that the approved mix design is being followed. The supplier shall include on
the delivery ticket for each batch of concrete delivered to the job, the identification and
proportions of each material batched.
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When concrete is placed during cold weather, defined for the purposes of this Detailed
Specification to be, air temperatures below 40° F, the use of accelerators, heated
aggregates, silica fume and/or additional forms of cold weather protection will be
required. Cold weather will not eliminate the requirement for furnishing and placing a
concrete mix that is considered resistant to ASR attack.

Prior to cool weather placement, defined for the purposes of this detailed specification to
be, air temperatures between 40° and 60° F, the set time of the proposed mix shall be
verified under anticipated field conditions. This information shall be used when
scheduling pours and saw crews.

Air Entrainment

Air entrainment shall be accomplished by addition of an approved air entraining agent. Air
content as determined by ASTM C 231 or ASTM C 173, shall be determined on each day of
production as early and as frequently as necessary until the air content is consistently
acceptable. If during the period of time while adjustments are being made to the concrete to
create a mixture that is consistently acceptable, concrete is produced that does not meet the
requirements of this Detailed Specification, the Engineer may reject the material and direct it
to be removed from the jobsite. Any rejected material shall be removed from the jobsite at
the Contractor’s sole expense.

Hand placed concrete: The air content for non-slip-form paving shall be 7.0% plus 1.5%,
or minus

1.0%, at the point of placement.

CONSTRUCTION METHODS

Aggregate Control

Gradation control — The supplier shall maintain a detailed stockpile management plan,
describing their process control procedure for shipping, handling, and stockpiling of each
aggregate including workforce training.

Moisture control — All aggregate materials must be conditioned to a moisture content of
not less than saturated surface dry (SSD) prior to batching. A watering process using an
effective sprinkler system designed and operated by the Contractor shall be required on
all coarse aggregate material stockpiles.

The Contractor shall provide verification that these processes have been performed by the

supplier. The Engineer reserves the right to independently verify that the supplier has complied
with these standards.

Mixing

Central mix plants - The total volume of the batch shall not exceed the designated size of
the mixer or the rated capacity as shown on the manufacturer's rating plate.
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Drum Mix Plants: After all solid materials are assembled in the mixer drum; the
mixing time shall be a minimum of 60 seconds and a maximum of 5 minutes. The
mixing time may be decreased if the ASTM C-94 11.3.3 mixer efficiency tests show
that the concrete mixing is satisfactory. The Engineer may require an increase in the
minimum mix time if the mixer efficiency test determines that the concrete is not being
mixed satisfactorily. The minimum mixing time shall start after the mixer is fully
charged. Mixers shall be operated at the speed recommended by the manufacturer
as mixing speed. The mixer shall be charged so that a uniform blend of materials
reached the mixer throughout the charging cycle. Any additional slump water
required shall be added to the mixing chamber by the end of the first 25% of the
specified mixing time. Mixers shall not be used if the drum is not clean or if the
mixing blades are damaged or badly worn

Ribbon mixers: After all solid materials are assembled in the mixer; the mixing time
shall be a minimum of 30 seconds and a maximum of 2.5 minutes. The mixing time
may be decreased if the ASTM C-94 11.3.3 mixer efficiency tests show that the
concrete mixing is satisfactory. The Engineer may require an increase in the
minimum mix time if the mixer efficiency test determines that the concrete is not being
mixed satisfactorily. The minimum mixing time shall be indicated by an accurate
timing device which is automatically started when the mixer is fully charged. Mixers
shall be operated at the speed recommended by the manufacturer as mixing speed.
The mixer shall be charged so that a uniform blend of materials reached the mixer
throughout the charging cycle. After any additional slump water is added to the
mixing chamber the mixing shall continue for a minimum of 10 seconds. Mixers shall
not be used if the mixer is not clean or if the mixing blades are damaged or badly
worn.

Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94,
and each unit shall have an attached plate containing the information described therein.
The plate may be issued by the Truck Mixer Manufacturer. The mixer capacity shall not
be exceeded, and the mixing speeds shall be within the designated limits. Truck mixers
shall be equipped with a reliable reset revolution counter. If truck mixers are used for
mixing while in transit, the revolution counter shall register the number of revolutions at
mixing speed.

An authorized representative of the concrete producer shall certify that the interior of the
mixer drum is clean and reasonably free of hardened concrete, that the fins or paddles
are not broken or worn excessively, that the other parts are in proper working order, and
that the unit has been checked by the representative within the previous 30 calendar day
period to substantiate this certification. The current, signed certification shall be with the
unit at all times.

The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate
designated by the manufacturer and shall produce uniform, thoroughly mixed concrete.
The Engineer may inspect mixer units at any time to assure compliance with certification
requirements, and removal of inspection ports may be required. Should the Engineer
question the quality of mixing, the Engineer may check the slump variation within the
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batch. Should the slump variation between two samples taken, one after approximately
20% discharge and one after approximately 90% discharge of the batch, show a
variation greater than 3/4 inch (20 mm) or 25% of the average of the two, whichever is
greater, the Engineer may require the mixing to be increased, the batch size reduced,
the charging procedure be modified or the unit removed from the work.

The practice of adding water on the site shall be discouraged. After the slump of the
concrete in the first round of trucks has been adjusted on-site, the amount of water
added at the plant shall be adjusted accordingly for that day’s work. All additions of
water on site shall be approved by the Engineer.

Curing

Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on
the horizontal surface, vertical edges, curbs and back of curbs immediately after the surface
moisture has disappeared, but no later than 30 minutes after concrete placement. With
approval of the Engineer, the timing of cure application may be adjusted due to varying
weather conditions and concrete mix properties.

The cure system shall be on site and tested prior to concrete placement.

Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards.
The Contractor shall keep the material thoroughly mixed per the Manufacturer’'s
recommendations. The curing compound shall not be diluted.

The finished product shall appear as a uniformly painted solid white surface. Areas exhibiting a
blotchy or spotty appearance shall be recoated immediately.

COMPLIANCE WITH STANDARDS

The Engineer will review and approve all material test reports and mix designs supplied by the
Contractor before any placement of concrete. The Engineer will visually inspect the placed
concrete and review the concrete test reports prior to final acceptance.

Acceptance sampling and testing will be performed using the sampling method and testing
option selected by the Engineer. Acceptance testing will be performed at the frequency
specified by the Engineer at the City’s expense. Quality control measures to insure job control
are the responsibility of the Contractor. The Engineer’s testing and/or test results will not relieve
the Contractor from his/her responsibilities to produce, deliver, and place concrete that meets all
project requirements. The Engineer’s test results are for acceptance purposes only.

If the results of the testing are not in compliance with the project specifications, the Engineer
shall determine appropriate corrective action(s). Time extensions will not be granted to the
Contractor during the time that the Engineer is determining the necessary corrective actions.

If, in the Engineer’s judgment, the rejected material must be replaced, the material in
question will be removed and replaced at the Contractor’s sole expense. The removal costs
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will be deemed to include all relevant and associated costs including, but not limited to; re-
mobilization, traffic control, re-grading the aggregate base course, if required, placement of
material meeting the project specifications, and all other expenses. Time extensions will not
be granted to the Contractor for any required repair work to meet the requirements of this
specification.

If the Engineer decides that the material in question can remain in place, an adjustment to the
contract unit price(s) may be made of up to 100% of the bid price(s) for the affected items of
work.

MEASUREMENT AND PAYMENT

The cost associated with complying with the requirements as described herein, including any
required remedial action(s), shall be included in the cost of other items of work and shall not
be paid for separately.
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DETAILED SPECIFICATION
FOR
ITEM #267 - EMERGENCY RESPONSE FEE

DESCRIPTION

This item shall be utilized when the City requires a mobilization response time of less than 24
hours for repair work. The fee shall be defined as a onetime flat fee per occurrence to be
paid in addition to all other regular work items. If the contractor does not meet the City’s 24-
hour mobilization requirements or does not expeditiously complete the work, the emergency
response fee will not apply.

MEASUREMENT AND PAYMENT

Completed work as measured for these items of work will be paid for at Contract Unit Price for
the following Contract (Pay) Iltems:

PAY ITEM PAY UNIT
Emergency Response Fee Each

The unit prices for these items of work shall include all labor, material, and equipment costs
to perform all the work specified in the Standard Specifications and as modified by this
Detailed Specification.
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ATTACHMENT B
GENERAL DECLARATIONS

City of Ann Arbor
Guy C. Larcom Municipal Building
Ann Arbor, Michigan 48107

Ladies and Gentlemen:

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion
with any person or persons bidding on the same Contract; that this Bidder has carefully read and
examined the bid documents, including City Nondiscrimination requirements and Declaration of
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form,
Notice of Pre-Bid Conference, General Information, Bid, Bid Forms, Contract, Bond Forms,
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at
the site and of the work proposed and is fully informed as to the nature of the work and the
conditions relating to the work's performance. The Bidder also declares that it has extensive
experience in successfully completing projects similar to this one.

The Bidder acknowledges that it has not received or relied upon any representations or warrants
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid
is based solely upon the Bidder's own independent business judgment.

The undersigned proposes to perform all work shown on the plans or described in the bid
documents, including any addenda issued, and to furnish all necessary machinery, tools,
apparatus, and other means of construction to do all the work, furnish all the materials, and
complete the work in strict accordance with all terms of the Contract of which this Bid is one part.

In accordance with these bid documents, and Addenda numbered , the undersigned, as
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work
included herein for the amounts set forth in the Bid Forms.

The Bidder declares that it has become fully familiar with the liquidated damage clauses for
completion times and for compliance with City Code Chapter 112, understands and agrees that
the liqguidated damages are for the non-quantifiable aspects of non-compliance and do not cover
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage
clauses form part of the Contract.

The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and
that it understands and agrees to comply, to the extent applicable to employees providing services
to the City under this Contract, with the wage and reporting requirements stated in the City Code
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and
Living Wage Declaration of Compliance Forms are true and correct. Bidder further agrees that
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.



The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form
and certifies that the statement contained therein is true and correct.

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid
Price. The Bidder agrees both to contract for the work and to furnish the necessary Bonds and
insurance documentation within 10 days after being notified of the acceptance of the Bid.

If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds
and insurance documentation within 10 days after being notified of the acceptance of this Bid,
then the Bidder shall be considered to have abandoned the Contract and the certified check or
Bid Bond accompanying this Bid shall become due and payable to the City.

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the
accompanying check or Bid Bond shall be returned to the Bidder.

In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award
in any manner the City believes to be in its best interest.

SIGNED THIS DAY OF , 202_.
Bidder's Name Authorized Signature of Bidder
Official Address (Print Name of Signer Above)

Telephone Number Email Address for Award Notice



ATTACHMENT C
LEGAL STATUS OF BIDDER

(The bidder shall fill out the appropriate form and strike out the other three.)
Bidder declares that it is:

* A corporation organized and doing business under the laws of the State of

, for whom , bearing the office title

of , Whose signature is affixed to this Bid, is authorized to execute contracts.

NOTE: If not incorporated in Michigan, please attach the corporation’s Certificate of Authority

» A limited liability company doing business under the laws of the State of ,
whom bearing the title of
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the
LLC.

* A partnership, organized under the laws of the state of and filed in the county
of , whose members are (list all members and the street and mailing address of
each) (attach separate sheet if necessary):

* Anindividual, whose signature with address, is affixed to this Bid:

(initial here)
Authorized Official
Date , 202_
(Print) Name Title
Company:
Address:
Contact Phone () Fax ( )

Email




ATTACHMENT D
PREVAILING WAGE DECLARATION OF COMPLIANCE

The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title | of the Ann Arbor City Code
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent
that any employees of the contractor providing services under this contract are not part of the class of craftsmen,
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title | of
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of
Title | of the Code of the City of Ann Arbor.

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this
provision.

The Contractor agrees:

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing
wage law, for work covered or funded by this contract with the City,

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a)
or (b) above.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter
14 of the Ann Arbor City Code. The undersigned certifies that he/she has read and is familiar with the terms of Section
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her
employer and any subcontractor employed by it to perform work on the contract to the wage and employment
requirements stated herein. The undersigned further acknowledges and agrees that if it is found to be in violation of
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be
deemed a material breach of the terms of the contract and grounds for termination of same by the City.

Company Name

Signature of Authorized Representative Date

Print Name and Title

Address, City, State, Zip

Phone/Email address

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500

9/25/15 Rev 0 PW



ATTACHMENT E
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title | of the Code) requires that an
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000,
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees
perform work on the contract or in connection with the grant or financial assistance. The Living Wage must be paid to
these employees for the length of the contract/program.

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the
Living Wage Ordinance. If this exemption applies to your company/non-profit agency please check here No. of employees___

The Contractor or Grantee agrees:

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the
Living Wage. The current Living Wage is defined as $15.90/hour for those employers that provide
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than
$17.73/hour for those employers that do not provide health care. The Contractor or Grantor understands
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with
Section 1:815(3).

Check the applicable box below which applies to your workforce

] Employees who are assigned to any covered City contract/grant will be paid at or above the
applicable living wage without health benefits

] Employees who are assigned to any covered City contract/grant will be paid at or above the
applicable living wage with health benefits

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every
work place or other location in which employees or other persons contracting for employment are working.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any
employee covered by the Living Wage Ordinance or any person contracted for employment and covered
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living
Wage Ordinance. The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial
assistance.

Company Name Street Address
Signature of Authorized Representative Date City, State, Zip
Print Name and Title Phone/Email address

City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org Rev. 3/7/23



Attachment F

CITY OF ANN ARBOR
LIVING WAGE ORDINANCE

RATE EFFECTIVE APRIL 30, 2023 - ENDING APRIL 29, 2024

315-90 per hour 311-13 per hour

If the employer provides health If the employer does NOT
care benefits* provide health care benefits*

Employers providing services to or for the City of Ann Arbor or recipients of grants or
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a
twelve-month period of time must pay those employees performing work on a City of Ann
Arbor contract or grant, the above living wage.

ENFORCEMENT

The City of Ann Arbor may recover back wages either administratively or through court
action for the employees that have been underpaid in violation of the law. Persons denied
payment of the living wage have the right to bring a civil action for damages in addition to
any action taken by the City.

Violation of this Ordinance is punishable by fines of not more than $500/violation plus
costs, with each day being considered a separate violation. Additionally, the City of Ann
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a
violation of the Ordinance.

* Health Care benefits include those paid for by the employer or making an employer contribution toward
the purchase of health care. The employee contribution must not exceed $.50 an hour for an average work
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.

The Law Requires Employers to Display This Poster Where Employees Can
Readily See It.

For Additional Information or to File a Complaint contact
Colin Spencer at 734/794-6500 or cspencer@a2gov.org

Revised 2/1/2023



ATTACHEMENT G

Vendor Conflict of Interest Disclosure Form

All vendors interested in conducting business with the City of Ann Arbor must complete and return
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract.
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest
policies as stated within the certification section below.

If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family
member of a City of Ann Arbor official or employee, the vendor shall disclose the information
required below.

1.

No City official or employee or City employee’s immediate family member has an
ownership interest in vendor's company or is deriving personal financial gain from this
contract.

No retired or separated City official or employee who has been retired or separated from
the City for less than one (1) year has an ownership interest in vendor's Company.

No City employee is contemporaneously employed or prospectively to be employed with
the vendor.

Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value
or any other gratuities to any City employee or elected official to obtain or maintain a
contract.

Please note any exceptions below:

Conflict of Interest Disclosure*

Name of City of Ann Arbor employees, elected
officials or immediate family members with whom - -
there may be a potential conflict of interest. () Interest in vendor’s company

() Relationship to employee

() Other (please describe in box below)

*Disclosing a potential conflict of interest does not disqualify vendors. In the event vendors do not disclose potential
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.

| certify that this Conflict of Interest Disclosure has been examined by me and that its
contents are true and correct to my knowledge and belief and | have the authority to so
certify on behalf of the Vendor by my signature below:

Vendor Name Vendor Phone Number

Signature of Vendor Authorized

Printed Name of Vendor Authorized
. Date -
Representative Representative

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@aZ2gov.org

COI —Ver. 1-6/9/16



ATTACHMENT H

DECLARATION OF COMPLIANCE

Non-Discrimination Ordinance

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees
in a manner which provides equal employment opportunity and does not discriminate against any of their employees,
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. It also requires that
the contractors include a similar provision in all subcontracts that they execute for City work or programs.

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator. A copy of
that policy may be obtained from the Purchasing Manager

The Contractor agrees:

(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance
administrative policy, including but not limited to an acceptable affirmative action program if applicable.

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in
which employees or other persons are contracted to provide services under a contract with the City.

(c) To provide documentation within the specified time frame in connection with any workforce verification,
compliance review or complaint investigation.

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring
compliance, or investigating complaints of non-compliance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance. The
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may
be subject to civil penalties and termination of the awarded contract.

Company Name

Signature of Authorized Representative Date

Print Name and Title

Address, City, State, Zip

Phone/Email Address

Questions about the Notice or the City Administrative Policy, Please contact:
Procurement Office of the City of Ann Arbor
(734) 794-6500

2016 Rev 0 NDO-2



ATTACHMENT |
CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.
You can review the entire ordinance at www.a2gov.org/humanrights.

Intent: It is the intent of the city that no individual be denied equal protection of the laws; nor shall
any individual be denied the enjoyment of his or her civil or political rights or be discriminated
against because of actual or perceived age, arrest record, color, disability, educational association,
familial status, family responsibilities, gender expression, gender identity, genetic information,
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.

Discriminatory Employment Practices: No person shall discriminate in the hire, employment,
compensation, work classifications, conditions or terms, promotion or demotion, or termination of
employment of any individual. No person shall discriminate in limiting membership, conditions of
membership or termination of membership in any labor union or apprenticeship program.

Discriminatory Effects: No person shall adopt, enforce or employ any policy or requirement which
has the effect of creating unequal opportunities according to actual or perceived age, arrest record,
color, disability, educational association, familial status, family responsibilities, gender expression,
gender identity, genetic information, height, HIV status, marital status, national origin, political
beliefs, race, religion, sex; sexual orientation, source of income, veteran status, victim of domestic
violence or stalking, or weight for an individual to obtain housing, employment or public
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to
amere inconvenience or because of suspected objection to such a person by neighbors, customers
or other persons.

Nondiscrimination by City Contractors: All contractors proposing to do business with the City of
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City
Administrator in accordance with the guidelines of this section. All city contractors shall ensure
that applicants are employed and that employees are treated during employment in a manner which
provides equal employment opportunity and tends to eliminate inequality based upon any
classification protected by this chapter. All contractors shall agree not to discriminate against an
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges
of employment, or a matter directly or indirectly related to employment, because of any applicable
protected classification. All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a
contract with the city.

Complaint Procedure: If any individual believes there has been a violation of this chapter,
he/she may file a complaint with -the City’s Human Rights Commission. The complaint
must be filed within 180 calendar days from the date of the individual's knowledge of the
allegedly discriminatory action or 180 calendar days from the date when the individual
should have known of the allegedly discriminatory action. A complaint that is not filed
within this timeframe cannot be considered by the Human Rights Commission. To file a
complaint, first complete the complaint form, which is available at
www.a2gov.org/humanrights. Then submit it to the Human Rights Commission by e-mail
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor,
MI 48107), or in person (City Clerk’s Office). For further information, please call the
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org.

Private Actions For Damages or Injunctive Relief: To the extent allowed by law, an individual who
is the victim of discriminatory action in violation of this chapter may bring a civil action for
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this
chapter.

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT.
2017 Rev. 0



Michigan Department
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CP-347 (04/10)

CERTIFIED PAYROLL

COMPLETION OF CERTIFIED PAYROLL FORM FULFILLS THE MINIMUM MDOT PREVAILING WAGE REQUIREMENTS

MICHIGAN DEPARTMENT OF TRANSPORTATION
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MDOT CP-347 (04/10)

Date

(Name of Signatory Party) (Title)
do hereby state:

(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of and ending the day of

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly
from the full wages earned by any person, ather than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Start. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the
classifications set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide
apprenticeship program registered with a State apprenticeship agency recognized by the Bureau of
Apprenticeship and Training, United States Department of Labor, or if no such recognized agency exists ina
State, are registered with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

O

— in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the contract
have been or will be made to appropriate programs for the benefit of such
employees, except as noted in section 4(c) below.

Page 2 of 2

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

D — Each laborer or mechanic listed in the above referenced payroll has been paid,
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS

MNAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE
31 OF THE UNITED STATES CODE
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