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ADVERTISEMENT FOR THE FOREST AVENUE
IMPROVEMENTS PROJECT
CITY OF ANN ARBOR

ITB # 4327

Sealed Bids will be received by the City of Ann Arbor Customer Service Desk, First (1st)
Floor, Guy Larcom City Hall, on or before_ Wednesday, March 12, 2014 by 10:00 am for
construction Yellowstone Water Main Replacement Project. Bids will be publicly opened
and read aloud at this time.

Work to be done includes the replacement of the water main along Yellowstone Drive
bounded by Bluett Drive, replacement of HMA pavement, some aggregate base, curb,
drive approaches, storm sewer and all related work.

A pre-bid conference will be held Thursday, February 27, 2014 at 2:00 pm in the 6th floor
Conference Room, City Hall located at 301 E. Huron St., Ann Arbor, Michigan 48104.
Attendance is highly recommended.

Bid documents, specifications, plans and addendum shall be downloaded by vendors at
either of the following web sites, Michigan Inter-governmental Trade Network (MITN)
www.mitn.info or City of Ann Arbor web site www.A2gov.org. It is the bidder's responsibility
to verify they have obtained all information before submitting a bid.

Each Bid shall be accompanied by a certified check, or Bid Bond by a recognized surety, in
the amount of 5% of the total of the bid price. A Bid, once submitted, becomes the property
of the City. In the sole discretion of the City, the City reserves the right to allow a bidder to
reclaim submitted documents provided the documents are requested and retrieved no later
than 48 hours prior to the scheduled bid opening.

The successful Bidder will be required to furnish satisfactory performance and labor and
material bonds in the amount of 100% of the bid price and satisfactory insurance coverage.

Precondition for entering into a contract with the City of Ann Arbor: (i) compliance with
Chapter 112 of Title IX of the Code of the City of Ann Arbor. (ii) compliance with applicable
prevailing wage and living wage requirements of Chapter 23 of Title | of the Code of the
City of Ann Arbor. Further information is outlined in the contract documents.

After the time of opening, no Bid may be withdrawn for a period of 90 days. The City
reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or
informalities in any Bid, and to make the award in any manner the City believes to be in its
best interest.

Any further information may be obtained from the Ann Arbor Procurement Office,
(734) 794- 6000 Ext. 45206

CITY OF ANN ARBOR, MICHIGAN
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NOTICE OF PRE-BID CONFERENCE

A pre-bid conference for this project will be held on Thursday, February 27, 2014 at
2:00pm in the 6th floor Conference Room, located at, 301 E. Huron Street, Ann Arbor,
Michigan 48104.

Attendance at this conference is optional, but highly recommended. . Administrative and
technical questions regarding this project will be answered at this time. The pre-bid
meeting is for information only. Any answers furnished will not be official until verified in
writing by the Financial Service Area, Procurement Unit. Answers that change or
substantially clarify the bid will be affirmed in an addendum.
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INSTRUCTIONS TO BIDDERS
General

Work to be done under this Contract is generally described through the detailed
specifications and must be completed fully in accordance with the contract documents. Al
work to be done under this Contract is located in or near the City of Ann Arbor.

The City shall make available to all prospective Bidders, prior to receipt of the Bids, access
to the area in which the work is to be performed. Advance notice should be given to the
Administering Service Area/Unit in cases where access to the site must be arranged by the
City.

Any Bid which does not conform fully to these instructions may be rejected.
Preparation of Bids

Bids should be prepared providing a straight-forward, concise description of the Bidder’s
ability to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No
erasures are permitted. Mistakes may be crossed out and corrected and must be initialed
and dated in ink by the person signing the Bid.

Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.
If forms are not fully completed it may disqualify the bid.

Each person signing the Bid certifies that he/she is the person in the Bidder’s
firm/organization responsible for the decision as to the fees being offered in the Bid and
has not and will not participated in any action contrary to the terms of this provision.

Questions or Clarification on ITB Specifications

All questions regarding this ITB shall be submitted via email. Emailed questions and
inquires will be accepted from any and all prospective Bidders in accordance with the terms
and conditions of the ITB.

All guestions shall be due on or before 3/11/14 by 10:00 am and should be addressed as
follows:

Specification/Scope of Work questions emailed to ikotlyar@a2gov.org

Bid Process and HR Compliance questions emailed to mberryman@a2gov.org

Addenda

If it becomes necessary to revise any part of the ITB, notice of the Addendum will be
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of
Ann Arbor web site www.A2gov.org for all parties to download.

Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda
which it has received, but the failure of a Bidder to receive, or acknowledge receipt of; any
addenda shall not relieve the Bidder of the responsibility for complying with the terms
thereof.
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The City will not be bound by oral responses to inquiries or written responses other than
written addenda.

Bid Submission
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or

Wednesday, March 12, 2014 by 10:00 am. Bids submitted late or via oral, telephonic,
telegraphic, electronic mail or facsimile will not be considered or accepted.

Each Bidder must submit one (1) original Bid and one (1) Bid copy in a sealed envelope
clearly marked: ITB 4327 — Yellowstone Water Main Replacement project.

Bids must be addressed and delivered to:

City of Ann Arbor
1% Floor Customer Service Department,
301 East Huron Street
P.O. Box 8647
Ann Arbor, MI 48107

All Bids received on or before the Due Date will be publicly opened and recorded
immediately. No immediate decisions are rendered.

Hand delivered bids will be date/time stamped/signed at the address above in
order to be considered. Normal business hours are 8:00 a.m. to 4:00 p.m.
Monday through Friday. The City will not be liable to any Bidder for any
unforeseen circumstances, delivery or postal delays. Postmarking to the Due
Date will not substitute for receipt of the Bid. Each Bidder is responsible for
submission of their Bid.

Additional time will not be granted to a single Bidder; however, additional time
may be granted to all Bidders when the City determines that circumstances
warrant it.

Award

The City intends to award a Contract(s) to the lowest responsible Bidder(s). On multi-
divisional contracts, separate divisions may be awarded to separate Bidders. The City may
also utilize alternatives offered in the Bid Forms, if any, to determine the lowest responsible
Bidder on each division, and award multiple divisions to a single Bidder, so that the lowest
total cost is achieved for the City. For unit price bids, the contract will be awarded based
upon the unit prices and the lump sum prices stated by the bidder for the work items
specified in the bid documents, with consideration given to any alternates selected by the
City. If the City determines that the unit price for any item is materially different for the work
item bid than either other bidders or the general market, the City, in its sole discretion, in
addition to any other right it may have, may reject the bid as not responsible or non-
conforming.
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The acceptability of major subcontractors will be considered in determining if a Bidder is
responsible. In comparing Bids, the City will give consideration to alternate Bids for items
listed in the bid forms.

Official Documents

The City of Ann Arbor shall accept no alternates to the bid documents made by the
Bidder unless those alternatives are set forth in the “Alternate” section of Bid form.

The City of Ann Arbor officially distributes bid documents from the Procurement Unit or
through the Michigan Intergovernmental Trade Network (MITN). Copies of the bid
documents obtained from any other source are not Official copies. Addenda and other bid
information will only be posted to these official distribution sites. If you obtained City of Ann
Arbor Bid documents from other sources, it is recommended that you register on
www.MITN.info and obtain an official Bid.

Bid Security

Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and
authorized to do business within the State of Michigan, in the amount of 5% of the total of
the bid price.

Withdrawal of Bids

After the time of opening, no Bid may be withdrawn for the period of 90 days, as specified
in the Advertisement.

Contract Time

Time is of the essence in the performance of the work under this Contract. The available
time for work under this Contract is indicated on page C-1, Article Il of the Contract. If
these time requirements can not be met, the Bidder must stipulate on Bid Form Section 3 -
Time Alternate its schedule for performance of the work. Consideration will be given to
time in evaluating bids.

Liguidated Damages

A liquidated damages clause, as given on page C-2, Article 11l of the Contract, provides
that the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum
certain per day for each and every day that the Contractor may be in default of completion
of the specified work, within the time(s) stated in the Contract, or written extensions.

Liquidated damages clauses, as given in the General Conditions, provide further that the
City shall be entitled to impose and recover liquidated damages for breach of the
obligations under Chapter 112 of the City Code.

The liquidated damages are for the non-quantifiable aspects of any of the previously
identified events and do not cover actual damages that can be shown or quantified nor are
they intended to preclude recovery of actual damages in addition to the recovery of
liquidated damages.

Version 2012 IB-4


http://www.mitn.info/

Human Rights Information

Section 5, beginning at page GC-3, outlines the requirements for fair employment practices
under City of Ann Arbor Contracts. To establish compliance with this Ordinance, the
Bidder must complete and return with its bid completed copies of the Human Rights
Division Contract Compliance Forms (Appendix A and B) or an acceptable equivalent.
In the event the Human Rights forms are not submitted with the bid, the bidder will have 24
hours to submit upon notice from the City.

Wage Requirements

Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing
wages or of a “living wage” to employees providing service to the City under this contract.
The successful bidder must comply with all applicable requirements and provide
documentary proof of compliance when requested.

Major Subcontractors

The Bidder shall identify each major subcontractor it expects to engage for this Contract if
the work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is
less. The Bidder also shall identify the work to be subcontracted to each major
subcontractor and the approximate dollar value of each subcontract.

Debarment

Submission of a Bid in response to this ITB is certification that the Bidder is not currently
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily
excluded from participation in this transaction by any State or Federal departments or
agency. Submission is also agreement that the City will be notified of any changes in this
status.

Disclosures

After bids are opened, all information in a bidder’s bid is subjected to disclosure under
the provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et
seq.) know as the “Freedom of Information Act.” The Freedom of Information Act also
provides for the complete disclosure of contracts and attachments thereto except where
specifically exempted.

Bid Protest

All Bid protests must be in writing and filed with the Purchasing Agent within five (5)
business days of the award action. The bidder must clearly state the reasons for the
protest. If a bidder contacts a City Service Area/Unit and indicates a desire to protest
an award, the Service Area/Unit shall refer the bidder to the Purchasing Agent. The
Purchasing Agent will provide the bidder with the appropriate instructions for filing the
protest. The protest shall be reviewed by the City Administrator or designee whose
decision shall be final.
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Reservation of Rights

The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in
whole or in part, to reject any or all bids or alternatives bids in whole or in part and to
waive irregularity and/or informalities in any bid and to make the award in any manner

deemed in the best interest of the City.

IB-6
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INVITATION TO BID

City of Ann Arbor
Guy C. Larcom Municipal Building
Ann Arbor, Michigan 48107

Ladies and Gentlemen:

The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or
collusion with any person or persons bidding on the same Contract; that this Bidder has
carefully read and examined the bid documents, including Advertisement, Human Rights
Division Contract Compliance Forms, Notice of Pre-Bid Conference, Instructions to
Bidders, Bid, Bid Forms, Contract, Bond Forms, General Conditions, Standard
Specifications, Detailed Specifications, all Addenda, and the Plans and understands them.
The Bidder declares that it conducted a full investigation at the site and of the work
proposed and is fully informed as to the nature of the work and the conditions relating to
the work's performance. The Bidder also declares that it has extensive experience in
successfully completing projects similar to this one.

The Bidder acknowledges that it has not received or relied upon any representations or
warrants of any nature whatsoever from the City of Ann Arbor, its agents or employees,
and that this Bid is based solely upon the Bidder's own independent business judgment.

The undersigned proposes to perform all work shown on the plans or described in the bid
documents, including any addenda issued, and to furnish all necessary machinery, tools,
apparatus, and other means of construction to do all the work, furnish all the materials, and
complete the work in strict accordance with all terms of the Contract of which this Bid is
one part.

In accordance with these bid documents, and Addenda numbered , the
undersigned, as Bidder, proposes to perform at the sites in and/or around Ann Arbor,
Michigan, all the work included herein for the amounts set forth in the Bid Forms.

The Bidder declares that it has become fully familiar with the liquidated damage clauses for
completion times and for compliance with City Code Chapter 112, understands and agrees
that the liquidated damages are for the non-quantifiable aspects of non-compliance and do
not cover actual damages that may be shown and agrees that if awarded the Contract, all
liquidated damage clauses form part of the Contract.

The Bidder declares that it has become fully familiar with the provisions of Chapter 14,
Section 1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of
Ann Arbor and that it understands and agrees to comply, to the extent applicable to
employees providing services to the City under this Contract, with the wage and reporting
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requirements stated in the City Code provisions cited. Bidder further agrees that the cited
provisions of Chapter 14 and Chapter 23 form a part of this Contract.

The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the
Bid Price. The Bidder agrees both to contract for the work and to furnish the necessary
Bonds and insurance documentation within 10 days after being notified of the acceptance
of the Bid.

If this Bid is accepted by the City and the Bidder fails to contract and furnish the required
Bonds and insurance documentation within 10 days after being notified of the acceptance
of this Bid, then the Bidder shall be considered to have abandoned the Contract and the
certified check or Bid Bond accompanying this Bid shall become due and payable to the
City.

If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected,
then the accompanying check or Bid Bond shall be returned to the Bidder.

In submitting this Bid, it is understood that the right is reserved by the City to accept any

Bid, to reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to
make the award in any manner the City believes to be in its best interest.

SIGNED THIS DAY OF ,201__

Bidder's Name

Official Address Authorized Signature of Bidder

Telephone Number (Print Name of Signer Above)
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LEGAL STATUS OF BIDDER
(The Bidder shall fill out the appropriate form and strike out the other two.)
Bidder declares that it is:

* A corporation organized and doing business under the laws of the state of

, for whom , bearing the

office title of , Wwhose signature is affixed to this Bid, is authorized to

execute contracts.

* A partnership, list all members and the street and mailing address of each:

Also identify the County and State where partnership papers are filed:

County of , State of

* An individual, whose signature with address, is affixed to this Bid:

(initial here)
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BID FORM
Section 1 - Schedule of Prices

Company:

Project:

File:

Base Bid

For the entire work outlined in these documents, complete as specified, using equipment
and materials only of the type and manufacturers where specifically named.

Dollars ($ )

(choose one BF-1 form)

(This one only for Lump Sum contracts)

Version 04/20/2001 BF-1



BID FORM

Section 1 - Schedule of Prices

Estimated
Item Description Unit Quantity Unit Price Total Cost
114 Type A Lighted Arrow Board, Furnished & Operated EA 2 $ $
130 Protective Fencing LF 500 $ $
135 Tree Removal, 8" and larger EA 4 $ $
140 Exploratory Excavations (0-10deep) EA 5 $ $
201 Project Supervision, Max. $ 20,000 LS 1 $ $
202 General Conditions, Max. $ 40,000 LS 1 $ $
203 Minor Traffic Control, Modified, Max. $ 10,000 LS 1 $ $
204 Audiovisual Tape Coverage LS 1 $ $
208 Cold Milling Pavement TON 572 $ $
212 Subgrade Undercutting - Type Il CY 150 $ $
213 Temporary 6 inch or 8 inch Water Main Line Stop EA 6 $ $
221 HMA Pavement Leveling Course 13A TON 477 $ $
222 HMA Pavement Wearing Course 13A TON 644 $ $
223 Temporary HMA Pavement TON 100 $ $
230 Remove Concrete Curb or Curb & Gutter - Any Type LF 1871 $ $
Remove Concrete Sidewalk & Driveways - Any

231 Thickness SF 3236 $ $
232 Concrete Curb or Curb & Gutter - Any Type LF 1871 $ $
233 Concrete M-opening High Early LF 468 $ $
234 4 -Inch Concrete Sidewalk SF 661 $ $
235 6 -Inch Concrete Sidewalk, Ramp, or Drive SF 2575 $ $
240 Detectable Warnings Surface SF 110 $ $
241 Adjust Structure Cover EA 22 $ $
242 Adjust Curb Inlet Structure Cover EA 10 $ $
243 Adjust Monument Box, Gate Valve Box or Gas Box EA 3 $ $
244 Structure Covers LBS 1500 $ $
251 Abandon Fire Hydrant EA 2 $ $
252 Sewer Bulkhead, 4-inch through 18-inch Diameter EA 4 $ $
254 6-inch Wrapped Underdrain LF 1600 $ $
261 21AA Limestone - C.I.P. CY 150 $ $
262 Aggregate Base Course, 21AA - C.I.P. CY 850 $ $
270 "No Parking" Signs EA 75 $ $
271 Portable, Changeable Message Sign, Furn. & Oper. EA 2 $ $
272 Plastic Drum - Lighted, Furnished and Operated EA 120 $ $
273 Type |l Lighted Barricade, Furnished & Operated EA 8 $ $
274 Temporary Type B Signs SF 138 $ $

TOTAL THIS PAGE $
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BID FORM

Section 1 - Schedule of Prices

Estimated
Item Description Unit Quantity Unit Price Total Cost
320 12 inch Class IV RCP Trench Detalil | LF 81 $ $
362 Type |l Manhole, 0-10 feet Deep, 5 and 6 foot dia EA $ $
363 Type |l Manhole Additional Depth, 5 and 6 foot dia VF $ $
367 Single Inlet EA 3 $ $
368 Double Inlet EA $ $
385 Sewer Pipe Abandonment LF 78 $ $
386 Sewer Structure Abandonment EA 4 $ $
391 Pipe Undercut & Refill (6AA) CY 100 $ $
401 8 inch, Class 50 DIP w/polywrap, TD-I (Mod.) LF 1681 $ $
402 6 inch Class 50 DIP w/polywrap, TD-I (Mod.) LF 45 $ $
415 8" 90° Bend EA 5
416 8" 22-1/2° Bend EA 1 $ $
417 8" 11-1/4° Bend EA 13 $ $
419 8" 45° Bend EA 1 $ $
420 8" x 6" Reducer EA 5 $ $
432 8"x8"x8"Tee EA 6 $ $
440 Fire Hydrant Assembly EA 5 $ $
443 8" Gate Valve-in Box EA 4 $ $
449 8" Gate Valve-in Well EA 2 $ $
460 Excavate and Backfill for Water Services and Leads LF 650 $ $
481 Water Main Pipe Abandonment LF 1626 $ $
482 Gate Valve-in-Box Abandonment EA 3 $ $
483 Gate Valve-in-Well Abandonment EA 2 $ $
Hot-Applied, Thermoplastic Pavement Markings 4 inch
595 Yellow LF 2800 $ $
Hot-Applied, Thermoplastic Pavement Markings 6 inch
596 White LF 440 $ $
Hot-Applied, Thermoplastic Pavement Markings 24 inch
597 White LF 30 $ $
703 Inlet Filter EA 19 $ $
800 Silt Fence LF 1000 $ $
882 Seeding and Mulching SY 1876 $ $
891 Cleanup & Restoration LS 1 $ $
TOTAL THIS PAGE $
TOTAL FROM PAGE BF-1 $
TOTALBASEBID: $
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BID FORM
Section 2 - Material and Equipment Alternates

The Base Bid price shall include materials and equipment selected from the designated
items and manufacturers listed in the bidding documents. This is done to establish
uniformity in bidding and to establish standards of quality for the items named.

If the Contractor wishes to quote alternate items for consideration by the City, it may do so
under this Section. A complete description of the item and the proposed price differential
must be provided. Unless approved at the time of award, substitutions where items are
specifically named will be considered only as a negotiated change in Contract Sum.

Item Number Description Add/Deduct Amount

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST
complete the following statement:

For the work outlined in this request for bid, the bidder does NOT propose any material or
equipment alternate under the contract.

Signature of Authorized Representative of Bidder

BF-3
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BID FORM
Section 3 - Time Alternate
If the Bidder takes exception to the time stipulated in Article 11l of the Contract, Time of

Completion, page C-1, itis requested to stipulate below its proposed time for performance
of the work. Consideration will be given to time in evaluating bids.

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following
statement:

For the work outlined in this request for bid, the bidder does NOT propose any time
alternate under the contract.

Signature of Authorized Representative of Bidder

BF-4
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BID FORM

Section 4 - Subcontractors

For purposes of this contract, a Subcontractor is anyone (other than the Contractor) who
performs work (other than or in addition to the furnishing of materials, plans or equipment)
at or about the construction site, directly or indirectly for or on behalf of the Contractor (and
whether or not in privity of contract with the Contractor), but shall not include any individual
who furnishes merely the individual’s own personal labor or services.

For the work outlined in these documents the Bidder expects to engage the following major
subcontractors to perform the work identified.

Subcontractor (Name and Address) Work Amount

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST
complete the following statement:

For the work outlined in this request for bid, the bidder does NOT expect to engage any
major subcontractor to perform work under the contract.

Signature of Authorized Representative of Bidder

BF-5
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CONTRACT

THIS AGREEMENT is made on the day of , 201 _, between the CITY
OF ANN ARBOR, a Michigan Municipal Corporation, 301 E. Huron Street, Ann Arbor, Michigan
48104 (“City”) and (“Contractor”)
(An individual/partnership/corporation, include state of incorporation) (Address)

Based upon the mutual promises below, the Contractor and the City agree as follows:

ARTICLE I - Scope of Work

The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by
all the duties and responsibilities applicable to it for the project titled “Yellowstone Water Main
Replacement project.” in accordance with the requirements and provisions of the following
documents, including all written modifications incorporated into any of the documents, which are
incorporated as part of this Contract:

Human Rights Division Contract General Conditions
Compliance Forms Standard Specifications

Living Wage Declaration of Detailed Specifications
Compliance Forms Plans
(if applicable) Addenda

Conflict of Interest

Bid Forms

Contract and Exhibits

Bonds

ARTICLE Il - Definitions
Administering Service Area/Unit means Project Management Services Unit

Supervising Professional means City Engineer acting personally or through any assistants authorized
by the Administrator/Manager of the Administering Service Area/Unit.

Project means Yellowstone Water Main Replacement project. Bid No. ITB - 4327

ARTICLE Il - Time of Completion

(A)  The work to be completed under this Contract shall begin immediately on the date
specified in the Notice to Proceed issued by the City.

(B) The entire work for this Contract shall be completed within scheduling requirements
as specified in the Detailed Specifications.

© Failure to complete all the work within the time specified above, including any
extension granted in writing by the Supervising Professional, shall obligate the
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Contractor to pay the City, as liquidated damages and not as a penalty, an amount
specified in Detailed Specification for Project Schedule and Payment shown on Page
DS-1. If any liquidated damages are unpaid by the Contractor, the City shall be
entitled to deduct these unpaid liquidated damages from the monies due the
Contractor.

As an independent requirement, where the Detailed Specifications identify certain
portions of the work to be completed within a shorter period of time and the
Contractor fails to complete each portion within the shorter period specified for each
portion, including any extension granted in writing by the Project Supervisor, the
City is entitled to deduct from the monies due the Contractor, as liquidated damages
and not as a penalty, the amount identified in the Detailed Specifications for each
portion of the work not timely completed for each calendar day of delay in
completion of each portion of the work.

The liquidated damages are for the non-quantifiable aspects of any of the previously
identified events and do not cover actual damages that can be shown or quantified

nor are they intended to preclude recovery of actual damages in addition to the
recovery of liquidated damages.

Liquidated damages under this section are in addition to any liquidated damages due
under Section 5 of the General Conditions.

ARTICLE IV - The Contract Sum
(A)  The City shall pay to the Contractor for the performance of the Contract, the unit prices as
given in the Bid Forms for the estimated total of:

Dollars ($ )

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered by the
Supervising Professional but not required by the contract documents.

ARTICLE V - Assignment

This Contract may not be assigned or subcontracted without the written consent of the City.
ARTICLE VI - Choice of Law

This Contract shall be construed, governed, and enforced in accordance with the laws of the State of
Michigan. By executing this agreement, the Contractor and the City agree to venue in a court of
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under

this Contract. The parties stipulate that the venue referenced in this Contract is for convenience and
waive any claim of non-convenience.
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Whenever possible, each provision of the contract will be interpreted in a manner as to be effective
and valid under applicable law. The prohibition or invalidity, under applicable law, of any provision
will not invalidate the remainder of the contract.

ARTICLE VII - Relationship of the Parties

The parties of the Contract agree that it is not a contract of employment but is a contract to
accomplish a specific result. Contractor is an independent contractor performing services for the
City. Nothing contained in this Contract shall be deemed to constitute any other relationship
between the City and the Contractor.

Contractor certifies that it has no personal or financial interest in the project other than the
compensation it is to receive under the Contract. Contractor certifies that it is not, and shall not
become, overdue or in default to the City for any contract, debt, or any other obligation to the City
including real or personal property taxes. City shall have the right to set off any such debt against
compensation awarded for services under this agreement.

ARTICLE VIII - Notice

All notices given under this contract shall be in writing, and shall be by personal delivery or by
certified mail with return receipt requested to the parties at their respective addresses as specified in
the contract documents or other address the Contractor may specify in writing.

ARTICLE IX - Indemnification

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission,
which is in any way connected or associated with this contract, by the Contractor or anyone acting on
the Contractor’s behalf under this contract. Contractor shall not be responsible to indemnify the City
for losses or damages caused by or resulting from the City’s sole negligence.
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ARTICLE X - Entire Agreement
This Contract represents the entire understanding between the City and the Contractor and it
supersedes all prior representations or agreements whether written or oral. Neither party has relied on

any prior representations in entering into this Contract. This Contract may be altered, amended or
modified only by written amendment signed by the City and the Contractor.

FOR CONTRACTOR FOR THE CITY OF ANN ARBOR

By By

John Hieftje, Mayor
Its:

By

Jacqueline Beaudry, City Clerk

Approved as to substance

By

Steven D. Powers, City Administrator

By

Craig Hupy
Public Services Area Administrator

Approved as to form and content

Stephen K. Postema, City Attorney

Version 01/2010 C-4



(1)

(2)

3)

(4)
©)

PERFORMANCE BOND

of
(referred to as "Principal™), and
, acorporation duly authorized to do business in the State
of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for
$ , the payment of which Principal and Surety bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond.

The Principal has entered a written contract with the City dated , 20, for:

Yellowstone Water Main Replacement project. and this bond is given for that contract in compliance with Act
No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq.

Whenever the Principal is declared by the City to be in default under the contract, the Surety may promptly
remedy the default or shall promptly:

(a) complete the contract in accordance with its terms and conditions; or

(b) obtain a bid or bids for submission to the City for completing the contract in accordance with its terms and
conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a contract between
such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of
completion less the balance of the contract price; but not exceeding, including other costs and damages for
which Surety may be liable hereunder, the amount set forth in paragraph 1.

Surety shall have no obligation to the City if the Principal fully and promptly performs under the contract.

Surety agrees that no change, extension of time, alteration or addition to the terms of the contract or to the
work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations
on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of the
contract or to the work, or to the specifications.

SIGNED AND SEALED this day of ,20__

By

Its

(Name of Surety Company) (Name of Principal)

By
(Signature) (Signature)

Its
(Title of Office) (Title of Office)

Name and address of agent:

Approved as to form:

Stephen K. Postema, City Attorney
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LABOR AND MATERIAL BOND

1) of

, (referred to as “Principal”), and

, @ corporation duly authorized to do business in the State of

Michigan, (referred to as "Surety™), are bound to the City of Ann Arbor, Michigan (referred to as "City"),
for the use and benefit of claimants as defined in Act 213 of Michigan Public Acts of 1963, as amended,
being MCL 129.201 et seq., in the amount of

$ , for the payment of which Principal and Surety bind themselves, their heirs, executors,

administrators, successors and assigns, jointly and severally, by this bond.

(2) The Principal has entered a written contract with the City, dated , 20, for
Yellowstone Water Main Replacement project.; and this bond is given for that contract in compliance
with Act No. 213 of the Michigan Public Acts of 1963 as amended;

(3) Ifthe Principal fails to promptly and fully repay claimants for labor and material reasonably required under
the contract, the Surety shall pay those claimants.

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no obligation

if the Principal promptly and fully pays the claimants.

SIGNED AND SEALED this day of , 20

(Name of Surety Company) (Name of Principal)
By By
(Signature)
(Signature)

Its Its
(Title of Office) (Title of Office)

Approved as to form: Name and address of agent:

Stephen K. Postema, City Attorney
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GENERAL CONDITIONS

Section 1 - Execution, Correlation and Intent of Documents
The contract documents shall be signed in 2 copies by the City and the Contractor.

The contract documents are complementary and what is called for by any one shall be binding. The
intention of the documents is to include all labor and materials, equipment and transportation
necessary for the proper execution of the work. Materials or work described in words which so
applied have a well-known technical or trade meaning have the meaning of those recognized
standards.

In case of a conflict among the contract documents listed below in any requirement(s), the
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a
document listed later.

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms;
(9) Bid.

Section 2 - Order of Completion

The Contractor shall submit with each invoice, and at other times reasonably requested by the
Supervising Professional, schedules showing the order in which the Contractor proposes to carry on
the work. They shall include the dates at which the Contractor will start the several parts of the
work, the estimated dates of completion of the several parts, and important milestones within the
several parts.

Section 3 - Familiarity with Work

The Bidder or its representative shall make personal investigations of the site of the work and of
existing structures and shall determine to its own satisfaction the conditions to be encountered, the
nature of the ground, the difficulties involved, and all other factors affecting the work proposed
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any
additional compensation unless conditions are clearly different from those which could reasonably
have been anticipated by a person making diligent and thorough investigation of the site.

The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting
its Bid, of every error or omission in the bidding documents that would be identified by a reasonably
competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or
time to complete the work under this Contract for extra expenses or time spent as a result of the error
or omission.
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Section 4 - Wage Requirements

Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of
Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed
directly on the site in connection with said improvements, including said employees of
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United
States Department of Labor. At the request of the City, any contractor or subcontractor shall provide
satisfactory proof of compliance with the contract provisions required by the Section."

Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required
in determining contract compliance with regard to prevailing wages, the definitions provided in the
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used.

Further, to the extent that any employees of the Contractor providing services under this contract are
not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in
conformance with Section 1:319 of Chapter 14 of Title | of the Code of the City of Ann Arbor, the
Contractor agrees to conform to Chapter 23 of Title | of the Code of the City of Ann Arbor, as
amended, which in part states:

1:814. Applicability.

(1) This Chapter shall apply to any person that is a contractor/vendor or grantee as defined in
Section 1:813 that employs or contracts with five (5) or more individuals; provided, however,
that this Chapter shall not apply to a non-profit contractor/vendor or non-profit grantee unless
it employs or contracts with ten (10) or more individuals.

(2) This Chapter shall apply to any grant, contract, or subcontract or other form of financial
assistance awarded to or entered into with a contractor/vendor or grantee after the effective
date of this Chapter and to the extension or renewal after the effective date of this Chapter of
any grant, contract, or subcontract or other form of financial assistance with a
contractor/vendor or grantee.

1:815. Living Wages Required.

(1) Every contractor/vendor or grantee, as defined in Section 1:813, shall pay its covered
employees a living wage as established in this Section.

(a) For a covered employer that provides employee health care to its employees, the living wage
shall be $9.42 an hour, or the adjusted amount hereafter established under Section
1:815(3).

(b)For a covered employer that does not provide health care to its employees, the living wage
shall be $10.91 a hour, or the adjusted amount hereafter established under Section
1:815(3).

(2) In order to qualify to pay the living wage rate for covered employers providing employee

health care under subsection 1:815(1)(a), a covered employer shall furnish proof of said
health care coverage and payment therefor to the City Administrator or his/her designee.
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(3) The amount of the living wage established in this Section shall be adjusted upward no later
than April 30, 2002, and every year thereafter by a percentage equal to the percentage
increase, if any, in the federal poverty guidelines as published by the United States
Department of Health and Human Services for the years 2001 and 2002. Subsequent annual
adjustments shall be based upon the percentage increase, if any, in the United States
Department of Health and Human Services poverty guidelines when comparing the prior
calendar year's poverty guidelines to the present calendar year's guidelines. The applicable
percentage amount will be converted to an amount in cents by multiplying the existing wage
under Section 1.815(1)(b) by said percentage, rounding upward to the next cent, and adding
this amount of cents to the existing living wage levels established under Sections 1:815(1)(a)
and 1:815(1)(b). Prior to April 1 of each calendar year, the City will notify any covered
employer of this adjustment by posting a written notice in a prominent place in City Hall,
and, in the case of a covered employer that has provided an address of record to the City, by a
written letter to each such covered employer.

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage
provision covering subcontractor’s employees who perform work on this contract.

Section 5 - Non-Discrimination

The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the
nondiscrimination provisions of Section 209 of the Elliot-Larsen Civil Rights Act (MCL 37.2209).
The Contractor further agrees to the nondiscrimination provisions of Chapter 112 of the Ann Arbor
City Code and to take affirmative action to assure that applicants are employed and that employees
are treated during employment in a manner which provides equal employment. The Contractor
agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor City Code
and in particular the following excerpts:

9:161 NONDISCRIMINATION BY CITY CONTRACTORS

(1) All contractors proposing to do business with the City of Ann Arbor shall satisfy the
nondiscrimination administrative policy adopted by the City Administrator in accordance
with the guidelines of this section. All contractors shall receive approval from the Director
prior to entering into a contract with the City, unless specifically exempted by administrative
policy. All City contractors shall take affirmative action to insure that applicants are
employed and that employees are treated during employment in a manner which provides
equal employment opportunity and tends to eliminate inequality based upon race, national
origin or sex.

(2) Each prospective contractor shall submit to the City data showing current total employment
by occupational category, sex and minority group. If, after verifying this data, the Director
concludes that it indicates total minority and female employment commensurate with their
availability within the contractor's labor recruitment area, i.e., the area from which the
contractor can reasonably be expected to recruit, said contractor shall be accepted by the
Director as having fulfilled affirmative action requirements for a period of one year at which
time the Director shall conduct another review. Other contractors shall develop an
affirmative action program in conjunction with the Director. Said program shall include
specific goals and timetables for the hiring and promotion of minorities and females. Said
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goals shall reflect the availability of minorities and females within the contractor's labor
recruitment area. In the case of construction contractors, the Director shall use for
employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard
metropolitan statistical area. Construction contractors determined to be in compliance shall
be accepted by the Director as having fulfilled affirmative action requirements for a period of
six (6) months at which time the Director shall conduct another review.

(3) Inhiring for construction projects, contractors shall make good faith efforts to employ local
persons, so as to enhance the local economy.

(4) All contracts shall include provisions through which the contractor agrees, in addition to any
other applicable Federal or State labor laws:

(a) To set goals, in conference with the Human Resources Director, for each job category or
division of the work force used in the completion of the City work;

(b)To provide periodic reports concerning the progress the contractor has made in meeting the
affirmative action goals it has agreed to;

(c) To permit the Director access to all books, records and accounts pertaining to its employment
practices for the purpose of determining compliance with the affirmative action
requirements.

(5) The Director shall monitor the compliance of each contractor with the nondiscrimination
provisions of each contract. The Director shall develop procedures and regulations
consistent with the administrative policy adopted by the City Administrator for notice and
enforcement of non-compliance. Such procedures and regulations shall include a provision
for the posting of contractors not in compliance.

(6) Al City contracts shall provide further that breach of the obligation not to discriminate shall
be a material breach of the contract for which the City shall be entitled, at its option, to do
any or all of the following:

(a) To cancel, terminate, or suspend the contract in whole or part and/or refuse to make any
required periodic payments under the contract;

(b)Declare the contractor ineligible for the award of any future contracts with the City for a
specified length of time;

(c) Torecover liquidated damages of a specified sum, said sum to be that percentage of the labor

expenditure for the time period involved which would have accrued to minority group
members had the affirmative action not been breached;
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(d)Impose for each day of non-compliance, liquidated damages of a specified sum, based upon
the following schedule:

Assessed Damages

Contract Amount I\IT g;_%%ymogli ance
$ 10,000- 24,999 $ 25.00
25,000 - 99,999 50.00
100,000 - 199,999 100.00
200,000 - 499,999 150.00
500,000 - 1,499,999 200.00
1,500,000 - 2,999,999 250.00
3,000,000 - 4,999,999 300.00
5,000,000 - and above 500.00

(e) In addition the contractor shall be liable for any costs or expenses incurred by the City of
Ann Arbor in obtaining from other sources the work and services to be rendered or
performed or the goods or properties to be furnished or delivered to the City under this
contract.

Section 6 - Materials, Appliances, Employees

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation, and other facilities necessary or used for the execution
and completion of the work. Unless otherwise specified, all materials incorporated in the permanent
work shall be new, and both workmanship and materials shall be of the highest quality. The
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials.

The Contractor shall at all times enforce strict discipline and good order among its employees, and
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work
assigned.
Adequate sanitary facilities shall be provided by the Contractor.

Section 7 - Qualifications for Employment
The Contractor shall employ competent laborers and mechanics for the work under this Contract.

For work performed under this Contract, employment preference shall be given to qualified local
residents.
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Section 8 - Royalties and Patents

The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for
infringements of any patent rights and shall hold the City harmless from loss on account of
infringement except that the City shall be responsible for all infringement loss when a particular
process or the product of a particular manufacturer or manufacturers is specified, unless the City has
notified the Contractor prior to the signing of the Contract that the particular process or product is
patented or is believed to be patented.

Section 9 - Permits and Regulations

The Contractor must secure and pay for all permits, permit or plan review fees and licenses necessary
for the prosecution of the work. These include but are not limited to City building permits, right-of-
way permits, lane closure permits, right-of-way occupancy permits, and the like. The City shall
secure and pay for easements shown on the plans unless otherwise specified.

The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the
contract documents are at variance with those requirements, it shall promptly notify the Supervising
Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for
changes in the work.

Section 10 - Protection of the Public and of Work and Property

The Contractor is responsible for the means, methods, sequences, techniques and procedures of
construction and safety programs associated with the work contemplated by this contract. The
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for
the Construction Industry” as published by the Construction Safety Commission of the State of
Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining
to safety of persons and property.

The Contractor shall take all necessary and reasonable precautions to protect the safety of the public.

It shall continuously maintain adequate protection of all work from damage, and shall take all
necessary and reasonable precautions to adequately protect all public and private property from
injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss
to it's work and to public and private property resulting from lack of reasonable protective
precautions, except as may be due to errors in the contract documents, or caused by agents or
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover
damage to any City property at the site by any cause.

In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is,
without special instructions or authorization from the Supervising Professional, permitted to act at its
discretion to prevent the threatened loss or injury. It shall also so act, without appeal, if authorized
or instructed by the Supervising Professional.

Any compensation claimed by the Contractor for emergency work shall be determined by agreement
or in accordance with the terms of Claims for Extra Cost - Section 15.
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Section 11 - Inspection of Work
The City shall provide sufficient competent personnel for the inspection of the work.

The Supervising Professional shall at all times have access to the work whenever it is in preparation
or progress, and the Contractor shall provide proper facilities for access and for inspection.

If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public
authority require any work to be specially tested or approved, the Contractor shall give the
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by
the Supervising Professional shall be made promptly, and where practicable at the source of supply.
If any work should be covered up without approval or consent of the Supervising Professional, it
must, if required by the Supervising Professional, be uncovered for examination and properly
restored at the Contractor's expense.

Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the
work must be uncovered by the Contractor. If the work is found to be in accordance with the contract
documents, the City shall pay the cost of re-examination and replacement. If the work is not in
accordance with the contract documents, the Contractor shall pay the cost.

Section 12 - Superintendence

The Contractor shall keep on the work site, during its progress, a competent superintendent and any
necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be
responsible to perform all on-site project management for the Contractor. The superintendent shall
be experienced in the work required for this Contract. The superintendent shall represent the
Contractor and all direction given to the superintendent shall be binding as if given to the Contractor.
Important directions shall immediately be confirmed in writing to the Contractor. Other directions
will be confirmed on written request. The Contractor shall give efficient superintendence to the
work, using its best skill and attention.

Section 13 - Changes in the Work

The City may make changes to the quantities of work within the general scope of the Contract at any
time by a written order and without notice to the sureties. If the changes add to or deduct from the
extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be executed
under the conditions of the original Contract except that any claim for extension of time caused by
the change shall be adjusted at the time of ordering the change.

In giving instructions, the Supervising Professional shall have authority to make minor changes in
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise,
except in an emergency endangering life or property, no extra work or change shall be made unless
in pursuance of a written order by the Supervising Professional, and no claim for an addition to the
Contract Sum shall be valid unless the additional work was ordered in writing.

The Contractor shall proceed with the work as changed and the value of the work shall be
determined as provided in Claims for Extra Cost - Section 15.
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Section 14 - Extension of Time

Extension of time stipulated in the Contract for completion of the work will be made if and as the
Supervising Professional may deem proper under any of the following circumstances:

(1) When work under an extra work order is added to the work under this Contract;
(2) When the work is suspended as provided in Section 20;

(3) When the work of the Contractor is delayed on account of conditions which could not have
been foreseen, or which were beyond the control of the Contractor, and which were not the
result of its fault or negligence;

(4) Delays in the progress of the work caused by any act or neglect of the City or of its
employees or by other Contractors employed by the City;

(5) Delay due to an act of Government;
(6) Delay by the Supervising Professional in the furnishing of plans and necessary information;

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to an
extension of time.

The Contractor shall notify the Supervising Professional within 7 days of an occurrence or conditions
which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in writing
and submitted in ample time to permit full investigation and evaluation of the Contractor's claim.
The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 days of
its receipt. Failure to timely provide the written notice shall constitute a waiver by the Contractor of
any claim.

In situations where an extension of time in contract completion is appropriate under this or any other
section of the contract, the Contractor understands and agrees that the only available adjustment for
events that cause any delays in contract completion shall be extension of the required time for
contract completion and that there shall be no adjustments in the money due the Contractor on
account of the delay.

Section 15 - Claims for Extra Cost

If the Contractor claims that any instructions by drawings or other media issued after the date of the
Contract involved extra cost under this Contract, it shall give the Supervising Professional written
notice within 7 days after the receipt of the instructions, and in any event before proceeding to
execute the work, except in emergency endangering life or property. The procedure shall then be as
provided for Changes in the Work-Section I3. No claim shall be valid unless so made.

If the Supervising Professional orders, in writing, the performance of any work not covered by the
contract documents, and for which no item of work is provided in the Contract, and for which no unit
price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows:

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and
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shall receive an additional payment of 15% of all the reasonable costs to cover both its
indirect overhead costs and profit;

(2) Theterm "Cost" shall cover all payroll charges for employees and supervision required under
the specific order, together with all worker's compensation, Social Security, pension and
retirement allowances and social insurance, or other regular payroll charges on same; the cost
of all material and supplies required of either temporary or permanent character; rental of all
power-driven equipment at agreed upon rates, together with cost of fuel and supply charges
for the equipment; and any costs incurred by the Contractor as a direct result of executing the
order, if approved by the Supervising Professional,

(3) Iftheextrais performed under subcontract, the subcontractor shall be allowed to compute its
charges as described above. The Contractor shall be permitted to add an additional charge of
5% percent to that of the subcontractor for the Contractor's supervision and contractual
responsibility;

(4) The quantities and items of work done each day shall be submitted to the Supervising
Professional in a satisfactory form on the succeeding day, and shall be approved by the
Supervising Professional and the Contractor or adjusted at once;

(5) Payments of all charges for work under this Section in any one month shall be made along
with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16.

No additional compensation will be provided for additional equipment, materials, personnel,
overtime or special charges required to perform the work within the time requirements of the
Contract.

When extra work is required and no suitable price for machinery and equipment can be determined
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period the
equipment was first used for the extra work. The hourly rate will be deemed to include all costs of
operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the
like, but not the costs of the operator.

Section 16 - Progress Payments

The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering
work performed for which it believes payment, under the Contract terms, is due. The submission
shall be to the City's Finance Department - Accounting Division. The Supervising Professional will,
within 10 days following submission of the invoice, prepare a certificate for payment for the work in
an amount to be determined by the Supervising Professional as fairly representing the acceptable
work performed during the period covered by the Contractor's invoice. To insure the proper
performance of this Contract, the City will retain a percentage of the estimate in accordance with Act
524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional’s
Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within
15 days.

An allowance may be made in progress payments if substantial quantities of permanent material have
been delivered to the site but not incorporated in the completed work if the Contractor, in the opinion
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of the Supervising Professional, is diligently pursuing the work under this Contract. Such materials
shall be properly stored and adequately protected. Allowance in the estimate shall be at the invoice
price value of the items. Notwithstanding any payment of any allowance, all risk of loss due to
vandalism or any damages to the stored materials remains with the Contractor.

In the case of Contracts which include only the Furnishing and Delivering of Equipment, the
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or in
the case of delivery of a usable portion of the equipment in advance of the total equipment delivery,
60% of the estimated value of the portion of the equipment may be paid upon its delivery in advance
of the time of the remainder of the equipment to be furnished; 30% of the Contract Sum upon
completion of erection of all equipment furnished, but not later than 60 days after the date of delivery
of all of the equipment to be furnished; and payment of the final 10% on final completion of
erection, testing and acceptance of all the equipment to be furnished; but not later than 180 days after
the date of delivery of all of the equipment to be furnished, unless testing has been completed and
shows the equipment to be unacceptable.

With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration -
Section 43, and an updated project schedule per Order of Completion - Section 2.

Section 17 - Deductions for Uncorrected Work

If the Supervising Professional decides it is inexpedient to correct work that has been damaged or
that was not done in accordance with the Contract, an equitable deduction from the Contract price
shall be made.

Section 18 - Correction of Work Before Final Payment

The Contractor shall promptly remove from the premises all materials condemned by the Supervising
Professional as failing to meet Contract requirements, whether incorporated in the work or not, and
the Contractor shall promptly replace and re-execute the work in accordance with the Contract and
without expense to the City and shall bear the expense of making good all work of other contractors
destroyed or damaged by the removal or replacement.

If the Contractor does not remove the condemned work and materials within 10 days after written
notice, the City may remove them and, if the removed material has value, may store the material at
the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10
days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or
private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses
that should have been borne by the Contractor. If the removed material has no value, the Contractor
must pay the City the expenses for disposal within 10 days of invoice for the disposal costs.

The inspection or lack of inspection of any material or work pertaining to this Contract shall not
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good.
Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work
and materials have been previously overlooked by the Supervising Professional and accepted or
estimated for payment or paid for. If the work or any part shall be found defective at any time before
the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a
manner satisfactory to the Supervising Professional. The judgment and the decision of the
Supervising Professional as to whether the materials supplied and the work done under this Contract
comply with the requirements of the Contract shall be conclusive and final.
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Section 19 - Acceptance and Final Payment

Upon receipt of written notice that the work is ready for final inspection and acceptance, the
Supervising Professional will promptly make the inspection. When the Supervising Professional
finds the work acceptable under the Contract and the Contract fully performed, the Supervising
Professional will promptly sign and issue a final certificate stating that the work required by this
Contract has been completed and is accepted by the City under the terms and conditions of the
Contract. The entire balance found to be due the Contractor, including the retained percentage, shall
be paid to the Contractor by the City within 30 days after the date of the final certificate.

Before issuance of final certificates, the Contractor shall file with the City:

(1) The consent of the surety to payment of the final estimate;
(2) The Contractor's Affidavit in the form required by Section 44.

In case the Affidavit or consent is not furnished, the City may retain out of any amount due the
Contractor, sums sufficient to cover all lienable claims.

The making and acceptance of the final payment shall constitute a waiver of all claims by the City
except those arising from:

(1) unsettled liens;

(2) faulty work appearing within 12 months after final payment;

(3) hidden defects in meeting the requirements of the plans and specifications;
(4) manufacturer's guarantees.

It shall also constitute a waiver of all claims by the Contractor, except those previously made and
still unsettled.

Section 20 - Suspension of Work

The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in
writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for
expense incurred by the Contractor in connection with the work under this Contract as a result of the
suspension.

If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice
in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written
notice to suspend, then the Contractor may abandon that portion of the work suspended and will be
entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10%
of the value of the work abandoned, to compensate for loss of overhead, plant expense, and
anticipated profit.
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Section 21 - Delays and The City's Right to Terminate Contract

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence
required to insure completion, ready for operation, within the allowable number of consecutive
calendar days specified plus extensions, or fails to complete the work within the required time, the
City may, by written notice to the Contractor, terminate its right to proceed with the work or any part
of the work as to which there has been delay. After providing the notice the City may take over the
work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties
shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is
terminated, the City may take possession of and utilize in completing the work, any materials,
appliances and plant as may be on the site of the work and useful for completing the work. The right
of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated
damages where an extension of time is granted under Extension of Time - Section 14.

If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly
refuses or fails except in cases for which extension of time is provided, to supply enough properly
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3
days written notice, terminate this Contract. The City may then take possession of the premises and
of all materials, tools and appliances thereon and without prejudice to any other remedy it may have,
make good the deficiencies or finish the work by whatever method it may deem expedient, and
deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive
any further payment until the work is finished. If the expense of finishing the work, including
compensation for additional managerial and administrative services exceeds the unpaid balance of
the Contract Sum, the Contractor and its surety are liable to the City for any excess cost incurred.
The expense incurred by the City, and the damage incurred through the Contractor's default, shall be
certified by the Supervising Professional.

Section 22 - Contractor's Right to Terminate Contract

If the work should be stopped under an order of any court, or other public authority, for a period of 3
months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor
may, upon 7 days written notice to the City, terminate this Contract and recover from the City
payment for all acceptable work executed plus reasonable profit.

Section 23 - City's Right To Do Work
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may,

without prejudice to any other remedy the City may have, make good the deficiencies and may
deduct the cost from the payment due to the Contractor.
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Section 24 - Removal of Equipment and Supplies

In case of termination of this Contract before completion, from any or no cause, the Contractor, if
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies
from the property of the City, failing which the City shall have the right to remove the equipment and
supplies at the expense of the Contractor.

The removed equipment and supplies may be stored by the City and, if all costs of removal and
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor the
net proceeds after deducting all costs and expenses that should have been borne by the Contractor
and after deducting all amounts claimed due by any lien holder of the equipment or supplies.

Section 25 - Responsibility for Work and Warranties

The Contractor assumes full responsibility for any and all materials and equipment used in the
construction of the work and may not make claims against the City for damages to materials and
equipment from any cause except negligence or willful act of the City. Until its final acceptance, the
Contractor shall be responsible for damage to or destruction of the project (except for any part
covered by Partial Completion and Acceptance - Section 26). The Contractor shall make good all
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until final
acceptance of the work (Section 19) or partial acceptance (Section 26). The Contractor is advised to
investigate obtaining its own builders risk insurance.

The Contractor shall guarantee the quality of the work for a period of one year. The Contractor shall
also unconditionally guarantee the quality of all equipment and materials that are furnished and
installed under the contract for a period of one year. At the end of one year after the Contractor's
receipt of final payment, the complete work, including equipment and materials furnished and
installed under the contract, shall be inspected by the Contractor and the Supervising Professional.
Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases
within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by
the Contractor and the Supervising Professional and shall be corrected by the Contractor at its
expense as soon as practicable but in all cases within 60 days.

The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final
payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to
correct defects.

Section 26 - Partial Completion and Acceptance

If at any time prior to the issuance of the final certificate referred to in Acceptance and Final
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed,
and if the Supervising Professional determines that portion of the permanent construction is not
required for the operations of the Contractor but is needed by the City, the Supervising Professional
shall issue to the Contractor a certificate of partial completion, and immediately the City may take
over and use the portion of the permanent construction described in the certificate, and exclude the
Contractor from that portion.

The issuance of a certificate of partial completion shall not constitute an extension of the
Contractor's time to complete the portion of the permanent construction to which it relates if the
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Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of
the certificate shall not release the Contractor or its sureties from any obligations under this Contract
including bonds.

If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra
compensation, or extension of time, or both, as the Supervising Professional may determine.

Section 27 - Payments Withheld Prior to Final
Acceptance of Work

The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part
of any certificate to the extent reasonably appropriate to protect the City from loss on account of:

(1) Defective work not remedied;

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties
against the Contractor;

(3) Failure of the Contractor to make payments properly to subcontractors or for material or
labor;

(4) Damage to another Contractor.

When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the
City which will protect the City in the amount withheld, payment shall be made for amounts
withheld under this section.

Section 28 - Contractor's Insurance

A. The Contractor shall procure and maintain during the life of this Contract, including the
guarantee period and during any warranty work, such insurance policies, including those set
forth below, as will protect itself from all claims for bodily injuries, death or property
damage which may arise under this Contract; whether the acts were made by the Contractor
or by any subcontractor or anyone employed by them directly or indirectly. The following
insurance policies are required:

1. Worker's Compensation Insurance in accordance with all applicable state and federal
statutes. Further, Employers Liability Coverage shall be obtained in the following
minimum amounts:

Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Disease - $500,000 each employee
Bodily Injury by Disease - $500,000 each policy limit

2. Commercial General Liability Insurance equivalent to, asa minimum, Insurance Services
Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an additional
insured. There shall be no added exclusions or limiting endorsements including, but not
limited to: Products and Completed Operations, Explosion, Collapse and Underground
coverage or Pollution. Further, the following minimum limits of liability are required:
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$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage
Liability, or both combined.

$2,000,000 Per Job General Aggregate
$1,000,000 Personal and Advertising Injury
$2,000,000 Products and Completed Operations Aggregate

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann
Arbor shall be named as an additional insured. There shall be no added exclusions or
limiting endorsements. Coverage shall include all owned vehicles, all non-owned
vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each
occurrence as respects Bodily Injury Liability or Property Damage Liability, or both
combined.

4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the Commercial
General Liability, Employers Liability and the Motor Vehicle coverage enumerated
above, for each occurrence and for aggregate in the amount of $1,000,000.

B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as
respects any other valid or collectible insurance that the City may possess, including any self-
insured retentions the City may have; and any other insurance the City does possess shall be
considered excess insurance only and shall not be required to contribute with this insurance.
Further, the Contractor agrees to waive any right of recovery by its insurer against the City.

C. Inthe case of all Contracts involving on-site work, the Contractor shall provide to the City
before the commencement of any work under this Contract documentation demonstrating it
has obtained the above mentioned policies. Documentation must provide and demonstrate an
unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor.
Further, the documentation must explicitly state the following: (a) the policy number; name
of insurance company; name and address of the agent or authorized representative; name and
address of insured; project name; policy expiration date; and specific coverage amounts; (b)
any deductibles or self-insured retentions which shall be approved by the City, in its sole
discretion; (c) that the policy conforms to the requirements specified. An original certificate
of insurance may be provided as an initial indication of the required insurance, provided that
no later than 21 calendar days after commencement of any work the Contractor supplies a
copy of the endorsements required on the policies. Upon request, the Contractor shall provide
within 30 days a copy of the policy(ies) to the City. If any of the above coverages expire by
their terms during the term of this Contract, the Contractor shall deliver proof of renewal
and/or new policies to the Administering Service Area/Unit at least ten days prior to the
expiration date.

D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the
State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best &
Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size Category of
“V”. Insurance policies and certificates issued by non-admitted insurance companies are not
acceptable unless approved in writing by the City.
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Section 29 - Surety Bonds
Bonds will be required from the successful bidder as follows:

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted;
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted.

Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company
satisfactory to the City Attorney.

Section 30 - Damage Claims

The Contractor shall be held responsible for all damages to property of the City or others, caused by
or resulting from the negligence of the Contractor, its employees, or agents during the progress of or
connected with the prosecution of the work, whether within the limits of the work or elsewhere. The
Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit,
sewers or other public or private property to not less than its original condition with new work.

Section 31 - Refusal to Obey Instructions

If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising
Professional shall withdraw inspection from the work, and no payments will be made for work
performed thereafter nor may work be performed thereafter until the Supervising Professional shall
have again authorized the work to proceed.

Section 32 - Assignment

Neither party to the Contract shall assign the Contract without the written consent of the other. The
Contractor may assign any monies due to it to a third party acceptable to the City.

Section 33 - Rights of Various Interests

Whenever work being done by the City's forces or by other contractors is contiguous to work covered
by this Contract, the respective rights of the various interests involved shall be established by the
Supervising Professional, to secure the completion of the various portions of the work in general
harmony.

The Contractor is responsible to coordinate all aspects of the work, including coordination of, and
with, utility companies and other contractors whose work impacts this project.

Section 34 - Subcontracts

The Contractor shall not award any work to any subcontractor without prior written approval of the
City. The approval will not be given until the Contractor submits to the City a written statement
concerning the proposed award to the subcontractor. The statement shall contain all information the
City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of its

subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and
omissions of persons directly employed by it.
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The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other
contract documents applicable to the work of the subcontractors and to give the Contractor the same
power to terminate any subcontract that the City may exercise over the Contractor under any
provision of the contract documents.

Nothing contained in the contract documents shall create any contractual relation between any
subcontractor and the City.

Section 35 - Supervising Professional's Status

The Supervising Professional has the right to inspect any or all work. The Supervising Professional
has authority to stop the work whenever stoppage may be appropriate to insure the proper execution
of the Contract. The Supervising Professional has the authority to reject all work and materials which
do not conform to the Contract and to decide questions which arise in the execution of the work.

The Supervising Professional shall make all measurements and determinations of quantities. Those
measurements and determinations are final and conclusive between the parties.

Section 36 - Supervising Professional's Decisions

The Supervising Professional shall, within a reasonable time after their presentation to the
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and
on all other matters relating to the execution and progress of the work or the interpretation of the
contract documents.

Section 37 - Storing Materials and Supplies

Materials and supplies may be stored at the site of the work at locations agreeable to the City unless
specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage
must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets shall
be interfered with as little as possible. The Contractor may not enter or occupy with agents,
employees, tools, or material any private property without first obtaining written permission from its
owner. A copy of the permission shall be furnished to the Supervising Professional.

Section 38 - Lands for Work

The Contractor shall provide, at its own expense and without liability to the City, any additional land
and access that may be required for temporary construction facilities or for storage of materials.

Section 39 - Cleaning Up
The Contractor shall, as directed by the Supervising Professional, remove at its own expense from
the City's property and from all public and private property all temporary structures, rubbish and

waste materials resulting from its operations unless otherwise specifically approved, in writing, by
the Supervising Professional.
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Section 40 - Salvage

The Supervising Professional may designate for salvage any materials from existing structures or
underground services. Materials so designated remain City property and shall be transported or
stored at a location as the Supervising Professional may direct.

Section 41 - Night, Saturday or Sunday Work

No night or Sunday work (without prior written City approval) will be permitted except in the case
of an emergency and then only to the extent absolutely necessary. The City may allow night work
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night
work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the
Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of the
Contractor's intention to work the upcoming Saturday.

Section 42 - Sales Taxes

Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.
Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are
not likewise exempt. State Law shall prevail. The Bidder shall familiarize itself with the State Law
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of
the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43

CONTRACTOR'S DECLARATION

| hereby declare that I have not, during the period , 20, to

, 20__, performed any work, furnished any materials, sustained any loss, damage or
delay, or otherwise done anything in addition to the regular items (or executed change orders) set
forth in the Contract titled Yellowstone Water Main Replacement project., for which | shall ask,
demand, sue for, or claim compensation or extension of time from the City, except as | hereby make
claim for additional compensation or extension of time as set forth on the attached itemized
statement. | further declare that | have paid all payroll obligations related to this Contract that have
become due during the above period and that all invoices related to this Contract received more than
30 days prior to this declaration have been paid in full except as listed below.

There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement
attached regarding a request for additional compensation or extension of time.

Contractor Date

By
(Signature)

Its
(Title of Office)

Past due invoices, if any, are listed below.

Version 2012 GC-19



Section 44

CONTRACTOR'S AFFIDAVIT

The undersigned Contractor, , represents that on ,

20 , It was awarded a contract by the City of Ann Arbor, Michigan to
under the terms and conditions of a Contract titled Yellowstone Water Main

Replacement project.

The Contractor represents that all work has now been accomplished and the Contract is complete.

The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract has
been fully paid or satisfactorily secured; and that all claims from subcontractors and others for labor
and material used in accomplishing the project, as well as all other claims arising from the
performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees
that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon request
to do so by the City of Ann Arbor.

The Contractor, for valuable consideration received, does further waive, release and relinquish any
and all claims or right of lien which the Contractor now has or may acquire upon the subject
premises for labor and material used in the project owned by the City of Ann Arbor.

This affidavit is freely and voluntarily given with full knowledge of the facts.

Contractor
By
(Signature)
Its
(Title of Office)

Subscribed and sworn to before me, on this day of , 20
, County, Michigan

Notary Public
County, Ml
My commission expires on:
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STANDARD SPECIFICATIONS

All work under this contract shall be performed in accordance with the Public Services Department Standard
Specifications in effect at the date of availability of the contract documents stipulated in the Advertisement. All
work under this Contract which is not included in these Standard Specifications, or which is performed using
modifications to these Standard Specifications, shall be performed in accordance with the Detailed Specifications
included in these contract documents.

A copy of the Public Services Department Standard Specifications may be purchased from the Engineering
Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy. In addition, a copy of these
Standard Specifications is available for public viewing at the Engineering Division office, for review Monday
through Friday between the hours of 8:30 a.m. and 4:00 p.m.

Copies of the Standard Specifications can also be downloaded from the web link:

http://www.a2gov.org/government/publicservices/project management/privatedev/pages/standardspecificationsbook.aspx.
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DETAILED SPECIFICATION
FOR
PROJECT SCHEDULE AND PAYMENT

The entire work under this Contract shall be completed in accordance with, and subject to, the scheduling requirements
as outlined below, and all other requirements of the Contract Documents.

1.

The Contractor will receive two (2) copies of the Contract, for his/her execution, on or before April 14, 2014.
The Contractor shall properly execute both copies of the Contract and return them, with the required Bonds
and Insurance Certificate, to the City by April 22, 2014.

By no later than April 22, 2014, the Contractor shall submit a detailed schedule of work for the Engineer's
review and approval. The proposed schedule must fully comply with the scheduling requirements contained in
this Detailed Specification. The Contractor shall update the approved work schedule each week and present it
to the Engineer at the weekly progress meeting.

Contractor may begin construction on Yellowstone Drive on or after May 1, 2014 and only after receiving the
copy of executed contract documents and the Notice to Proceed from the City. Appropriate time extensions
shall be granted if the Notice to Proceed is delayed due to the circumstances controlled by the City.

Within thirty (30) calendar days from the date of Notice to Proceed for the work at Yellowstone Drive, the
Contractor must complete the following tasks: install, swab, chlorinate, pressure test, and flush the new water
main pipe. Failure to complete all work as specified herein within the times specified herein, including time
extensions granted thereto as determined by the Engineer shall entitle the City to deduct from the payments
due the Contractor $500.00 in “Liquidated Damages”, and not as a penalty, for each and every calendar day
beyond the allowed number of calendar days to complete the above specified work.

After the completion of all work outlined in step 4, the Contractor must successfully complete of all required
bacteriological testing and place the new water main into service.

By July 1, 2014 the Contractor must connect all water service leads to the new main and complete all the
remaining work under this Contract for Yellowstone Drive including, but not limited to the restoration of all
disturbed areas, permanent placement of hot mix asphalt and/or concrete, and the removal of any and all traffic
control devices. Failure to complete all work as specified herein within the times specified herein, including
time extensions granted thereto as determined by the Engineer, shall entitle the City to deduct from the
payments due the Contractor, $500.00 in “Liquidated Damages”, and not as a penalty, for each and every
calendar day beyond the allowed number of calendar days to complete the above specified work.

The Contractor may propose to adjust the limits or sequencing of construction in order to complete the work more
efficiently. Changes to the recommended construction sequence must be approved in writing by the Engineer prior to
construction and must assure all required coordination with other projects and time lines.

Time is of the essence in the performance of the work of this contract. The Contractor is expected to mobilize sufficient
personnel and equipment, and work throughout all authorized hours in order to complete the project by the final
completion date. Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will not
be paid for separately, but shall be included in the bid price of the Contract Item “General Conditions.”

If the City elects to terminate this Construction Contract due to non-performance, contract items paid for on a Lump
Sum basis will be pro-rated based on percentage equal to the percentage of the contract work completed.
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DETAILED SPECIFICATION
FOR
MAINTENANCE OF TRAFFIC

DESCRIPTION

Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department Standard
Specifications except as specified in Sections 103.05, 810, 812, 919, and 920 of the Michigan Department of
Transportation (MDOT), 2012 Standard Specifications for Construction, the 2005 Michigan Manual of Uniform
Traffic Control Devices (MMUTCD) and as amended herein.

The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic control devices and
barricade lights within the project and around the perimeter of the project for the safety and protection of local traffic.
This includes, but is not limited to, advance, regulatory, and warning signs; barricades and channeling devices at
intersecting streets on which traffic is to be maintained; barricades at the ends of the project and at right-of-way lines
of intersecting streets, and moving traffic control devices for construction operations.

MATERIALS

The materials and equipment shall meet the requirements specified in the corresponding sections of the MDOT 2012
Standard Specifications for Construction and the 2005 Michigan Manual of Uniform Traffic Control Devices
(MMUTCD).

Lighted plastic drum barricades meeting current MDOT and MMUTCD specifications shall be used on this project as
Type Il Barricades.

Maintenance of Local Traffic

Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except during construction
operations of short duration and only upon written approval of the Engineer.

Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail delivery and ingress/egress
to private properties.

Driveways shall not be blocked for extended periods of time unless arrangements can be made with the affected
property owner(s). When it becomes necessary to temporarily block driveways, the Contractor shall notify the affected
property owners in advance to coordinate the work and allow sufficient time for vehicles to vacate from properties. It
may be necessary to allow for vehicles to temporarily park in the roadway at locations that do not interfere with the
Contractor’s work. During these periods the owners of the respective vehicles must be available to, with proper notice,
move their vehicles if it becomes necessary to accommodate the work.

During the construction of the water main, parking of residences in the construction area will not be allowed.
Temporary “No Parking” signs will be supplied by the City. Any vehicle parked in the construction zone shall be
ticketed and towed at the owner’s expense.

At times when it becomes necessary to temporarily obstruct local traffic during the performance of the work, the
Contractor shall provide flag control in conformance with Part VI of the MMUTCD, Sections 6F-1 thru 6F-7. A
minimum of two flaggers are required. The cost of flag control shall be included in the contract pay item "ltem No.
203, Minor Traffic Control".

The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold patching mixture for use as
temporary base, surfacing, and dust control at utility crossings, side roads and driveways (wherever required to
maintain traffic), and where directed by the Engineer to maintain local access. The cost for the use of dust palliative,
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maintenance aggregate and HMA 13A mixture, as required and directed by the Engineer for maintenance of traffic and
local access, shall be included in contract pay item "ltem No 202, General Conditions," and it will not be paid for

separately.

The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of removing, salvaging
and reinstalling existing signs and supports is included in the bid price for the contract pay item “Item No. 203, Minor
Traffic Control. "

Mailboxes and newspaper boxes that are in the way of the construction shall be removed and reset immediately in a
temporary location approved by the Engineer. Mail and paper delivery shall not be interrupted during the construction.
Upon completion of the construction, all mailboxes and newspaper boxes, including their supports, shall be
repositioned in their permanent locations as approved by the Engineer. This work shall be included in the contract unit
price for the contract pay item “Item No 202, General Conditions,” and it will not be paid for separately.

The Contractor shall perform the work of this Contract while maintaining traffic in accordance with the Contract
Documents as specified herein. No traffic shall be allowed on newly placed asphalt surfaces until rolling has been
satisfactorily completed and the surface has cooled sufficiently to prevent damage from traffic. This is to be
accomplished by flag persons and by relocating traffic control devices to prevent traffic from entering the work area
until such time that it can be safely maintained without damaging the new construction. The Contractor shall provide
traffic regulators in sufficient number to maintain traffic as described herein, and to keep traffic off sections being
surfaced, and provide for safe travel at all times as directed by the Engineer.

Each pressure distributor, paver and roller shall be equipped with at least one approved flasher light which shall be
mounted on the equipment so as to give a warning signal ahead and behind.

There may be areas where the Engineer directs the paving of less than the full width of a phase to stager the paving
joints and to accommodate changes in crown and/or cross-sectional dimensions/locations. In these locations the gravel
base courses shall be constructed to the full area of the phase, and the Contractor shall place traffic control devices on
the base course grade as necessary, and shall place, maintain, and remove maintenance aggregate (MDOT 21AA) all as
necessary, and as directed by the Engineer, to maintain local traffic to side streets and drives.

The City will not allow any shut down of existing utilities without prior written approval of construction methods and
timing of shut down, by the City and the Engineer. All water main valves are to be operated by City personnel.

Plans are provided that detail complete closure of Forest Avenue, while maintaining a detour for Forest Avenue traffic
along adjacent roads. Trenches in the road are to be protected by temporary plastic drums and fencing or as approved
by the Engineer.

Contractor is allowed to develop alternative phasing plans, but must be approved by Engineer prior to the start of
construction.
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DETAILED SPECIFICATION
FOR
ITEM #201 - PROJECT SUPERVISION, MAX $20,000

DESCRIPTION

The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, and to be
responsible for scheduling and coordination of all subcontractors, suppliers, other governmental agencies, and all
public and private utility companies.

The Project Supervisor shall not be an active crew member of the Contractor, shall not be an active member or em-
ployee of any subcontractor's work force, and shall not perform general or specialized labor tasks.

The Project Supervisor shall work exclusively on this project, and shall put forth his/her full effort into the
organization and coordination of the work of this project.

Prior to the pre-construction meeting, the Contractor shall designate a proposed Project Supervisor by name, and shall
furnish the City with a current, thorough, detailed summary of the proposed Project Supervisor's work history,
outlining all previous supervisory experience on projects of a similar size and nature. The detailed work history shall
include personal and professional references (names and phone numbers) of persons (previous owners or agents) who
can attest to the qualifications and work history of the proposed Project Supervisor. Proposed candidates for Project
Supervisor shall have a demonstrated ability to work harmoniously with the City, the public, subcontractors, and all
other parties typically involved with work of this nature. The Supervising Professional will have the authority to reject
a proposed Project Supervisor whom he/she considers unqualified.

The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, coordination and scheduling
of the project for the duration of the Contract. The Contractor shall furnish the City with telephone numbers of the
Project Supervisor in order to provide 24 hour-per-day access during business and non-business hours, including
weekends and holidays.

The Project Supervisor shall be equipped by the Contractor with a mobile telephone to provide the City with 24 hour-
per-day access to him/her during daily construction activities, during transit to and from the construction site, and
during all non-business hours including weekends and holidays.

The Project Supervisor shall be equipped with assistants as necessary to provide project supervision as specified
herein, and in accordance with the Contract.

DUTIES AND RESPONSIBILITIES

The Project Supervisor work harmoniously with the City, the public, subcontractors, and all other parties typically
involved with work of this nature.

The Project Supervisor shall have a thorough, detailed understanding and working knowledge of all construction
practices and methods specified elsewhere herein, as well as the handling, placement, testing and inspection of
aggregates, aggregate products, HMA concrete, and Portland cement concrete materials.

The Project Supervisor shall be responsible for all of the work of all of the Contractor's, subcontractors' and suppliers'
work forces.

The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, safety, and general
operation) of all of the Contractor's, subcontractors' and suppliers' equipment and vehicles.

The Project Supervisor shall be responsible for the legal, proper and safe parking/storage of all of the Contractor's,
subcontractors' and suppliers' equipment, work vehicles, and employee's vehicles.
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The Project Supervisor shall schedule and coordinate the work of all parties involved in the project, including utility
companies, testing agencies, governmental agencies, all City departments (such as Utilities and Transportation), and
City inspectors.

The Project Supervisor shall coordinate and schedule the work of any independent survey crews that may be retained
by the City to witness and reset existing and new geographic/benchmark monuments. Failure to have existing
monuments witnessed and reset may result in delays to the Contractor's work. Costs for such delays will be the
Contractor's sole responsibility.

The Project Supervisor shall coordinate and schedule both testing inspectors and City inspectors in a timely manner, to
assure proper and timely testing and inspection of the work.

The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy, and shall sign all IDRs on a
daily basis as the representative of the Contractor. Items to be reviewed include descriptions, locations and
measurements of quantities of work performed, workforce, equipment, and weather. The Project Supervisor shall also
be responsible for its subcontractors’ review and initialing of IDRs containing work items performed by each
respective subcontractors.

The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the proposed work on a weekly
basis, and an update of all proposed changes on a daily basis, all in accordance with the Detailed Specification for
Project Schedule contained elsewhere herein.

The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer and all subcontractors to
discuss the work. Upon the completion of each meeting, the Project Supervisor shall prepare and distribute, to all
present, a written summary of the meeting's minutes. Those in attendance shall review the minutes and, if necessary,
comment on any deficiencies or errors prior to or at the next scheduled progress meeting.

ADDITIONAL PERFORMANCE REQUIREMENTS

If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately performing the duties as
outlined in this Detailed Specification, the following system of notices will be given to the contractor with the
associated penalties:

First Notice — A warning will be issued in writing to the contractor detailing the deficiencies in the Project
Supervision. The contractor must respond within 7 calendar days in writing with a plan to correct
the stated deficiencies. Failure to respond within 7 calendar days will result in the issuing of a
second notice.

Second Notice — A second warning will be issued in writing to the contractor further detailing the deficiencies in
the Project Supervision. The contractor must respond within 7 calendar days in writing with a plan
to correct the stated deficiencies. Failure to respond within 7 calendar days will result in the
issuing of a third notice. A deduction of 10% will be made from the original Project Supervision
contract amount. At this time, the City reserves the right to meet with personnel with the necessary
authority within the Contractor’s organization to discuss the deficiencies in the Project
Supervision.

Third Notice — An additional deduction of 25% will be made from the original Project Supervision contract
amount, and the Project Supervisor shall be removed from the project, and replaced immediately
with another individual to be approved by the Supervising Professional.

Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform his/her duties and
responsibilities as described herein to such a degree that the successful completion of the project is put in jeopardy, the
above system of notices may be foregone, and the Contractor shall immediately replace the Project Supervisor upon
receipt of written notice. Failure to provide adequate project supervision, as determined by the Engineer, shall be
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considered basis for the Supervising Professional to suspend work without extension of contract time or additional
compensation.

MEASUREMENT AND PAYMENT

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be based
on the ratio between work completed during the payment period and the total contract amount. When all of the work of
this Contract has been completed, the measurement of this item shall be 1. 0 Lump Sum, minus any deductions
incurred for inadequate performance as described herein. This amount will not be increased for any reason, including
extensions of time, extras, and/or additional work.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
Project Supervision, Max $20,000 Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the City Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #202 - GENERAL CONDITIONS, MAX $40,000

DESCRIPTION

This item shall include all work described and required by the Plans and Specifications for which no item of work is
listed in the Bid Form, including but not limited to:

- Scheduling and organization of all work, subcontractors, suppliers, testing, inspection, surveying, and staking
- Coordination of, and cooperation with, other contractors, agencies, departments, and utilities

- Protection and maintenance of Utilities

- Placing, maintaining, and removing all soil erosion and sedimentation controls

- Maintaining drainage

- Maintaining drives, drive openings, sidewalks, bikepaths, mail deliveries, and solid waste/recycle pick-ups
- Storing all materials and equipment off lawn areas

- Temporary relocation and final replacement/re-setting of mailboxes

- Site clean-up

- Coordination efforts to furnish various HMA mixtures as directed by the Engineer

- Coordination efforts to furnish and operate various-size vehicles/equipment as directed by the Engineer
- Furnishing and operating vacuum-type street cleaning equipment

- Furnishing and operating vacuum-type utility structure cleaning equipment

- Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) compactors

- Furnishing and operating a backhoe during all work activities

- Furnishing and operating a jackhammer and air compressor during all work activities

- Noise and dust control

- Mobilization(s) and demobilization(s)

- Furnishing submittals and certifications for materials and supplies

- Parking meter bags

- Disposing of excavated materials and debris

- All miscellaneous and incidental items such as overhead, insurance, and permits.

MEASUREMENT AND PAYMENT

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be based
on the ratio between work completed during the payment period and the total contract amount. When all of the work of
this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
General Conditions, Max $40,000 Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the City Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #203 - MINOR TRAFFIC CONTROL, MAX $10,000

DESCRIPTION

The work of Minor Traffic Control shall include, but not be limited to:

The furnishing and operating of miscellaneous signs, warning devices, flag-persons, and cones;

The operation of additional signs furnished by the City;

Furnishing and installing meter bags;

Coordinating with the City to have meter heads removed and reinstalled,;

Maintaining pedestrian traffic;

Temporarily covering traffic controls;

Temporarily covering existing signs as directed:;

Any and all other miscellaneous and/or incidental items which are necessary to properly perform the work.

Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the Engineer's
authorization, coordinate with the City Transportation Division to have meter heads removed and reinstalled. Rental of
bags from Republic Parking and related work is considered part of General Conditions.

The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of flag-persons, channelizing

devices, and signs as necessary, as directed by the Engineer, and in accordance with MMUTCD. Typical applications
for maintaining pedestrian traffic in accordance with the MMUTCD are included in this detailed specification.

MEASUREMENT AND PAYMENT

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement will be based
on the ratio between work completed during the payment period and the total contract amount. When all of the work of
this Contract has been completed, the measurement of this item shall be 1.0 Lump Sum.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
Minor Traffic Control, Max $10,000 Lump Sum

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the City Standard Specifications and as modified by this Detailed Specification.
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Figure 6H-28. Sidewalk Detour or Diversion (MI) (TA-28)
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Figure 6H-29. Cross walk Closures and Pedestrian Detours (M) (TA-29)
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Figure 6H-10. Lane Closure on a Two-Lane Road Using Traffic Regulators (TA-10)
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DETAILED SPECIFICATION
FOR
ITEM #204 — AUDIO VISUAL TAPE COVERAGE

DESCRIPTION

This work shall include digital audiovisual record of the physical, structural, and aesthetic conditions of the
construction site and adjacent areas as provided herein. This work will be performed for the entire project limits prior
to the start of construction.
The audio-visual filming shall be:
1. Of professional quality, providing a clear and accurate audio and visual record of existing conditions.
2. Prepared within the four (4) week period immediately prior to the start of construction.

3. Furnished to the Engineer a minimum of one (1) week prior to bringing any materials or equipment within
the areas described in this Detailed Specification.

4. Carried-out under the supervision of the Engineer.

The Contractor shall furnish one (1) copy of the completed audiovisual record to the Engineer. An index of the footage
shall be included, which will enable any particular area of the project to be easily found. This includes indexing the
files according to street. The Contractor shall retain a second copy of the audiovisual record for his/her own use.

Any portion of the film determined by the Engineer to be unacceptable for the documentation of existing conditions
shall be filmed again at the Contractor’s sole expense prior to mobilizing onto the site.

PRODUCTION

The audio-visual filming shall be completed in accordance with the following minimum requirements:

1. DVD Format, No Editing - The filming shall be done in color using equipment that allows audio and visual
information to be recorded. Splicing or editing of the tape shall not be allowed and the speed and electronics of
the videotaping equipment and DVD shall be equal to that which is standard to the video taping industry.

2. Perspective/Speed/Pan/ Zoom - To ensure proper perspective, the distance from the ground to the camera lens
shall not be less than 10 feet and the filming must proceed in the general direction of travel at a speed not to
exceed 48 feet per minute. Pan and zoom rates shall be controlled sufficiently so that playback will ensure
quality of the object viewed.

3. Display - The recording equipment shall have transparent time, date stamp and digital annotation capabilities.
The final copies of the tape shall continuously and simultaneously display the time (hours:minutes:seconds)
and the date (month/date/year) in the upper left-hand corner of the frame. Accurate project stationing, where
applicable, shall be included in the lower half of the frame in standard format (i.e. 1+00). Below the stationing
periodic information is to be shown, including project name, name of area shown, street address, direction of
travel, viewing direction, etc.

If in the event, the stationing has not been established on-site, refer to the plans and approximate the proposed
stationing.

4. Audio Commentary/Visual Features. Locations relative to project limits and landmarks must be identified by
both audio and video means at intervals no longer than 100 feet along the filming route. Additional audio
commentary shall be provided as necessary during filming to describe streets, buildings, landmarks, and other
details, which will enhance the record of existing conditions.
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5. Visibility/Ground Cover - The filming shall be performed during a time of good visibility. Filming shall not be
performed during periods of precipitation or when snow, leaves, or other natural debris obstruct the area being
filmed. The Contractor shall notify the Engineer in writing in the event that the weather or snow cover is
anticipated to cause a delay in filming.

COVERAGE

The audio-visual film coverage shall include the following:

1.

General Criteria - This general criteria shall apply to all filming and shall include all areas where construction
activities will take place or where construction vehicles or equipment will be operated or parked and or where
materials will be stored. The filming shall extend an additional 50 feet outside of all areas. The filming shall
include all significant, existing man-made and natural features such as driveways, sidewalks, utility covers,
utility markers, utility poles, other utility features, traffic signal structures and features, pubic signs, private
signs, fences, landscaping, trees, shrubs, other vegetation, and other similar or significant features.

Other Areas - The Contractor shall film at his sole expense other areas where, in his/her opinion, the
establishment of a record of existing conditions is warranted. The Contractor shall notify the Engineer in
writing of such areas.

Street List — This item shall include the filming all of the streets as listed in the Detailed Specification for
Progress Schedule and Construction Limits.

The Engineer may direct the filming of other minor areas not specified herein at the Contractor’s sole expense.

AUDIOVISUAL FILMING SERVICES

The following companies are known to be capable of providing the filming services required by this Detailed
Specification and shall be utilized, unless the Contractor receives prior written approval from the Engineer to utilize
another company of comparable or superior qualifications.

Construction Video Media
Midwest Company

Topo Video, Inc.

Video Media Corp.

MEASUREMENT AND PAYMENT

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT

Audiovisual Tape Coverage Lump Sum

Audiovisual Tape Coverage shall include all labor, equipment, and materials required to perform the filming and to
provide the finished videotape the Engineer. The unit price includes filming the entire project limits, for each and
every street, as described above.
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DETAILED SPECIFICATION
FOR
ITEM #208 - COLD MILLING PAVEMENT

DESCRIPTION

This work shall consist of removing HMA, aggregate, and concrete pavement materials from roadbeds and/or other
paved areas, by use of cold milling equipment.

These items are not intended to be used for the general milling of concrete streets. These items are intended to be used
to pay for all of the milling (HMA, aggregate, and concrete layers) on HMA paved streets with either an aggregate or
concrete base.

CONSTRUCTION METHODS

HMA, aggregate, and concrete surface(s), shall be milled to the depths, widths, grades, profiles, and cross sections, all
as indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer. After a location is milled,
the work will be inspected by the Engineer. The number of intersections and areas to be milled may be increased or
decreased by the City, with no adjustment to unit prices for changes in quantities of these items of work.

In areas where the existing concrete gutter pan has been overlaid with HMA material, the Engineer may direct the
Contractor to perform localized cold milling at the edge-of-metal to reveal a vertical face at the edge-of-metal of the
curb. This localized milling shall be paid for at the Unit Price for Contract Pay Item "Cold Milling of Pavement."
Subsequent handwork and machine work to remove and dispose of existing HMA overlays from the gutter pan will not
be paid for separately, but will be paid for with this item.

After milling, the Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials,
and shall construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and
as directed by the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other
equipment as necessary, and as directed by the Engineer, for this work. Use of each specific piece of equipment is
subject to the approval of the Engineer.

The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to properly
complete the work. Where the Engineer directs the addition of such materials, they shall be paid for as either the Item
of Work: "Aggregate Base Course 21AA - C.I.P.", or "21AA Limestone - C.I.P.", as appropriate. Where such
materials are directed to be removed, they shall be paid for as the Item of Work: "Cold Milling Pavement."

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

Where the Contractor removes material below the grade(s) specified, the resulting voids or depressions shall be
backfilled and compacted by the Contractor, at the Contractor's expense, by hand patching, with a HMA mixture
approved by the Engineer, in accordance with section 502.03.C.5 of the 2011 edition of the MDOT Standard
Specifications for construction.

Handwork required to remove HMA, aggregate, and/or concrete surfaces from around manholes, structures, and utility
covers, and to remove HMA curbing, HMA driveway wedges, and HMA surfaces around other miscellaneous
unremoved areas within the milling limits, will not be paid for separately, however the tonnage of material removed by
handwork will be paid for as these items of work.

Prior to placing asphalt, all milled areas, including joints and cracks, shall be cleaned of all loose material with vacuum
type street cleaning equipment.
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The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all
bricks, if present, as directed by the Engineer.

EQUIPMENT

Cold milling machines shall have continuously variable depth controls, capable of removing, in a single pass, HMA,
aggregate, and concrete materials having a combined thickness of up to 4-inches. Cold milling machines shall be
capable of accurately removing the HMA, aggregate, and concrete surface(s), in one or more passes, to the grades and
cross sections shown on the Plans, and as directed by the Engineer.

The equipment shall have enclosed cutting drums with a water sprinkling system around the reduction chamber for
pollution control, and shall remove excess material from the surface, while preventing dust from escaping into the air.

MEASUREMENT AND PAYMENT

The completed quantities of these items of work will be measured by weighing the millings at a location approved by
the Engineer. The Contractor shall provide the Engineer with computerized weight tickets for milled material. Each
load ticket must include the truck number; gross, tare, and net weight; time of day, and date. The Contractor shall
provide a daily tabulation of tare weights for all trucks used. The tare weights on each load ticket will be checked
against the tare weights provided on the daily tabulation, and their compliance will also represent basis for payment.
All trucks shall have their tare weight checked daily.

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Cold Milling Pavement Ton

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #212 - SUBGRADE UNDERCUTTING - TYPE Il

DESCRIPTION

This work includes removal of unsuitable granular base, subbase or clay material(s) to depths as specified by the
Engineer.

CONSTRUCTION METHOD

After the pavement has been removed, and/or after rough/finish grading, and/or at the time of proofrolling, the
Engineer may inspect the grade to determine the need for, and the limits of, undercuts. After undercut areas are
excavated to the depths as directed by the Engineer, the areas shall be trimmed, shaped, evenly graded and
recompacted to not less than 95% of the soils maximum unit weight as determined by the AASHTO T-180 test. The
Contractor shall properly dispose of all excess materials.

Subgrade Undercutting - Type Il shall be backfilled with 21AA Limestone, Class Il Sand, or other material(s), as
directed by the Engineer. The backfill material shall be compacted to not less than 98% of its maximum unit weight as
determined by the AASHTO T-180 test. The fill material(s) for Subgrade Undercutting Type Il shall be paid at the
Contract unit price for the corresponding items of work as used which are (Class Il Sand - C. I. P., and 21AA
Limestone - C. I. P.).

The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all
bricks, if present, as directed by the Engineer.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed
by the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as
necessary, and as directed by the Engineer, for this work. Use of each specific piece of equipment is subject to the
approval of the Engineer.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

These items of work shall be measured for payment by calculating the volume of the undercut excavation prior to the
placement of backfill.

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Subgrade Undercutting - Type Il Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this detailed Specification.

S:\Project Management\General\2013-026 Yellowstone Water Main\12 - Contract Specifications\DETAILED SPECIFICATION 1.docx DS-16



DETAILED SPECIFICATION

FOR
ITEM #213 - TEMPORARY 6 INCH OR 8 INCH WATER MAIN LINE STOP

DESCRIPTION

All water main work shall be performed in accordance with the current City of Ann Arbor Public Services Area
Standard Specifications and as detailed herein.

The Contractor shall furnish all materials, labor and equipment to properly install and set water main line stops into the
existing Ductile Iron Main(s) at the locations as shown on the plans and as directed by the Engineer.

The existing mains, upstream and downstream of the proposed line stop(s) cannot be shut down or taken out of service.
To ensure that the entire operation shall be accomplished without interruption of service or flow, the installation shall
be accomplished by Contractor personnel skilled and experienced in the procedures specific to line stops of the
required size(s).

The work shall include, but not be limited to; pavement saw-cutting; excavation and disposal of excavated material;
the furnishing, installation, and removal of sheeting and/or shoring where needed; the furnishing, placement and
compaction of approved bedding and backfill materials; furnishing and placing suitable, clean, gravel to create a stable
working surface at the bottom of the excavation; de-watering; pipe cleaning, measuring, and performing all advance
work necessary to prepare for the performance of the line stop; nighttime lighting as required; the removal of all
materials and equipment associated with the work when no longer needed; and, any other items needed to complete the
work as detailed on the plans and as specified herein.

MATERIALS

Bedding and backfill for areas contained within a segment of water main designated as Trench Detail | (under
roadbed), Modified, shall be Granular Material, Class Il, meeting the requirements of Section 902. For work within a
segment of water main designated as Trench Detail V (outside of the 1:1 influence line of roadbed or curb and gutter),
Modified, Granular Material, Class Il and Engineer approved native material, placed in accordance with the trench
details, shall be used.

The Contractor shall submit to the Engineer two (2) sets of drawings, furnished by manufacturers, fully and distinctly
illustrated and describing the Line Stop fittings proposed to be furnished. Work shall not commence until such time as
the drawings have been reviewed and accepted by the Engineer.

Line Stop Fittings shall be full encirclement, pressure retention type split tee. It shall consist of two steel weldments;
an upper line stop flange saddle plate and a lower saddle plate. These two saddle plates shall be contiguous.

Line Stop Flange: The outlet of each fitting shall be machined from a 150 Ib. forged steel flange (ASTM A181 or
A105) or from pressure vessel quality steel plate (ASTM A285, Grade C); flat faced and drilled per ANSI B16.5).
Suitable independently operated locking devices shall be provided in the periphery of the flange to secure the
completion plug.

Line stop Nozzle: The nozzle, which lies between the saddle and the flange shall be fabricated from steel pipe (ASTM
A234). After welding and stress relief, the nozzle shall be accurately bored as follows to accommodate the Line stop
plugging head:

a) Machine an internal circular shoulder to seal against the circumferential gasket carried on the plugging
head.

Completion Plug: The completion plug shall be machined from a stress relieved carbon steel weldment. It shall
contain two (2) circumferential grooves: one to receive the locking devices from the Line stop flange, and the second
to contain a compressible "O" ring to seal pressure tight against the bore of the flange.
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Blind Flange: Each Line stop fitting shall be closed with a blind flange. Facing and drilling of the blind flange shall be
compatible with that of the Line stop flange. Minimum blind flange thickness shall be that of AWWA Spec. 207, Class
D.

Saddle Alignment Marking: Each saddle-half shall be matched and marked with serial numbers, to insure proper
alignment in the field.

Fasteners: All bolts, studs, and nuts used on Line stop, drain/equalization fittings, blind flange, and other elements that
shall remain upon completion of the work shall be stainless steel and meet the requirements of ASTM F 593.

General: Manufacturer will exercise extreme care to insure that weldments are of adequate strength, properly shaped,
securely reinforced, and free from distortion that could stress the ductile iron main during installation, pressure
tapping, or Line stopping operations. All steel shall meet the requirements of ASTM A36, as a minimum. All
weldments shall be braced and stress relieved.

Gaskets: Shall be molded from elastomer compounds that resist compression setting and are compatible with water in
the 32 to 140 deg. F temperature range.

Upper Line stop Flange Saddle: Shall consist of a saddle plate, a Line stop flange, and a Line Stop nozzle. The interior
of the saddle plate, adjacent to and concentric with the O.D. of the nozzle, shall be grooved to retain a gasket which
shall seal the saddle plate to the exterior of the ductile iron main. This gasket shall constitute the only seal between the
main and the fitting. The flange saddle shall also meet the following requirements:

a)  Saddle plate shall be of a minimum of 0.375" in thickness. It shall be shaped to be concentric to the
outside of the ductile iron main. The smallest 1.D. of the saddle and its interior rings shall exceed the
O.D. of the main by a minimum of 0.250" to allow for ovality of the main;

b)  Line stop nozzle of 0.375" min. wall thickness shall be securely welded to the saddle plate;

c) The Line Stop flange shall be securely welded to the nozzle. After welding, the assembly shall be
braced, stress relieved, and bored to receive the completion plug and the circumferential gasket of the
Line Stop machine plugging head; and,

d) Bolt, nut of stud, nut, and washer assemblies shall be furnished to draw the upper and lower saddles
together for sealing. Bolting brackets shall be gusseted.

Lower Saddle Plate: Saddle plate shall be of a minimum 0.375" thickness and shall be shaped to be concentric to the
outside brackets shall match upper half.

EQUIPMENT

The equipment shall consist of a cylindrical plugging head that contains a flat, expandable elastomer sealing element.
The plugging head shall be advanced into and retracted from the main by means of a linear actuator. When retracted,
the plugging head and carrier are housed in an adapter, bolted pressure tight between the tapping valve and the
actuator.

Sealing Element: The element shall be monolithically molded from a suitable polyurethane compound. The element
shall be flat in a plane perpendicular to the flow in the main. Minimum thickness of the element shall be 4". The
bottom of the element shall be semi-circular to conform to the bore of the main.

Drilling equipment: Shall be in good working condition,equipped with power drive to insure smooth cutting, and to
minimize shock and vibration. Cutting equipment shall be carbide tipped and capable of being replaced without
removal from the jobsite.

Plugging Head: The diameter of the cylindrical plugging head shall be slightly smaller than the bore of the Line Stop
nozzle. The plugging head shall have a suitable circumferential gasket to seal against the shoulder in the Line stop
nozzle. This gasket shall also seal against the sealing element to prevent bypass flow around the Line stop.
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Deposits in Bore of Main: The semi-cylindrical bottom of the plugging head shall be designed to break and dislodge
tuberculation and other deposits in the bore of the main which might interfere with a satisfactory Line stop.

CONSTRUCTION METHODS

Installation of proposed line stops mains will require work in close proximity to existing utilities. This must be taken
into consideration when the contractor determines the required trench safety requirements. All excavation shall
conform to MIOSHA Standards; the Contractor is soley responsible for determining all excavation and trench safety
requirements.

If necessary, The City will reduce the pressure to 100 psig or less for the duration of the installations. The entire
operation of installing the line stop shall be accomplished without reduction of water pressure in the main(s) below 100
psig. It shall be the responsibility of the Contractor to verify pressure prior to commencing the installation.

Preliminary Field Inspection of Water Main:

Dimensional, specification, and other data regarding the existing mains have been taken from existing
records. This information may be inaccurate, out of date, and/or inadequate. The data have not been
verified by field inspections. Further, the water main consists of ductile iron pipe which may contain
dimensional and structural flaws. In addition, the Contractor shall anticipate that exterior main conditions,
bells, service connections, or presence of adjoining utilities may require relocation of proposed line stop.
Prior to proceeding with the installation of any line stop, it is necessary to know the exact main outside
diameter of the water main, if it has any ovality, and the internal diameter of the pipe before line stop fittings
and plugging head sealing elements can be manufactured and/or ordered.

Prior to ordering material, Contractor shall excavate at each proposed location and carefully measure the
outside diameter of the water main with calipers along at least four (4) locations to determine ovality and the
critical outside diameter of the water main. The Contractor shall determine main wall thickness, uniformity,
and structural integrity by means of ultrasonic testing. Data shall be taken to determine extent of internal
deposits, tuberculation,etc..

If the Engineer determines that Contractor's data are not adequate, the Engineer may direct Contractor to
make one or more pressure taps on main to obtain test pipe coupons for the Engineer's evaluation. The
minimum size of the test coupon shall be 5" diameter, drilled through a nominal 6" valve. Pressure tapping
saddles and other materials used for inspection taps shall conform to the requirements of this Special
Provision. The Contractor shall anticipate that heavy interior corrosion and/or tuberculation exists within the
water main.

If, in Engineer's opinion, the proposed location is unsatisfactory based on measurements of the existing pipe
at the locations of the proposed line stops, the Engineer will direct excavation at another site. Excavating,
de-watering, inspections, backfill, and restoration will be paid for separately in accordance with the
applicable contract unit prices or Section 109.05.C and 109.05.D whichever the Engineer deems most
appropriate.

Because of possible internal corrosion and deposits in existing water mains, a "bottle-tight" shut down may not occur.
A satisfactory shutdown which allows the work to be accomplished (i.e. valve replacement, water main tie-in, etc.)
using drainage pumps to de-water excavations, with workmen wearing boots and raingear, if necessary, must be
obtained. The Contractor will not be allowed to proceed with further work until an acceptable shutdown is achieved.
The Contractor shall be aware that this may require the halting of work and re-scheduling of all work operations.

Contractor shall power wire brush and grind the exterior of the water main to remove any debris, corrosion deposits, or
other surface irregularities that might interfere with proper seating and sealing of each line stop fitting against each
main. Any structural defects in the water main, service connections, appurtenances, adjacent utilities, etc., that could
interfere with the line stop installation shall be immediately reported to Engineer.
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All line stop fittings and appurtenances shall be cleaned and disinfected in accordance with the current City of Ann
Arbor Public Services Area Standard Specifications prior to bolting any of the line stop fittings in place or
commencing any pipe cutting.

Contractor shall fit upper and lower saddle plate assemblies to main, thoroughly checking for proper fit to main.
Under no circumstances shall Contractor attempt to force, reshape, or bend saddle plates by excessive tightening of
saddle studs while the line stop fitting is assembled around the main. Any required retrofitting shall be accomplished
with the fitting removed from the main. Any damage to fitting, accessories, or main shall be repaired at Contractor's
expense to the satisfaction of Engineer.

Upper and Lower saddle halves shall be drawn together by bolt assemblies and the Saddle plates shall be bolted
together in the horizontal position.

All line stop work shall be performed in accordance with the equipment manufacturers approved work procedures and
installation guidelines.

Final closure of the water main shall be accomplished by insertion of a manufacturer-approved completion plug. The
Contractor shall test the completion plug sealing through the use of a bleed off assembly in the machine housing.

The Contractor shall remove the temporary valve and the installation of a blind flange shall be completed.

The Contractor shall place polyethylene encasement meeting the requirements of the City of Ann Arbor Standard
Specifications for Construction around the upper and lower saddle halves, the blind flange, and to a point at least 1 foot
on either side of the saddle halves. All polyethylene encasement shall be securely taped to the water main such that
water entry is minimized to the greatest extent possible.

Lighting Requirements for Nighttime Water Main Work:

Night work shall be lighted to an average intensity of 108 lux minimum. Sufficient light sources shall be provided
to achieve this illumination requirement. The lighting scheme shall be submitted to the Engineer for review and
approval. Nighttime water main work will not be allowed to begin until such time as the lighting scheme has been
approved by the Engineer.

The lighting shall allow the inspector to clearly see and inspect all work operations, including pipe, fitting, and
valve installations, disinfection of the pipe, pipe cleaning, and all other night work.

Lighting systems may be fixed, portable, or equipment mounted. A power source shall be supplied with sufficient

capacity to operate the lighting system. The lighting system(s) shall be arranged such that they do not interfere
with the vision of motorists or unnecessarily illuminate surrounding properties or residences.

MEASUREMENT AND PAYMENT

The unit prices for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

PAY ITEM PAY UNIT
Temporary 6 inch or 8 inch Water Main Line Stop Each

All work shall be paid in full at the contract unit prices which shall include all the labor, materials, and equipment
required to perform the work as detailed herein. This shall also include all required costs associated with night time
work, supplemental lighting, and all other required elements of the work.
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DETAILED SPECIFICATION
FOR
ITEM #221 - HMA PAVEMENT, BASE OR LEVELING, 13A
ITEM #222 - HMA PAVEMENT, WEARING, 13A
ITEM #223 - TEMPORARY HMA PAVMENT

DESCRIPTION

This work shall consist of constructing HMA pavement base, leveling, and surface courses in accordance with
Division 5 and Section 806 of the 2003 edition of the MDOT Standard Specifications, current supplemental MDOT
specifications, and the City of Ann Arbor Standard Specifications, except as modified herein, and as directed by the
Engineer.

MATERIALS AND EQUIPMENT

General

The HMA mixture to be used for this work shall be MDOT 13A. Other mixtures may be used for the item “Temporary
HMA Pavement” as approved by the Engineer.

Asphalt Binders shall be grade PG 52-28, PG 58-22, PG 58-28, or PG 64-22, as directed by the Engineer, and shall
meet the requirements specified in Section 904 of the 2003 edition of the MDOT Standard Specifications, and any
current supplemental MDOT specifications. Binders for Superpave mixes shall be PG 58-22 for base and leveling
courses, and PG 70-28(p) for the wearing course.

The Aggregate Wear Index (AWI) number for this project is 260. This AWI number applies to all aggregates used in
all top course mixtures. Blending aggregates to achieve this AWI requirement is permitted in accordance with current
MDOT Standards, and Supplemental Specifications.

Reclaimed Asphalt Pavement (RAP) in HMA Mixtures

The use of Reclaimed Asphalt Pavement (RAP) in HMA mixtures shall be in accordance with Section 501.02.A.2 of
the 2003 edition of the MDOT Standard Specifications, and the City of Ann Arbor Standard Specifications.

CONSTRUCTION METHODS

All concrete work shall be completed prior to placing HMA mixtures.

The Contractor shall have a 10-foot long straight-edge, backhoe, air-compressor and jackhammer available during all
paving operations.

Prior to placing the bond coat, the Contractor shall kill all vegetation (within the area to be paved) by applying an
approved weed killer ("Round-Up" by Monsanto, or equal), shall thoroughly clean all joints & cracks in the existing
pavement (and any gutter to be overlaid) with compressed air and/or vacuum-type street cleaning equipment to remove
all dirt and debris to a depth of at least 1-inch, and shall thoroughly clean the entire surface to be paved, with a Vac-All
or similar vacuum-type street cleaning equipment.

MDOT SS-1h bond coat shall be applied at a uniform rate of 0.05 gallons/square yard, on all exposed, existing HMA
and concrete surfaces which will come in contact with the new HMA material. The Contractor shall take extra care to
avoid covering surfaces which are not to be paved. After September 15, SS-1h bond coat shall not be diluted by more
than 25%.

The Contractor shall place HMA wedges using the base, leveling, and wearing mixtures specified herein, as directed
by the Engineer, prior to placing the wearing course. Such wedging shall be measured and paid for at the respective
unit price of the appropriate HMA Pavement item.
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Construction of butt joints, where directed by the Engineer, shall be included in this item of work.
The Contractor shall schedule the paving operation to avoid longitudinal cold joints.

HMA wearing and leveling courses shall be placed in lifts of 2-inches or less; base courses shall be placed in lifts of 3-
inches or less.

All specified HMA thickness dimensions are compacted-in-place.

The Contractor shall construct the pavement courses to provide the final cross-slopes (crowns) specified by the
Engineer.

The Contractor shall construct feather joints, and shall feather the leveling and wearing courses at structures, in drive
approaches, and at intersection joints, as directed by the Engineer. Feather joints shall vary the thickness of the asphalt
from 0.0-inches to the required full paving thickness (approximately 1%-inches) over a 5-foot to 15-foot distance, or as
directed by the Engineer. The Contractor shall rake all large aggregates out of the HMA mixture in feather joints, prior
to compaction.

The Contractor shall provide a minimum of two rakers during the placement of all wearing and leveling courses.
Further, the Contractor shall provide, when directed by the Engineer, a second "Break-Down" roller in order to achieve
the specified asphalt densities.

The Contractor shall provide a minimum of 24-hours notice to the Engineer prior to paving, and shall obtain a "Permit
To Pave" from the Engineer in advance of scheduling paving.

The Contractor and Engineer shall carefully observe the paving operation for signs of faulty mixtures. Points of
weakness in the surface shall be removed or corrected by the Contractor, at his/her expense, prior to paving subsequent
lifts of HMA material. Such corrective action may include the removal and replacement of thin or contaminated
sections of pavement, including sections that are weak or unstable. Once the Contractor or his representative is
notified by the Engineer that the material being placed is out of allowable tolerances, or there is a problem with the
paving operation, the Contractor shall stop the paving operation at once, and shall not be permitted to continue placing
HMA material until again authorized by the Engineer.

During the placement of leveling and wearing courses, the speed of the paving machine(s) shall not exceed 50-feet per
minute.

The Contractor shall furnish and operate enough materials and equipment so as to keep the paving machine(s) moving
continuously at all times. Failure to do so shall be cause for the suspension of the paving operation until the Contractor
can demonstrate to the satisfaction of the Engineer, that sufficient resources have been dedicated to perform the work
in accordance with the specifications.

Each layer of HMA mixture shall be compacted to between 92 to 96 percent (or as determined acceptable by the
engineer) of the theoretical maximum density, as listed on the approved Job Mix Formula.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

Temporary HMA Pavement

At locations that need to be reopened to traffic prior to final paving, the Engineer may direct the Contractor to
construct temporary HMA patches in order to maintain traffic through intersections or at other locations as directed by
the Engineer.
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Maintenance of the temporary pavement, including placement of additional material as directed by the Engineer to
address any rutting or cracking, shall be included in this item of work. Removal of temporary patches prior to final
paving shall also be included in this item of work.

Any sawcutting, removals, and preparation of base materials prior to placing Temporary HMA Pavement shall be
included in the item of work “Machine Grading, Modified.”

MEASUREMENT AND PAYMENT

Measurement of these HMA paving items shall be by the ton, in place. Unused portions of material loads shall be
returned to the plant and re-weighed, and the corrected weight slip shall be provided to the Engineer. All weight slips
must include the type of mixture (codes are not acceptable), as well as vehicle number, gross weight, tare weight and
net weight.

Price adjustments shall be enforced as described at Section 4.00.19 MDOT Standard Specifications (1990 edition) and
will be based on the City's testing reports.

All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, jackhammers, and air
compressors shall be included in the bid prices for these items of work or in the item of work “General Conditions.”

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Temporary HMA Pavement Ton
HMA Pavement, Base or Leveling, 13A Ton
HMA Pavement, Wearing, 13A Ton

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR:
ITEM #230 - REMOVE CONCRETE CURB OR CURB & GUTTER - ANY TYPE
ITEM #231 - REMOVE CONCRETE SIDEWALK AND DRIVE - ANY THICKNESS

DESCRIPTION

This work shall consist of removing concrete curb, gutter, curb and gutter, integral curb, sidewalk, sidewalk ramps,
drive openings, and drives as shown on the Plans, as detailed in the Specifications, and as directed by the Engineer, in
accordance with Section 204 of the 2012 MDOT Standard Specifications for Construction, except as specified herein,
and as directed by the Engineer.

CONSTRUCTION METHOD

The Contractor shall remove concrete curb, gutter, curb & gutter, integral curb, pavement, trench drain and
related materials, sidewalk, sidewalk ramps, drive openings, and drives, all regardless of the type and thickness,
and all as shown on the Plans, as detailed in the Specifications, and as directed by the Engineer.

Prior to the start of removals, the Engineer and Contractor together shall field measure all removals.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot
wide MDOT Type M drive openings, and including those necessary to provide for the partial removal of existing drive
approaches as shown on the Plans, as directed by the Engineer, and as marked for removal. The Contractor shall cut
steel reinforcement bars as directed by the Engineer at all areas of removal.

The Contractor shall remove, salvage, deliver to any location within the City limits, and neatly stack/stockpile all
bricks, if present, as directed by the Engineer.

The Contractor shall excavate, cut, remove stumps, remove brush, remove trench drain, clean out, related piping, place
pipe bulkheads, grade, and trim as needed and as directed, and shall import, furnish, fill, place, grade, and compact
granular material as needed to: construct new concrete items; to repair or replace existing concrete items; to relocate
existing concrete items to their new specified/directed elevations/locations, including all necessary grading at elevation
changes of curb and gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and
turf is to be established in its place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

The Contractor shall re-shape, re-grade, and re-compact the existing roadbed materials to the cross-section(s) as
indicated on the Plans, as detailed in the Specifications, and as directed by the Engineer. The Contractor shall use blade
graders, maintainers, vibratory rollers, and/or other equipment as necessary, and as directed by the Engineer. The use
of each specific piece of equipment is subject to the approval of the Engineer.

The Engineer may direct aggregate base materials to be either removed from or added to the job-site, to properly
complete the work. Where the Engineer directs the addition of such materials, they shall be paid for as either the Item
of Work: "Aggregate Base Course, 4G - C. I. P. ". Where the Engineer directs such materials to be removed, they will
not be paid for separately, but shall be included in the appropriate concrete removal item.

Where existing concrete curb & gutter is to be replaced on a street with a concrete (or brick) base, the Engineer may
direct the Contractor to remove a 1-to-2-foot wide, full-depth section of pavement and pavement base from
immediately in front of the curb & gutter. As part of this pavement/base removal, the Contractor shall perform
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additional (double) full-depth saw-cutting along the entire removal limits, and shall take sufficient care so as not to
damage and/or disturb any adjacent pavement, pavement base, and/or any other site feature, all as directed by the
Engineer. The removals shall be to a sufficient width and depth to allow for the placement and removal of the curb &
gutter formwork. After the removal of the formwork, the Contractor shall replace the concrete base to its original
thickness and elevation(s).

Excavated/removal areas shall be adequately protected with barricades or fencing at all times.

Removed or excavated materials which are not incorporated into the work shall become the property of the Contractor
and shall be immediately removed and properly disposed of off-site. Removed or excavated materials may not be
stockpiled overnight on, or adjacent to, the site.

Subbase or subgrade removed without authorization by the Engineer shall be replaced and compacted by the
Contractor at the Contractor's expense, with materials specified by the Engineer.

The Contractor shall restore all disturbed areas to better than or equal to their original condition. This includes the
placement and compaction of 2. 5 inches of topsoil, followed by the placement of grass seed, followed by the
placement of 0.5 inches of topsoil at all turf restoration locations, and at locations where concrete items are removed
and turf is to be established. All restoration work and materials shall be in accordance with the City Standard
Specifications. Restoration work must be performed within one week of the placement of the wearing course for each
street.

MEASUREMENT AND PAYMENT

Sidewalk ramp and trench drain and related removals shall be measured and paid for as “Remove Concrete Sidewalk
and Driveways - Any Thickness”.

Payment for saw cutting to create or modify Type M openings, and to allow for the partial removal of existing drives
shall be included in the price of the item of work, “Remove Concrete Sidewalk & Driveways - Any Thickness”, and
will not be paid for separately.

All sawcutting required for removals shall be included in the appropriate item of work, and will not be paid for
separately.

Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding
will not be paid for separately, but shall be included in the appropriate associated items of work.

Concrete removal items shall be field measured and paid for at the Contract Unit Prices for their respective Contract
(Pay) Items as follows:

PAY ITEM PAY UNIT
Remove Concrete Curb or Curb & Gutter - Any Type Lineal Foot
Remove Concrete Sidewalk & Driveways - Any Thickness Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM#232 CONCRETE CURB OR CURB & GUTTER - ANY TYPE
ITEM#233 CONCRETE M-OPENING - HIGH-EARLY
ITEM#234  4-INCH CONCRETE SIDEWALK OR RAMP
ITEM#235 6-INCH CONCRETE SIDEWALK, RAMP OR DRIVE

DESCRIPTION

This work shall consist of constructing concrete items including curb, gutter, curb and gutter, sidewalks, drive
approaches, MDOT Type M drive openings, and pavement repairs with mechanical anchors and hook bolts, all of any
type and/or dimensions, all of either regular, fibermesh reinforced, and/or high-early concrete, in accordance with
Sections 601, 602, 603, 801, 802, and 803 of the 2012 edition of the MDOT Standard Specifications for Construction,
except as specified herein, as shown on the Plans, as shown in this Detailed Specification, and as directed by the
Engineer.

The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other concrete items
within ADAAG compliance. All sidewalks and curb ramps must be constructed in accordance with MDOT Standard
Detail R-28-F (version in place at time of the bid letting).

MATERIALS
Concrete mixtures shall be as follows (or as directed by the Engineer), and concrete materials shall meet the
requirements specified in the referenced sections of the MDOT Standard Specifications:

Concrete Item Concrete Mixture MDOT Section
Curb or Curb & Gutter P1, 6-sack 601
Curb or Curb & Gutter - High-Early HE, 8.4-sack 601
4" or 6" Sidewalk or Ramp P1, 6-sack 601

CONSTRUCTION METHODS

General
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced the same day they
are removed.

Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments shall be completed prior
to the placement of pavement.

All subgrade work shall be completed prior to placing concrete items, unless directed or approved by the Engineer.
The subbase shall be trimmed to final elevation before placing curb. Curb shall not be placed on a pedestal or mound.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as
directed, and shall import, furnish, fill, place, grade, and compact Class Il granular material and 21AA Aggregate
material as needed to: construct new concrete items; to repair or replace existing concrete items; to relocate existing
concrete items to their new specified/directed elevations/locations, including all necessary grading at elevation changes
of curb and gutter, sidewalks and ramps; and at locations where existing concrete items are to be removed and turf is to
be established in its place.

At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, and where
directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the subgrade, subbase or base,
and replace it with approved 21AA Aggregate material, compacted in place.

The Contractor shall coordinate with the City Forester prior to the removal of any tree roots.
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The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; vehicular,
pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage.

The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect concrete items.
The Engineer may suspend or defer concrete placement if rain protection is not available. The Contractor shall not be
entitled to any additional compensation due to work suspension or deferral resulting from a lack of adequate rain
protection.

The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to construct 2-foot
wide Type M drive openings, and including those necessary to provide for the partial removal of existing drive
approaches, as shown on the Plans, as directed by the Engineer, and as marked for removal.

The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to prevent
water loss from the new concrete, and to form a better bond between old and new concrete. If a cold-joint becomes
necessary, (the) existing concrete surface(s) shall be cleaned with compressed air to expose the aggregate in the
concrete.

Where it is necessary to remove existing pavement to provide space for concrete formwork, a sufficient amount of the
existing pavement shall be removed to allow for the use of a vibratory plate compactor in front of the curb.

Where concrete items are placed in areas adjacent to existing pavement that is beyond the general resurfacing
(pavement removal and/or milling) limits, the adjacent pavement area shall be backfilled and permanently patched
within 48-hours of the removal of concrete formwork. The backfill material shall be MDOT 21AA aggregate
compacted in place to 95%, up to the elevation of the proposed bottom of pavement. The pavement patching
material(s) shall be as specified and as directed by the Engineer.

Where concrete items are placed adjacent to existing pavement that is within areas scheduled for subsequent pavement
removal and/or milling, the adjacent pavement area shall, within 48-hours of the removal of concrete formwork, be
backfilled with MDOT 21AA aggregate compacted in place to 95% up to the elevation of the bottom of the adjacent
pavement.

Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved material and
compacted by mechanical means to 95%.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter
equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter
equipment, or work task deferral.

Restoration

The Contractor shall restore all disturbed areas to better than or equal to their original condition within two calendar
days from the date of concrete placement. This includes the placement and compaction of 2.5 inches of topsoil,
followed by the placement of grass seed, followed by the placement of 0.5 inches of topsoil, at all turf restoration
locations, and at locations where concrete items are removed and turf is to be established. Restoration shall also
include the replacement of any brickwork, decorative stone, or other adjacent materials. All restoration work
and materials shall be in accordance with the City Standard Specifications.

Contraction Joints in Sidewalk
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed. The method of forming joints and
spacing shall be approved by the Engineer prior to construction.

Expansion Joints in Sidewalks
¥-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all property
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lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as directed by the
Engineer. Transverse expansion joints shall be placed through the sidewalks at uniform intervals of not more than
300-feet.

Y-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at the juncture
of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed by the Engineer.

Expansion Joints in Curb and Gutter

%-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting pavement, at
each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and as directed by the
Engineer.

Expansion joint material shall extend to the full depth of the joint. After installation, the top shall not be above the
concrete nor be more than %-inch below it. No reinforcing steel shall extend through expansion joints.

Plane of Weakness Joints in Curb and Gutter
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, normally 10-feet in length, with
a minimum being 8-feet in length, and shall be placed opposite all plane of weakness joints in the abutting concrete base course.

Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the exposed
surfaces of the curb or curb and gutter. Plates shall be notched, if necessary, to permit the steel reinforcement to be
continuous through the joint.

Concrete Pavement Repair - High Early

Prior to the placement of concrete, the Contractor shall install mechanical anchors and */s-inch diameter hook bolts into
adjacent (new or old) concrete items as required by the MDOT Standard Specifications and Details, as indicated on the
Plans, and as directed by the Engineer. The Engineer may delete the installation of mechanical anchors and hook bolts
where, in the Engineer’s opinion, the adjacent concrete item(s) is/are observed to be of poor quality. The installation of
mechanical anchors & hook bolts will be paid for separately, and are not included in the bid price for “Concrete
Pavement Repair — High Early.”

During the placement of "Concrete Pavement Repair - High-Early", the Contractor shall use a high-frequency
mechanical vibrator to compact and consolidate the concrete to provide even, homogeneous placement, and to prevent
voids, honeycombing, and/or pockets of air from forming within the concrete.

MEASUREMENT AND PAYMENT

The work of furnishing and installing mechanical anchors and hook bolts will be measured and paid for by the number
of hook bolts installed.

All concrete pavement repair, including that which is installed with integral curb and gutter, will be measured and paid
for by the area actually placed in square yards (S.Y.).

No additional compensation will be paid for the construction of concrete items adjacent to existing concrete curb,
gutter, pavement, or any other pavement or surface feature(s).

No additional compensation will be paid for the removal of a 6-inch thick layer of the subgrade, subbase or
base, and replacement with approved 21AA aggregate material, compacted in place.

A deduction in length for catch basins and inlet castings will be made to measurements of Curb and Gutter.
Curb, gutter, curb and gutter, and MDOT type M openings, shall be paid as "Curb & Gutter."

Restoration work, including backfilling, compacting, HMA patching adjacent to concrete items, topsoiling and seeding
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will not be paid for separately, but shall be included in the appropriate associated items of work.

Payment for saw cutting for Type M openings and for partial removal of existing drives shall be included in the price
for the item of work, “Remove Concrete Sidewalk & Driveways - Any Thickness”, and will not be paid for separately.

Payment for the removal of HMA pavement and aggregate base to provide space for concrete formwork and vibratory
plate compactor shall be included in the price for the item of work, “Remove Concrete Curb and Gutter - Any Type”,
and will not be paid for separately.

Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract
(Pay) Items:

PAY ITEMS PAY UNIT
Concrete Curb or Curb & Gutter - ALL TYPES Lineal Foot
4 - 6-8 Inch Concrete Sidewalk, Ramp, or Drive Square Foot

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #240 -DETECTABLE WARNING, CAST IN PLACE

DESCRIPTION

This work shall consist of furnishing and installing cast in place detectable warning units in compliance to the
Americans with Disability Act (ADA). All work shall be in accordance with MDOT Standard Detail R-28-H (version
in place at time of the bid letting).

MATERIALS AND CONSTRUCTION METHODS

The detectable warning tiles shall be ceramic cement or composite polymer concrete (CRC), colored as Federal
Number 22144 (frequently referred to as “Colonial Red” or “Brick Red”). The detectable warning tiles shall meet the
following dimensions and tolerances:

1. Dimensions: Cast In Place Detectable/tactile Warning Surface Tiles shall be held within the following dimensions
and tolerances:

Length: 24”

Width: The full width of the approaching walk (60 for typical sidewalk)
Depth: 1.375 (1-3/8") (+/-) 5% max.

Face Thickness: 0.1875 (3/16") (+/-) 5% max. Warpage of Edge: 0.5% max.
Embedment Flange Spacing: shall be no greater than 3.1"

N

Water Absorption of Tile when tested by ASTM D 570-98 not to exceed 0.05%.
Slip Resistance of Tile when tested by ASTM C 1028-96 the combined Wet and Dry Static Co-Efficients of
Friction not to be less than 0.80 on top of domes and field area.

Compressive Strength of Tile when tested by ASTM D 695-02a not to be less than 28,000 psi.

Tensile Strength of Tile when tested by ASTM D 638-03 not to be less than 19,000 psi.

Flexural Strength of Tile when tested by ASTM D 790-03 not to be less than 25,000 psi.

Chemical Stain Resistance of Tile when tested by ASTM D 543-95 (re approved 2001) to withstand without
discoloration or staining - 10% hydrochloric acid, urine, saturated calcium chloride, black stamp pad ink, chewing
gum, red aerosol paint, 10% ammonium hydroxide, 1% soap solution, turpentine, Urea 5%, diesel fuel and motor
oil.

8. Abrasive Wear of Tile when tested by BYK - Gardner Tester ASTM D 2486-00 with reciprocating linear motion
of 37+ cycles per minute over a 10" travel. The abrasive medium, a 40 grit Norton Metallite sand paper, to be fixed
and leveled to a holder. The combined mass of the sled, weight and wood block is to be 3. 2 Ib. Average wear
depth shall not exceed 0.060 after 1000 abrasion cycles when measured on the top surface of the dome
representing the average of three measurement locations per sample.

9. Resistance to Wear of Unglazed Ceramic Tile by Taber Abrasion per ASTM C501-84 (re approved 2002) shall not
be less than 500.

10. Fire Resistance of Tile when tested to ASTM E 84-05 flame spread shall be less than 15.

11. Gardner Impact to Geometry "GE" of the standard when tested by ASTM D 5420-04 to have a mean failure energy
expressed as a function of specimen thickness of not less than 550 in. Ibf/in. A failure is noted when a crack is
visible on either surface or when any brittle splitting is observed on the bottom plaque in the specimen.

12. Accelerated Weathering of Tile when tested by ASTM G 155-05a for 3000 hours shall exhibit the following result
-[1E <4.5, as well as no deterioration, fading or chalking of surface.

13. Accelerated Aging and Freeze Thaw Test of Tile and Adhesive System when tested to ASTM D 1037-99 shall
show no evidence of cracking, delamination, warpage, checking, blistering, color change, loosening of tiles or
other detrimental defects.

14. Salt and Spray Performance of Tile when tested to ASTM B 117-03 not to show any deterioration or other defects
after 200 hours of exposure.

w

No ok
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15. AASHTO HB-17 single wheel HS20-44 loading "Standard Specifications for Highways and Bridges". The Cast In
Place Tile shall be mounted on a concrete platform with a %" airspace at the underside of the tile top plate then
subjected to the specified maximum load of 10,400 Ibs., corresponding to an 8000 Ib individual wheel load and a
30% impact factor. The tile shall exhibit no visible damage at the maximum load of 10,400 Ibs.

16. Embedment flange spacing shall be no greater than 3.1" center to center spacing as illustrated on the product Cast
In Place drawing.

CONSTRUCTION METHODS

The contractor shall follow manufacturer specifications for installation, except where they conflict with MDOT
Standard Detail R-28-H (version in place at time of the bid letting).

MEASUREMENT AND PAYMENT

The completed work as measured for this item of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT
Detectable Warnings, Cast In Place Square Foot

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.

S:\Project Management\General\2013-026 Yellowstone Water Main\12 - Contract Specifications\DETAILED SPECIFICATION 1.docx DS-31



DETAILED SPECIFICATION
FOR
ITEM #241 - ADJUST STRUCTURE COVER
ITEM #242 - ADJUST CURB INLET STRUCTURE COVER
ITEM #243 — ADJUST MONUMENT BOX OR GATE VALVE BOX
ITEM #244 - STRUCTURE COVER

DESCRIPTION

This work shall consist of reconstructing, repairing, adjusting, cleaning, and lowering structures, valve wells or boxes,
and monument boxes of concrete and concrete block masonry; the replacing, salvaging and transporting of new and
existing metal covers, and/or castings; including all excavation, backfilling, patching and the removal and proper
disposal off-site of all excavated material and debris, all in accordance with Division 4 of the 2012 MDOT Standard
Specifications for Construction, and the City Standard Specifications, except as specified herein, and except as directed
by the Engineer.

MATERIALS

Materials shall meet the requirements of sections 403 and 601 of the 2012 MDOT Standard Specifications, except that
concrete shall be MDOT HE, 8.4-sack per Section 601 of the 2012 MDOT Standard Specifications.

CONSTRUCTION METHODS

General

Materials shall be stored by the Contractor at locations arranged by the Contractor, subject to the approval of the
Engineer. The Contractor shall not store materials or equipment, including metal castings and steel plates, on any lawn
area.

Hidden or unknown utility structures may be encountered during the work. It is the Contractor's responsibility to
inform the respective utility owner(s) of such findings. In such instances, the City may direct the Contractor to adjust
the structure(s) to grade. This work will be paid as "Adjust Structure Covers".

Adjust Structure Cover

This item includes the final adjustment of castings of any type (including drop inlets) to their respective finished
elevations, up or down a maximum of 15-inches.

Covers shall be adjusted after the leveling, skin leveling and/or patching course has been placed, unless otherwise
authorized or directed by the Engineer.

All underground structure covers shall be adjusted such that their finished surface elevation is within %-inch of the
finished surface sections, grades, slopes, and elevations, as shown on the Plans, and as directed by the Engineer. The
work shall be verified by the use of a 10-foot straight-edge placed parallel with the pavement centerline. Structures not
meeting the Y-inch tolerance shall be readjusted and finish patched, as directed by the Engineer, at the Contractor's
expense.

The Contractor is responsible to coordinate and arrange for the adjustment of all non-City utility manholes and valves
(Edison, Gas, Cable, Ameritech, etc.) during this project. The Contractor will not be given any additional
compensation for delays due to other utilities work. The work of coordinating with other utilities shall be paid for
under the Contract Item "General Conditions."

All structure covers, utility covers, valve boxes or monument boxes shall be backfilled with MDOT HE, 8. 4-sack
concrete from the depth of excavation necessary for adjustment, up to an elevation 2-inches below the top flange of the
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adjusted casting. This work shall be included in the respective items of work, and will not be paid for separately.

Adjust Monument Box or Gate Valve Box

This item includes the final adjustment of existing or new covers/castings up or down a maximum of 15-inches and to
their finished elevations. This also includes the replacement of the top half of the water valve boxes and monument
boxes (furnished by the City) where required, and shall be included in this item of work.

Structure Covers

This item shall consist of replacing covers and/or castings for structures, gate wells and inlet structures as shown on the
Plans and as directed by the Engineer. All covers and/or castings shall conform to the model(s) specified, as follows:

Type of MDOT NEENAH No. EJIW No.
Casting Designation (Weight, Lbs) (Weight, Lbs)
Manhole Flange A R-1642 w/ 1040 w/
and Cover Type C cover Type A cover
Type D cover Type M1
(380 Ibs.) (300 Ibs.)
Curb Inlet or K R-3249F 7045
Catch Basin (410 Ibs.) (500 Ibs.)
Gutter Inlet K R03448C, Type S 5080, Type M2 grate
Grate (285 Ibs.) (315 Ibs.)

Frames and covers shall have machined bearing surfaces. Covers shall have two, 1-inch vent holes located opposite
each other and 6-inches from the edge. Each cover shall have "SEWER" or "W" cast in the surface, whichever is
applicable.

Castings and covers for monument and water-valve boxes will be provided by the City. The Contractor shall transport
these new castings and covers to the site from the City Utilities Department yard at 4251 Stone School Road (Wheeler
Center).

The Contractor shall deliver all salvaged covers and castings to the Wheeler Center within two days of their removal.

MEASUREMENT AND PAYMENT

Payment for transporting new and salvaged castings and covers to and from the Wheeler Center is included in the
appropriate items of work.

Furnishing and placing flowable fill as backfill for these items will not be paid separately, but shall be included in the
bid prices for these items of work.

Completed work as measured for these items of work will be paid for at Contract Unit Price for the following Contract
(Pay) Items:

PAY ITEM PAY UNIT
Adjust Structure Cover Each
Adjust Curb Inlet Structure Cover Each
Adjust Monument Box or Gate Valve Box Each
Structure Cover Each
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The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM # 251 - FIRE HYDRANT ASSEMBLY ABANDONMENT

DESCRIPTION

This work shall include abandoning and removing fire hydrant assemblies as required by the Plans. All work shall be
done in accordance with the City of Ann Arbor Public Services Department Standard Specifications, and as directed by
the Engineer.

CONSTRUCTION METHODS

The Construction Methods shall meet all requirements of the City of Ann Arbor Standard Specifications.

In locations as shown on the Plans or where abandoned fire hydrants are within 2.5 feet of the proposed subgrade the resulting hole
or trench shall be backfilled with Class Il Sand, in maximum lifts of 12 inches, and be compacted to 95% of its modified proctor
value, if located within the influence paved surfaces or structures. Otherwise, backfill shall be Engineer approved native material,
compacted to 90% of its modified proctor value, in lifts of 12 inches or less, unless otherwise noted on the plans.

Abandoned (salvaged) fire hydrant assemblies shall be delivered to the City of Ann Arbor Field Services Unit at the
Wheeler Service Center located at 4251 Stone School Road. As directed by the Engineer and within two days of their
removal, the Contractor shall either deliver the existing structure covers and valve boxes to the City’s yard at 4251
Stone School Road or dispose of them at his/her sole expense.

MEASUREMENT AND PAYMENT

The unit price for the pay item "Fire Hydrant Assembly Abandonment," includes all labor, material and equipment
costs associated with the complete removal of the existing fire hydrant assembly, as specified herein, including but not
limited to, excavation MDOT CL Il Backfill and compaction; pipe cutting; thrust block removal; pipe plug; thrust
block; salvaging of fire hydrant, valve and valve box; and delivery of fire hydrant, valve and valve box to the City's
yard, located at 4251 Stone School Road.

PAY ITEM PAY UNIT

Fire Hydrant Assembly Abandonment Each
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DETAILED SPECIFICATION
FOR
ITEM #252 - SEWER BULKHEAD, 4-INCH THROUGH 18-INCH DIAMETER

DESCRIPTION AND MATERIALS

This work shall consist of constructing 12-inch Sewer, Trench Detail I, Modified storm sewers, and constructing sewer
bulkheads, including the removal of existing storm sewers, as specified herein, as shown on the Plans, and as directed
by the Engineer.

Materials shall meet the requirements of the City of Ann Arbor Standard Specifications. The sewer pipe may be either
C-76 CL.IV R.C.P. or HDPE as specified in Division 111.2B of the City Standard Specifications.

CONSTRUCTION METHODS

The Contractor shall install 12-inch Storm Sewer, and Sewer Bulkheads, as shown on the Plans, as detailed in the City
Standard Specifications, and as directed by the Engineer.

The Contractor shall remove and properly dispose of all excavated materials, removed storm sewer and debris, and
shall make connections between new and existing pipe and/or structures by means of appropriate "Fernco” type joint
fasteners/couplings (or other methods approved by the Engineer), and bulkhead or abandon existing pipe and
structures, all as directed by the Engineer.

The Contractor shall maintain line and grade of the sewer by means of a laser. The Engineer will establish line and
grade for the sewer construction and will provide cut sheets for the Contractor's use.

All sewer removals shown on the Plans shall be included in the item of work “12-Inch Sewer, Trench Detail I,
Modified”.

In areas where the road is to be reconstructed, the Contractor may elect to perform sewer work prior to the removal of
pavement and subgrade preparation. In such cases, the work associated with pavement removal, excavation, backfill,
and the temporary patching of the trench as necessary for traffic maintenance, will not be paid for separately, but shall
be included in these items of work. The Contractor shall place and compact Class Il sand backfill in the trench up to
the elevation where the prepared base or subbase is to begin, or as directed by the Engineer.

MEASUREMENT AND PAYMENT

Furnishing and placing flowable fill as backfill for these items will not be paid separately, but shall be included in the
bid prices for these items of work.

The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Sewer Bulkhead, 4-Inch Through 18-Inch Diameter Each

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #254 - 6-INCH WRAPPED INFILTRATION PIPE

DESCRIPTION

This work shall consist of furnishing and installing 6-inch diameter geotextile-wrapped, perforated or slotted
infiltration pipe, using MDOT 4G, 17A, 25A, or 26A washed aggregate, as directed by the Engineer, for all backfill
material.

MATERIALS

The materials shall meet the requirements referenced in Section 404 of the 2012 MDOT Standard Specifications,
except as specified herein. The infiltration pipe shall be perforated. Split End Caps shall be placed on the end of all
pipes. Split End Caps shall be manually perforated approximately 10 times using a 3/4-inch SPL bit in a manner not to
affect the caps structural integrity.

The Geotextile Filter Fabric for encasing the infiltration pipe pipe shall be an approved material such as nylon,
polypropylene, fiberglass, or polyester, and shall be either woven, heat bonded, knitted, or of continuous fibers. The
geotextile shall completely cover and be secured to the pipe. In an un-stretched condition, knitted polyester fabrics
shall weigh at least 3.0 ounces per square yard, and all other geotextiles shall weigh at least 3.5 ounces per square yard.
The fabric shall be strong and tough and have a porosity such that the fabric will retain soil particles larger than 0.106
mm (no. 140 sieve) and shall pass aggregate particles finer than 0.025 mm. Geotextiles shall be stored and handled
carefully and in accordance with the both the manufacturer's recommendations and the Engineer's direction, and shall
not be exposed to heat or direct sunlight. Torn or punctured geotextiles shall not be used.

CONSTRUCTION METHODS

Geotextile wrapped infiltration pipe shall be installed as shown on the Plans or as directed by the Engineer and in
accordance with Section 404 of the 2012 MDOT Standard Specifications, except as specified herein.

The installation of infiltration pipe shall precede all other construction activities including but not limited to pavement
milling, pavement pulverization, pavement removal, pavement patching, and curb repair.

The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as needed and as
directed, and shall import, furnish, fill, place, grade, and compact aggregate materials as needed to construct
infiltration pipe as specified on the Plans, and as directed by the Engineer.

HMA pavement shall be cut full-depth, vertically straight, and horizontally straight, to the specified width by means of
saw, jackhammer or other cutting method(s) approved by the Engineer. The use of backhoe mounted wheel-type
pavement cutters may not be used on this project.

The trench shall be constructed to have a minimum width of 18-inches, and shall be typically excavated to a depth of
between 36 and 54 inches, or to the depth specified in the Plans or directed by the Engineer.

The infiltration pipe shall be installed at the line, grade, and depth specified on the Plans or as directed by the
Engineer. The minimum percent grade shall be per plan, and the minimum cover from top-of-pipe to finished top-of-
pavement grade shall be 2-feet. The Contractor shall maintain line and grade by means of a laser. The Engineer will
not provide line, grade or staking.

All ends of the pipe, except within manholes or inlets shall be closed with Split End Caps to prevent entrance of trench
backfill material. Split End Caps shall be manually perforated approximately 10 times using a 3/4-inch drill bit in a
manner not to affect the caps structural integrity. All couplings, tees, plugs, and other fittings shall be manufactured
and installed so as to prevent any infiltration of trench backfill material.
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The Contractor shall tap at least one end of the infiltration pipe into a storm sewer structure, as directed by the
Engineer.

During the construction of infiltration pipe runs, the Engineer may direct the Contractor to terminate or modify
infiltration pipe construction due to conflicts with buried obstructions or if the minimum 2-foot cover cannot be
maintained. There will be no adjustment to the Contract Unit Price due to changes in quantity.

The first lift (bedding) of backfill shall be “Infiltration Trench” material to a maximum thickness of 3-inches.
Subsequent lifts shall be to a maximum thickness of 12 inches.

When compacted, the top of this final lift shall be at the same elevation as the adjacent pavement. All materials shall
be compacted as specified in the City Standard Specifications.

The Contractor shall place MDOT HMA mixtures (as specified elsewhere herein), in the locations and to the
elevations as directed by the Engineer. HMA pavement shall be placed with a maximum lift thickness of 2 inches, and
each lift shall be compacted to between 92 to 96 percent (or as determined acceptable by the Engineer) of the
theoretical maximum density, as listed on the approved Job Mix Formula. The Contractor shall be paid for the HMA
materials separately.

Removed or excavated materials which are not incorporated into the work shall become the property of the Contractor
and shall be immediately removed and properly disposed of off-site. Removed or excavated materials may not be
stockpiled overnight on, or adjacent to, the site.

All structures, inlets and manholes shall be maintained free of accumulations of silt, debris, and other foreign matter
throughout construction, until the time of final acceptance.

MEASUREMENT AND PAYMENT

All fittings, bends, caps, geotextile related materials and effort, and connecting (tapping) infiltration pipe(s) into
drainage structure(s) will not be paid for separately, but shall be included in the bid price for this item of work.

Pavement removal to construct infiltration pipe will not be paid for separately, but shall be included in the bid price for
this item of work. Backfilling of the excavation to the top of the adjacent pavement will not be paid for separately, but
shall be included in the bid price for this item of work.

Infiltration pipe will be measured in-place by length in lineal feet.

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Item:

PAY ITEM PAY UNIT

6-Inch Wrapped Infiltration pipe Lineal Foot

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #261 - 21AA LIMESTONE - C.1.P.
ITEM #262 - AGGREGATE BASE COURSE, 21AA - C.I1.P.

DESCRIPTION

This work shall consist of constructing an aggregate subbase or base course on an existing aggregate surface, or on a
prepared subgrade in accordance with Sections 301, 302 and 307 of the 2012 edition of the MDOT Standard
Specifications for Construction, except as specified herein.

MATERIAL

The materials used for this work shall be MDOT 21AA and Class Il granular material meeting the requirements of the
City of Ann Arbor Standard Specifications. Material for aggregate shoulders shall be MDOT 22A.

CONSTRUCTION METHOD

Aggregate course shall not be placed if, in the opinion of the Engineer, there are any indications that they may become
frozen before their specified densities are obtained.

Aggregate courses shall not be placed on a frozen base, subbase or subgrade.

The Contractor shall not use rubber-tired equipment on the grade, when its use causes, or may cause, in the opinion of
the Engineer, damage to the grade. The Contractor shall conduct his/her operation(s), and provide all necessary
equipment, to insure the satisfactory completion of the work without damaging the grade. This includes the
transporting, stockpiling, rehandling, and movement of materials over additional distances, in lieu of driving on an
unprotected, or partially unprotected, grade.

The Contractor is solely responsible for the maintenance and protection of the grade. Further, any damage to the grade
which, in the opinion of the Engineer, is caused as a result of the Contractor's operation(s), or his/her subcontractors' or
suppliers' operation(s), shall be repaired by the Contractor at the Contractor's expense. This includes any additional
earthwork and/or maintenance materials as directed by the Engineer, for the purposes of the Contractor's maintenance
and protection of the grade.

The Contractor shall shape the base, subbase and subgrade to the elevations, crowns, and grades as specified on the
Plans and as directed by the Engineer. This may include regrading the subbase to provide different crown grades than
those existing prior to the construction.

The Contractor shall remove, add to, re-shape, re-grade, and re-compact the existing roadbed materials, and shall
construct the roadway to the cross-section(s) as indicated on the Plans, as detailed in the Specifications, and as directed
by the Engineer. The Contractor shall use blade graders, maintainers, vibratory rollers, and/or other equipment as
necessary, and as directed by the Engineer, for this work. Use of each specific piece of equipment is subject to the
approval of the Engineer.

The Contractor shall maintain the base, subbase and subgrade in a smooth, well drained condition at all times.
Aggregate course shall be placed in uniform layers such that when compacted, they have the thicknesses shown on the
Plans, or as directed by the Engineer. The loose measure of any layer shall not be more than 9-inches nor less than 4-

inches.

Aggregate base courses shall be compacted to not less than 98% of their respective maximum unit weights, as
determined by the AASHTO T-180 test.
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All granular materials shall be deposited from trucks or through a spreader in a manner that will minimize segregation
of material.

Manholes, valve boxes, inlet structures and curbs shall be protected from damage. Manholes & inlet structures shall
be continuously cleaned of construction debris and properly covered at all times during the construction. Upon
completion of each days work, manholes, water valve boxes, inlets and catch basins shall be thoroughly cleaned of all
extraneous material.

At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter equipment,
and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The Contractor shall not be entitled
to any additional compensation for the use of smaller equipment, lighter equipment, or work task deferral.

MEASUREMENT AND PAYMENT

Where granular materials are used as base, as subbase, or as fill for excavations in Machine Grading areas, item of
work "Aggregate Base Course 21AA -C.1.P." shall be measured and paid accordingly.

Where granular materials are used as fill for undercuts at locations other than Machine Grading areas, item of work
"21AA Limestone - C.1.P." shall be measured and paid accordingly.

The completed work as measured for these items of work will be paid for at the Contract Unit Prices for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
21AA Limestone - C.1.P. Cubic Yard
Aggregate Base Course 21AA - C.I.P. Cubic Yard

The unit prices for these items of work shall include all labor, material, and equipment costs to perform all the work
specified in the Standard Specifications and as modified by this Detailed Specification.
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DETAILED SPECIFICATION
FOR
ITEM #270 — NO PARKING SIGN
ITEM #271 — SIGN, PORTABLE CHANGEABLE MESSAGE, FURNISH AND OPERATE
ITEM #272 - PLASTIC DRUM - LIGHTED - FURNISH & OPERATE
ITEM #273 - BARRICADE TYPE |1l - LIGHTED - FURNISH AND OPERATE
ITEM #274 - TEMPORARY SIGN - TYPE B

DESCRIPTION

This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with Sections
103.05, 103.06, and 812, of the 2012 MDOT Standard Specifications for Construction; Part 6 of the Michigan Manual
of Uniform Traffic Control Devices, Latest Revised Edition (MMUTCD); and the City Standard Specifications, except
as modified herein.

MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS

General

Materials and equipment shall meet the requirements specified in the above-designated sections of the 2012 MDOT
Standard Specifications.

The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and keep all
intersections open to traffic at all times, unless specifically authorized in writing by the Engineer.

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas. Patch areas
which extend more than halfway across the roadway shall be removed and replaced so as to provide a minimum of half
the pavement width at all times for maintaining traffic.

The Contractor shall keep all driveways open at all times, unless specifically authorized in writing by the Engineer.

The Contractor shall maintain pedestrian traffic at all times. For maintaining normal pedestrian traffic while
performing sidewalk and driveway repair, Type | barricades shall be placed by the Contractor, as directed by the
Engineer. "Sidewalk Closed" and/or "Cross Here" signs shall be placed, by the Contractor, when directed by the
Engineer.

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the
Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic
maintenance items. The Contractor shall replace missing traffic control devices immediately, at no additional cost to
the City.

All existing signs, and signs erected by the City on this project shall be preserved, protected, and maintained by the
Contractor. Existing City owned signs which are damaged by the Contractor during the work will be repaired by the
City at the Contractor's expense.

A lane-closure permit shall be obtained by the Contractor from the City Transportation Division, at least 48 hours in
advance of any proposed lane or street closing.

The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified on the
lane-closure permit. No equipment will be allowed in the street before or after these hours. Local streets may only be
closed to through traffic (local access only) with written authorization of the Engineer. Work must be completed each

ADD-1-13
day such that all streets are re-opened to through traffic by 8:00 p.m. unless otherwise specified, directed, or authorized
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in writing by the Engineer. All major changes in traffic control shall be made either between 9:30 a.m. and 3:30 p.m.
or between 7:00 p.m. and 6:30 a.m. in order to minimize interference with rush-hour traffic. All traffic controls must
be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m.

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the Engineer.

Parking violation citations issued to the Contractor, subcontractor and material suppliers, including their employees,
shall be enforced under appropriate City Code.

The Contractor shall replace missing or damaged traffic control devices, as directed by the Engineer. When traffic
control devices have been damaged by, or due to, the negligence of the Contractor, his subcontractors or material
suppliers, the traffic control devices shall be replaced at the Contractor's expense.

Lighted Plastic Drums; 11l Barricades; Type A and B Temporary Signs

The Contractor shall furnish and operate these items as directed by the Engineer.

Type |1 Barricades shall have standard orange-and-white stripes on both sides of the barricade.

Sufficient signs shall be provided by the Contractor to insure the safety of the workers and the general public in
accordance with the current MMUTCD.

"Construction Ahead" warning signs shall be placed, as indicated on the Plans, or as directed by the Engineer, prior to
the start of work, regardless of the nature, magnitude or duration of the work.

No-Parking Signs and Posts

Prior to the commencement of any construction activity, the Contractor shall place No-Parking signs as directed by the
Engineer. The Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for Work Related
Purposes” from the City Project Management Services Unit. This permit shall be obtained a minimum of 5 days prior
to the posting of No-Parking signs.

The City will furnish No-Parking signs to the Contractor at no cost. The Contractor shall furnish the signposts and
shall securely bolt the signs to the signposts as directed by the Engineer. The Contractor shall install the signposts at
least 2-feet deep into the ground, and there shall be a minimum 6-feet and maximum 7-feet clearance maintained
between the bottom of the sign and the ground. The signs shall be placed at 75-foot intervals (or as necessary) to
eliminate parking in the construction area.

The installation of No-Parking signs shall be in accordance with the permit. No-Parking signs shall be installed by the
Contractor, as directed by the Engineer, at least 48 hours prior to the proposed start-of-work/enforcement date.

No-Parking signs shall be returned to the City at the completion of the work. The cost of unreturned signs will be back
charged to the Contractor.

No-Parking signs shall be covered by the Contractor, thereby allowing on-street parking, until between 48 and 36
hours prior to the start of the work. No-Parking signs shall be covered by the Contractor whenever there is no work
being performed for a period of time longer than 72 hours.
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MEASUREMENT AND PAYMENT

General

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of the
Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade lights or other traffic
maintenance items. The Contractor shall replace missing traffic control devices immediately, at no additional cost to
the City.

Costs for transporting barricades and other traffic control devices shall be included in the bid prices for the individual
items of work.

Barricade Type Ill - Lighted - Furnish and Operate

Payment for furnishing and operating lighted Type Il barricades shall be for the maximum quantity in-place at any
one time during the work of the entire project (all streets).

Temporary Sign - Type B

Payment for Type B signs shall be for the maximum quantity used on each street.

Plastic Drum - Lighted — Furnish and Operate

There will be a one-time payment for each street for the maximum number of lighted drums in-place (operated) at any
one time, as directed by the Engineer.

No-Parking Signs

No-Parking Signs will be measured as the maximum number installed on each street at any one time. The unit price
includes the removal and return of No-Parking signs to the City upon completion of the project. The Contractor shall
be backcharged for the replacement costs for damaged or unreturned signs.

Portable Changeable Message Signs

Measurement for furnishing and operating Portable Changeable Message Signs will be for the maximum quantity in-
place at any one time during the work of the entire project (all streets).

ADD- 1-14
The completed work as measured for these items of work will be paid for at the Contract Unit Price for the following
Contract (Pay) Items:

PAY ITEM PAY UNIT
Plastic Drum - Lighted - Furnish& Operate Each
Barricade Type Il - Lighted - Furnish and Operate Each
Temporary Sign, Type B Square Foot
No-Parking Sign Each
Sign, Portable Changeable Message, Furnish and Operate Each
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DETAILED SPECIFICATION
FOR
COORDINATION AND COOPERATION WITH OTHERS
AND
WORK BY OTHERS

The Contractor is reminded as to the requirements of article 104. 07 of the 2012 MDOT Standard Specifications,
“Cooperation by the Contractor.”

The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units.

The Contractor is hereby notified that the City Field Services Unit may be installing traffic control conduits, traffic
signal sensors, and the like, at various locations.

No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will be made,
due to delays and/or the failure of others in the performance of their work, nor for delays due to the encountering of
existing utilities that are, or are not, shown on the Plans.

The following Utility Owners may have overhead and/or underground facilities located within the Right-of-Way:

The City of Ann Arbor

DTE - MichCon (Michigan Consolidated Gas Company)
DTE - Edison (Detroit Edison Company)

SBC - (Ameritech)

Comcast

MCI Communications

Sprint Communications

The University of Michigan

On all projects:

“3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171.
The Owners of public or private utilities which will not interfere with the completed project and which do not present a
hazard to the public or an extraordinary hazard to the Contractor's operations will not be required to move their
facilities on or from the street right-of-way.
Contractor is to coordinate with Republic Parking for parking meters that require bagging and/or modifications. If
removal and replacement of parking meter is required, a minimum of one (1) week notice shall be provided to City and

Republic Parking for coordination.

Stoppages created solely by the operations of the utility companies which delay utility revisions on any portion of this
project may be considered as a basis of claim for an extension of time for project completion.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General
Conditions. ”
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DETAILED SPECIFICATION
FOR
DISPOSING OF EXCAVATED MATERIAL

The Contractor shall dispose of, at the Contractor’s expense, all excavated material. Costs for this work will not be
paid for separately, but shall be included in the bid price of the Contract Item "General Conditions."

DETAILED SPECIFICATION
FOR
PROTECTION OF UTILITIES

Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's expense.
Delays to the work due to utility repairs are the sole responsibility of the Contractor.

The Contractor shall keep construction debris out of utilities at all times. The Contractor shall be back charged an
amount of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris caused as a result of the
Contractor's (including subcontractors and suppliers) work.

The Contractor is solely responsible for any damages to the utilities or abutting properties due to construction debris.

Certain sanitary and storm sewers within the influence of construction may have been cleaned and videotaped prior to
construction. The City may also choose to videotape utility line(s) during or after the work of this Contract to inspect
them for damages and/or construction debris. If such inspection shows damage and/or debris, then all costs of such
inspection, cleaning, repairs, etc, shall be the Contractor's sole responsibility. If such inspection is negative, the City
will be responsible for the costs of such inspection.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."

DETAILED SPECIFICATION
FOR
SOIL EROSION CONTROL

The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, including
but not limited to, fabric filters at all drainage structures, all in accordance with all applicable City (and other
governmental agencies) codes and standards, as directed by the Engineer, as detailed in the Standard Specifications,
and as shown on the Plans.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."
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DETAILED SPECIFICATION
FOR
VACUUM TYPE STREET AND UTILITY STRUCTURE CLEANING EQUIPMENT

The Contractor shall furnish and operate throughout the construction period, vacuum type street cleaning and utility
structure cleaning equipment (Vac-All, Vactor, etc. ) approved by the Engineer, as and when directed by the Engineer
for dust control, for dirt/debris control, and for street cleaning immediately prior to, and for street and utility structure
cleaning after any and all paving. The cleaning equipment shall be of sufficient power to remove dust, dirt, and debris
from the pavement and from utility structures in and adjacent to the construction area. Willard Street shall be
vacuumed and is considered within the construction area.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."

DETAILED SPECIFICATION
FOR
PARKING METER COVERS (METER BAGS)

A portion of the proposed work or staging area may be along streets which contain parking meters for on-street
parking. The Contractor shall coordinate directly with Republic Parking, telephone (734) 761-7235 for the rental of a
sufficient number of Parking Meter Covers (Meter Bags), which, when properly installed by the Contractor in a timely
manner, will prohibit parking at metered parking spaces.

Meter Bags must be installed a minimum of 24-hours prior to the desired time of enforcement. Written documentation
and/or visual inspection by City personnel may be required to adequately verify this requirement.

The Parking Enforcement Office will be unable to enforce the desired “No-Parking Zone” unless the Contractor
installs the Meter Bags in a proper and timely manner.

The Contractor has the sole responsibility for Meter Bag rentals, placement, and maintenance. Delays due to on-street
parking shall not be cause for any extra payments to the Contractor.

Information regarding the rental of Meter Bags, and the temporary prohibition of on-street parking, is available from
Republic Parking, telephone (734) 761-7235.

Any unpaid City services/material charges commissioned by the Contractor, his/her subcontractors or agents shall be
deducted from the payments due the Contractor for the completed work.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item “General
Conditions.”

DETAILED SPECIFICATION
FOR
SITE CLEAN-UP

Immediately after completion of construction on each street, the Contractor shall clean the entire area within the
influence of construction, including but not limited to all pavement, sidewalks, lawn areas, and underground utility
structures, of all materials which may have accumulated prior to or during the construction.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."”
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DETAILED SPECIFICATION
FOR
MATERIALS AND SUPPLIES CERTIFICATIONS

The following materials and supplies shall be certified by the manufacturer or supplier as having been tested for
compliance with the Specifications:

HMA materials

Hot-poured Joint Sealants

Cements, coatings, admixtures and curing materials
Sands and Aggregates

Steel and Fabricated metal

Portland Cement Concrete Mixtures

Reinforcing Steel for Concrete

Reinforcing Fibers for Concrete

Pre-cast Concrete products

Sanitary Sewer Pipe

Storm Sewer Pipe

Water Main Pipe

Corrugated Metal Pipe

High Density Polyethylene Pipe

Timber for retaining walls

Modular Concrete Block for retaining walls

Edge Drain and Infiltration pipe Pipe

Geotextile Filter Fabric and Stabilization Fabric/Grids

The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three business
days prior to any scheduled delivery, installation, and/or construction of same.

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract Item "General
Conditions."

DETAILED SPECIFICATION
FOR
CONTRACT DRAWINGS/PLANS

The Contractor shall carefully check and review all Drawings/Plans and advise the Engineer of any errors or omissions
discovered. The Drawings/Plans may be supplemented by such additional Drawings/Plans and sketches as may be
necessary or desirable as the work progresses. The Contractor shall perform all work shown on any additional or
supplemental Drawings/Plans issued by the Engineer.

DETAILED SPECIFICATION
FOR EXISTING
SOIL BORING AND PAVEMENT SECTION DATA

Data pertaining to existing soil borings and pavement sections which may be included in these Contract Documents are
provided to help the Engineer and Contractor determine the soil conditions existing within the construction area. The
City in no way guarantees existing conditions to be the same as shown in the data. The Contractor is solely responsible
for any and all conclusions he/she may draw from the data.

S:\Project Management\General\2013-026 Yellowstone Water Main\12 - Contract Specifications\DETAILED SPECIFICATION 1.docx DS-47



DETAILED SPECIFICATION
FOR
WORKING IN THE RAIN
The Contractor shall not work in the rain unless authorized in writing by the Engineer.
The Engineer may delay or stop the work due to threatening weather conditions.

The Contractor shall not be compensated for unused materials or downtime due to rain, or the threat of rain.

The Contractor is solely responsible for repairing all damages to the work and to the site, including road
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the rain.

DETAILED SPECIFICATION
FOR
WORKING IN THE DARK

The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for night work is
provided as detailed elsewhere in this contract.

The Engineer may stop the work, or may require the Contractor to defer certain work to another day, if, in the
Engineer's opinion, the work cannot be completed within the remaining daylight hours, or if inadequate daylight is
present to either properly perform or inspect the work.

The Contractor will not be compensated for unused materials or downtime, when delays or work stoppages are
directed by the Engineer for darkness and/or inadequate remaining daylight reasons.

The Contractor is solely responsible for repairing all damages to the work and to the site, including road
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the dark.

DETAILED SPECIFICATION
FOR
QUANTITIES AND UNIT PRICES

Quantities as given are approximate and are estimated for bidding purposes. Quantities are not guaranteed and may
vary by any amount. While it is the City's intent to complete the project substantially as drawn and specified herein,
guantities may be changed or reduced to zero for cost savings or other reasons. The City reserves the right to change
the quantities, delete streets, or add streets, and no adjustment in unit price will be made for any change in any
guantity.
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DETAILED SPECIFICATION
FOR
GENERAL CONSTRUCTION NOTES

The following notes pertain to all Plan sheets issued as part of this Contract, and these notes shall be
considered part of each Plan sheet or Detailed Information Sheet.

1.

2.

All work shall conform to latest revision of the City Standard Specifications.

The Contractor shall maintain access to all drives throughout the course of construction.
Drives shall never be closed during non-working hours, unless otherwise authorized in
writing by the Engineer.

The Contractor shall completely restore all existing site features to better than, or equal
to, their existing condition.

The Contractor shall be aware that there are above-ground and below-ground utilities
existing in and on these streets which include, but are not limited to: gas mains and
service leads; water mains and service leads; storm sewer mains and service leads;
sanitary sewer mains and service leads; telephone poles, wires, cables and conduits;
electrical poles, wires, cables and conduits; cable television wires, cables and conduits,
and other various utilities. The Contractor shall conduct all of its work so as not to
damage or alter in any way, any existing utility, except where specified on the Plans or
where directed by the Engineer. The City has videotaped and cleaned all sanitary and
storm sewers, including storm sewer inlet leads, and has found all of these facilities to be
in good condition, with the exception of those shown on the Plans for repairs or
replacement.

The Contractor is solely responsible for any delays, damages, costs and/or charges
incurred due to and/or by reason of any utility, structure, feature and/or site condition,
whether shown on the Plans or not, and the Contractor shall repair and/or replace, at its
sole expense, to as good or better condition, any and all utilities, structures, features
and/or site conditions which are impacted by reason of the work, or injured by its
operations, or injured during the operations of its subcontractors or suppliers.

No extra payments or adjustments to unit prices will be made for damages, delays, costs

and/or charges due to existing utilities, structures, features and/or site conditions not
shown or being incorrectly shown or represented on the Plans.

DS - 49



DETAILED SPECIFICATION
FOR
CONCRETE DURABILITY

DESCRIPTION

The Contractor shall furnish a Portland cement concrete mixture for this project that has been tested under
this specification and shown to be resistant to excessive expansion caused by alkali-silica reactivity
(ASR) and provides adequate air entrainment for freeze thaw durability. The Contractor shall construct
the project with practices outlined in this specification.

MATERIALS

The materials provided for use on this project shall conform to the following requirements:

Portland cement ASTM C 150

Fine Aggregate ASTM C 33*

Coarse Aggregate ASTM C 33*

Fly Ash, Class F ASTM C 618

Slag Cement, Grade 100, 120 ASTM C 989

Silica Fume ASTM C 1240
Blended Cements ASTM C-595

Air Entraining Admixtures ASTM C-260
Chemical Admixtures ASTM C-494

White Membrane Cure ASTM C-309 Type 2

* Fine and coarse aggregates shall consist of natural aggregates as defined in the 2012 MDOT Standard
Specifications, Section 902. 02. A. 1.

The Contractor shall provide documentation that all materials to be incorporated into proposed mixed
designs meet the requirements of this section.

Alkali-Silica Reactivity

The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and location
of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the potential for
excessive expansion caused by ASR and provide documentation to the Engineer. The Contractor’s
evaluation shall include a review of any previous testing of the material sources intended to be used for
both the fine and coarse aggregates for the concrete mixtures. The previous testing may be from other
projects or records provided by the material suppliers.

Aggregates shall be tested under ASTM C-1260. If the expansion of the mortar bars is less than 0.10%, at
14 days, the aggregates shall be considered innocuous and there are no restrictions for ASR mitigation
required with this material.

Previous aggregate test data may be used. If no previous test data is available, for the concrete mix, that
shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for ASR must be
designed using either method 1 or 2 as described below.

Method 1. Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or

120 or a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or
Class F fly ash, or silica fume.
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The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total
cementitious material (cement plus fly ash). Additional requirements for the Fly Ash, Class F are that
the Calcium Oxide (CaO) percent shall be less than 10 % and the available alkalis shall not exceed a
maximum of 1. 5%. A copy of the most recent mill test report shall be submitted to verify. Note: a
Class C fly ash with a minimum total oxides (SiO, + Al,O; + Fe,03) of 66% and a minimum SiO, of
38% may be used in lieu of Type F fly ash.

The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of total
cementitious material (cement plus Slag Cement). The minimum replacement rate with Slag Cement
shall be 25%.

For a ternary blend the total replacement of supplementary cementitious materials is 40% with a blend
consisting of a maximum of 15% type F fly ash, and/or 8% silica fume and/or slag cement.

For method 1, the effectiveness of the proposed mix combination to resist the potential for excessive
expansion caused by ASR shall be demonstrated using current or historic data. To demonstrate the
effectiveness of the proposed mix the Contractor shall construct and test mortar bars per ASTM C1567
(14 day test) using both the fine and coarse aggregate along with the proposed cementitious material for
the concrete mixture. If a mortar bar constructed of these materials produces an expansion of less than
0.10%, concrete mixture will be considered to be resistant to excessive expansion due to ASR.

If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures containing
these materials shall not be considered resistant to the potential for excessive expansion due to ASR and
shall be rejected. Additional testing, including alternate proportions or different materials will be
required.

Method 2. Use low alkali cement and maintain the total alkali content from the cementitious at no
more than 3.0 Ibs/cyd (Na,Oeq). The total alkali contribution is calculated by the quantity contained
in the Portland cement only.

Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed as
Na,O equivalent. Equivalent sodium oxide is calculated as: (percent Na,O + 0.658 x percent K,0).

For either method 1 or 2, if the Contractor intends to change any component material supplied after the
mix design has been approved all concrete work will be suspended with no cost to the project or
extensions of time, unless approved, until evaluation of the new mixtures and testing of the new
materials demonstrates that it is resistant to excessive expansion due to ASR.

The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as to insure
that the approved mix design is being followed. The supplier shall include on the delivery ticket for each
batch of concrete delivered to the job, the identification and proportions of each material batched.

When concrete is placed during cold weather, defined for the purposes of this Detailed Specification
to be, air temperatures below 40° F, the use of accelerators, heated aggregates, silica fume and/or
additional forms of cold weather protection will be required. Cold weather will not eliminate the
requirement for furnishing and placing a concrete mix that is considered resistant to ASR attack.

Prior to cool weather placement, defined for the purposes of this detailed specification to be, air
temperatures between 40° and 60° F, the set time of the proposed mix shall be verified under
anticipated field conditions. This information shall be used when scheduling pours and saw crews.

Air Entrainment

Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content as
determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production as early and
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as frequently as necessary until the air content is consistently acceptable. If during the period of time
while adjustments are being made to the concrete to create a mixture that is consistently acceptable,
concrete is produced that does not meet the requirements of this Detailed Specification, the Engineer may
reject the material and direct it to be removed from the jobsite. Any rejected material shall be removed
from the jobsite at the Contractor’s sole expense. Quality Control testing performed by the Contractor to
ensure compliance with the project specifications shall be performed on the grade ahead of the placement
operation.

Paver placement: During production, the plastic concrete material shall be tested for acceptance at
a point ahead of the paver. The air content of the concrete mixture that the Contractor shall provide
shall be known as the Acceptance Air Content (AAC). The Contractor shall also provide additional
entrained air in the concrete mixture to account for the air loss which occurs in the concrete mixture
experienced during transportation, consolidation and placement of the concrete. The “air loss” shall
be added to the air content of the concrete mixture as established on the approved concrete mix
design. The AAC for the project will be 6. 0% plus an amount equal to the air loss.

For up to the first four loads, the air content measured on-site prior to placement shall be at least 8.
0% and no more than 12.0%. To establish the initial AAC on the first day of paving, the air content
of the first load shall be tested at the plant. After initial testing at the plant the Contractor shall
provide at least two sample sets to determine the actual air loss during placement. A sample set shall
consist of two samples of concrete from the same batch, one taken at the point of discharge and the
other from the in-place concrete behind the paver. The air loss from the two sample sets shall be
averaged and added to 6.0% to establish the AAC (rounded to the next higher 0.5%). After the testing
and adjustment procedure(s) have been completed, the project acceptance air tests shall be taken prior
to placement. The Contractor shall provide concrete to the jobsite that has an air content of plus
2.0%, or minus 1.0%, of the AAC.

After the AAC has been established, it shall be verified and/or adjusted through daily checks of the
air loss through the paver. The Contractor shall check the air loss through the paver a minimum of
two times a day. A Revised AAC shall be required to be established by the Contractor if the average
air loss from two consecutive tests deviates by more than 0.5% from the current accepted air loss.
The testing operations performed by the Contractor to establish a revised AAC shall be performed to
the satisfaction of the Engineer. The Contractor shall be solely responsible for any delays and/or
costs that occur to the project while establishing revised AACs.

Hand placed concrete: The air content for non-slip-form paving shall be 7.0% plus 1.5%, or minus
1.0%, at the point of placement.

CONSTRUCTION METHODS

Aqggregate Control

Gradation control — The supplier shall provide a detailed stockpile management plan, describing
their process control procedure for shipping, handling, and stockpiling of each aggregate including
workforce training.

Moisture control — All aggregate materials must be conditioned to a moisture content of not less
than saturated surface dry (SSD) prior to batching. A watering process using an effective sprinkler
system designed and operated by the Contractor shall be required on all coarse aggregate material
stockpiles.

The Contractor shall provide verification that these processes have been performed by the supplier. The
Engineer reserves the right to independently verify that the supplier has complied with these standards.
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Mixing

Central mix plants - The total volume of the batch shall not exceed the designated size of the mixer
or the rated capacity as shown on the manufacturer's rating plate.

Drum Mix Plants: After all solid materials are assembled in the mixer drum; the mixing time
shall be a minimum of 60 seconds and a maximum of 5 minutes. The mixing time may be
decreased if the ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is
satisfactory. The Engineer may require an increase in the minimum mix time if the mixer
efficiency test determines that the concrete is not being mixed satisfactorily. The minimum
mixing time shall start after the mixer is fully charged. Mixers shall be operated at the speed
recommended by the manufacturer as mixing speed. The mixer shall be charged so that a uniform
blend of materials reached the mixer throughout the charging cycle. Any additional slump water
required shall be added to the mixing chamber by the end of the first 25% of the specified mixing
time. Mixers shall not be used if the drum is not clean or if the mixing blades are damaged or
badly worn

Ribbon mixers: After all solid materials are assembled in the mixer; the mixing time shall be a
minimum of 30 seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the
ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory. The
Engineer may require an increase in the minimum mix time if the mixer efficiency test
determines that the concrete is not being mixed satisfactorily. The minimum mixing time shall be
indicated by an accurate timing device which is automatically started when the mixer is fully
charged. Mixers shall be operated at the speed recommended by the manufacturer as mixing
speed. The mixer shall be charged so that a uniform blend of materials reached the mixer
throughout the charging cycle. After any additional slump water is added to the mixing chamber
the mixing shall continue for a minimum of 10 seconds. Mixers shall not be used if the mixer is
not clean or if the mixing blades are damaged or badly worn.

Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94, and each
unit shall have an attached plate containing the information described therein. The plate may be
issued by the Truck Mixer Manufacturer. The mixer capacity shall not be exceeded, and the mixing
speeds shall be within the designated limits. Truck mixers shall be equipped with a reliable reset
revolution counter. If truck mixers are used for mixing while in transit, the revolution counter shall
register the number of revolutions at mixing speed.

An authorized representative of the concrete producer shall certify that the interior of the mixer drum
is clean and reasonably free of hardened concrete, that the fins or paddles are not broken or worn
excessively, that the other parts are in proper working order, and that the unit has been checked by
the representative within the previous 30 calendar day period to substantiate this certification. The
current, signed certification shall be with the unit at all times.

The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate
designated by the manufacturer and shall produce uniform, thoroughly mixed concrete.

The Engineer may inspect mixer units at any time to assure compliance with certification
requirements, and removal of inspection ports may be required. Should the Engineer question the
quality of mixing, the Engineer may check the slump variation within the batch. Should the slump
variation between two samples taken, one after approximately 20% discharge and one after
approximately 90% discharge of the batch, show a variation greater than 3/4 inch (20 mm) or 25% of
the average of the two, whichever is greater, the Engineer may require the mixing to be increased, the
batch size reduced, the charging procedure be modified or the unit removed from the work.

The practice of adding water on the site shall be discouraged. After the slump of the concrete in the
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first round of trucks has been adjusted on-site, the amount of water added at the plant shall be
adjusted accordingly for that day’s work. All additions of water on site shall be approved by the
Engineer.

Curing

Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the
horizontal surface, vertical edges, curbs and back of curbs immediately after the surface moisture has
disappeared, but no later than 30 minutes after concrete placement. With approval of the Engineer, the
timing of cure application may be adjusted due to varying weather conditions and concrete mix
properties.

The cure system shall be on site and tested prior to concrete placement.
Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards. The
Contractor shall keep the material thoroughly mixed per the Manufacturer’s recommendations. The

curing compound shall not be diluted.

The finished product shall appear as a uniformly painted solid white surface. Areas exhibiting a blotchy
or spotty appearance shall be recoated immediately.

COMPLIANCE WITH STANDARDS

The Engineer will review and approve all material test reports and mix designs supplied by the Contractor
before any placement of concrete. The Engineer will visually inspect the placed concrete and review the
concrete test reports prior to final acceptance.

Acceptance sampling and testing will be performed using the sampling method and testing option
selected by the Engineer. Acceptance testing will be performed at the frequency specified by the
Engineer. Quality control measures to insure job control are the responsibility of the Contractor. The
Engineer’s testing and/or test results will not relieve the Contractor from his/her responsibilities to
produce, deliver, and place concrete that meets all project requirements. The Engineer’s test results are for
acceptance purposes only.

If the results of the testing are not in compliance with the project specifications, the Engineer shall
determine appropriate corrective action(s). Time extensions will not be granted to the Contractor during
the time that the Engineer is determining the necessary corrective actions.

If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will be
removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to include all
relevant and associated costs including, but not limited to; re-mobilization, traffic control, re-grading the
aggregate base course, if required, placement of material meeting the project specifications, and all other
expenses. Time extensions will not be granted to the Contractor for any required repair work to meet the
requirements of this specification.

If the Engineer decides that the material in question can remain in place, an adjustment to the contract
unit price(s) may be made of up to 100% of the bid price(s) for the affected items of work.

MEASUREMENT AND PAYMENT

The cost associated with complying with the requirements as described herein, including any required
remedial action(s), shall be included in the cost of other items of work and shall not be paid for
separately.
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CITY OF ANN ARBOR
LIVING WAGE ORDINANCE

RATE EFFECTIVE APRIL 30, 2013 - ENDING APRIL 29, 2014

$1252 per hour $1396 per hour

If the employer provides health If the employer does NOT
care benefits* provide health care benefits*

Employers providing services to or for the City of Ann Arbor or recipients of grants or
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a
twelve-month period of time must pay those employees performing work on a City of
Ann Arbor contract or grant, the above living wage.

ENFORCEMENT

The City of Ann Arbor may recover back wages either administratively or through
court action for the employees that have been underpaid in violation of the law.
Persons denied payment of the living wage have the right to bring a civil action for
damages in addition to any action taken by the City.

Violation of this Ordinance is punishable by fines of not more than $500/violation plus
costs, with each day being considered a separate violation. Additionally, the City of
Ann Arbor has the right to modify, terminate, cancel or suspend a contract in the
event of a violation of the Ordinance.

* Health Care benefits include those paid for by the employer or making an employer contribution
toward the purchase of health care. The employee contribution must not exceed $.50 an hour for an
average work week; and the employer cost or contribution must equal no less than $1/hr for the
average work week.

The Law Requires Employers to Display This Poster Where Employees Can
Readily See It.

For Additional Information or to File a Complaint Contact
Karen Lancaster at 734/794-6500 or Klancaster@a2gov.org

Revised 3/2013 LW-1



City of Ann Arbor Procurement Office

INSTRUCTIONS FOR CONTRACTORS
FOR COMPLETING CONTRACT COMPLIANCE FORM
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Name of Company/Organization

Name and Title of Person Completing this Form

CITY OF ANN ARBOR HUMAN RIGHTS OFFICE Form #1
CONTRACT COMPLIANCE FORM

Entire Organization (Totals for All Locations where applicable)

Date Form Completed

Name of President

Address County Phone #
(Street address) (City) (State) (Zip) (Area Code)
Fax# Email Address
(Area Code)
EMPLOYMENT DATA
Number of Employees
Job Categories (Report employees in only one category)
Male Female
White Black or | Asian Hispanic Native American Indian | White Black or | Asian Hispanic or | Native Hawaiian | American Indian
African or Latino Hawaiian or | or Alaska Native African Latino or Other Pacific | or Alaskan | TOTAL
American Other Pacific American Islander Native COLUMNS
Islander A-M
A B C D F G H | J K L M

Exec/Sr. Level
Officials

Supervisors

Professionals

Technicians

Sales

Admin. Support

Craftspeople

Operatives

Service Workers

Laborers/Helper

Apprentices

Other

TOTAL

PREVIOUS
YEAR TOTAL

1/2011

Questions about this form? Call 734/794-6500




CITY OF ANN ARBOR HUMAN RIGHTS OFFICE Form #2
CONTRACT COMPLIANCE FORM

Local Office (Only those employees that will do local or on-site work, if applicable)

Name of Company/Organization Date Form Completed

Name and Title of Person Completing this Form

Fax# Email Address
(Area Code)
EMPLOYMENT DATA
Number of Employees
Job Categories (Report employees in only one category)
Male Female
White Black or | Asian Hispanic Native American Indian | White Black or | Asian Hispanic or | Native American Indian
African or Latino Hawaiian or | or Alaska Native African LatinO Hawaiian or | or Alaskan | TOTAL
American Other Pacific American Other Pacific | Native COLUMNS
Islander Islander A-M
A B C D F G H | J K L M

Exec/Sr. Level
Officials
Supervisors

Professionals

Technicians

Sales

Admin. Support

Craftspeople

Operatives

Service Workers

Laborers/Helper

Apprentices

Other

TOTAL

PREVIOUS
YEAR TOTAL

1/2011 Questions about this form? 734/794-6500




Vendor Conflict of Interest Disclosure Form

All vendors interested in conducting business with the City of Ann Arbor must complete and
retum the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a
contract. Please note that all vendors are subject to comply with the City of Ann Arbor's conflict
interest policies as stated within the cerfification section below.

If a vendor has a relationship with & City of Ann Arbor official or employees, an immediate family
member of a City of Ann Arbor official or employee, the vendor shall disclose the information
required below.

Certification: | hereby ceriify that to my knowledge, there is no conflict of interest involving the
wvendor named below:

1. No City official or employee or City employee's immediate family member has an
ownership interest in vendors company or is deriving personal financial gain from this
coniract.

2. Mo retired or separated City official or employes who has been retired or separated from
the City for less than one (1) year has an ownership interest in vendor's Company.

3. No City employee is contemporanecusly employed or prospectively to be employed with
the vendor.

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar
value or any other gratuities to any City employee or elected official to obtain or maintain
a contract.

5. Please note any exceplions below:

Vendor Name Vendor Phone Number

Conflict of Interest Disclosure *

Mame of City of Ann Arbor employees, elected & Srioraeg 2
officials, or immediate family members with whom | STPioyee

E £ { ) Interest in vendor's company
there maybe a potential conflict of interest. { ) Other

"Disciosing a pmmaﬂmﬁcﬁnmdmsnutdmmﬂrfym In the event vendors do not disclose potential
confiicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.

| certify that the information provided is true and comect by my signature below:

Signature of Vendor ALthortzed Representative Date Printed Mame of Vendar Autharized Regresentative
PROCUREMENT USE ONLY

[] es. named empioyee was voived In Bid / Proposal process.

[] e, namen empioyee was not nvoive in procurement process or decision.
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*Locate all borings in greenbelt area
*Locate all borings in undisturbed soils

1 inch = 60 feet

Yellowstone Dr.




*Locate all borings in greenbelt area
*Locate all borings in undisturbed soils

1 inch = 60 feet

Yellowstone Dr.
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CTI and Associates Inc

s
"

CTl and Associates,

CLIENT _City of Ann Arbor

PROJECT NUMBER _3122040060-1

DRILLING CONTRACTOR _Stearns Drilling

DATE STARTED _10/3/12 COMPLETED _10/3/12

DRILLING METHOD _2-1/4 inch HSA

BORING NUMBER: Yellowstone B-1

PAGE 1 OF 1

PROJECT NAME 2012 Ann Arbor Misc. Geotechnical Services - North Area Borings

PROJECT LOCATION Ann Arbor, Michigan

GROUND ELEVATION _N/A
GROUND WATER LEVELS:
DURING DRILLING _None

LOGGED BY _G. Geerlings CHECKED BY _T. Marsik AFTER DRILLING _None
NOTES Boring backfilled with auger cuttings and patched. COLLAPSE DEPTH 3'6"
w * %E o A SPT N VALUE A
e} %% > ;'@g Sz|BS| 20 40 60 80
E_|To a bo | ot PL  MC LL
e 2o MATERIAL DESCRIPTION wa g 9 52 | %8 f@ H—eo—
8 |x- s |Q%| mg> |uE |2k 20 40 60 80
o =z |O Oz | 8% | £9
S B = | 9¢ | £ | JFINES CONTENT (%) J
i 20 40 60 80
5 inches ASPHALT PAVEMENT
B 7 inches of dark brown fine to medium SAND with gravel and trace
i of silt - (FILL) ) cB | 100
Dark brown moist sandy CLAY with silt and some organics - (FILL)
i SS 4-5-4
i 1 100 ) 3.0
Brown moist very stiff CLAY with silt, some sand and trace of
2.5 gravel - (CL) 10
i ] Brown and gray variegated moist stiff CLAY with silt, traces of
B i gravel and sand and occasional sand partings - (CL)
SS 100 | 344 15
A 2 (8) ‘
5.0 19 Py

Bottom of borehole at 5.0 feet.

utilities.

Boring performed 3' west of curb (in court) north of address 3355
Yellowstone Drive. Boring offset from lawn extension due to
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BORING NUMBER: Yellowstone B-2

CTI and Associates Inc PAGE 1 OF 1

s
"

CTl and Associates,

CLIENT _City of Ann Arbor PROJECT NAME 2012 Ann Arbor Misc. Geotechnical Services - North Area Borings

PROJECT NUMBER _3122040060-1 PROJECT LOCATION _Ann Arbor, Michigan

DATE STARTED _10/3/12 COMPLETED _10/3/12
DRILLING CONTRACTOR _Stearns Drilling
DRILLING METHOD _2-1/4 inch HSA

GROUND ELEVATION _N/A
GROUND WATER LEVELS:
DURING DRILLING _None

LOGGED BY _G. Geerlings CHECKED BY _T. Marsik AFTER DRILLING _None

NOTES Boring backfilled with auger cuttings and patched. COLLAPSE DEPTH 3'6"

w * %E o A SPT N VALUE A
e} %% > ;'@g Sz|BS| 20 40 60 80
E_|To a bo | ot PL  MC LL
e 2o MATERIAL DESCRIPTION wa g 9 52 | %8 f@
g x - oS |[OX| mo> L:'cJ'D‘: <z 20 40 60 80
) =z |Q Oz | 8% |59
<</(J g T8¢ | & [J FINES CONTENT (%) [J
0.0 i 20 40 60 80
5 inches ASPHALT PAVEMENT
7 inches of gray moist crushed LIMESTONE - (FILL) @ GB | 100
i Brown moist very stiff CLAY with silt, traces of gravel and sand
B i and occasional sand partings - (CL)
SS | 400 | 444 | 30
B | 1 (8) )
25 10 °
] SS 2-2-2
L 2 | %7 @ |
5.0 16 Py

Bottom of borehole at 5.0 feet.
Boring performed 2' east of curb, east of driveway to 3344

utilities.

Yellowstone Drive. Boring offset from lawn extension due to
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CTl and Associates,

)

CLIENT _City of Ann Arbor

CTI and Associates Inc

PROJECT NUM

DATE STARTED _10/4/12
DRILLING CONTRACTOR _Stearns Drilling
DRILLING METHOD _2-1/4 inch HSA
LOGGED BY G. Geerlings

BER _3122040060-1

COMPLETED _10/4/12

CHECKED BY _T. Marsik

NOTES Boring

backfilled with auger cuttings and patched.

BORING NUMBER: Yellowstone B-3

PAGE 1 OF 1

PROJECT NAME 2012 Ann Arbor Misc. Geotechnical Services - North Area Borings

PROJECT LOCATION Ann Arbor, Michigan

GROUND ELEVATION _N/A
GROUND WATER LEVELS:
DURING DRILLING _None

AFTER DRILLING _None

COLLAPSE DEPTH _3'6"

w ) QE i A SPT N VALUE A
e} %% > ;'@g Sz|BS| 20 40 60 80
E_|To a bo | ot PL  MC LL
e 2o MATERIAL DESCRIPTION wa g 9 52 | %8 f@ H—eo—
g x - oS |[OX| mo> L:'cJ'D‘: <z 20 40 60 80
o =z |O Oz | 8% | £9
S B = | 9¢ | £ | JFINES CONTENT (%) J
0. i 20 40 60 80
9 inches ASPHALT PAVEMENT
B 9 inches of brown moist fine to medium SAND with some gravel || GB | 100
and silt - (FILL)
i Brown and gray variegated moist hard to very stiff CLAY with silt, SS | gg 344 1,
B _ traces of gravel and sand and occasional sand partings - (CL) 1 (8)
2.5 14 °
] SS 4-3-2
L 2 | M| e |
5.0 17 °

Bottom of borehole at 5.0 feet.

Boring performed 1-1/2' east of curb, 58' north of path to Sugar
Bush Park. Boring offset from lawn extension due to utilities.
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BORING NUMBER: Yellowstone B-4

= = = CTland Associates Inc PAGE 1 OF 1
€Tl and Rssuﬁes, f
CLIENT _City of Ann Arbor PROJECT NAME 2012 Ann Arbor Misc. Geotechnical Services - North Area Borings
PROJECT NUMBER _3122040060-1 PROJECT LOCATION _Ann Arbor, Michigan
DATE STARTED _10/4/12 COMPLETED _10/4/12 GROUND ELEVATION _N/A
DRILLING CONTRACTOR _Stearns Drilling GROUND WATER LEVELS:
DRILLING METHOD _2-1/4 inch HSA DURING DRILLING _None
LOGGED BY _G. Geerlings CHECKED BY _T. Marsik AFTER DRILLING _None
NOTES Boring backfilled with auger cuttings and patched. COLLAPSE DEPTH 3'6"
w * ﬁg g A SPT N VALUE A
T o E% EA ;2’%? ;E 5 20 40 60 80
E_|To a bo | ot PL  MC LL
e 2o MATERIAL DESCRIPTION wa g 9 52 | %8 f@ H—eo—
8 |x- s |Q%| mg> |uE |2k 20 40 60 80
) =z |Q Oz | 8% |59
(</(J g T8¢ | & LJFINES CONTENT (%) [J
0.0 i 20 40 60 80
9 inches ASPHALT PAVEMENT
| | 3 inches of brown fine to medium SAND with some gravel and clay [Y%| GB | 100
- (FILL)
- - Brown and dark gray variegated moist CLAY with silt, traces of ss 344
gravel and sand and occasional sand partings - (FILL) 1 100 285
2.5 14 °
i Driller reported 3 inches of WOOD - (possible tree root)
= E Brown, dark brown and gray variegated moist stiff CLAY with silt
and traces of sand and organics - (CL- Possible FILL)
] SS 3-3-3
i } ) 67 ©6) 15
5.0 29 Py
Bottom of borehole at 5.0 feet.

Boring performed 1-1/2' north of curb, 10" west of driveway to 3313
Yellowstone Drive. Boring offset from lawn extension due to
utilities.
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CTI and Associates Inc

s
"

CTl and Associates,

CLIENT _City of Ann Arbor

PROJECT NUMBER _3122040060-1

DATE STARTED _10/4/12
DRILLING CONTRACTOR _Stearns Drilling

COMPLETED _10/4/12

DRILLING METHOD _2-1/4 inch HSA

LOGGED BY G. Geerlings
NOTES Boring backfilled with auger cuttings and patched.

CHECKED BY _T. Marsik

BORING NUMBER: Yellowstone B-5

PAGE 1 OF 1

PROJECT NAME 2012 Ann Arbor Misc. Geotechnical Services - North Area Borings

PROJECT LOCATION Ann Arbor, Michigan

GROUND ELEVATION _N/A
GROUND WATER LEVELS:
DURING DRILLING _None

AFTER DRILLING _None

COLLAPSE DEPTH _3'6"

w ) QE i A SPT N VALUE A
e} %% > ;'@g Sz|BS| 20 40 60 80
E_|To a bo | ot PL  MC LL
e 2o MATERIAL DESCRIPTION wa g 9 52 | %8 f@ H—eo—
g x - oS |[OX| mo> L:'cJ'D‘: <z 20 40 60 80
o =z |O Oz | 8% | £9
S B = | 9¢ | £ | JFINES CONTENT (%) J
0. i 20 40 60 80
9 inches ASPHALT PAVEMENT
B 9 inches of brown moist fine to medium SAND with some gravel || GB | 100
and clay - (FILL)
i Brown moist hard CLAY with silt, traces of gravel and sand and SS 89 5-3-5 | 45,
A occasional sand partings - (CL) 1 (8)
25 15 °
i ] Brown and gray variegated moist stiff CLAY with silt and traces of
B i gravel and sand - (CL)
SS 89 2-2-2 10
I 2 4 ‘
5.0 21 °

Bottom of borehole at 5.0 feet.

Boring performed 2' north of curb, 69' east of driveway to 3303
Yellowstone Drive. Boring offset from lawn extension due to
utilities.
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