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SECTION I - GENERAL INFORMATION 
 
A. OBJECTIVE 

 
The purpose of this Request for Proposal (RFP) is to select a firm to provide 
rehabilitation services for sanitary and storm infrastructure within the City of Ann 
Arbor. Services include video inspection of sewers, cleaning of sewers, full length and 
spot repair cured-in-place pipe rehabilitation, manhole rehabilitation, and sanitary 
sewer joint testing and grouting. 
 

B. BID SECURITY 
 

Each bid must be accompanied by a certified check or Bid Bond by a surety licensed 
and authorized to do business within the State of Michigan, in the amount of 5% of the 
total of the bid price. 
 

Proposals that fail to provide a bid security upon proposal opening will be 
deemed non-responsive and will not be considered for award. 

 
C. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS 

 
All questions regarding this Request for Proposal (RFP) shall be submitted via e-mail.  
Questions will be accepted and answered in accordance with the terms and conditions 
of this RFP. 
 
All questions shall be submitted on or before November 10, 2026 at 2:00 p.m. 
(local time), and should be addressed as follows: 
 

Scope of Work/Proposal Content questions shall be e-mailed to Megan Seay, 
Public Works Engineer, mseay@a2gov.org  

 
RFP Process and Compliance questions shall be e-mailed to Colin Spencer, Buyer 
- CSpencer@a2gov.org 

 
Should any prospective bidder be in doubt as to the true meaning of any portion of 
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or  
omission therein, the prospective bidder shall make a written request for an official 
interpretation or correction by the due date for questions above. 
 
All interpretations, corrections, or additions to this RFP will be made only as an official 
addendum that will be posted to a2gov.org and MITN.info and it shall be the 
prospective bidder’s responsibility to ensure they have received all addenda before 
submitting a proposal.  Any addendum issued by the City shall become part of the 
RFP, and must be incorporated in the proposal where applicable. 
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D.  PRE-PROPOSAL MEETING 
 

No pre-proposal meeting will be held for this RFP. Please contact staff indicated above 
with general questions regarding the RFP. 
 

E. PROPOSAL FORMAT 
 

To be considered, each firm must submit a response to this RFP using the format 
provided in Section III.  No other distribution of proposals is to be made by the 
prospective bidder.  An official authorized to bind the bidder to its provisions must sign 
the proposal.  Each proposal must remain valid for at least one hundred and twenty 
(120) days from the due date of this RFP. 

 
Proposals should be prepared simply and economically providing a straightforward, 
concise description of the bidder’s ability to meet the requirements of the RFP.  No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be 
initialed in ink by the person signing the proposal. 

 
F. SELECTION CRITERIA 

 
Responses to this RFP will be evaluated using a point system as shown in Section III.  
A selection committee comprised primarily of staff from the City will complete the 
evaluation. 
 
If interviews are desired by the City, the selected firms will be given the opportunity to 
discuss their proposal, qualifications, past experience, and their fee proposal in more 
detail.  The City further reserves the right to interview the key personnel assigned by 
the selected bidder to this project. 
 
All proposals submitted may be subject to clarifications and further negotiation.  All 
agreements resulting from negotiations that differ from what is represented within the 
RFP or in the proposal response shall be documented and included as part of the final 
contract. 

 
G. SEALED PROPOSAL SUBMISSION 

 
All proposals are due and must be delivered to the City on or before December 
2, 2026 by 2:00 p.m. (local time).  Proposals submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted. 

 
Each respondent should submit in a sealed envelope  

 one (1) original proposal 
 one (1) additional proposal copy 
 one (1) digital copy of the proposal preferably on a USB/flash drive 

as one file in PDF format 
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Proposals submitted should be clearly marked: “RFP No. 26-52 – 2027 SEWER 
LINING PROJECT” and list the bidder’s name and address. 

 
Proposals must be addressed and delivered to: 
City of Ann Arbor 
c/o Customer Service 
301 East Huron Street 
Ann Arbor, MI 48107 
 

All proposals received on or before the due date and time will be publicly opened and 
recorded on the due date.  No immediate decisions will be rendered. 
 
Hand delivered proposals may be dropped off in the Purchasing drop box located in 
the Ann Street (north) vestibule/entrance of City Hall which is open to the public 
Monday through Friday from 8am to 5pm (except holidays).  The City will not be liable 
to any prospective bidder for any unforeseen circumstances, delivery, or postal 
delays.  Postmarking on the due date will not substitute for receipt of the proposal. 
 
Bidders are responsible for submission of their proposal.  Additional time will not be 
granted to a single prospective bidder.  However, additional time may be granted to 
all prospective bidders at the discretion of the City. 

 
A proposal may be disqualified if the following required forms are not included 
with the proposal: 
 
 Attachment B – General Declarations 
 Attachment D - Prevailing Wage Declaration of Compliance 
 Attachment E - Living Wage Declaration of Compliance 
 Attachment G - Vendor Conflict of Interest Disclosure Form  
 Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these forms listed above upon proposal opening 
may be deemed non-responsive and may not be considered for award. 

 
H. DISCLOSURES 

 
Under the Freedom of Information Act (Public Act 442), the City is obligated to permit 
review of its files, if requested by others.  All information in a proposal is subject to 
disclosure under this provision.  This act also provides for a complete disclosure of 
contracts and attachments thereto. 
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I. TYPE OF CONTRACT 

 
A sample of the Construction Agreement is included as Attachment A.  Those who 
wish to submit a proposal to the City are required to review this sample agreement 
carefully.  The City will not entertain changes to its Construction Agreement. 
 
For all construction work, the respondent must further adhere to the City of Ann Arbor 
General Conditions.  The General Conditions are included herein.  Retainage will be 
held as necessary based on individual tasks and not on the total contract value.  The 
Contractor shall provide the required bonds included in the Contract Documents for 
the duration of the Contract.  
 
The City reserves the right to award the total proposal, to reject any or all proposals 
in whole or in part, and to waive any informality or technical defects if, in the City’s 
sole judgment, the best interests of the City will be so served. 
 
This RFP and the selected bidder’s response thereto, shall constitute the basis of the 
scope of services in the contract by reference. 

 
J. NONDISCRIMINATION 

 
All bidders proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 
9:158 of the Ann Arbor City Code.  Breach of the obligation not to discriminate as 
outlined in Attachment I shall be a material breach of the contract.  Contractors are 
required to post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all 
work locations where its employees provide services under a contract with the City. 

 
K. WAGE REQUIREMENTS 

 
The Attachments provided herein outline the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this 
contract.  The successful bidder must comply with all applicable requirements and 
provide documentary proof of compliance when requested. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to 
prevailing wage and will be required to provide to the City payroll records sufficient to 
demonstrate compliance with the prevailing wage requirements. Use of Michigan 
Department of Transportation Prevailing Wage Forms (sample attached hereto) or a 
City-approved equivalent will be required along with wage rate interviews. 

 
For laborers whose wage level are subject to federal, state and/or local prevailing 
wage law the appropriate Davis-Bacon wage rate classification is identified based 
upon the work including within this contract.  The wage determination(s) current on 
the date 10 days before proposals are due shall apply to this contract.  The U.S. 
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Department of Labor (DOL) has provided explanations to assist with classification in 
the following resource link: www.sam.gov. 
 
For the purposes of this RFP the Construction Type of Heavy will apply. 

 
L. CONFLICT OF INTEREST DISCLOSURE 

 
The City of Ann Arbor Purchasing Policy requires that the consultant complete a 
Conflict of Interest Disclosure form.  A contract may not be awarded to the selected 
bidder unless and until the Procurement Unit and the City Administrator have reviewed 
the Disclosure form and determined that no conflict exists under applicable federal, 
state, or local law or administrative regulation.  Not every relationship or situation 
disclosed on the Disclosure Form may be a disqualifying conflict.  Depending on 
applicable law and regulations, some contracts may awarded on the recommendation 
of the City Administrator after full disclosure, where such action is allowed by law, if 
demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Conflict of Interest Disclosure Form is attached. 
 

M. COST LIABILITY 
 

The City of Ann Arbor assumes no responsibility or liability for costs incurred by the 
bidder prior to the execution of an Agreement.  The liability of the City is limited to the 
terms and conditions outlined in the Agreement.  By submitting a proposal, bidder 
agrees to bear all costs incurred or related to the preparation, submission, and 
selection process for the proposal. 
 

N. DEBARMENT 
 

Submission of a proposal in response to this RFP is certification that the Respondent 
is not currently debarred, suspended, proposed for debarment, and declared ineligible 
or voluntarily excluded from participation in this transaction by any State or Federal 
departments or agency.  Submission is also agreement that the City will be notified of 
any changes in this status. 
 

O. PROPOSAL PROTEST 
 
All proposal protests must be in writing and filed with the Purchasing Manager within 
five (5) business days of any notices of intent, including, but not exclusively, divisions 
on prequalification of bidders, shortlisting of bidders, or a notice of intent to award. 
Only bidders who responded to the solicitation may file a bid protest.  The bidder must 
clearly state the reasons for the protest.  If any bidder contacts a City Service Area/Unit 
and indicates a desire to protest an award, the Service Area/Unit shall refer the bidder 
to the Purchasing Manager.  The Purchasing Manager will provide the bidder with the 
appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee, whose decision shall be final. 
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Any inquiries or requests regarding this procurement should be only submitted in 
writing to the Designated City Contacts provided herein.  Attempts by the bidder to 
initiate contact with anyone other than the Designated City Contacts provided herein 
that the bidder believes can influence the procurement decision, e.g., Elected Officials, 
City Administrator, Selection Committee Members, Appointed Committee Members, 
etc., may lead to immediate elimination from further consideration. 
 

P. SCHEDULE 
 

The following is the schedule for this RFP process. 
 

Activity/Event      Anticipated Date 
Written Question Deadline   Nov. 10, 2026, 2:00 p.m. (Local Time) 
Addenda Published (if needed)  Week of November 16, 2026 
Proposal Due Date    Dec. 2, 2026, 2:00 p.m. (Local Time) 
Selection/Negotiations    December 2026 
Expected City Council Authorizations  January/February 2027 
 
The above schedule is for information purposes only and is subject to change at the 
City’s discretion. 

 
Q. IRS FORM W-9 

 
The selected bidder will be required to provide the City of Ann Arbor an IRS form W-
9. 
 

R. RESERVATION OF RIGHTS 
 
1. The City reserves the right in its sole and absolute discretion to accept or reject 

any or all proposals, or alternative proposals, in whole or in part, with or without 
cause. 

2. The City reserves the right to waive, or not waive, informalities or irregularities in 
terms or conditions of any proposal if determined by the City to be in its best 
interest. 

3. The City reserves the right to request additional information from any or all bidders. 
4. The City reserves the right to reject any proposal that it determines to be 

unresponsive and deficient in any of the information requested within RFP. 
5. The City reserves the right to determine whether the scope of the project will be 

entirely as described in the RFP, a portion of the scope, or a revised scope be 
implemented. 

6. The City reserves the right to select one or more contractors or service providers 
to perform services. 

7. The City reserves the right to retain all proposals submitted and to use any ideas 
in a proposal regardless of whether that proposal is selected.  Submission of a 
proposal indicates acceptance by the firm of the conditions contained in this RFP, 
unless clearly and specifically noted in the proposal submitted. 
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8. The City reserves the right to disqualify proposals that fail to respond to any
requirements outlined in the RFP, or failure to enclose copies of the required
documents outlined within the RFP.

S. IDLEFREE ORDINANCE

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July
1, 2017.  The full text of the ordinance (including exemptions) can be found at:
www.a2gov.org/idlefree.

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the
Commercial Vehicle to Idle:

(a) For any period of time while the Commercial Vehicle is unoccupied; or

(b) For more than 5 minutes in any 60-minute period while the Commercial Vehicle
is occupied.

In addition, generators and other internal combustion engines are covered 

 (1) Excluding Motor Vehicle engines, no internal combustion engine shall be
operated except when it is providing power or electrical energy to equipment or a tool
that is actively in use.

T. ENVIRONMENTAL COMMITMENT

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on
human health and the environment while supporting a vibrant community and
economy. The City further recognizes that the products and services the City buys
have inherent environmental and economic impacts and that the City should make
procurement decisions that embody, promote and encourage the City’s commitment
to the environment.

The City strongly encourages potential vendors to bring forward tested, emerging,
innovative, and environmentally preferable products and services that are best suited
to the City’s environmental principles. This includes products and services such as
those with lower greenhouse gas emissions, high recycled content, without toxic
substances, those with high reusability or recyclability, those that reduce the
consumption of virgin materials, and those with low energy intensity.

As part of its environmental commitment, the City reserves the right to award a
contract to the most responsive and responsible bidder, which includes bids that bring
forward products or services that help advance the City’s environmental commitment.
In addition, the City reserves the right to request that all vendors report their annual
greenhouse gas emissions, energy consumption, miles traveled, or other relevant
criteria in order to help the City more fully understand the environmental impact of its
procurement decisions.
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U. MAJOR SUBCONTRACTORS 
 

The Bidder shall identify each major subcontractor it expects to engage for this 
Contract if the work to be subcontracted is 15% or more of the bid sum or over 
$50,000, whichever is less.  The Bidder also shall identify the work to be subcontracted 
to each major subcontractor.  The Bidder shall not change or replace a subcontractor 
without approval by the City. 

 
V. LIQUIDATED DAMAGES 
 

A liquidated damages clause, as given on page C-2, Article III of the Contract, provides 
that the Contractor shall pay the City as liquidated damages, and not as a penalty, a 
sum certain per day for each and every day that the Contractor may be in default of 
completion of the specified work, within the time(s) stated in the Contract, or written 
extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that 
the City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 
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SECTION II - SCOPE OF WORK 
 
A. Objective 
 

To effectively maintain City storm and sanitary infrastructure, the City of Ann Arbor, 
Michigan, is requesting proposals from qualified contractors to provide sewer 
cleaning, inspection, and rehabilitation services as required by the City’s Department 
of Public Works Unit. The scope of services will consist of an annual list of pipes to be 
CIPP lined, as well as individual tasks to be determined and assigned during the 
contract period. Examples of potential type of work may include, but is not limited to 
the following: 
 
 Cleaning of sewers ranging in size from 8 to 42 inches in diameter. This work 

includes flushing, debris removal, grease removal, root cutting, deposit cutting, 
and grinding protruding break-in service connections. 
 

 Internal video inspection of sewers via Closed Circuit Television (CCTV) of 
sewers ranging from 8 to 42 inches in diameter. The inspections shall include 
providing the City with digital videos, images, and reports that include condition 
and other descriptive data related to the sewer in accordance with NASSCO’s 
Pipeline Assessment Certification Program. 

 
 Full length manhole to manhole styrene free Cured-in-Place Pipe (CIPP) 

rehabilitation of sewers ranging in size from 8 to 42 inches in diameter. 
 

 Spot repair CIPP rehabilitation of sewers ranging in size from 8 to 30 inches in 
diameter. 

 
 Spray lining large diameter pipes and culverts. 

 
 Manhole rehabilitation including the application of a cementitious or calcium 

aluminate manhole lining system, sealing active leaks, and bench/channel 
reconstruction. 
 

 Sewer joint and lateral connection testing and packer injection grouting to locate 
and seal joints and connections that are not watertight.  
 

 Maintenance of traffic services, including developing plans for traffic control as 
needed, reviewing with City Staff for Right-of-Way permits and advance lane 
closure notifications and obeying all City restrictions and requirements for the 
given location. 
 

 Bypass pumping for the above listed work or as-needed for other situations. 
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The City intends to award up to two (2) construction contracts. The term of the 
contracts will be 3 years from the Notice to Proceed with an optional extension for up 
to one (1) additional year. It shall be understood that the submitted unit prices are to 
be honored over the term of the contract. If the contract is extended, a one-time cost 
escalator of no greater than 3% may be added to the submitted rates. A written request 
from the Contractor at the end original contract period from will be required to consider 
any rate adjustments.  

There will be no minimum value of services committed by the City for each service 
contract awarded. The total available budget for the term of the contract is 
approximately $4,000,000 annually. The contract amounts are subject to the 
availability of funds and approval of annual budgets. 

B. Contract Implementation

The Public Works Unit will develop an annual non-emergency CIPP sewer lining
project. A scope of work will be prepared for each annual project, including a list of
pipes, adjacent manholes, pipe diameter and length, as well as maps of the pipes to
be lined. The expected schedule for the non-emergency CIPP sewer lining work is
each project will be completed within a year from the assigned date. The selected on-
call contractor(s) shall provide the City with a price proposal to complete the project
work including:

 Total costs for self-performed work with a breakdown of the total labor cost.
 Material costs, if provided by the Contractor.
 Subcontractor names and costs with allotted mark-up percentages.
 Schedule or date by which the work can be completed.
 Names and contact information of assigned Foreman or Superintendent.

For emergency work, or work with an indeterminate scope, the Contractor shall 
provide written confirmation of anticipated labor, material and equipment necessary 
to perform the work.  Final costs shall be paid on a time and materials basis using the 
rates and information provided in the Fee Proposal Form. 

The City will assign specific tasks to a Contractor based on availability, turnaround 
time for completion of tasks, experience and other factors relevant to the task.  The 
City does not guarantee either a minimum volume of work or a specific volume of 
work under this Contract. 

The Contractor will be contractually obligated to use the fees included in their 
proposal to generate costs for individual tasks solicited by the City under this 
Contract.  Proposals shall be structured with hourly or weekly estimates of equipment 
usage and labor (whichever is appropriate for the duration of the task) and a list of 
materials and associated pricing. 
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The Contractor shall be entitled no greater than a 5% markup on subcontractor costs. 
The Contractor shall be entitled no greater than a 15% markup on material and 
equipment rental costs.  Back-up documentation for material and equipment rental 
costs shall be provided with all proposals and submitted invoices.  The City may 
decide to complete any task on a Time and Materials basis using the fee schedule 
included as part of the Contractor’s proposal. 
 
The desired response time for emergency tasks is 48 to 72 hours including equipment 
mobilization.  The respondent should identify the typical anticipated emergency 
response time and if there are any stipulations or constraints in responding to 
emergency tasks. 
 

C. Scope of Work 
 
A typical project performed under the proposed contract will involve the following 
process: 
 

1. City will contact Contractor and indicate work as emergency or non-emergency 
work and agree to engage in work. 
 

2. Visit the project site with City staff and identify a preliminary scope of 
construction. Confirm work that is out of scope and not covered by the unit prices. 

 
3. Review any drawings, specifications, reports, etc. provided by City staff on the 

proposed project. 
 

4. Develop and agree on a final scope of construction. Submit letter proposal for 
out-of-scope work not covered by the unit prices to City staff for review and 
approval. 

 
1. Provide schedule and quote for labor, material and equipment.  Submit to City 

staff for review and approval. 
 

2. Obtain written approval from the City for implementation of the task. 
 

3. Apply for and obtain all necessary permits. Cost of City-issued permits to be 
covered by the City, all other permits are to be obtained at the Contactor’s 
expense. 
 

1. Perform all work necessary.   
 

2. City staff will review all work prior to final sign off.  Contractor to address all 
identified deficiencies in the work. 
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3. Contractor to provide final documentation for all time and materials.  City will 
release any retainage held on the individual task. 

 
D. Requirements 
 

1. Ability to work effectively with the City’s Public Works Unit staff with respect to any 
of the construction services required by the City. 
 

2. Ability to work effectively with other City units and regulatory agencies. 
 

3. The ability to function in a support role to the Public Works Unit.  The contractor’s 
services will be utilized for activities that exceed the staffing level or expertise of 
the Public Works Unit.   
 

4. The ability to respond to emergency service requests by City Public Works staff 
within 72 hours 
 

5. The ability to respond to non-emergency service requests by City Public Works 
staff within 365 days unless written approval is obtained from the Owner. 
 

6. The ability to complete work at any given site continuously without unwarranted 
delays until the work is completed. Includes immediate restoration of drivable 
surfaces. 
 

7. The ability to work effectively with the City’s Engineering staff with respect to 
furnishing and managing temporary traffic control operations as required by the 
City. 
 

8. It is the responsibility of the Contractor to provide an up-to-date list of names and 
contact numbers of on-call personnel. The City will contact the Contractor by 
phone as emergencies occur and will provide as much information as available 
about the emergency work assignment, including the location(s), type of work and 
sit condition(s). 

 
E. Standard Specifications 
 
All work performed under this Contract shall be performed in accordance with the Public 
Services Department Standard Specifications in effect at the date of availability of the 
contract documents stipulated in the Advertisement. All work under this Contract which 
is not included in these Standard Specifications, or which is performed using 
modifications to these Standard Specifications, shall be performed in accordance with 
the Detailed Specifications provided during the implementation of individual tasks under 
this Contract. 
 
 
 



15 
 

 
 

Copies of the Standard Specifications can be downloaded from the following web link. 
 
https://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
 



 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE 

DESCRIPTION  

Examination of Plans, Specifications, and Work Site: Bidders shall carefully examine the Bid Form, 
plans, specifications and the work site until the Bidder is satisfied as to all local conditions affecting the 
contract and the detailed requirements of construction. The submission of the bid shall be considered prima 
facie evidence that the Bidder has made such examination and is satisfied as to the conditions to be 
encountered in performing the work and all requirements of the contract.  

The entire work under this Contract shall be completed in accordance with, and subject to, the scheduling 
requirements as outlined below, and all other requirements of the Contract Documents.  

1. The Contractor shall begin the work of this project only upon receipt of the fully executed Contract and 
Notice to Proceed. The Contractor shall have one calendar year to complete the non-emergency sewer 
rehabilitation work from the date the work is assigned. 

2. The entirety of work under this Contract, including but not limited to sanitary sewer inspection, cleaning, 
televising, and rehabilitation (cured-in-place pipe [CIPP] lining); manhole rehabilitation; the removal of 
any and all traffic control devices; and the installation/maintenance of the needed temporary soil erosion 
and sedimentation control devices, shall be completed by the expiration of the project contract.  

The Contractor is expected to be furnished with two (2) copies of the Contract, for his/her execution. The 
Contractor shall properly execute both copies of the Contract and return them, with the required Bonds and 
Insurance Certificate, to the City within ten (10) days. The Contractor shall not begin the work before the 
applicable date(s) as describes herein without approval from the Project Engineer, and in no case before the 
receipt of the fully executed Contract.  

Time is of the essence in the performance of the work of this contract. The Contractor is expected to 
mobilize sufficient personnel and equipment and work throughout all authorized hours to complete the 
project within the specified time/date of this Contract. Should the Contractor demonstrate that work must 
occur on Sundays in order to maintain the project schedule, they may do so between the hours of 9:00 a.m. 
and 5:00 p.m. with prior approval from the City. The Contractor will submit authorization requests for any 
Sunday work a minimum of three working days in advance of the day of the proposed work. There will be 
no additional compensation due to the Contractor for work performed on Sundays.  

Prior to the start of any construction, the Contractor shall submit a detailed progress schedule of work for 
the Engineer's review and approval. Work shall not start until a schedule is approved in writing by the 
Engineer. The Contractor shall update the approved work schedule upon request by the Engineer and 
present it to the Engineer within seven days of said request.  

The City's decision to delete locations, add locations, change the limits of construction limits at any 
locations, or, the City's contribution to a delay of the construction at any one location shall not entitle the 
Contractor to receive additional compensation for work on any other location(s), nor shall it relieve the 
Contractor of any responsibilities for completion of work on any other location(s).  

The Engineer may delay or stop the work due to threatening weather conditions. The Contractor shall not 
be compensated for unused materials or downtime due to rain, or the threat of rain. The Contractor is solely 



 
 

responsible for repairing all damages to the work and to the site, including road infrastructures, road 
subgrades, and any adjacent properties, which are caused as a result of working in the rain.  

The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for 
night work is provided as detailed elsewhere in this contract. The Engineer may stop the work or may 
require the Contractor to defer certain work to another day, if, in the Engineer's opinion, the work cannot 
be completed within the remaining daylight hours, or if inadequate daylight is present to either properly 
perform or inspect the work. The Contractor will not be compensated for unused materials or downtime, 
when delays or work stoppages are directed by the Engineer for darkness and/or inadequate remaining 
daylight reasons. The Contractor is solely responsible for repairing all damages to the work and to the site, 
including road infrastructures, road subgrades, and any adjacent properties, which are caused as a result of 
working in the dark.  

No work shall be performed, or lane closures permitted during the holiday periods, as defined by the 
Engineer.  

Failure to complete all work as specified herein within the times specified herein, including time extensions 
granted thereto as determined by the Engineer, shall entitle the City to deduct from the payments due the 
Contractor, $1,500.00 in Liquidated Damages, and not as a penalty, for delays in the completion of the 
work for each and every calendar day beyond any “Complete Work” date for each location, and beyond the 
overall project completion date as required by this Detailed Specification.  

Liquidated Damages will be assessed until the required work is completed in the current construction 
season. If, with the Engineer’s approval, work is extended beyond seasonal limitations, the assessment of 
Liquidated Damages will be discontinued until the work is resumed in the following construction season.  

If the work required by this construction contract is not completed by the specified date(s) including any 
extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract may be 
terminated with no additional compensation due to the Contractor, and the Contractor may be forbidden to 
bid on future City of Ann Arbor projects for a period of at least three (3) years. If the Engineer elects to 
terminate the Contract, contract items paid for on a Lump Sum basis shall be paid up to a maximum 
percentage equal to the percentage of the contract work that has been completed.  
 



 
 

DETAILED SPECIFICATION 
FOR 

COORDINATION AND COOPERATION WITH OTHERS 
AND  

WORK BY OTHERS 

The Contractor is reminded as to the requirements of article 104.07 of the 2020 edition of the MDOT 
Standard Specifications, “Cooperation by the Contractor.”  

The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units.  

No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will 
be made, due to delays and/or the failure of others in the performance of their work, nor for delays due to 
the encountering of existing utilities that are, or are not, shown on the Plans.  

The following Utility Owners, and others not listed specifically, may have overhead and/or underground 
facilities located within the Right-of-Way/Public Easements:  

The City of Ann Arbor  
University of Michigan (UM)  
Michigan Department of Transportation (MDOT)  
AT&T  
Comcast  
DTE Energy - Detroit Edison Company (Edison)  
DTE Energy - Michigan Consolidated Gas Company (Michcon)  
Fiber Link Inc.  
Light Core (Century Tel)  
MCI Communications  
Windstream Communications  

On all projects:  

“3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171.  

The Owners of public or private utilities which will not interfere with the completed project and which do 
not present a hazard to the public or an extraordinary hazard to the Contractor's operations will not be 
required to move their facilities on or from the street right-of-way.  

During the life of this contract, other public authorities and utility companies may be performing work 
within or adjacent to the project limits, including, but not limited to; construction of adjacent projects, 
underground utility work, permanent signing and traffic signals work, traffic control improvements, street 
maintenance and snow removal, etc. The Contractor shall cooperate and coordinate construction activities 
with these agencies in accordance with Article 104.08 of the 2020 edition of the MDOT Standard 
Specifications for Construction.  

Stoppages created solely by the operations of the utility companies which delay utility revisions on any 
portion of this project may be considered as a basis of claim for an extension of time for project completion.  

Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions.”  



 
 

DETAILED SPECIFICATION 
FOR 

MAINTENANCE OF TRAFFIC 

DESCRIPTION  

Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department 
Standard Specifications and as specified in Sections 104.11, 812, and 922 of the Michigan Department of 
Transportation (MDOT) 2020 Standard Specifications for Construction, the 2011 Michigan Manual of 
Uniform Traffic Control Devices (MMUTCD), and as described herein.  

The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic control 
devices and barricade lights as required on the project for the safety and protection of local traffic. This 
includes, but is not limited to, temporary advance, regulatory, and warning signs; barricades and 
channelizing devices at intersections and on streets where traffic is to be maintained; barricades at the 
ends of the project and at right-of-way lines of intersecting streets, and traffic control devices for moving 
construction operations.  

MATERIALS  

The materials and equipment shall meet the requirements specified in the corresponding sections of the 
MDOT 2020 Standard Specifications for Construction and the 2011 MMUTCD.  

Maintenance of Local Traffic  

Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except during 
construction operations of short duration and only upon written approval of the Engineer.  

Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail delivery, school 
buses, and ingress/egress to public and private properties.  

Contractor must accommodate the safe access to the residential buildings and businesses located within 
construction area.  

Driveways shall not be blocked for extended periods of time unless arrangements can be made with the 
affected property owner(s). When it becomes necessary to temporarily block driveways, the Contractor 
shall notify the affected property owners in advance to coordinate the work and allow sufficient time for 
vehicles to vacate from properties. It may be necessary to allow for vehicles to temporarily park in the 
roadway at locations that do not interfere with the Contractor’s work. During these periods the owners of 
the respective vehicles must be available to, with proper notice, move their vehicles if it becomes 
necessary to accommodate the work.  

At times, when it becomes necessary to temporarily obstruct local traffic during the performance of the 
work, the Contractor shall provide traffic regulator control in conformance with Chapter 6E of the 
MMUTCD, Sections 6E.01 thru 6E.08. A minimum of two traffic regulators are required. The cost of 
traffic regulator control shall be included in the contract pay item “Minor Traffic Control, Modified, 
Maximum $100,000”.  

A lane-closure permit shall be obtained by the Contractor from the Engineering Department, at least 48 
hours in advance of any proposed lane or street closing.  



 
 

No lane closures shall be permitted during the Independence Day and Labor Day holiday periods, as defined 
by the Engineer.  

The hours of work on all Local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified 
on the lane-closure permit. No equipment will be allowed in the street before or after these hours. Local 
streets may only be closed to through traffic (local access only) with written authorization of the Engineer. 
Work must be completed each day such that all streets are re-opened to through traffic by 8:00 p.m. unless 
otherwise specified, directed, or authorized in writing by the Engineer. All major changes in traffic control 
shall be made either between 9:30 a.m. and 3:30 p.m. or between 7:00 p.m. and 6:30 a.m. in order to 
minimize interference with rush-hour traffic. All traffic controls must be in-place and ready for traffic each 
day by 6:30 a.m. and 3:30 p.m.  

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 
Engineer.  

The Contractor shall use quantities of dust palliative, maintenance aggregate, and cold patching/HMA 
mixtures for use as temporary base, surfacing, and dust control at utility crossings, side roads and driveways 
(wherever required to maintain traffic), and where directed by the Engineer to maintain local access. The 
cost for the use of dust palliative, maintenance aggregate, cold patch and/or hot mix asphalt 36A mixture, 
as required and directed by the Engineer for maintenance of traffic and local access, shall be included in 
contract pay item "General Conditions," and it will not be paid for separately.  

The work of maintaining and relocating existing warning, regulatory and/or guide signs; and of removing, 
salvaging and reinstalling existing signs and supports is included in the bid price for the contract pay items 
“Minor Traffic Control” and “Major Traffic Control”.  

Mailboxes and newspaper boxes that are in the way of the construction shall be removed and reset 
immediately in a temporary location approved by the Engineer. Mail and paper delivery shall not be 
interrupted during the construction. Upon completion of the construction, all mailboxes and newspaper 
boxes, including their supports, shall be repositioned in their permanent locations as approved by the 
Engineer. This work shall be included the contract unit price for the contract pay item “General Conditions,” 
and it will not be paid for separately.  

The Contractor shall perform the work of this Contract while maintaining traffic in accordance with the 
Contract Documents as specified herein. No traffic shall be allowed on newly placed asphalt surfaces until 
rolling has been satisfactorily completed and the surface has cooled sufficiently to prevent damage from 
traffic. This is to be accomplished by flag persons and by relocating traffic control devices to prevent traffic 
from entering the work area until such time that it can be safely maintained without damaging the new 
construction. The Contractor shall provide traffic regulators in sufficient number to maintain traffic as 
described herein, and to keep traffic off sections being surfaced, and provide for safe travel at all times as 
directed by the Engineer.  

The Contractor shall furnish, erect, maintain, and upon completion of the work, remove any and all traffic 
control devices utilized on the project.  

Each pressure distributor, paver and roller shall be equipped with at least one approved flasher light which 
shall be mounted on the equipment so as to give a warning signal ahead and behind.  
 



 
 

DETAILED SPECIFICATION 
FOR 

CONSTRUCTION SEQUENCING 

The Contractor must submit a detailed progress schedule at the Pre-construction meeting which is to be 
approved by the Engineer. Unless an alternative sequence is requested by the Contractor and approved in 
writing by the Engineer, the work shall be performed in the order as shown on the schedule. This outline 
does not detail the full range of materials and processes needed to complete the work under this Contract. 
At each location the Contractor shall:  

1. Install the required temporary traffic control devices in accordance with the construction plans, as 
detailed in the specifications, and as directed by the Engineer.  

2. Install the soil erosion control measures in accordance with the plans and as directed by the 
Engineer.  

3. Obtain approval for, set up, and activate by-pass pumping.  
4. Clean & videotape sewer to be lined.  
5. Construct the proposed sewer lining. The new sewer shall be tested in accordance with the plans 

and specifications.  
6. After all the new sewer has passed the required testing, the contractor shall open all service leads. 

Service leads shall not be out of service for more than 12 hours.  
7. Deactivate and breakdown by-pass pumping equipment.  
8. Perform manhole rehabilitation.  
9. Perform final cleanup and restoration in accordance with the Contract documents.  
10. Remove temporary soil erosion and sedimentation control measures.  
11. Remove all temporary traffic control devices.  

 
 



 
 

DETAILED SPECIFICATION 
FOR 

HOURS OF WORK 

General Restrictions - Hours of work shall be as stated in the Ann Arbor City Code Title IX, Chapter 119, 
Page 9.363, Monday through Saturday, between the hours of 7:00 a.m. and 8:00 p.m.  

Exceptions - During installation of the cured-in-place pipe (CIPP) lining, the Contractor may choose, in 
some cases, to perform nighttime work to facilitate construction during the inversion and curing processes. 
Additional requirements regarding this work are contained in Detailed Specification “CIPP Sewer Lining” 
and elsewhere in the Contract Documents. The Contractor shall include this work in their progress schedule, 
notify, and submit a request to the Engineer for permission to perform the nighttime CIPP work a minimum 
of 5 working days prior to beginning the work.  

Maintenance of the sewer flow control may also require working outside the allowable hours of work (“off-
hour” work). The Contractor shall provide anticipated off-hour work as part of their Sewer Flow Control 
Plan submittal(s) as contained in the Detailed Specification for “Sewer Flow Control.”  

Additional work restrictions are contained in the Detailed Specifications for “Project Schedule,” 
“Maintenance of Traffic,” “Working Space,” “Construction Sequencing,” and elsewhere in the Contract 
Documents. These work restrictions shall take precedence over the General Restrictions and Exceptions 
listed above.  

The Contractor shall only perform work at night or on Sundays as required by the Contract Documents, 
unless there is a special need and the work is approved by the Engineer. All requests to work during off-
hours shall be included in the Contractor’s progress schedule and submitted to the Engineer for approval a 
minimum of 5 working days prior to beginning the work.  

Noise Control - All noise generated by construction activities shall not exceed 71 decibels (dBA) beyond 
the property line of the property on which the work is being conducted between 7:00 a.m. and 8:00 p.m., 
Monday through Saturday. The Contractor shall provide screening, noise absorption, and level II sound 
attenuation as required on equipment to meet the noise limitations set herein. Any “off-hour” work will 
require a temporary exemption from the City of Ann Arbor City Administrator. A temporary exemption 
may be granted in accordance with each respective entities’ code of ordinance.  

Method of Payment - The costs of night work, whether required by the Contract Documents or requested 
by the Contractor, shall not be paid for separately, but shall be considered included in the cost of the affected 
contract pay items.  

 
 



 
 

DETAILED SPECIFICATION 
FOR 

WORKING IN THE RAIN 

Portions of the work to be performed under this contract are weather sensitive. Contractor shall be 
responsible for coordinating and scheduling their work in anticipation of the weather.  

Sewer flow control must cease during wet weather conditions. Wet weather conditions are as defined in 
Detailed Specification “Sewer Flow Control.”  

In the event of a wet weather event, Contractor shall remove plugs installed for sanitary flow diversion. 
Plugs shall be reinstalled upon cessation of the wet weather event and as approved by the Engineer.  

The Contractor shall not be compensated for the time and/or effort spent removing the temporary flow 
diversion plugs and the lateral bypass pumping system or for unused materials or downtime caused as a 
result of a wet weather event. The Contractor is solely responsible for repairing all damage to the work and 
to the site, including road infrastructure, road subgrades, underground utilities, any adjacent properties, and 
the like, which are damaged as a result of working in the rain or working in areas that are wet from recent 
precipitation.  

The only exception to the above is as indicated in Detailed Specification “Extension of Time, Additional 
Compensation.”  

The costs of complying with this requirement shall not be paid for separately but shall be considered 
included in the cost of the affected contract pay items.  
 



 
 

DETAILED SPECIFICATION 
FOR 

EXTENSION OF TIME, ADDITIONAL COMPENSATION 

The Contractor shall notify the Engineer of their intent to submit a claim for additional compensation or an 
extension of time in accordance with the requirements of Section 104.10 of the 2020 edition of the Michigan 
Department of Transportation (MDOT) Standard Specifications for Construction. Failure to do so may be 
a basis for not approving the request for additional compensation or extension of time. The notification will 
allow the Engineer an opportunity to influence, keep records, and monitor the work.  

Extensions of time will not be authorized due to delays caused by, or stemming from, the weather for the 
period between November 14th and April 16th unless any of the following conditions are present:  

1. Air temperature (as measured from a thermometer provided, maintained, and installed by the 
Contractor in a location on the worksite, as mutually agreed upon between the Contractor and the 
Engineer) is below 15ºF for a period of time longer than 48 consecutive hours.  

2. Accumulations of snow in excess of 12 inches occur in any 24 hour period.  
3. Freezing rain in excess of 1/4-inch occur in any 24 hour period.  
4. Wet weather event, as defined in Detailed Specification “Sewer Flow Control” requiring the 

temporary removal of flow diversion plugs and lateral bypass pumping system.  

Should the above mentioned weather conditions occur, and the Contractor requests an extension of contract 
time, the time extension shall only be for the realized delay to the controlling work operation.  

The above weather delays shall not be considered as a basis for additional compensation on this project. 
The only exception shall be that if the temporary removal of the flow diversion plugs and lateral bypass 
pumping system occurred after the sewers had been cleaned, televised, prepped for lining, and approved by 
the Engineer for lining before the sewers were lined. In such an event, the Contractor may request 
compensation for the re-cleaning and re-televising of the affected pipes only. The re-cleaning must first be 
approved by the Engineer prior to the work beginning. No compensation shall be provided for the removal 
and re-installation of the plugs.  

In addition, if delays resulting from air temperature, snow accumulation, and/or freezing rain occur and the 
Contractor has their bypass pumping system in place and operational, the Contractor shall still be 
responsible to continuously protect and maintain in operation the complete sewer flow control system. 
Expenses related to maintaining the bypass pumping system shall not be considered to be additional costs 
or extra expenses during an authorized extension of time due to these weather-related time extensions.  

The Contractor shall anticipate underground utility complications arising from the proposed utility work, 
unknown and/or fragile utilities, and utilities requiring investigation and or relocation. These utilities may 
be shown on the Drawings, correctly or incorrectly, or not at all, and may delay a controlling operation.  

Additional compensation is defined as additional work, extra work, upward unit price adjustments, 
payments for down time, and the like  
 



 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SUPERVISION 

DESCRIPTION  

The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, 
and to be responsible for scheduling and coordination of all subcontractors, suppliers, other governmental 
agencies, and all public and private utility companies.  

The Project Supervisor shall not be an active crew member of the Contractor, shall not be an active member 
or employee of any subcontractor's work force, and shall not perform general or specialized labor tasks.  

The Project Supervisor shall work exclusively on this project, and shall put forth his/her full effort 
into the organization and coordination of the work of this project.  

The Project Supervisor shall have a minimum experience of supervising 50,000 ft of CIPP lining 

Prior to the pre-construction meeting, the Contractor shall designate a proposed Project Supervisor by name, 
and shall furnish the City with a current, thorough, detailed summary of the proposed Project Supervisor's 
work history, outlining all previous supervisory experience on projects of a similar size and nature. The 
detailed work history shall include personal and professional references (names and phone numbers) of 
persons (previous owners or agents) who can attest to the qualifications and work history of the proposed 
Project Supervisor. Proposed candidates for Project Supervisor shall have a demonstrated ability to work 
harmoniously with the City, the public, subcontractors, and all other parties typically involved with work 
of this nature. The Supervising Professional will have the authority to reject a proposed Project Supervisor 
whom he/she considers unqualified.  

The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, coordination and 
scheduling of the project for the duration of the Contract. The Contractor shall furnish the City with 
telephone numbers of the Project Supervisor in order to provide 24 hour-per-day access during business 
and non-business hours, including weekends and holidays.  

The Project Supervisor shall be equipped by the Contractor with a mobile telephone to provide the City 
with 24 hour-per-day access to him/her during daily construction activities, during transit to and from the 
construction site, and during all non-business hours including weekends and holidays.  

The Project Supervisor shall be equipped with assistants as necessary to provide project supervision as 
specified herein, and in accordance with the Contract.  

DUTIES AND RESPONSIBILITIES  

The Project Supervisor work harmoniously with the City, the public, subcontractors, and all other parties 
typically involved with work of this nature.  

The Project Supervisor shall have a thorough, detailed understanding and working knowledge of all 
construction practices and methods specified elsewhere herein, as well as the handling, placement, testing 
and inspection of aggregates, aggregate products, HMA concrete, and Portland cement concrete materials.  



 
 

The Project Supervisor shall be responsible for all of the work of all of the Contractor's, subcontractors' and 
suppliers' work forces.  

The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, safety, and 
general operation) of all of the Contractor's, subcontractors' and suppliers' equipment and vehicles.  

The Project Supervisor shall be responsible for the legal, proper and safe parking/storage of all of the 
Contractor's, subcontractors' and suppliers' equipment, work vehicles, and employee's vehicles.  

The Project Supervisor shall schedule and coordinate the work of all parties involved in the project, 
including utility companies, testing agencies, governmental agencies, all City departments (such as Utilities 
and Transportation), and City inspectors.  

The Project Supervisor shall coordinate and schedule the work of any independent survey crews that may 
be retained by the City to witness and reset existing and new geographic/benchmark monuments. Failure 
to have existing monuments witnessed and reset may result in delays to the Contractor's work. Costs for 
such delays will be the Contractor's sole responsibility.  

The Project Supervisor shall coordinate and schedule both testing inspectors and City inspectors in a timely 
manner, to assure proper and timely testing and inspection of the work.  

The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy, and shall sign all 
IDRs on a daily basis as the representative of the Contractor. Items to be reviewed include descriptions, 
locations and measurements of quantities of work performed, workforce, equipment, and weather. The 
Project Supervisor shall also be responsible for its subcontractors’ review and initialing of IDRs containing 
work items performed by each respective subcontractors.  

The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the proposed work 
on a weekly basis, and an update of all proposed changes on a daily basis, all in accordance with the Detailed 
Specification for Project Schedule contained elsewhere herein.  

The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer and all 
subcontractors to discuss the work. Upon the completion of each meeting, the Project Supervisor shall 
prepare and distribute, to all present, a written summary of the meeting's minutes. Those in attendance shall 
review the minutes and, if necessary, comment on any deficiencies or errors prior to or at the next scheduled 
progress meeting.  

ADDITIONAL PERFORMANCE REQUIREMENTS  

If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately performing 
the duties as outlined in this Detailed Specification, the following system of notices will be given to the 
contractor with the associated penalties:  

First Notice –  A warning will be issued in writing to the contractor detailing the deficiencies in the 
Project Supervision. The contractor must respond within 7 calendar days in writing with 
a plan to correct the stated deficiencies. Failure to respond within 7 calendar days will 
result in the issuing of a second notice.  



 
 

Second Notice –  A second warning will be issued in writing to the contractor further detailing the 
deficiencies in the Project Supervision. The contractor must respond within 7 calendar 
days in writing with a plan to correct the stated deficiencies. Failure to respond within 7 
calendar days will result in the issuing of a third notice. A deduction of 10% will be made 
from the original Project Supervision contract amount. At this time, the City reserves the 
right to meet with personnel with the necessary authority within the Contractor’s 
organization to discuss the deficiencies in the Project Supervision.  

Third Notice –  An additional deduction of 25% will be made from the original Project Supervision 
contract amount, and the Project Supervisor shall be removed from the project, and 
replaced immediately with another individual to be approved by the Supervising 
Professional.  

Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform his/her 
duties and responsibilities as described herein to such a degree that the successful completion of the project 
is put in jeopardy, the above system of notices may be foregone, and the Contractor shall immediately 
replace the Project Supervisor upon receipt of written notice. Failure to provide adequate project 
supervision, as determined by the Engineer, shall be considered basis for the Supervising Professional to 
suspend work without extension of contract time or additional compensation.  



 
 

DETAILED SPECIFICATION  
FOR  

TRAFFIC CONTROL 
 
DESCRIPTION 
 
The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of traffic 
regulators, channelizing devices, and signs as necessary, as determined by the PSAA, and in accordance 
with Sections 104.11and 812 of the of the MDOT 2020 Standard Specifications for Construction; Part 6 of 
the 2011 Edition of the MMUTCD; and the City of Ann Arbor Standard Specifications for Construction. 

Necessary traffic control, ROW, and additional permits shall be obtained by the Contractor 48 hours before 
beginning work within this Contract.  

The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and 
keep all intersections open to traffic at all times, unless specifically authorized in writing by the Engineer.  

The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas. 
Patch areas which extend more than halfway across the roadway shall be removed and replaced so as to 
provide a minimum of half the pavement width at all times for maintaining traffic.  

All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 
the Contractor. The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 
or other traffic maintenance items. The Contractor shall replace missing traffic control devices immediately, 
at no additional cost to the Contract or City 

Traffic on major streets should not be impacted between the hours of 7:00 a.m. to 9:00 a.m. and from 3:30 
p.m. to 6:00 p.m. without written permission from the Engineer or as specified on the Lane Closure Permit. 
All major changes in traffic control shall be made either between 9:00 a.m. and 3:30 p.m. or between 7:00 
p.m. and 6:30 a.m. in order to minimize interference with rush hour traffic. All traffic controls must be in 
place and ready for traffic each day by 6:30 a.m. and 3:30 p.m 

Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the 
Engineer's authorization, coordinate with the City Field Services to have meter heads removed and 
reinstalled. 

The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 
Engineer. 

Parking violation citations issued to the Contractor, subcontractor, and material suppliers including each of 
their respective employees shall be enforced under appropriate City Code. 
 



 
 

MEASUREMENT AND PAYMENT 
 

PAY ITEM       PAY UNIT 
 
Traffic Control       Day 

 
Payment for “Traffic Control, ___” includes all labor, material and equipment costs necessary for: 

i. The furnishing and operating of miscellaneous signs, warning devices, traffic regulators, temporary 
concrete barriers, and cones as required; 

ii. Installing, maintaining and removing additional signs furnished by the City; 
iii. Furnishing and installing meter bags as directed by the PSAA; 
iv. Coordinating with the City to have meter heads removed and reinstalled as directed by the PSAA; 
v. Coordinating with the City on signal timing and phasing changes; 

vi. Maintaining pedestrian traffic in accordance with the requirements of the ADA and City Code; 
vii. Temporarily covering conflicting traffic controls with Engineer-approved covers; 

viii. Temporarily covering conflicting existing signs as directed by the PSAA with 
ix. approved sign covers; and, 
x. Any and all other miscellaneous and/or incidental items that are necessary to properly and safely 

perform the work. 
 
 

 



 
 

DETAILED SPECIFICATION  
FOR  

SEWER FLOW CONTROL 
 

DESCRIPTION 
 
The work covered by this Section shall consist of furnishing all labor, supervision, tools, equipment, 
appliances, materials, incidental items, and the installation, operation, and maintenance needed to perform 
all operations in connection with the diversion of flow and bypass pumping of sanitary sewage for cleaning 
and inspecting of sewers and manholes, and sewer repairs, and sewer rehabilitation. The purpose is to 
provide uninterrupted sewerage service and to prevent sewage overflows. 
 
The design, installation, and operation of the temporary sewer flow control system shall be the Contractor’s 
sole responsibility. 
 
When working inside manholes or sewer, the Contractor shall exercise caution and comply with OSHA and 
City requirements for working in confined spaces. 
 
The Contractor shall manage, plan, and execute their operations such that there will be no backups, leaks, 
or unauthorized discharges of sewerage. The Contractor shall be completely responsible for the proper clean 
up and any environmental remediation as may be required by the City or the Michigan Department of 
Environment, Great Lakes, and Energy (EGLE) for any backup, leak, spill, or sanitary sewerage overflow. 

 

SUBMITTALS 

The Contractor shall provide a detailed Sewer Flow Control Plan to the PSAA for review and acceptance 
prior to the start of any flow control work. This plan must include descriptions outlining all provisions and 
precautions to be taken by the Contractor regarding the handling of existing flow. 

The Sewer Flow Control Plan must be specific, including such items as schedules, locations, elevations, 
capacities of the equipment, materials, and all other incidental items necessary and/or required to ensure 
proper protection of the facilities, including protection of existing structures and pipes, and compliance 
with the requirements and conditions specified in these Contract Documents.  
 
The flow control plan shall be submitted to the Engineer for review and approval in accordance with Section 
104.02 of the 2020 edition of the Michigan Department of Transportation Standard Specifications for 
Construction. No construction shall begin until all provisions and requirements have been reviewed and 
accepted by the PSAA. 
 
For each submittal and resubmittal, the Contractor shall allow at least 14 calendar days from the date of the 
submittal to receive the PSAA’s acceptance or request for revisions. The PSAA’s comments shall be 
incorporated into the resubmitted plans, calculations, and descriptions. 
 
Resubmittals shall be reviewed and returned to the Contractor within 14 calendar days. Required revisions 
will not be a basis of payment for additional compensation, extra work, or an extension of contract time. 
The Contractor shall include time for this entire review process in their schedule. 
 



 
 

Sewer Flow Control Plan submittal shall include at a minimum: 
a. Overall flow control plan and sequence of construction; 
b. Flow control schedule including times when the flow control system shall be temporarily shut down 

and flow allowed to return to normal operations; 
c. Overall plan for removal of flow control system during wet weather events and/or emergency 

situations; 
d. Plan for providing redundancy for all aspects of the system especially the plugs; 
e. Safety Program for confined space entry and procedure for entering manholes and installing plugs 

under live flow conditions; 
f. Emergency clean-up plan should a spill occur or backups in the system occur. The plan should 

include contact names and 24-hour phone numbers; 
g. Procedure for continuous (24 hour) monitoring of system, including verifying that plugs are sealed, 

and lateral bypass pumping system is operating. The plan is to include type and location of level 
sensors, method of installation, set elevations of sensors, and continuous monitoring system; 

h. Maintenance of traffic plan for plug installation and removal in public roadways; 
i. Sewer plug types, method of installation and removal, anchors and restraints, and hydraulic head 

limits; 
j. Lateral bypass pump sizes, capacities, power requirements, and number of each size to be provided 

at each manhole including redundancy; 
k. Calculations giving flow capacity provided by each pump given the system’s Total Dynamic Head 

(TDH), including the calculations that are used to derive the system TDH. This data should also 
include the calculations determining what the Net Positive Suction Head available is in comparison 
to the Net Positive Suction Head required by each pump. 

l. Pump curves; 
m. Number, size, material, and location of lateral bypass pumping suction and discharge piping, 

procedure for protecting lines, and location of bypass pumping discharge manhole; 
n. Lateral bypass pumping system flushing and drainage plan; 
o. Buried bypass pipe locations and details; 
p. Environment protection including pump containment and leak detection; 
q. Method of protecting discharge manholes or structures from erosion and damage; 
r. Method of noise control for each pump; and, 
s. Design plans for access to bypass pumping locations indicated on the Drawings. 

 
EQUIPMENT 

Contractor shall provide materials and equipment suitable for, and known to be reliable to meet, the flow 
diversion requirements as shown on the Drawings and as needed for the Contractor’s operations. Equipment 
used for bypass pumping shall be sufficient to handle anticipated average and peak flows from each sewer. 
The Contractor shall maintain sanitary sewer flows within their bypass pumping system, including all wet 
weather flows. Specific equipment requirements include: 

Pipe plugs shall be a temporary plug that allows for quick removal in case of emergency or wet weather 
situation and reinstallation after wet weather event has passed. Plugs shall be capable of withstanding 
minimum static head pressure of 15 feet. Plugs shall include form or bracing, anchoring, or restraint to keep 
plugs properly installed. Plugs should be of the type capable of being installed under live flow conditions 
and in depths as shown on the Drawings. Plugs should be able to be installed in either the incoming or 
outgoing pipe in a manhole and allow for quick removal under surcharged conditions. 
 



 
 

Pressure gauges shall be installed with the plugs to continuously monitor the plugs and adjust the air 
pressure as needed to maintain full blockage of flow. 

Ultrasonic level sensors shall be installed, at a minimum, at the locations as necessary to monitor the head 
conditions in the sewer. The Contractor shall be responsible for the installation and maintenance of the 
sensors. The level sensors shall provide continuous level readings that the Contractor shall be able to review 
remotely to monitor the level in the system during flow diversion. The level sensors shall provide 
notifications and alarms to allow the Contractor time to remove the plugs should an emergency or a wet 
weather event occur. 

The pumps must be capable of passing a minimum of a 3-inch solid. All pumps must be constructed to 
allow dry running for long periods of time to accommodate the cyclical nature of effluent flows. 

The Contractor shall take into account seasonal variations and include a safety factor above the indicated 
peak flow values in sizing pumping equipment. 

For sanitary sewerage, bypass piping shall be PVC Schedule 80, or equivalent, with solvent welded joints, 
or HDPE with butt fused joints. The Contractor shall perform hydrostatic testing of bypass pump discharge 
pipes in accordance with ASTM F2164 (Standard Practice for Field Leak Testing of Polyethylene (PE) and 
Crosslinked Polyethylene (PEX) Pressure Piping Systems Using Hydrostatic Pressure), latest addition, for 
HDPE or ASTM F2261 (Standard Test Method for Pressure Rating Poly(Vinyl Chloride) (PVC) Plastic 
Pipe Fittings, Schedule 40 and 80 Socket-Type), for PVC pipe, prior to operating bypass pumping system 
to ensure structural integrity of pipeline. Any defects or leaks found during testing shall be repaired and the 
pipeline shall be re tested until results are satisfactory in accordance with the ASTM standard, and as 
acceptable to the PSAA. 

The Contractor shall have redundant flow diversion equipment including, but not limited to, plugs and level 
sensors, available for immediate use at the job site at all times in the event of a failure. 

Any damage to the Contractor’s equipment, sewer system, or delays to the Contractor’s operations due to 
equipment or plug failure/leakage shall be the Contractor’s sole responsibility and no additional payment 
shall be made for these occurrences. The Contractor shall take all necessary precautions to verify that the 
plugs and flow diversion plan is operational prior to performing the work. 
 
The Contractor shall have redundant lateral bypass pumping equipment installed and ready for immediate 
operation and use in the event of an emergency or primary system breakdown or failure. The standby system 
shall be capable of pumping dry weather and peak flow.  
 
The standby pump(s) shall not be considered as any part of the primary system as designed for peak flow. 
The Contractor shall also furnish and have available onsite, and ready for operation, redundant pumping 
ancillary equipment in case of any failure of the pumping system including piping, electrical equipment, 
pipe appurtenances, etc. Redundant pumping facilities shall also include having a backup power generator 
in case the primary power source fails. 
 
The Contractor shall not obstruct flows in the sewer unless the primary and redundant equipment is onsite 
and in operable condition and authorization has been granted by the PSAA. 

 
 



 
 

LATERAL BYPASS PUMPING  

Service laterals that enter the mainline sewer shall be bypass pumped to the downstream bypass pumping 
manhole. At no time shall plugging and/or blocking of flow from lateral service connections be permitted.  

The Contractor shall construct and maintain bypass pumping facilities as needed that will pump at the 
required flow rates. The Contractor shall provide the City with a minimum of 7 days advance notice prior 
to initiating the sanitary sewer bypass pumping system.  

The Contractor is responsible for obtaining any approvals for placement of the temporary equipment and/or 
piping within public ways from the Agency having jurisdiction.  

The Contractor shall provide an adequate labor force and have designated personnel onsite for maintenance 
and operation, and emergency back-up service, of the bypass pumping facility 24 hours per day 7 days per 
week during bypass operations.  

Anytime bypass pumping operations cease as required due to weather conditions described in Detailed 
Specification “Extension of Time, Additional Compensation” or as required by the Engineer, the Contractor 
shall drain the bypass pump discharge line back into the sanitary system as described in the Sewer Flow 
Control Plan and as directed by the Engineer to avoid freezing of the pipeline. Under no circumstances shall 
sanitary sewage within the bypass discharge line be drained to the storm system, or any other surface water.  

The Contractor is to arrange for and provide all necessary temporary power, electrical service, board 
switches, etc. as required by DTE Energy and the National Electrical Code (NEC) current edition to provide 
temporary bypass pumping.  

All bypass pumping discharge pipes shall be protected from the pipe header to the discharge structure. The 
Contractor shall provide necessary fittings or deflection in pipe to route pipe as necessary to minimize 
environmental impact and conflict with pedestrian, construction, and emergency vehicle traffic. When the 
bypass pipeline crosses drives or trails, or when pipeline is within any Contractor work zone/staging area, 
the Contractor shall place the bypass pipeline in a casing pipe and bury in temporary trenches with 
compacted backfill or any other approved method, as indicated on the Drawings, as required for the 
Contractor’s operations, and as approved by the Engineer. All work associated with temporary bypass 
discharge pipe trench, including but not limited to piping, fittings, deflections, casing, spacers, trenching, 
and backfill shall be included in the contract pay item “Sewer Flow Control.”  

WET WEATHER EVENT  

A wet weather event is defined as an event that causes the flow in the system to surcharge.  

When a wet weather event occurs, the Contractor shall cease all operations in the sewer system and 
remove all plugs. The plugs shall be removed as not to cause a surge downstream.  

It is the Contractor’s responsibility to monitor the weather and verify weather conditions prior to the start 
of any work that could have an impact on the capacity of the affected sewers. Any damage to the  

Contractor’s equipment, sewer system, or delays to Contractor’s operations due to wet weather conditions 
shall be the Contractor’s sole responsibility and no additional payment shall be provided.  
 



 
 

The only exception to that is if the temporary removal of the flow diversion plugs and lateral bypass 
pumping system occurred after the sewers had been cleaned, televised, prepped for lining, and approved 
by the Engineer before the sewers were lined. In such an event, the Contractor may request compensation 
for the re-cleaning of the pipes only. The re-cleaning must first be approved by the Engineer prior to the 
work beginning.  

No compensation shall be provided for the removal and re-installation of the plugs due to wet weather 
events as described in Detailed Specification “Working in the Rain.”  

NOISE CONTROL  

All noise generated by the bypass pumping operation shall not exceed the safe sound limits, and shall 
follow necessary procedures as required for temporary exemptions, as defined in Detailed Specification 
“Hours of Work.”  

FLOW CONTROL PRECAUTIONS  

When flow in a sewer line is bypassed or plugged, sufficient precautions must be taken to protect the 
sewer liner and the Contractor’s operations from damage that might result from sewer surcharging.  

Further, precautions must be taken to ensure that sewer flow control operations do not cause flooding or 
damage to public or private property being served by the sewers involved.  

At no time shall sewage be pumped in or allowed to flow into a catch basin, storm sewer, open 
watercourse or any other surface wat 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the contract unit price for the 
following contract item: 
 
 Pay Item  Pay Unit 
 
          Sewer Flow Control, 4,000 GPM    Day 
 
Sewer Flow Control includes all labor, supervision, tools, equipment, appliances, materials, incidental 
items, and the installation, operation, and maintenance needed to perform all operations in connection 
with the diversion of flow and bypass pumping of sanitary sewage or storm water for cleaning and 
inspecting of sewers and manholes, and sewer repairs, and sewer rehabilitation when bypass flow rates 
exceed 1,000 GPM. Lower flowrate bypass pumping, if required, shall be incidental to the pay item that 
necessitates sewer flow control. Use of this pay item is subject to prior PSAA approval. 
 



 
 

DETAILED SPECIFICATION 
FOR 

SEWER CLEANING AND SEWER VIDEO INSPECTION 
 

 
DESCRIPTION 
 
A. CLEANING AND TELEVISING SEWER - GENERAL 
 
The Contractor shall provide a detailed sewer cleaning and televising plan to the PSAA for review and 
acceptance prior to beginning the work. This plan must include descriptions outlining all provisions and 
precautions to be taken by the Contractor regarding the handling of existing flow. 
 
The cleaning plan and televising must be specific, including such items as schedules, locations, type of 
equipment, details on water source, plans for disposal, and all other incidental items necessary and/or 
required to ensure proper protection of the facilities and surroundings, including protection of the access 
locations from damage, and compliance with the requirements and permit conditions specified in Contract 
Documents. 
 
No work shall begin until all provisions and requirements have been reviewed and accepted by the PSAA. 
 
The PSAA’s comments shall be incorporated into the resubmitted plans, calculations, and descriptions. The 
PSAA’s acceptance of the plan is required before beginning the work. Resubmittals shall be reviewed and 
returned to the Contractor within 14 calendar days. Required revisions will not be a basis of payment for 
additional compensation, extra work, or an extension of contract time. The Contractor shall include time 
for this entire review process in their schedule. 
 
Sewer cleaning and televising plan and submittals shall include at a minimum: 

a. Copy of PACP/MACP Certifications for sewer televising personnel and manhole inspection 
personnel; 

b. Proof of PACP/MACP certified software; 
c. Safety program for confined space entry; 
d. Information on equipment, trucks, tanks, etc., including, but not limited to, dimensions, required 

turning radius, fuel type, any special requirements, etc.; 
e. Staging areas for equipment, trucks, tankers, etc.; 
f. Schedule for cleaning and televising of pipe lines, manholes, and chambers; 
g. Planned hours of operation, including equipment idling, etc.; 
h. Number, size, material, and location of hose/piping; 
i. Information on cleaning equipment; 
j. Siphon dewatering plan; 
k. Sludge and debris dewatering, transportation, and disposal procedure and location; 
l. Environment protection including equipment and pipe containment, leak detection, and/or 

remediation plan; and, 
m. Method of noise control for all equipment. 

 
The Contractor shall carry out their operations in strict accordance with all MIOSHA and manufacturer's 
safety requirements. 



 
 

 
The Contractor shall be solely responsible for safety of all those involved with the work during the 
performance of all work. The Contractor shall not enter into any sewer segment where hazardous conditions 
may exist until such time as the source of those conditions is identified and eliminated by the Contractor. 
The Contractor shall perform all work in accordance with the latest OSHA confined space entry regulations. 
The Contractor shall coordinate their work with local fire, police, and emergency rescue unit. 

 
The Contractor shall be responsible for any damage to public or private property resulting from their 
televising and cleaning activities and shall repair or otherwise make whole such damage at no cost to City 
and owner of the property. 

 
The Contractor shall provide for the transfer of main line flow around the section or sections of pipe that 
are to be cleaned and televised, as required to complete cleaning, televising, and inspection work. The 
diverting and lateral bypass pumping work shall be performed in accordance with this Article and as 
directed by the PSAA. 

 
If the Contractor chooses to only divert part of the flow during their sewer cleaning operations, the 
Contractor must indicate that in their submittal, including which plugs would be installed. Contractor to 
note that all plugs, level sensors, and lateral bypass pumping system shall be in operation for the new sewer 
televising, manhole inspections, and chamber inspections. 

 
Should the Contractor’s televising or cleaning equipment become lodged in any sewer line, it shall be 
removed by the Contractor at their expense. This shall include, if necessary, excavation and repair of the 
sewer, underground utility repairs, backfilling and surface restoration. The Contractor shall re-televise any 
line segment in which their equipment became lodged after said equipment has been removed to 
demonstrate to the City that no damage exists as a result of their televising and cleaning operations. 
 
B. SEWER CLEANING 
 
Each sewer section shall be cleaned to a degree sufficient to allow video inspection The Contractor shall 
take precautions to protect the sewer lines from damage. The Contractor shall assume the sewer will require 
heavy cleaning with unlimited passes to achieve a clean sewer and that rodding and root cutting shall be 
required and the costs are included in the Work. 
 
For CIPP pipe, the Contractor must adhere to the requirements of ASTM F1216 (Standard Practice for 
Rehabilitation of Existing Pipelines and Conduits by the Inversion and Curing of a Resin-Impregnated 
Tube), or ASTM F1606 (Standard Practice for Rehabilitation of Existing Sewers and Conduits with 
Deformed Polyethylene (PE) Liner), for the following types of cleaning: hydraulic cleaning, high velocity 
hydro-cleaning, and mechanical cleaning. 
 
Dirt, grease, rocks, sand, roots, and other solid or semisolid materials and obstructions shall be removed 
from the sewer line and manholes. Cleaning shall be of the entire reach between manholes and/or chambers. 
 
It shall be the responsibility of the Contractor to clear the line of obstructions such as solids, dropped joints, 
debris from collapsed pipe, sediment deposits, mineral deposits, stalactites, and all major blockages that 
would prevent sewer rehabilitation work from being performed. 
 



 
 

The sewers shall be cleaned by using a high-pressure water cleaning machine with minimum capability of 
5,000 pounds per square inch (psi) at 80 gallons per minute (gpm). 
 
A high-pressure hose with a jet nozzle shall be introduced into the sewer so that a spray shall scour and 
clean the sewer line without applying internal pressure and damaging the pipe. 
 
This will require an unlimited number of passes of the jet nozzle, or other cleaning measures, to remove all 
debris. The hose shall be self- propelled by a minimum water pressure of 1,000 psi. Cleaning pressures to 
5,000 psi may be required to remove heavy tuberculation and adhered debris from the pipe interior. 
 
The jet nozzle hose, upon withdrawal, will scour the pipe (invert, walls, and crown), flushing all materials 
into the downstream manhole for removal.  
 
For major blockages where cleaning cannot be completed, the Contractor shall notify the PSAA for review 
and approval before proceeding.  
Material removal shall be performed at the manholes identified for access for the cleaning operation. At no 
time during cleaning shall material be allowed to enter or flow in the sewer past the downstream access 
manhole. Passing material from manhole section to manhole section shall not be permitted. All debris and 
waste material shall be completely removed from the sanitary sewer system and shall be disposed of by the 
Contractor in accordance with federal, state and local requirements. 
 
Mechanical root cutting shall be performed with powered equipment. The Contractor shall furnish suitable 
power machinery which shall be used to remove tree roots and deposits remaining after jet cleaning that 
prevent passage of television inspection equipment or prevent the lining of the sewer. 
 
The Contractor shall provide high quality digital video in a digital format approved by the PSAA that 
verifies that the sewer is clean and free of sediment and debris to the satisfaction of the PSAA. If any sewer 
is not satisfactorily cleaned, it shall be promptly cleaned and reinspected by closed circuit television camera 
and video provided to the PSAA for review and approval. 
 
If the sewer has material and debris that prevents the proper installation of the CIPP, prohibits video 
inspection, or is not cleaned to the satisfaction of the PSAA, the sewer shall be re cleaned and re-televised 
at the Contractor’s sole expense. 
 
The sewer shall not be lined until such time as the cleaning operations have been approved in writing by 
the PSAA. Field Inspection personnel shall not be allowed to authorize the Contractor to begin installation 
of the CIPP sewer liner. 
 
Extensions of contract time will not be granted for delays associated with recleaning and re-televising the 
sewer. 
 
Fire hydrants used, when permitted by the PSAA as additional source of water during the cleaning operation 
shall be provided with PSAA-approved device to meter water usage and prevent backflow into the potable 
water system. The backflow and metering equipment shall be furnished Public Works. Hydrant meter 
applications are available from Customer Service and requests must be made a minimum of 7 business days 
prior to the requested use date. 
 



 
 

C. MANHOLE CLEANING 
 
Manhole cleaning shall not be considered a separate pay item but shall be included within the scope of work 
necessary to perform the prescribed work assigned under the contract.  
 
The manhole structures shall be cleaned below their invert elevations with a power vacuum, or other PSAA 
approved method, to remove all sediment to allow for the inspection of the bottom of the structures. 
 
The Contractor shall assume the manholes and chambers require heavy cleaning with multiple passes to 
achieve a clean manhole. Manhole and chamber cleaning shall be incidental to the sewer cleaning and no 
additional payment shall be provided. 
 
If the preliminary inspection of walls determines that any additional work in the manhole will compromise 
the integrity of the walls or structure, all cleaning of the manhole or chamber shall immediately stop. The 
PSAA will instruct the Contractor on how to proceed. 
 
If the preliminary inspection determines cleaning of the walls may proceed, the structure cleaning shall 
remove all sediment, sand, grease, debris and unsound or loose material, old coatings, and other deleterious 
materials from the floor, walls, and roof. Cleaning equipment may include high pressure water (3,500 psi 
or greater), abrasive blasting, grinding, or acid etching. Use of detergents and/or hot water may be required 
to remove fats, oils, and grease. The removal of the spalling on the walls shall be performed as directed by 
the PSAA during the inspection. The Contractor shall take care as not to damage the steel reinforcement in 
the walls. 
 
It shall be the responsibility of the Contractor to clear the line of obstructions such as solids, protruding 
branch connections or broken pipe.  If video inspection reveals an obstruction that cannot be removed by 
conventional cleaning equipment, then the Contractor shall immediately notify the City. 
 
The Contractor shall identify any surface material that cannot be removed using conventional equipment 
or methods listed above and submit to the PSAA for review. 
 
The Contractor is to note the chambers may also contain weirs and internal walls that need to be cleaned as 
well. 
 
D. TELEVISION INSPECTION OF SEWER 
 
All sewer television inspections shall conform to NASSCO CCTV inspection performance specifications 
published at the time of Contract award unless otherwise specified herein. 
 
The Contractor shall furnish all labor, equipment and materials necessary for the television inspection. The 
PSAA shall be given 24-hour notice so that an Inspector may witness the television inspection. All sewer 
lines are to be thoroughly cleaned prior to television inspection by jetting of the lines or other approved 
methods. 
 
Television inspection shall consist of wetting the invert of the section by pouring clean water in the 
upstream manhole until it appears in the downstream manhole, and then, after the water has stopped 
flowing, passing a television camera through the section of sewer. The television camera shall be passed 



 
 

through the section of pipe from the downstream to upstream end. Any runs of sewer not televised in this 
manner shall be re-televised at the Contractor’s expense. 
 
Lighting for the camera shall be adequate to allow a clear picture of the entire periphery of the sewer and 
shall be varied as required to be effective for all pipe diameters inspected. Remote control of lighting 
brilliance, camera focus, and camera movement shall be from a control panel inside the mobile recording 
studio. Cables and equipment used to propel the camera shall not obstruct the camera view or interfere with 
the documentation of the sewer conditions. 
 
The camera shall be moved through the sewer line at a uniform rate, maximum 30 feet per minute. 
Whenever possible, the camera shall move in an upstream direction. The camera shall be stopped for no 
less than 10 seconds at the manhole entrances, each service lateral, exit manholes, and at all points where 
the sewer is damaged or deficient. The camera shall pan and tilt to provide full view of each service lateral, 
and at all points where the sewer is damaged or 
deficient. 
 
If the camera fails to pass through a pipe section, the Contractor shall reset the equipment and attempt to 
perform the inspection coming back from the next upstream, identified for access, manhole. If the 
inspection cannot be completed from the next manhole, the inspection shall be considered complete and the 
PSAA will provide written instructions to the Contractor describing how to proceed with the work in that 
reach of sewer. 
 
The camera shall be connected to a monitor and a digital video recorder capable of generating high quality 
digital format video on a video format approved by the PSAA. The video inspection record shall indicate 
the date, the section tested, and the actual distance from the beginning manhole to the ending manhole and 
shall note any and all visible defects, tees and wyes and their direction, and any other features; with a 
distance measurement to the nearest ⅒ foot. Defect coding shall be the most recent NASSCO version or 
that published at the time of contract award as approved by the PSAA. 
 
The Contractor shall supply the PSAA with two electronic copies of the entire and final televised program 
conforming to NASSCO guidelines, including PACP database, MACP database, video pipe recordings, 
defect photos, and reports in a format approved by the PSAA. The submittal format may be physical (e.g., 
external hard drive, flash drive) or digital (e.g., a shared folder accessible by the PSAA). Digitals submittals 
shall remain accessible at least three years after the end of the Contract. The data shall be provided within 
15 working days of completion of field work. The information for individual databases, sewer segments, 
and recordings shall not be split into several drives. The flash drives or portable hard drives and information 
within it shall become the property of the City. All videos shall be submitted in *.mp4 format.  
 
The Contractor shall provide to the City inspection reports listing the location in relation to adjacent 
manholes of each infiltration point; service leads; unusual conditions; roots; sewer connections; collapsed 
sections; presence of scale and corrosion; cracked pipe; wide joints; and other discernible features. 
 
The reports shall indicate size and type of pipe material, length of line from manhole, and direction of 
sewage flow, if present. The reports shall also indicate the time and date of recording. Each report shall be 
named with the pipe inspections from starting manhole to terminus manhole for each stretch of sewer. All 
reports shall be in accordance with NASSCO, PACP, and MACP standards, outlined above. 
 



 
 

The Contractor shall provide color photographs of sewer laterals and all problem areas. 
 
The television inspection will be deemed satisfactory if no visible defects, including, but not limited to, 
dips or low spots, high spots, deviations in horizontal or vertical alignment, offset joints, leaks, cracks, 
standing water greater than ¼ inch, or debris are present. Only after all tests have been successfully 
completed and acknowledged by the PSAA in writing, may the sewer be placed into service.  
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the contract unit price for the 
following contract item: 
 
 Pay Item  Pay Unit 
 

Sewer Cleaning, 8" to 23" Dia. Linear Foot 
Sewer Cleaning, 24" to 60" Dia. Linear Foot 
Sewer Video Inspection, 8” to 23” Diameter Linear Foot 
Sewer Video Inspection, 24” to 60” Diameter Linear Foot 
 

 
Payment for “Clean Sanitary Sewer, ___In. Dia.” includes provisions outlined in the detailed 
specification, including but not limited to, accessing the manhole, cutting and removing roots and mineral 
deposits, cleaning and removing all deposits, and removal and disposal of all debris. Payment for 
“Television Inspection, Sanitary Sewer, ___In. Dia.” includes provisions outlined in the detailed 
specification, including but not limited to, closed circuit television inspection of sewer from manhole to 
manhole including reverse setup when required due to obstruction. Measurements shall be from manhole 
to manhole, and shall take place with both the Engineer and the Contractor (or their agents) present. 
Measurements shall be recorded and logged on a daily basis. 

 
 



 
 

DETAILED SPECIFICATION  
FOR  

STYRENE-FREE CIPP SEWER LINING 
 

DESCRIPTION 
 
A. OVERVIEW 
 
This work shall consist of rehabilitating pipelines by the insertion of a resin impregnated flexible lining and 
cured in place to form a pipe. The cured in place pipe (CIPP) shall be saturated with a thermosetting resin, 
styrene free unless otherwise approved by the PSAA, and inserted into the existing pipeline. Curing shall 
be accomplished by a method approved by the PSAA to harden the resin into a hard, impermeable pipe. 
When cured, the hardened CIPP shall be a tight-fitting watertight pipe within a pipe. The CIPP shall be 
continuous from manhole to manhole with no circumferential joints or seams.  
 
All work shall be performed in accordance with these Standards and as directed by the PSAA. 
 
For a CIPP system to be considered acceptable, the CIPP system must have at least 2,000,000 lineal feet of 
successful, documented installations, a minimum of 250,000 lineal feet of which shall have been in the 
Midwestern United States or Canada. Newer CIPP systems may be approved at the discretion of the PSAA.  
 
When requested by the PSAA, the Contractor shall submit test results from previous field installations of 
the same resin system and tube materials as proposed for this installation. The test results must verify that 
the CIPP physical properties specified in this specification have been achieved in the field. 
 
The lining operation shall not begin until the sewer has been cleaned and video inspected in accordance 
these Standards and authorization to begin by the PSAA has been granted. 
 
Cleaning and television inspections of sewers for non-emergency CIPP Lining shall not be paid for 
separately but shall be included in the cost for the CIPP Lining. 
 
B. DESIGN CONSIDERATIONS 
 
The required structural CIPP wall thickness shall be based, at a minimum, on the physical properties of the 
cured composite and per the design of the Professional Engineer. The finished liner shall be designed per 
ASTM F1216 (Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the Inversion and 
Curing of a Resin-Impregnated Tube), Appendix X1, for the following condition: 

 
Condition ..................................... Fully deteriorated gravity pipe 
Safety Factor ............................... 2 
Ovality ......................................... As measured by Contractor during sewer inspection, 

assume 2% for bidding purposes 
Soil Density ................................. 130 pounds per cubic foot (lbs/cft) 
Soil Modulus ............................... 700 pounds per square inch (psi) for pipe inverts up to 

and including 15 feet deep, 1,000 psi for pipe inverts 
greater than 15 feet deep 

Groundwater Depth: .................... As field verified 



 
 

Surcharge Loading ...................... HS-20 (Highway) when any part of the sewer is under 
any major street, county road, or state highway; E-80 
(Railroad) when under any railroad. 

 
The Contractor shall determine the liner thickness and resin quantity for this project per ASTM F1216, 
Appendix X1. Liner thickness, resin, and resin quantity shall be furnished to the PSAA for review and 
approval prior to beginning work. The design calculations for wall thickness shall be completed by a 
Professional Engineer proficient in the design of pipeline systems, licensed in the State of Michigan, with 
design calculations signed and sealed. The CIPP design shall assume no bonding to the original pipe wall. 
 
The Contractor shall submit, prior to installation of the lining materials, certification of compliance with 
these specifications. Certified material test results shall be included that confirm that all materials conform 
to these specifications. Materials not complying with these requirements will be rejected. 
 
C. MATERIAL 
 
All materials shipped to the project site shall be accompanied by test reports certifying that the material 
conforms to the latest ASTM standards listed herein. Materials shall be shipped, stored, and handled in a 
manner consistent with written recommendations of the CIPP system manufacturer to avoid damage. Onsite 
storage locations shall be as indicated on the Drawings and approved by the PSAA. 
 
Preliner Tube: 
The preliner shall be a polyethylene material compatible with the lining system, and shall be utilized where 
necessary to accommodate infiltration, damaged, or missing pipe. 
 
Felt Tube Liner: 
The tube shall consist of one or more layers of absorbent, flexible felt material. The tube shall be capable 
of carrying the specified resin, constructed to be able to withstand installation pressures and curing process, 
have sufficient strength to bridge missing pipe and stretch to fit irregular pipe sections at all pipe locations 
and be compatible with the resin used. 
 
The outer tube coating shall consist of an impermeable, flexible membrane that contains the resin and allows 
for visual inspection and verification of proper resin impregnation (“wet out”) procedure. The coating shall 
hold the resin inside the tube without leakage, accommodate installation, and stretch to the size and shape 
of the existing sewer, and shall not delaminate before, during, or after curing. 
 
The tube shall have a uniform thickness that when compressed at installation pressures will meet, or exceed, 
the design thickness. 
 
The tube shall be fabricated to a size and length that when installed will fit sufficiently tight within the 
existing pipe so as to not leak at manholes, at service connections, or through the wall of the installed pipe. 
The tube shall be properly sized to the diameter of the existing pipe and the length to be rehabilitated and 
be able to stretch to fit irregular pipe sections and negotiate bends. 
 
The Contractor shall determine the minimum tube length necessary to effectively span the designated run 
between manholes. The Contractor shall verify the lengths in the field prior to impregnation of the tube 
with resin, to ensure that the tube will have sufficient length to extend the entire length of the run. The 
Contractor shall also measure the inside diameter of the existing pipelines in the field prior to ordering liner 



 
 

so the liner can be installed in a tight fitted condition. Allowance for circumferential stretching of the tube 
during insertion shall be made as per manufacturer's recommendations. Overlapped layers of felt in the 
longitudinal seam that cause lumps in the final product shall not be utilized. 
 
The tube shall be homogeneous across the entire wall thickness and contain no intermediate or encapsulated 
elastomeric layers. No material shall be included in the tube that may cause delamination in the cured CIPP. 
No dry or unsaturated layers shall be evident. 
 
The wall color of the interior pipe surface of the CIPP after installation shall be a light reflective color so 
that a clear detailed examination with closed circuit television inspection equipment may be made. The hue 
shall be dark enough to distinguish a contrast between the fully resin saturated felt fabric and dry or resin-
lean areas. 
 
Seams in the tube shall be stronger than the un-seamed felt and shall meet the requirements of ASTM 
D5813 (Standard Specification for Cured-In-Place Thermosetting Resin Sewer Piping Systems). Where the 
length of the tube to be installed requires joining along the circumference of the tube, the sewn joint shall 
not be perpendicular to the long axis but spirally formed and sewn. 
 
The outside of the tube shall be marked for distance at regular intervals along its entire length, not to exceed 
5 feet. Such markings shall include the manufacturers name or identifying symbol. The tubes must be 
manufactured in the USA. 
 
The length of the tube shall be that deemed necessary by the Contractor to effectively carry out the insertion 
and seal the pipe at the inlet and outlet points, plus that amount required to run in and run out for the 
installation process. The Contractor shall verify the lengths in the field before cutting the tube to length. 
Lengths of sewer shall be lined over one or more access points as shown on the Plans. 
 
Resin:  
Thermoset, non-styrene resin shall be a polyester, enhanced polyester, vinyl ester, or epoxy system 
including all required catalysts, initiators, or hardeners that when cured within the tube creates a composite 
that satisfies the requirements of ASTM F1216 and ASTM F1743 (Standard Practice for Rehabilitation of 
Existing Pipelines and Conduits by Pulled-in-Place Installation of Cured-in-Place Thermosetting Resin 
Pipe Systems (CIPP)), the physical properties herein, and those which are to be utilized in the design of the 
CIPP for this project. Resin selected shall be resistant to the chemical composition of the sewage and 
comply with the structural requirements of this specification. 
 
The resin shall be thermosetting resin that is compatible with the lining process and shall meet the 
requirements of ASTM F1216 except as otherwise specified in this specification. The resin shall be able to 
cure in water with an initiation temperature for cure as required by the liner manufacturer, but not greater 
than maximum temperatures required under ASTM F1216. The cured resin/felt system shall be suitable for 
the expected conditions within the existing sanitary sewer. 
 
The Contractor is responsible for choosing a resin system that is capable of meeting the physical and cured-
in-place properties and performance requirements as detailed in this specification. 
 
The completed liner as installed and fully cured-in-place shall meet the minimum physical properties for 
short term flexural modulus and flexural strength as specified herein. 
 



 
 

D. CONSTRUCTION 
 
The Contractor shall carry out their operations in strict accordance with all OSHA, MIOSHA, and 
manufacturer's safety requirements. The Contractor shall be solely responsible for safety during the 
performance of all work. The Contractor shall not enter into any sewer segment where hazardous conditions 
may exist until such time as the source of those conditions is identified and eliminated by the Contractor 
and/or the City. The Contractor shall coordinate their work with local fire, police, and emergency rescue 
unit. 
 
The Contractor shall be responsible for any damage to public or private property resulting from their sewer 
lining or televising activities and shall repair or otherwise make whole such damage at no cost to the City. 
 
Pre-Rehabilitation Inspection of Pipelines: 
Prior to rehabilitation of any sewer, it shall be the responsibility of the Contractor to remove all internal 
deposits from the pipeline. This shall include dirt, debris, mud, bricks, grease or oils, mineral deposits, root 
masses, pieces of broken pipe, etc. 
 
Inspection of pipelines shall be performed after the pipe has been cleaned by experienced personnel trained 
in locating breaks, obstacles, and service connections by closed circuit television. 
 
The interior of the pipeline shall be carefully inspected to determine the location and extent of any structural 
failures. The location of any conditions which may prevent proper installation of lining materials into the 
pipelines shall be noted so these conditions can be corrected. 
 
It shall be the responsibility of the Contractor to clear the line of obstructions such as solids, dropped joints, 
root masses, protruding branch connections, or broken pipe that will prevent proper insertion of the liner in 
accordance with these Standards. 
 
The Contractor shall provide for the transfer of main line and/or lateral flow around the section or sections 
of pipe that are to be cleaned, televised, and rehabilitated. The work shall consist of diverting, pumping, 
and bypassing flow in the existing sewers as directed by the PSAA and in accordance with Section II.Y. 
(Sewer Flow Control) of this Article. 
 
Installation of Resin Impregnated Tube: 
The Contractor shall designate a location where the uncured resin in the original containers and the 
unimpregnated liner will be resin impregnated prior to installation. The Contractor shall allow the PSAA 
to inspect the materials and procedure. 
 
A resin and catalyst system compatible with the requirements of this specification shall be used. The 
quantities of the liquid thermosetting materials shall be provided in accordance with manufacturer's 
standards to provide the cured liner properties specified. Sufficient resin shall be used to fill the volume of 
air voids in the liner with additional allowance for polymerization, shrinkage, and loss of resin through 
cracks and irregularities in host pipe wall. The Contractor shall ensure the proper amount of resin is 
uniformly distributed throughout the entire length of the tube. 
 
The wetting out, installation, and curing of the resin impregnated tube shall be in accordance with ASTM 
F1216 and per manufacturer’s specifications. The tube shall be inserted through existing manholes by 



 
 

means of an inversion process, the application of a hydrostatic head sufficient to fully extend the liner to 
the next manhole, or other means as approved by the PSAA. 
 
The process will be adjusted as necessary to ensure a complete lining without overstressing or tearing the 
lining, with sufficient pressure to hold the liner snug to the pipe wall, and to produce dimples at side 
connections and flared ends at the entrance and exit access points. The use of a lubricant is recommended 
and, if used, such lubricant shall be compatible with the rehabilitation process. 
 
The manufacturer's standards shall be closely followed during the elevated curing temperature so as not to 
over stress the felt fiber and cause damage or failure of the liner prior to cure. 
 
Fiber optic probes shall be installed to monitor the average temperature along the entire length of the tube 
as it cures. Devices shall be provided by VeriCure or a PSAA-approved equal. 
 
Curing: 
Hot water curing is required for full length liners. After installation of the resin impregnated liner is 
completed, the Contractor shall supply a suitable heat source and water recirculation equipment as 
necessary to cure the liner. The equipment shall be capable of delivering hot water to the far end of the liner 
through a hose which has been perforated per manufacturer's recommendations, to uniformly raise the water 
temperature in the entire pipe above the temperature required to affect a cure of the resin. This temperature 
shall be determined by the resin/catalyst system employed. 
 
All water necessary for the cleaning and lining operations shall be furnished by the City at agreed access 
places. Hydrants used by the Contractor shall be pumped down by the Contractor to prevent freezing. 
Frozen hydrants that were used by the Contractor and not properly closed or pumped down shall be repaired 
by the Contractor at no additional cost. 
 
For quality control during the CIPP lining operation, the Contractor shall utilize remote temperature sensing 
devices placed between the host pipe and the liner to continuously monitor the liner cure incrementally 
every 18 inches or less to verify that an exothermic reaction has occurred and that a full cure has taken 
place along the full length of the CIPP liner. Measuring temperatures at the liner endpoints only will not be 
permitted. The cure information must be taken from the bottom third of the pipe liner. Cure parameter 
information shall be provided by the resin manufacturer. 
 
Liner and/or host pipe interface temperature shall be monitored and logged during curing of the liner. The 
monitoring system must have the ability to be remotely viewed live by the PSAA. Data collected shall be 
provided to the PSAA in Excel spreadsheet and graphical viewer formats at the same time as the post-lining 
inspection videos are provided. 
 
Initial cure shall be deemed to be completed when the remote sensing devices reflect that the cure 
temperature, as recommended by the resin/catalyst system manufacturer, have been achieved. The cure 
period shall be of a duration recommended by the resin manufacturer, as modified for site specific 
conditions, during which time the recirculation of the water and cycling of the heat exchanger to maintain 
the temperature in the liner shall continue. 
 
The Contractor shall cool the CIPP in accordance with the CIPP manufacturer’s recommendations to a 
temperature below 100°F before relieving the static head in the liner. Temperatures and curing data shall 



 
 

be monitored and recorded by the Contractor throughout the installation process to ensure that each phase 
of the process is achieved in accordance with the CIPP manufacturer’s recommendations. 
 
Cool down may be accomplished by the introduction of cool water into the liner to replace water being 
drained from the downstream end. Care shall be taken in the release of the static head such that a vacuum 
will not be developed that could damage the newly installed liner. The cooled water shall be released to the 
existing sanitary sewer at a rate that is approved by the PSAA and the City of Ann Arbor’s Wastewater 
Treatment Plant (WWTP) superintendent. 
 
Completion of Liner: 
The cured liner shall be continuous over the entire length of an insertion run and be as free as commercially 
practicable from visual defects such as foreign inclusions, dry spots, pinholes, and delamination. The lining 
shall be impervious and free of any leakage. 
 
Any defects which will affect the integrity of the liner, or any deficiencies in required strengths or 
thicknesses, shall be repaired or removed and replaced at the Contractor’s expense, in a manner acceptable 
to the PSAA. 
 
A seal, consisting of a hydrophilic sealing gasket compatible with the installed CIPP, shall be installed at 
each manhole/pipe wall interface. The seal shall be a seamless molded tubular design that swells in the 
presence of water. The seal shall be secured in place by a retaining ring. 
 
After the liner has been cured, the Contractor shall reconnect the existing service connections. This shall 
generally be done without excavation and, in the case of non-man entry pipes, from the interior of the 
pipeline by means of a television camera and a cutting device that re-establishes them to operational 
capacity. 
 
Reconnection of services shall begin immediately after curing of the CIPP has been completed. No service 
shall be interrupted for more than 12 hours unless otherwise approved by the PSAA. 
 
Each lateral shall be fully reopened as much as possible without damaging the host pipe. Brushing of all 
lateral connections shall be completed to remove all rough and burned edges. 
The Contractor shall have a second robotic cutting device as a backup unit for reinstating the service 
connections on site prior to commencing the installation of the CIPP. 
 
The completed liner shall be television inspected and color videotaped, by the Contractor, in accordance 
with these Standards. 
 
Acceptance Tests: 
The PSAA shall perform Acceptance Testing in accordance with ASTM F1216 (including appendices) and 
ASTM D5813. 
 
The Contractor shall prepare plate test samples to be cured with the CIPP operation. The Contractor shall 
capture and prepare 10 sample specimens of the liner for the Acceptance Testing to be performed by the 
PSAA for each section of sewer lined in accordance with Section 8 of ASTM F1216, for testing flexural 
strength and delamination. 
 



 
 

The Contractor shall prepare the samples for shipment to the laboratory, including cutting samples to proper 
length and width as described in the applicable ASTM test procedures. Samples shall be labeled for date, 
diameter, section of sewer, and delivered to the PSAA for testing. The cost of the sample postage, shipping, 
and testing will be paid for by the City. 
 
When tested, each sample shall meet the physical properties for flexural modulus and flexural strength used 
in the design calculations. 
 
Air testing on isolated sections of sewer (minimum of 2 to 3 feet in length) shall be required if post-
rehabilitation inspection indicates leaks in the liner. Air testing shall be performed on longer sections or 
multiple sections of sewer as required to identify the location(s) and full extent of defects. Such testing shall 
be performed by the Contractor at no additional expense to the project. 
 
CIPP wall thickness shall be verified in accordance with Section 8.6 of ASTM F1216 and using test methods 
consistent with Section 8.1.2 of ASTM D5813.  
 
The PSAA will have all flexural and delamination testing performed by an independent, ASTM certified 
testing laboratory. The testing laboratory shall submit all test results directly back to the PSAA within 14 
calendar days. The PSAA will provide a written copy of the test results to the Contractor within 3 business 
days of receiving them from the laboratory. 
 
The Contractor may elect to restore flow in the mainline sanitary sewer during this period of time. However, 
if the test results indicate that the liner fails to meet the Project requirements and that remedial work is 
required to be performed, the Contractor shall perform any required cleaning in order to allow the remedial 
work to be performed at no additional cost to the project.  
 
Should the test results indicate that the liner fails to meet the required physical properties as specified herein, 
the work shall be rejected. The Contractor shall remove and replace or repair any defects in the installed 
liner to the satisfaction of the Engineer at no additional cost to the project. Contract time will continue 
during the period of time from the receipt of failing test results to the completion of the repairs. 
 
 
Warranty: 
The materials used for the project shall be certified by the manufacturer for the specified purpose. The 
Contractor shall warrant the liner material and installation for a period of 2 years. 
 
During the Contractor warranty period, any defect which may materially affect the integrity, strength, 
function, and/or operation of the pipe, shall be repaired at the Contractor’s expense in accordance with 
procedures described in this specification, and as recommended by the manufacturer. 
 
The Contractor shall conduct warranty CCTV inspection of sewers which were lined. This work shall be 
completed at the Contractor’s expense, no sooner than 2 months prior to the expiration of the original 
warranty period. The televising shall be performed in the presence of the PSAA. Television inspection that 
is not performed within the presence of the PSAA will not be accepted and shall be performed again at the 
Contractor’s sole expense. Any areas that do not meet the requirements of this specification will be repaired 
or re lined at no additional cost to the City. 
 
 



 
 

MEASUREMENT AND PAYMENT 
 
The completed work as measured for this item of work will be paid for at the contract unit price for the 
following contract item: 
 
 Pay Item  Pay Unit 
 
Styrene-Free CIPP Sewer Lining, 8" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 10" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 12" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 15" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 18" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 21" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 24" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 30" Dia. Linear Foot 
Styrene-Free CIPP Sewer Lining, 36" Dia. Linear Foot 
 
Rehabilitation of sanitary sewer will be paid for at the contract unit price per lineal foot. The contract unit 
price paid shall be payment in full for all labor, material, and equipment required for rehabilitation of 
existing sanitary sewers by insertion of a CIPP liner and shall include, but is not limited to; furnishing, 
transporting, preparing, and installing the structural pipe liner and CIPP end seals; furnishing and installing 
remote temperature sensing devices; reconnecting existing sewers or leads; performing any needed liner 
repairs; gaining access to work site; removal and replacement of site improvements; pre- and post-lining 
sewer television inspection; all required warranty work; and all other work and items necessary to complete 
the Work.  
 



 
 

DETAILED SPECIFICATION  
FOR  

CIPP SPOT REPAIR AND LATERAL LINER 
 

DESCRIPTION  
 
PART 1 - GENERAL 
 

A. SCOPE OF SERVICES 

The Contractor shall furnish all labor, components, materials, tools, and appurtenances necessary for 
the performance and completion of the contract. The Contractor shall provide all materials, labor, 
equipment, and services necessary for traffic control (if required), bypass pumping and/or diversion of 
flows, cleaning, measurement and television inspection of sewers to be rehabilitated, CIPP installation, 
reconnection of service connections, all quality controls, provide samples for performance of required 
material tests, final television inspection, testing of the rehabilitated pipe system, warranty work and 
other work, all as specified herein. 

The Contractor will be held fully liable for any damages incurred that are caused by his or her 
negligence. 

The rehabilitation of pipelines shall be done by the installation of a resin-impregnated flexible tube 
which, when cured, shall be continuous and tight-fitting throughout the entire length of the original 
pipe. The CIPP shall extend the full length of the spot repair and provide a structurally sound, jointless 
and water-tight new pipe-within-a-pipe. The Contractor is responsible for proper, accurate and complete 
installation of the CIPP using the system selected by the Contractor meeting the City’s Standard 
Specifications. 

Neither the CIPP product, system, nor its installation, shall cause adverse effects to any of the City’s 
processes or facilities. The installation pressure for the product shall not damage the system in any way, 
and the use of the product shall not result in the formation or production of any detrimental compounds 
or by-products at the wastewater treatment plant. The Contractor shall notify the PSAA and identify 
any by-products produced as a result of the installation operations, test and monitor the levels, and 
comply with any and all local waste discharge requirements. The Contractor shall cleanup, restore 
existing surface conditions and structures, and repair any of the CIPP system determined to be defective. 
The Contractor shall conduct installation operations and schedule cleanup in a manner to cause the least 
possible obstruction and inconvenience to traffic, pedestrians, businesses and property owners or tenants 
and to provide an environmentally safe restored jobsite. 

The Spot Repair CIPP Liner shall be continuous and jointless from and shall be free of all defects that 
will affect the long-term life and operation of the pipe. 

The CIPP shall not leak at the manholes or through the wall of the installed pipe. If the host pipe is in 
groundwater, the use of end seals, if specified, shall be included to prevent infiltration tracking between 
the host pipe and CIPP. 

The CIPP will be designed for fully deteriorated conditions to resist external groundwater pressures 
and for a structural stand- alone pipe. 



 
 

The installed CIPP shall comply with the chemical resistance requirements of ASTM F1216 or ASTM 
D5813. 

All existing and confirmed active service connections and any other service laterals to be reinstated, as 
directed by the PSAA, shall be re-opened robotically or by hand in the case of person-entry size piping, 
to their original shape and to 95% - 100% of their original area. All over-cut or under-cut service 
connections shall be properly repaired to meet the requirements of these specifications. 

All materials furnished, as part of this contract shall be marked with detailed product information, 
stored in a manner specified by the manufacturer and tested to the requirement of this contract. 

Testing and warranty inspections shall be executed by the PSAA. Any defects found shall be repaired 
or replaced by the Contractor. 

The Contractor shall furnish, from the project installation, all samples, marked with chain of custody 
information such as project name, section, date, diameter and thickness, etc., for product testing at the 
request of the PSAA. The Contractor send the samples to an approved laboratory and pay for all 
material and product testing performed. Costs associated with testing shall be considered incidental to 
the lining pay item. 

 
B. REFERENCED DOCUMENTS 
 

The following documents form a part of this specification to the extent stated herein and shall be the 
latest editions thereof. Where differences exist between codes and standards, the requirements of these 
specifications shall apply. All references to codes and standards shall be to the latest revised version. 

1. ASTM - F1216 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the 
Inversion and Curing of a Resin-Impregnated Tube. 

2. ASTM - F1743 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the 
Pulled-in-Place Installation of Cured-in-Place Thermosetting Resin Pipe (CIPP). 

3. ASTM D543 Standard and Practice for Evaluating the Resistance of Plastics to Chemical Reagents. 
4. ASTM D638 Standard Test Method for Tensile Properties of Plastics 
5. ASTM D790 Standard Test Methods for Flexural Properties of Unreinforced and Reinforced 

Plastics and Electrical Insulating Materials 
6. ASTM D792 Standard Test Methods for Density and Specific Gravity of Plastics by Displacement 
7. ASTM D2122 Standard 1 Test Method for Determining Dimensions of Thermoplastic Pipe and 

Fittings 
8. ASTM F2019 Standard Practice for Rehabilitation of Existing Pipelines and Conduits by the Pulled 

in Place Installation of Glass Reinforced Plastic Cured-in-Place (GRP-CIPP) Using the UIV-Light 
Curing Method 

9. ASTM F2561 Standard Practice for Rehabilitation of a Sewer Service Lateral and Its Connection 
to the Main Using a One-Piece Main and Lateral Cured-in-Place Liner 

10. ASTM D2990 Standard Test Methods for Tensile, Compressive, and Flexural Creep and Creep-
Rupture of Plastics 

11. ASTM D3567 Standard Practice for Determining Dimensions of Fiberglass (Glass- Fiber-
Reinforced Thermosetting Resin) Pipe and Fittings 

12. ASTM D3681 Standard Test Method for Chemical Resistance of “Fiberglass (Glass Fiber 
Reinforced Thermosetting Resin) Pipe in a Deflected Condition 



 
 

13. ASTM D5813 Standard Specification for Cured-in Place Thermosetting Resin Sewer Pipe 
14. Michigan Department of Transportation Standard Specifications for Construction 
15. NASSCO PACP Standards 

Liability and Assumptions: 

In order to minimize and appropriately allocate costs and risks, it is in the best interest of all contracted 
parties (PSAA and Contractor) and prospective parties (i.e. Bidders) to understand thoroughly the risks 
associated with any particular project. For that reason, we will define herein, what is standard practice 
in the procurement and completion of sewer cleaning and inspection so that everyone involved can 
effectively assess their obligations, risks, and duties. 

Assumptions: It is reasonable and customary to assume the following, unless otherwise detailed in 
writing: 

16. The PSAA has provided the Parties (Contractor and/or Bidders), in writing, with all of the 
information that the PSAA possess that would allow the Parties to accurately and fully assess the 
entire scope of the project. 

17. The PSAA possesses or has contracted the services of a person or entity who possesses the 
knowledge, expertise and experience to fully understand the scope of the service for which they are 
attempting to contract with the Parties. 

18. The Parties are knowledgeable, capable and legally authorized to contract for the services in 
question. 

19. The infrastructure for which the services are requested are in suitable condition to allow for the 
activities which are usual and customary for the services requested without undue risk to the Parties 
equipment or personnel, unless otherwise described by the PSAA in writing. 

 
Liabilities: Should it be found during initial investigation and/or during the course of performance that 
conditions are different than those which are typical and customary and outside of the assumptions 
listed above, the Contractor will notify the PSAA immediately. 

Notification: 

If observed defects are believed to be such that further cleaning operations may compromise the 
structural integrity and/or cause the pipe to become unusable, the Contractor must provide written 
communication to the PSAA’s designee of the observed condition(s) and reason to believe that 
continued cleaning operations may cause substantial damage. The PSAA will then direct the Contractor 
as to what services, precautions, etc., the PSAA will require of the Contractor. If the contract documents 
do not address this potential, then the PSAA and Contractor will negotiate in good faith, the conditions 
under which the work is to continue or cease to continue. 

This exception may only be used to prevent asset damage and shall not be used to eliminate difficult or 
adverse cleaning areas that were previously documented in these documents or by prior written 
communication with the PSAA. 

 
C. PERFORMANCE WORK STATEMENT SUBMITTAL 
 

The Contractor shall submit, to the PSAA, with the proposal an outline which clearly defines the CIPP 
product delivery in conformance with the requirements of these contract documents. The Proposal 



 
 

information at a minimum, shall contain the following: 

1. Clearly indicate that the CIPP will conform to the project requirements as outlined in the 
Description of Work and as delineated in these specifications. 

2. A detailed product installation plan describing all preparation work, cleaning operations, pre-
CCTV inspections, bypass pumping, traffic control, installation procedure, method of curing, 
service reconnection, quality control, testing to be performed, final CCTV inspection, warrantees 
furnished and all else necessary and appropriate for a complete CIPP installation.  

3. Contractor’s description of the proposed CIPP technology, including a detailed plan for identifying 
all active service connections maintaining service, during mainline CIPP installation, to each home 
connected to the section of pipe being rehabilitated, including temporary service for commercial, 
industrial and apartment complexes, if required by the project. 

4. A description of the CIPP materials to be furnished for the project. Materials shall be fully detailed 
in the submittals and conform to these specifications and/or shall conform to the pre-approved 
product submission. 

5. Engineering design calculations, in accordance with the Appendix of ASTM F1216, or other design 
protocol as specified by the owner including the thickness of each proposed CIPP. It will be 
acceptable for the Contractor to submit a design for the most severe line condition and apply that 
design to all of the line sections. These calculations shall be performed and certified by a qualified, 
Professional Engineer licensed in Michigan. All calculations shall include data that conforms to the 
requirements of these specifications or has been pre-approved by the PSAA. 

6. Proposed manufacturers technology data shall be submitted for all CIPP products and all associated 
technologies to be furnished. 

7. Submittals shall include information on CIPP intended for installation and all tools and equipment 
required for a complete installation.  

8. A detailed public notification plan shall be prepared and submitted including detailed staged 
notification to residences affected by the CIPP installation. 

9. An odor control plan shall be submitted, by the Contractor, that will ensure that project specific 
odors will be minimized at the project site and surrounding area. Part of the plan will include 
methods for removing odors from resident’s homes, if required. 

 
D. PRODUCT SUBMITTALS 

Fabric Tube – including the manufacturer and description of product components such as felts and 
reinforcing materials and tube mechanical properties. 

Flexible membrane (coating) material – including materials specific to the proposed curing method and 
recommended repair (patching) procedure if applicable. 

Raw Resin Data - including the manufacturer and description of product components including the 
spectroscopic wavelength diagram for the resin being furnished as well as mechanical properties, 
corrosion data and creep data. 

Tube wet-out & cure method including: 

1. A description of the wet-out procedure for the proposed technology. In the case of tubes wet-out by 
a third party, the wet-out information from the third-party source. 

2. The Manufacturer’s recommended cure method for each diameter and thickness of CIPP with a 



 
 

detailed curing procedure outlining the curing medium, the method of application and how the 
curing temperatures will be monitored. 

E. SAFETY 

The Contractor shall conform to all work safety requirements of pertinent regulatory agencies and shall 
secure the site for the working conditions in compliance with the same. The Contractor shall erect signs 
and other devices as are necessary for the safety of the work site. 

The Contractor shall perform all of the Work in accordance with applicable OSHA standards. Emphasis 
shall be placed upon the requirements for entering confined spaces and with the equipment being 
utilized for pipe renewal. 

The Contractor shall submit a proposed Safety Plan to the PSAA prior to beginning any work, 
identifying all competent persons. The plan shall include a description of a daily safety program for the 
job site and all emergency procedures to be implemented in the event of a safety incident. The Safety 
Plan shall include safety recommendations for mitigating styrene emissions on heat-cure CIPP job sites 
that have a potential to pose health risks to workers. References: TTC’s “Emissions Phase 2 Final 
Report” and NASSCO’s “Guideline for the Safe Use and Handling of Styrene Based Resins 
in CIPP”. All work shall be conducted in accordance with the Contractor’s submitted Safety Plan. 

Fabric Tube – including the manufacturer and description of product components such as felts and 
reinforcing materials and tube mechanical properties. 

 
F. QUALITY CONTROL PLAN 
 

A detailed quality control plan (QCP) that fully represents and conforms to the requirements of these 
specifications shall be submitted to the PSAA. At a minimum the QCP shall include the following: 

1. A detailed discussion of the proposed quality controls to be performed by the Contractor. 
2. Defined responsibilities, of the Contractor’s personnel, for assuring that all quality requirements 

for this contract are met. 
3. Proposed procedures for quality control, product sampling and testing. 
4. Proposed methods for product performance controls, including method of and frequency of product 

sampling and testing both in raw material form and cured product form. 
 

G. AS-BUILT DRAWINGS/RECORDS 
 

As-Built drawings/records, pre & post inspection video recordings, flash drives/hard drives or other 
electronic media shall be submitted to the PSAA, by the Contractor, within 2 weeks of final acceptance 
of said work or as specified by the PSAA. As-Built drawings/records will include the identification of 
the work completed by the Contractor and shall be prepared on one set of Contract Drawings/Records 
provided to the Contractor at the onset of the project. 
 

H. WARRRANTY  

The materials used for the project shall be certified by the manufacturer for the specified purpose. The 
Contractor shall warrant the CIPP material and installation for a period of two (2) years. During the 
Contractor warranty period, any defect which may materially affect the integrity, strength, function 



 
 

and/or operation of the pipe, shall be repaired at the Contractor’s expense in accordance with procedures 
included in Section 1.7 CIPP Repair/Replacement and as recommended by the manufacturer. 

On any work completed by the Contractor that is defective and/or has been repaired, the Contractor 
shall warrant this work for (2) years in addition to the warrantee required by the contract. 

After a pipe section has been rehabilitated and for a period of time up to two (2) years following 
completion of the project, the PSAA may inspect all or portions of the rehabilitated system. The specific 
locations will be selected at random by the PSAA’s inspector and should include all sizes of CIPP from 
this project. If it is found that any of the CIPP has developed abnormalities since the time of "Post 
Construction Television Inspection," the abnormalities shall be repaired and/or replaced as defined in 
Section 1.7 CIPP Repair/Replacement and as recommended by the manufacturer. If, after inspection of 
a portion of the rehabilitated system under the contract, problems are found, the PSAA may televise all 
the CIPP installed on the contract. All verified defects shall be repaired and/or replaced by the 
Contractor and shall be performed in accordance with Section 1.7 CIPP Repair/Replacement and per 
the original specifications, all at no additional cost to the PSAA. 

PART 2 – PRODUCTS 
 
A. MATERIALS 
 

The CIPP System must meet the chemical resistance requirements of these contract documents. 
 
All materials shipped to the project site shall be accompanied by test reports certifying that the material 
conforms to the appropriate ASTM standards listed herein. Materials shall be shipped, stored, and 
handled in a manner consistent with written recommendations of the CIPP system manufacturer to 
avoid damage. Damage includes, but is not limited to, gouging, abrasion, flattening, cutting, puncturing 
or ultra- violet (UV) degradation. On site storage locations shall be approved by the PSAA. All damaged 
materials shall be promptly removed from the project site at the Contractor’s expense and disposed of 
in accordance with all current applicable agency regulations. 

 
B. FABRIC TUBE 
 

The fabric tube shall consist of one or more layers of absorbent non-woven felt fabric, felt/fiberglass, 
felt/carbon fiber, carbon fiber or fiberglass and meet the requirements of ASTM F 1216, ASTM F 1743, 
or ASTM F2019 and ASTM D5813 as applicable The fabric tube shall be capable of absorbing and 
carrying resins, constructed to withstand installation pressures and curing temperatures and have 
sufficient strength to bridge missing pipe segments and stretch to fit irregular pipe sections. The 
Contractor shall submit certified information from the felt manufacturer on the nominal void volume 
in the felt fabric that will be filled with resin. 
 
The wet-out fabric tube shall have a uniform thickness and excess resin distribution that when 
compressed at installation pressures will meet or exceed the design thickness after cure. 
 
The fabric tube shall be manufactured to a size and length that when installed will tightly fit the internal 
circumference of the original pipe. Allowance shall be made for circumferential stretching during 
installation. The tube shall be properly sized to the diameter of the existing pipe and the length to be 
rehabilitated and be able to stretch to fit irregular pipe sections and negotiate bends. The Contractor 



 
 

shall determine the minimum tube length necessary to effectively span the designated spot defect The 
Contractor shall verify the lengths in the field prior to ordering and prior to impregnation of the tube with 
resin to ensure that the tube will have sufficient length to extend the entire length of the run. The 
Contractor shall also measure the inside diameter of the existing pipelines in the field prior to ordering 
tube so that the CIPP can be installed in a tight-fitted condition. 
 
The outside and/or inside layer of the fabric tube before inversion shall be coated with an impermeable, 
flexible membrane that will contain the resin and facilitate, if applicable, vacuum impregnation and 
monitoring of the resin saturation during the resin impregnation (wet-out) procedure. 
 
No material shall be included in the fabric tube that may cause delamination in the cured CIPP. No dry 
or unsaturated layers shall be acceptable upon visual inspection as evident by color contrast between 
the tube fabric and the activated resin containing a colorant, if a colorant is utilized. 
 
The wall color of the interior pipe surface of CIPP after installation shall be a light reflective color so 
that a clear detailed examination with closed circuit television inspection equipment may be made. The 
color contrast shall be sufficient to distinguish between the fully resin saturated felt fabric and dry or 
resin lean areas. 
 
Seams in the fabric tube, if applicable, shall meet the requirements of ASTM F1743. 
 
The outside of the fabric tube shall be marked at a maximum of every 5 feet with the name of the 
manufacturer or CIPP system, manufacturing lot and production footage. 
 
The minimum length of the fabric tube shall be that deemed necessary by the installer to effectively span 
the distance from the starting manhole to the terminating manhole or access point, plus that amount 
required to run-in and run-out for the installation process. 
 
The nominal fabric tube wall thickness shall be constructed, as a minimum, to a sufficient thickness 
that exceeds the required design thickness for that section of installed CIPP. Wall thickness transitions 
may be fabricated into the fabric tube between installation entrance and exit access points. The quantity 
of resin used in the impregnation shall be sufficient to fill all the felt voids for the nominal felt thickness. 

 
C. RESIN 
 

The resin shall be a corrosion resistant polyester or vinyl ester resin and catalyst system or epoxy and 
hardener system that, when properly cured within the tube composite, meets the requirements of ASTM 
F1216, ASTM F1743 or F2019 and ASTM D5813, the physical properties herein, and those which are 
to be utilized in the design of the CIPP for this project. The resin, specified for the specific application 
defined in the contract documents, shall produce CIPP which will comply with or exceed the structural 
and chemical resistance requirements of this specification. 
 
The resin to tube ratio, by volume, shall be furnished as recommended by the manufacturer. 

 
D. STRUCTURAL REQUIREMENTS  

 
The physical properties and characteristics of the finished CIPP will vary considerably, depending on 



 
 

the types and mixing proportions of the materials used and the degree of cure executed. It shall be the 
responsibility of the Contractor to control these variables and to provide a CIPP system which meets 
or exceeds the minimum properties specified herein or as submitted in the PWS. 
 
The CIPP shall be designed as per ASTM F1216 Appendix X1. The CIPP design shall assume no 
bonding to the original pipe wall. 
 
The design engineer shall set the long-term (50 year extrapolated) Creep Retention Factor at 50% of 
the initial design flexural modulus as determined by ASTM D790 test method. This value shall be 
used unless the Contractor submits long-term test data (ASTM D2990) to substantiate a higher 
retention factor. 
 
The cured pipe material (CIPP) shall, at a minimum, meet or exceed the structural properties, as listed 
below or as submitted in the PWS. 

 
E. MINIMUM PHYSICAL PROPERTIES 

 
 

Property 
Test 

Method 
Cured Composite 

Per 
ASTM F1216 

Flexural Modulus of Elasticity 
(Short-Term) Felt Tubes. 

 
ASTM 
D790 

 
 

250,000 psi 
Flexural Strength 

(Short-Term) Felt Tubes. 
 

 
ASTM 
D790 

 
 

4,500 psi 
 

The required structural CIPP wall thickness shall be based, as a minimum, on the physical properties 
of the cured composite and per the design of the Professional Engineer (see section 1.3.G) and in 
accordance with the design equations contained in Appendix X1 of ASTM F1216, or Appendix X1.1 
of ASTM F2019 and the following design parameters. 

 
Design Safety Factor  2.0  
Creep Retention Factor  50% or otherwise verified by test data 
Ovality  5% or as measured by field inspection 
Constrained Soil Modulus  700 psi 

Groundwater Depth  5ft below grade 
Soil Depth (above the crown)  Field verified 
Live Load  HS20 

Soil Load (assumed) 120 lb./cu. ft. or as specified 
Minimum Service Life 50 years 

 
The Contractor shall submit, prior to installation of the lining materials, certification of compliance 
with these specifications and/or the requirements of the pre-approved CIPP system. Certified material 
test results shall be included that confirm that all materials conform to these specifications and/or the 



 
 

pre-approved system. Materials not complying with these requirements will be rejected. 
 
The design soil modulus may be adjusted based on data, determined from detailed project soil testing 
results, as provided by the PSAA in the contract documents. 

 
PART 3 – INSTALLATION 
 
A. CONSTRUCTION REQUIREMENTS 

 
The wet-out tube shall be constructed of materials and methods that, when installed, shall provide a 
jointless and continuous structurally sound CIPP able to withstand all imposed static and dynamic 
loads on a long-term basis as required in the specifications. 
 
The Contractor may, under the direction of the PSAA, utilize any of the existing manholes in the 
project area as installation access points. If a street must be closed to traffic because of the location of 
the sewer, the Contractor shall furnish a detailed traffic control plan and all labor and equipment 
necessary. The plan shall be in conformance with the requirements of the local agency having 
jurisdiction over traffic control. 
 
Cleaning of Pipelines – Before ordering tube materials for the project, the Contractor shall remove all 
internal debris from the pipeline that will interfere with the installation and the final product delivery 
of the CIPP, as required in these specifications, and accurately measure and document the diameter 
and length of the existing pipeline to be rehabilitated. Solid debris and deposits shall be removed from 
the system and disposed of properly by the Contractor. Moving material from manhole section to 
manhole section shall not be allowed. As applicable, the Contractor shall either plug or install a flow 
bypass pumping system to properly clean the pipelines. Precaution shall be taken by the Contractor in 
the use of cleaning equipment to avoid damage to the existing pipe. The repair of any damage, caused 
by the cleaning equipment, shall be the responsibility of the Contractor. Unless otherwise specified by 
the PSAA, the Contractor shall dispose of all debris at no charge. 
 
Bypassing Existing Flows - The Contractor shall provide for the flow of existing mainline and service 
connection effluent, if applicable, around the section or sections of pipe designated for CIPP 
installation. Installation of the CIPP shall not begin until the Contractor has installed the required plugs, 
or a sewage bypass system and all pumping facilities have been installed and tested under full operating 
conditions including the bypass of mainline and side sewer flows, if required. Once the installation 
has begun, existing flows shall be maintained, until the resin/tube composite is fully cured, cooled 
down, fully televised and the CIPP ends finished. The Contractor shall coordinate sewer bypass and 
flow interruptions with the PSAA at least 7 days in advance. The pump and bypass lines shall be of 
adequate capacity and size to handle peak flows. The Contractor shall submit a detail of the bypass 
plan and design to the PSAA before proceeding with any CIPP installation. Compensation for bypass 
pumping and all associated plans and approvals shall be at the price bid in the Proposal. 
 
Contractor shall perform post-cleaning video inspections of the pipelines. Only PACP certified 
personnel trained in locating defects, obstacles and service connections by closed circuit television 
shall perform the inspection. The Contractor shall provide the PSAA a copy of the pre-cleaning and 
post-cleaning video and suitable log, and/or in digital format, for review prior to installation of the 
CIPP and for later reference by the PSAA. 



 
 

 
Line Obstructions - It shall be the responsibility of the Contractor to clear the line of obstructions that 
will interfere with the installation and long-term performance of the CIPP. If pre-installation 
inspection reveals an obstruction, misalignment, broken or collapsed section or sag that was not 
identified as part of the original scope of work and will prohibit proper installation of the CIPP, the 
Contractor may be directed by the PSAA to correct the problem(s) prior to installation by utilizing 
open cut repair methods.  
 
The Contractor shall be responsible for confirming the locations of all branch service connections prior 
to installing the CIPP. If required by the PSAA, each connection will be dye tested to determine 
whether or not the connection is live or abandoned. Other approved methods to confirm live 
connections are acceptable. The cost for dye testing of existing service connections shall be the 
responsibility of the Contractor.  In the event the status of a service connection cannot be adequately 
defined, the PSAA will make the final decision, prior to installation of the CIPP, as to the status.  Only 
service connections deemed “active” shall be reopened by the Contractor. 
 
The Contractor shall be allowed use water from an owner-approved fire hydrant in the project vicinity 
only as directed by the PSAA. Hydrant meter and double check backflow assembly must be rented 
from the City. The contractor is not permitted to use their own assembly. Contractor shall pay City for 
all water usage at the current water rates. 

 
B. INSTALLATION OF CIPP 

 
The CIPP shall be installed and cured in the host pipe per the manufacturer’s specifications as described 
and submitted in the RFP. 
 
CIPP installation shall be in accordance with the applicable ASTM standards as modified in this section 
3.2. 
 
If significant groundwater infiltration is present in the existing sewer, such as PACP infiltration gusher 
or multiple runners, the Contractor shall install a pre-liner tube or perform chemical grouting to control 
resin loss and contamination, maintain CIPP thickness, prevent physical property reduction and prevent 
inadequate curing of the CIPP resulting from water or other contamination of the resin during 
installation. The pre-liner tube shall be a plastic tube to fit the existing pipeline and shall be continuous 
from manhole (access) to manhole (access).  
 
The wet-out tube shall be positioned in the pipeline using the method specified by the manufacturer. 
Care should be exercised not to damage the tube as a result of installation. The wet-out tube should be 
inverted through an existing manhole or approved access point and fully extend to the next designated 
manhole or termination point. 
 
Prior to installation and as recommended by the manufacturer, remote temperature gauges or sensors 
shall be placed inside the host pipe for its entire length to monitor the temperatures during the cure 
cycle. CIPP and/or host pipe interface temperature shall be monitored and logged during cure. 
 
To monitor the temperature of the CIPP wall and to verify correct curing, where specified by the 
contract documents, temperature monitors must be placed between the host pipe and the CIPP in the 



 
 

bottom of the host pipe (invert) at manholes or access points and/or throughout its entire length 
(continuous) to monitor the temperature on the outside of the CIPP during the curing process. 
 
Curing shall be accomplished by utilizing the appropriate medium or ultraviolet or LED light in 
accordance with the manufacturer’s recommended cure procedure and/or schedule. The curing source 
or in and output temperatures shall be monitored and logged during the cure cycles, if applicable. The 
manufacturer’s recommended cure method & schedule shall be used for each line segment installed, 
and the CIPP wall thickness and the existing ground conditions with regard to temperature, moisture 
level, and thermal conductivity of soil shall be taken into account by the Contractor. 
 
For heat cured CIPP, if any temperature sensor, or continuous sensor location does not reach the 
temperature as specified by the manufacturer to achieve proper curing or cooling, the installer can make 
necessary adjustments to comply with the manufacturer’s recommendations. For continuous 
temperature monitoring, the system computer should have an output report that specifically identifies 
stations along the length of pipe, indicates the maximum temperature achieved and the sustained 
temperature time at the stations. At each station along the length of the pipe, the computer should record 
both the maximum temperature and the minimum cool down temperature and comply with the 
manufacturer’s recommendations. 

 
C. COOL DOWN 

 
The Contractor shall cool the CIPP in accordance with the approved CIPP manufacturer’s 
recommendations. 
 
Temperatures and curing data shall be monitored and recorded by the Contractor throughout the 
installation process to ensure that each phase of the process is achieved as approved in accordance with 
the CIPP system manufacturer’s recommendations. 
 

D. FINISH 
 

The installed CIPP shall be continuous over the entire length of a sewer line section and be free from 
visual defects such as foreign inclusions, dry spots, pinholes, major wrinkles and delamination. The 
CIPP shall be impervious and free of any leakage through the CIPP wall. 
 
Any defect which will or could affect the structural integrity or strength of the CIPP shall be repaired at 
the Contractor’s expense in accordance with the procedures submitted under Section 1.7 CIPP 
Repair/Replacement. 
 
The beginning and end of the CIPP shall be sealed to the existing host pipe, if specified. The sealing 
material shall be compatible with the pipe end and shall provide a watertight seal. 
 
If any of the service connections leak water between the host pipe and the installed CIPP, the connection 
mainline interface shall be sealed, if required by these specifications, to provide a leak tight connection. 
 
If the wall of the CIPP leaks, it shall be repaired or removed and replaced with a watertight pipe as 
recommended by the manufacture of the CIPP system. 
 



 
 

Compensation shall be at the actual length of CIPP installed. The length shall be measured from center 
of manhole to center of manhole. The unit price per linear foot installed shall include all materials, 
labor, equipment and supplies necessary for the complete CIPP installation. Compensation for service 
connection sealing and pipe sealing at the manhole/wall interface shall be at the unit price bid in the 
Proposal. 

 
E. MANHOLE CONNECTIONS AND RECONNECTIONS OF EXISTING SERVICES 

 
A seal, consisting of a resin mixture or hydrophilic seal compatible with the installed CIPP, shall be 
applied at manhole/wall interface, if specified, in accordance with the CIPP System manufacturer’s 
recommendations. 
 
Existing services shall be internally or externally reconnected unless indicated otherwise in the contract 
documents. 
 
Reconnections of existing services shall be made after the CIPP has been installed, fully cured, and 
cooled down. It is the Contractor’s responsibility to make sure that all active service connections are 
reconnected.  
 
A CCTV camera and remote cutting tool shall be used for internal reconnections. The machined opening 
shall be at least 95 percent of the service connection opening area and the bottom of both openings must 
match. The opening shall not be more than 100 percent of the service connection opening. The edges 
of the opening shall not have pipe fragments or CIPP fragments which may obstruct flow or snag debris. 
In all cases the invert of the service connection shall be cut flush with the invert entering the mainline. 
 
If service reinstatements result in openings that are greater than 100 percent of the service connection 
opening, the Contractor shall install a CIPP type repair, sufficiently in size to completely cover the over-
cut service connection. No additional compensation will be paid for the repair of over-cut service 
connections. 
 
Coupons or fragments of CIPP material resulting from service tap cutting shall be collected at the next 
manhole downstream of the pipe rehabilitation operation prior to leaving the site. Coupons may not be 
allowed to pass through the system. 
 
Compensation shall be at the actual number of services reconnected using either internal means only. 
The unit price bid per service line reconnected shall be include all materials, labor, equipment and 
supplies necessary to complete the work as required in these specifications. 

 
F. TESTING OF INSTALLED CIPP  

 
The physical properties of the installed CIPP shall be verified through field sampling and laboratory 
testing. All testing data shall be furnished by the Contractor to the PSAA. All materials testing shall be 
performed at the Contractor’s expense by an independent third-party laboratory selected by the PSAA 
as recommended by the CIPP manufacturer. All tests shall be in accordance with applicable ASTM test 
methods to confirm compliance with the requirements specified in these contract documents. 
 
The Contractor shall provide samples for testing from the actual installed CIPP. Samples shall be 



 
 

provided from each section of CIPP installed or as required by the PSAA. The sample shall be cut 
from a section of cured CIPP that has been inverted through a like diameter pipe which has been held 
in place by a suitable heat sink, such as sandbags. All curing, cutting and identification of samples will 
be witnessed by the PSAA and sent to the testing laboratory. Flat plate samples can be taken on 
pipelines greater than 18 inches in diameter. Identification on the samples shall be standard chain of 
custody markings. 
 
The laboratory results shall identify the test sample location as referenced to the nearest manhole and 
station. Final payment for the project shall be withheld pending receipt and approval of the test results. 
If properties tested do not meet the minimum physical and thickness requirements, the CIPP shall be 
repaired or replaced by the Contractor unless the actual physical properties and the thickness of the 
sample tested meet the design requirements as required in the contract. 
 
Chemical resistance - The CIPP system installed shall meet the chemical resistance requirements of 
ASTM F1216 or ASTM D5813. CIPP samples tested shall be of the fabric tube and the specific resin 
proposed for actual construction. It is required that CIPP samples without plastic coating meet these 
chemical testing requirements. A certification may be submitted, by the Contractor, from the 
manufacturer verifying that the chemical resistance of the CIPP meets the contract requirements. 
 
Hydraulic Capacity - The installed CIPP shall, at a minimum, be equal to the full flow capacity of the 
original pipe before rehabilitation. Calculated capacities may be derived using a commonly accepted 
roughness coefficient for the existing pipe material taking into consideration its age and condition. 
 
The installed CIPP thickness shall be measured for each line section installed as per the ASTM 
requirements specified. If the CIPP thickness does not meet that specified in the contract and submitted 
as the approved design by the Contractor, then the CIPP shall be repaired or removed unless the tested 
physical properties and the thickness of the sample tested meet the design requirements as required in 
the contract. The CIPP thickness shall have tolerance of 0%. In worker-entry size piping, where 
sampling is by flat plate, a quality-based approach using the approved quality plan will be used to accept 
installed thickness (see discussion in following text box). If the plate sample does not meet the required 
physical property values, or if any quality checks are deficient, it may be necessary for the Contractor 
to remove a 2-inch core from the CIPP 12 o’clock position to check thickness. The openings produced 
from core samples shall be repaired in accordance with manufacturer’s recommended procedures. 
 
All costs to the Contractor associated with providing cured CIPP samples for testing shall be included 
in the Bid Item price. Payment for all testing by a laboratory will be paid for by the PSAA directly to 
the laboratory under the lump sum Reserve for Testing item force bid in the Bid Proposal. 

 
G. FINAL ACCEPTANCE 

 
CIPP sample testing and repairs to the installed CIPP, as applicable, shall be completed before final 
acceptance, meeting the requirements of these specifications and documented in written form. 

 
The Contractor shall perform a detailed closed-circuit television inspection in the presence of the PSAA 
after installation of the CIPP and reconnection of the side sewers. Conventional pan and tilt TV 
camera or sidewall scanning technology, as approved by PSAA, shall be used. The finished CIPP 
shall be continuous over the entire length of the installation and shall be free of significant visual 



 
 

defects, damage, lifts, holes, leaks and other defects that are not a reflection of the existing pipe 
condition. Unedited digital documentation of the inspection shall be provided to the PSAA within ten 
(10) working days of the CIPP installation. The data shall note the inspection date, location of all 
reconnected side sewers, debris, as well as any defects in the CIPP, including, but not limited to, gouges, 
cracks, bumps, or bulges. If post installation inspection documentation is not submitted within ten (10) 
working days of the CIPP installation, the PSAA may at its discretion suspend any further installation 
of CIPP until the post-installation documentation is submitted. As a result of this suspension, no 
additional working days will be added to the contract, nor will any adjustment be made for increase in 
cost. Immediately prior to conducting the closed- circuit television inspection, the Contractor shall 
thoroughly clean the newly installed CIPP removing all debris and build-up that may have accumulated 
at no additional cost to the PSAA. 

 
If required by the PSAA in the specifications, and if the pipe diameter is less than or equal to 36-inches, 
the CIPP shall be tested for leakage using the water exfiltration test (ASTM F1216 8.2) or a low-
pressure air test (refer to Appendix A). Testing is limited to pipe lengths with no reinstated service 
laterals and could delay service lateral reinstatement. Water exfiltration or air testing is not 
recommended in pipe diameters exceeding 36-inch diameter. In these cases, a visual inspection for 
leakage shall be performed, if specified. 

 
a. Any unacceptable leakage through the CIPP wall is required to be repaired. 

 
b. Not all CIPP line segments can be air tested because of end configurations in the manhole, 

shape of the CIPP and CIPP irregularities. It is recommended that only a set percentage of the 
line segments in any one project be tested in lieu of testing each line segment. 
 

c. Low pressure air testing can be a dangerous operation. It is imperative that all safety protocols 
for plug operation & maintenance and air testing be followed, including proper 
blocking/bracing of plugs during the air test and limiting air tests to a maximum diameter of 36 
inches. 

 
Bypass pumping or plugging from the upstream manhole shall be utilized to minimize sewage from 
entering the line during the inspection. In the case of bellies in the line, the pipe shall be cleared of any 
standing water to provide continuous visibility during the inspection. 

 
H. CONTRACTOR EXPERIENCE 
 

Current documentation, from the System product manufacturer, certifying that the Contractor’s 
training, the Contractor’s personnel and equipment comply completely with their product Quality 
Assurance requirements. 
 
For a pipe lining product to be considered for this project, a minimum of 2,000,000 lineal feet of 
documented manhole to manhole rehabilitation must have been installed with public wastewater 
systems in the US Midwest. 
 
For a Contractor / Installer, not the manufacturer and/or employee (s), to be considered for this project, 
a minimum of five (5) years of CIPP experience including no less than 1,000,000 lineal feet of 
successful installations with the same proposed product must be and/or have been installed in the US 



 
 

Midwest. Documentation must be provided with the proposal.   
 
In all cases a minimum of three (3) recent (with last 2 years) verifiable references of the Contractor’s 
work within the State of Michigan must be submitted with the proposal, indicating the successful 
application of the SYSTEM products of the same material type as proposed to be furnished by the 
Contractor and applied in a similar project environment. 
 

MEASUREMENT AND PAYMENT 
 
Pay Item  Pay Unit 
 
CIPP Spot Repair, 8" Dia. Each 
CIPP Spot Repair, 10" Dia.       Each 
CIPP Spot Repair, 12" Dia.       Each 
CIPP Spot Repair, 15" Dia.       Each 
CIPP Spot Repair, 18" Dia.       Each 
CIPP Spot Repair, 21" Dia.       Each 
CIPP Lateral Liner, up to 18” in Length         Each 
 
The contract unit price shall be payment in full for all labor, materials, and equipment necessary to 
completely install CIPP Spot Liner up to 10’ in length or CIPP Lateral Liner up to 18” in length. CIPP Spot 
Liner or Lateral Liner shall be paid for at the unit price bid per each liner installed. Payment includes 
mobilization, pre-installation inspection, pre-installation cleaning and pipe preparation, traffic control, 
sewer bypass, service reconnections and sealing, manhole wall interface sealing, and post construction 
inspection. 

 
All invoicing will be by sewer segment and payment and will not be made until all work; including punch list 
items (rework and additional work) are completed for each sewer segment. Any invoice for sewer segments 
that are not complete will not be accepted by the PSAA. 

 
The following items of work will not be measured for payment, but the cost thereof will be considered as 
incidental to the contract: 

 
1. Data entry, computerized equipment, software, and hardware to submit the required electronic 

submittals, including the media files, records, and logs. 
2. Completion of all electronic forms. 
3. Removal and disposal of debris. 
4. Photographic equipment and supplies used to show sewer pipe defects. 
5. Bypass pumping and flow control where required by the Contractor to perform work. 
6. Providing temporary and final paving at any proposed excavations. 
7. Providing temporary and final restoration of grass areas. 
8. Emergency after hours response. 
9. Re-televising and re-cleaning following a point repair completed by the Contractor. 
10. Demobilization and mobilization because of suspension of work. 
11. Updates to the schedule as required by the PSAA. 
12. Right of entry access to private property. 
13. Dye testing of service connections in order to meet the CCTV specification. 



 
 

DETAILED SPECIFICATION  
FOR  

CUTTING PROTRUDING SERVICE LEADS 
 

DESCRIPTION 
 
Services which protrude more than 3/4-inch into the sewer lines shall be ground down as flush as possible 
with the wall of the sewer.  Grinding shall be done with equipment operating inside of the sewer and shall 
not cause damage to the sewer or the service being ground.  If the protruding service is in such condition 
that grinding is not possible or if the condition of the sewer is such that repairs cannot be performed from 
inside the sewer, then the Contractor shall immediately notify the City of the condition. 
 
MEASUREMENT AND PAYMENT 
 
 Pay Item  Pay Unit 
 

Cutting Protruding Service Leads Each 
 
Cutting Protruding Service Leads will be paid for at the Contract Unit Price per each service lead cut.  This 
item of work shall include all labor, equipment and material necessary to cut protruding laterals and remove 
roots and/or mineral deposits in laterals that intrude into the sewer main.  Contractor shall cut back any size 
service lead protrusions and remove roots/mineral deposits to a maximum protrusion of 1/4". This work 
shall be accomplished with video monitored remote controlled cutting devices, or other approved method. 
Use of video monitoring shall be included in this item of work. 
 



 
 

DETAILED SPECIFICATION  
FOR  

MULTI-LAYER POLYUREA MANHOLE LINER 
 

DESCRIPTION  
 
PART 1 - GENERAL 
 
A.  SUBMITTALS 

Submit technical data sheets on each product used, including ASTM test results indicating the product 
conforms to and is suitable for its intended use per these specifications. 

Material Safety Data Sheets (MSDS) for each product used. 

Submit technical data sheets and project specific data for repair materials to be top coated with the coating 
products including application, cure time and surface preparation. 

Provide samples of the cured system including stepped samples showing stages of multilayer/ component 
applications. 

Applicator Qualifications: 

1. Manufacturer and Contractor specializing in the performance of work specified in this section with a 
minimum of three (3) years documented experience and 3,000 vertical feet of application. 

2. Five (5) references of municipal sanitary sewer projects successfully performed within the past three 
years for projects similar in size and scope. 

 
B. QUALITY ASSURANCE 

Coating material shall be produced in an ISO 9001 certified facility. 

Furnish materials of quality required by ASTM standards or other approved standards and specification. 

Coating products shall be capable of being installed and curing properly within them specified 
environments. Coating products shall be resistant to all forms of chemical or bacteriological attack found 
in municipal sanitary sewer systems and capable of adhering to the substrates and repair products. 

Coating products must have been tested by and passed ASTM G210-13 Severe Wastewater Analysis 
Testing (SWAT). 

Repair product(s) shall be fully compatible with coating product(s) including ability to bond effectively to 
the host substrate and coating product(s) forming a composite system. 

Contractor shall utilize equipment for the spray application of the coating product(s) which has been 
approved by the coating product manufacturer; and, Contractor shall have received training on the operation 
and maintenance of said equipment from the coating product manufacturer. 



 
 

Contractor shall be trained by, or have their training approved and certified by, the coating product 
manufacturer for the handling, mixing, application and inspection of the coating product(s) to be used as 
specified herein. 

Contractor shall be trained in the use of testing or inspection instrumentation and knowledgeable of the 
proper use, preparation and installation of the coating products to be used as specified herein. 

Provide guarantee against defective materials and workmanship in accordance with the requirements of 
these specifications. 
 
C. DELIVERY, STORAGE AND HANDLING 
Delivery and Handling: Prevent moisture damage and contamination of materials during delivery and 
handling. 
Storage: Store materials in undamaged condition with seals and labels intact as packaged by the 
manufacturer. 

 Liquid products shall be protected from freezing while being stored. 
 
D. JOB CONDITIONS 

Do not apply materials when surface and ambient temperatures are outside the temperature ranges required 
by the Manufacturer. Do not apply the products of this Section to frozen surfaces. 

Do not apply coatings during rain or snow, or when relative humidity is outside the humidity ranges required 
by the Manufacturer. 

Public Safety: If public safety is endangered during the progress of the rehabilitation work, provide 
adequate protective measures to protect public pedestrian and vehicular traffic on streets and walkways. 

 Signs, signals and barricades used shall conform to requirements of Federal, State and Local laws, 
rules, regulations, precautions, orders, and decrees. 

Existing Facilities Protection: Protect existing structures from damage due to operations associated with 
work of this Section. 

Personnel Protection: It is the responsibility of the Contractor to provide appropriate protective measures 
to ensure that chemicals are under the control of the Contractor at all times and are not available to 
unauthorized personnel or animals. 
 
E.  WARRANTY 
Manufacturer and Applicator warrant the liner system against failure for a period of 10 years. "Failure” will 
be deemed to have occurred if the protective lining fails to prevent the internal deterioration or corrosion 
of the structure or prevent groundwater infiltration. If any such failure occurs within 10 years of initial 
completion of work on a structure, the damage will be repaired at no cost to the PSAA. "Failure” does not 
include damage resulting from mechanical or chemical abuse or act of God. Mechanical or chemical abuse 
means exposing the lined surfaces of the structure to any mechanical force or chemical substance not 
customarily present. 
 
 
 



 
 

PART 2 – PRODUCTS 
 
A. MANUFACTURERS 

Subject to compliance with requirements, manufacturers that may be used include: 

1. OBIC, LLC. 
2. PSAA approved equivalent 

B.  PROTECTIVE LINING SYSTEM MATERIALS 

The protective lining system shall be a multi-layer/component protective lining system, including: 

3. Polyurea Adhesion Coating 
4. Polymer Surfacer Layer 
5. Final Polyurea Armor Layer 

C.  LINER SYSTEM ARMOR LAYER 

100% solids, no volatile organic compound (VOC), moisture tolerant, elastomeric polyurea coating to 
provide infiltration and corrosion protection. Material shall be capable of curing properly given the project 
site conditions and temperatures conforming to the following minimum physical requirements: 
 
Property Value 
Hardness, D-2240 D 48 
Tensile strength, D-412 100% 3315 psi 
Modulus, D-412 1668 psi 
200% Modulus, D-412 1960 psi 
300% Modulus, D-412 2650 psi 
Tear resistance/DIE-C, D-624 417 pli 
Ultimate elongation, D-412 Taber 395% 
Abrasion, mg loss CS17 15mg loss 
Flexibility, 1/8” mandrel ASTM Pass 
G210-13 SWAT Pass 

D. LINER SYSTEM SURFACER LAYER 

100% solids, no volatile organic compound (VOC), moisture tolerant, elastomeric polyurethane coating to 
provide infiltration and corrosion protection. Material shall be capable of curing properly given the project 
site conditions and temperatures conforming to the following minimum physical requirements: 
 
Product Type Value 
Density (ASTM D – 1622) 6-8 pcf 
Compressive Strength 1” 130-180 psi 
Closed Cell Content > 94% 
Water Absorption < 0.03 lbs/sqft 
Maximum Service Temp 180 deg F 
Viscosity (A side) @ 72 deg F 675 cps 
Viscosity (B side) @ 72 deg F 200 cps 



 
 

 
 
PART 3 - EXECUTION 
 
A. SURFACE PREPARATION 

Conduct surface preparation program to include monitoring of atmosphere for hydrogen sulfide, methane, 
low oxygen or other gases, approved flow control equipment, and surface preparation equipment. 

Surface preparation methods may include high pressure water cleaning, hydro blasting, abrasive blasting, 
grinding, detergent water cleaning and shall be suited to provide a surface compatible for installation of the 
liner system. 

Surface preparation method shall produce a cleaned, abraded and sound surface with no evidence of 
laitance, loose concrete, brick or mortar, contaminants or debris, and shall display a surface profile suitable 
for application of liner system. 

After the defects in the structure are identified, repair all leaks with a chemical or hydraulic sealant designed 
for use in field sealing of ground water. Severe cracks shall be “repaired with a urethane-based chemical” 
sealant. Product to be utilized shall be as approved by owner/engineer prior to installation. Repairs to 
exposed rebar, defective pipe penetrations or inverts, etc. shall be repaired utilizing non-shrink grout or 
approved alternative method. 

B. REPAIR MATERIALS 

Repair materials shall be used to fill voids, structurally reinforce and/or rebuild surfaces. Repair materials 
shall be compatible with the polyurea coating and shall be applied in accordance with the manufacturer’s 
recommendations. 

Subject to compliance with the polyurea coating manufacturer’s requirements, the following products shall 
be acceptable as compatible repair base coat materials for polyurea top coating: 

1. A hydraulic cement and/or plug shall be used to stop active infiltration. The hydraulic cement and plug 
shall be suitable for the polyurea top coating and shall be approved by the polyurea coating 
manufacturer. 

2. Hydrophobic and/or Hydrophilic polyurethane chemical grouts used to stop active infiltration. The 
chemical grouts shall be suitable for the polyurea top coating and shall be approved by the polyurea 
coating manufacturer. 

 
C. MATERIAL INSTALLATION 

Application procedures shall conform to recommendations of the manufacturer, including materials 
handling, mixing, environmental controls during application, safety and spray equipment. 

Spray equipment shall be specifically designed to accurately ratio and apply the liner system. 

Application of multi-layer/component liner system shall be in strict accordance with manufacturer’s 
recommendation. Final installation shall be a minimum of ½” (500 mils). 



 
 

1. Adhesion Layer (not intended to fill small voids) 
2. Surfacer Layer (intended to fill voids, bug holes) 
3. Armor Layer 
 
D. INSPECTION 

Final liner system shall be completely free of pinholes or voids. Liner thickness shall be the minimum value 
as described herein (500 mils). 

Due to the fast gel and set time of the material, thickness of the application can be verified by awl point 
depth checks into the surfacer component and physical removal of a small area of the polyurea material. 
Repair of the test areas to be done immediately after the test. 

High Voltage Holiday Detection may be used to inspect for pinholes or breaches in the liner system 
installation. 

Visual inspection shall be made by the PSAA. Any deficiencies in the finished liner system shall be marked 
and repaired according to the procedures set forth by Manufacturer. 

The manhole may be returned to full operational service after the final inspection has taken place. 
 
MEASUREMENT AND PAYMENT 
 
The completed work as measured for these items of work will be paid for at the unit prices for the following 
pay items: 
 
Pay Item  Pay Unit 
 
Multi-Layer Polyurea Manhole Liner Vertical Foot 
 
Multi-Layer Polyurea Manhole Lining shall be paid for at the Contract Unit Price per vertical foot of 
manhole to be lined. Price paid shall be payment in full for all labor, material, and equipment required for 
rehabilitation of existing manholes by grouting and/or sealing the interior wall of manholes; furnishing and 
installing liner; reconnection of service leads; bypassing flow, dewatering; gaining access to work site; 
removal and replacement of site improvements; post rehabilitation video inspection; and all other items 
necessary to complete the job, whether specifically mentioned or implied. 
 



 
 

DETAILED SPECIFICATION  
FOR  

EPOXY MANHOLE LINER 
 
DESCRIPTION  

Contractor shall install a 100% solids epoxy monolithic coating to the walls, benches and inverts of 
manholes. 

The use of specialized equipment combined with rigorous surface preparation requirements shall be used 
to apply the products without the use of solvents. The equipment adds high heat and pressure to the 
monolithic surfacing system resulting in a high build and quick set of the completed system. When working 
near the flow channel, the Contractor shall plug the inlet pipe, inspect for infiltration leaks around the inlet 
and outlet pipes and in the channel. All leaks present shall be stopped by the use of chemical grout injection 
and/or by the use of fast-setting cement. 

Product application requirements and procedures described herein include surface preparation, mixing 
application, material handling and storage, qualification of the applicator and application quality control. 

The Contractor shall submit the following information to the PSAA for approval prior to beginning the 
installation of the protective coating: 

1. Manufactures data sheets for the coating materials. 
2. Third party test results verifying that the physical properties of the coating materials meet or exceed 

the requirements of these specifications. 
3. Applicator’s procedures for preparing the surface of the structure and installing the coating system. 
4. Documentation that the applicator of the coating has been trained and certified by the manufacturer 

and meets the experience requirements of these specifications. 

The coating system shall be a spray-applied 100% solids epoxy monolithic surfacing system for use in 
coating new manholes, wet wells, lift stations, treatment plants, and other structures. All products seeking 
approval from the PSAA shall submit the following information: 

1. Documentation that the proposed product meets the above minimum physical characteristics 
including results of testing performed by a bonded, third-party testing company. 

2. An affidavit attesting to the successful use of the product as a protective coating for concrete or 
masonry structures for a minimum continuous period of 5 years in wastewater conditions 
recognized as corrosive or otherwise detrimental to concrete and masonry. 

3. A verifiable list of references that document the successful installation and use of the product in a 
minimum of 750,000 square feet of sanitary sewer structures. 

An approvable product must have the following minimum physical characteristics as measured by the 
applicable ASTM Standards referenced herein. 

1. Minimum Compressive Strength: 12,000 psi 
2. Minimum Tensile Strength: 7,000 psi 
3. Minimum Flexural Strength: 11,000 psi 
4. Minimum Bond Strength: 500 psi 
5. Minimum corrosion resistance suitable for environments with pH of 0.5 or higher. 



 
 

Installer Qualifications 

1. All products must be installed by an Installer that has been trained and certified by the 
manufacturer. 

2. The Installer must provide verifiable documentation of the above certification and the successful 
installation of 250,000 square feet of the product in sanitary sewer structures. 

3. The Installer must provide verifiable documentation of the above certification and the successful 
completion of prior installation. 

Quality Control Assurance 

1. Applicator shall initiate and enforce quality control procedures consistent with applicable current 
ASTM standards. 

2. Applicator shall use an adequate number of skilled workers who are thoroughly trained and 
experienced in the necessary crafts. These workers shall be completely familiar with the specified 
requirements and the methods needed for proper performance of the work of this Section. 

3. Applicator shall use approved specialty equipment adequate in size, capacity, and number sufficient 
to accomplish the work of this Section in a timely manner. 

Surface Preparation 

1. Applicator shall inspect all surfaces specified to receive the monolithic surfacing system prior to 
surface preparation. Applicator shall promptly notify the PSAA of any noticeable disparity in the 
surfaces that may interfere with the proper preparation or application of the monolithic surfacing 
system. 

2. All concrete that is not sound or has been damaged by chemical exposure shall be restored to a 
sound concrete surface. All contaminants including all oils, grease, incompatible existing coatings, 
waxes, form release, curing compounds, efflorescence, sealers, salts, roots or other contaminants 
shall be removed. 

3. Surfaces to receive protective coating shall be cleaned to produce a sound concrete or masonry 
surface with adequate profile and porosity to provide a strong bond between the monolithic 
surfacing system and the substrate. Surface preparation methods shall be based upon the conditions 
of the substrate and the requirements of the monolithic surfacing system to be applied, but as a 
minimum, shall be in accordance with the procedures listed below. Discharges of contaminants and 
cleaning chemicals to storm sewer is prohibited; such materials shall be captured and properly 
disposed of. 

4. When all loose, contaminated, and unsound debris has been removed, the surface shall be etched 
with a solution of 20% muriatic acid to clean and open the pores of the substrate. 

5. The surface shall be washed again, and the wash water shall contain a dilute solution of chlorine to 
diminish microbiological bacteria growth and to kill any bacteria residing on the surface. 

6. The surface shall be tested with litmus paper at various points throughout the structure to ensure 
that the pH is within acceptable limits (not to exceed 8.5). If the surface does not meet the pH 
requirements, the above steps shall be repeated until the surface pH is within acceptable limits. All 
tests results will be retained for review by the PSAA. 

7. Active water infiltration shall be stopped by using a cementitious water plug that is compatible and 
suitable for top coating with the specified monolithic surfacing system. 

8. If pre-installation inspection reveals infiltration (defined as visible and consistent movement of 
water) though the wall of the structure, a collapse in an area of the wall, a bench needing to be 



 
 

rebuilt/repaired, a necessity for sandblasting or anything that will require more than typical 
preparation of the structure, the contractor shall notify the PSAA. Such extra work will be approved 
in writing between the PSAA and the contractor prior to the commencement of the work and shall 
be considered as a separate pay item. 

Application 

1. The interior surfacing system shall be applied to the chimney, walls, bench, and flow channel of all 
manholes and to the specified surfaces of all other structures. 

2. The interior surfacing system shall be continuously bonded to all brick, mortar, concrete, chemical 
sealant, grout, pipe and other surfaces inside the manhole according to ASTM C882 (Standard Test 
Method for Bond Strength of Epoxy-Resin Systems Used with Concrete by Slant Shear) testing 
and therefore shall be designed for hydrostatic loading. 

3. The cured surfacing shall be monolithic with proper sealing connections to all unsurfaced areas and 
shall be placed and cured in conformance with the recommendations of the monolithic surfacing 
system manufacturer. 

4. When cured, the system shall form a continuous, tightfitting, hard, impermeable surfacing that is 
suitable for sewer system service and chemically resistant to any chemicals, bacteria or vapors 
normally found in domestic sewage. 

5. The system shall effectively seal the interior surfaces of the manhole and prevent any penetration 
or leakage of groundwater infiltration. 

6. The system shall be compatible with the thermal conditions of the existing sewer manhole surfaces. 
7. Heated, plural component, specially designed equipment for use in the spray or spin-cast 

application of the specified system approved for use by the monolithic surfacing system 
manufacturer shall be utilized for each coat of the system. 

8. Application procedures shall conform to the recommendations of the interior surfacing system 
manufacturer, including material handling, mixing, and environmental controls during application, 
safety, and equipment. 

9. The equipment shall be specially designated to accurately ratio and apply the specified materials 
and shall be regularly maintained and in proper working order. 

10. An approved installer of the monolithic surfacing system must apply the specified materials. 
11. The walls, bench, and flow channel of the structure shall be lined with the monolithic surfacing 

system to provide a thickness as previously specified based on the condition of the existing 
structure. 

12. The cured surfacing shall be monolithic with proper sealing connections to all unsurfaced areas and 
shall be placed and cured in accordance with the recommendations of the monolithic surfacing 
system manufacturer. 

13. The minimum coating thickness shall be per manufacturer recommended minimum thickness. 

Warranty 

1. All approved products must provide a ten-year performance limited warranty that the installed 
product will: 

a. Stop deterioration of the lined surfaces by sewer gas induced corrosion. 
b. Prevent infiltration of ground water into the collection system through the lined surfaces. 
c. Stop root intrusion through the lined surfaces. 

 
 



 
 

MEASUREMENT AND PAYMENT 
 

PAY ITEM       PAY UNIT 
 
Epoxy Manhole Liner      Vertical Feet  

 
 
Epoxy manhole Liner specified herein includes all preparation of surface, sealing and 
stopping leaks, furnishing and installing liner materials, and cleanup and restoration 
of the site of the work. 
 
 



 
 

DETAILED SPECIFICATION  
FOR  

INTERNAL CHIMNEY SEAL 
 
DESCRIPTION 

At all times proper measures are to be implemented to protect debris and materials from falling into the 
flow channel; all debris and materials shall be removed promptly. 

A plural component, urethane or other PSAA approved material, internal manhole frame-chimney sealant, 
as specified herein shall be applied in all assigned manholes within the areas included in the project. If 
excavation is required to repair, rebuild, or replace a manhole, or if manhole linings or coatings are required, 
the sealant shall be applied after that work has been completed. 

The manhole frame-chimney sealant shall be designed to prevent leakage of water through the above-
described portions of the manhole throughout its design life. 

The manhole frame-chimney sealant shall remain flexible and bonded to the inside surfaces of the manhole 
frame and masonry throughout its design life. 

Manhole frame-chimney sealant material and application methods shall meet current ASTM standards and 
consist of a PSAA-approved plural component, spray applied, quick setting urethane material conforming 
to the following requirements: 

1. Viscosity 
a. Part A, 12,000-17,000 cps @ 25C, 20 RPM per ASTM D2393 (Test Method for Viscosity of 

Epoxy Resins and Related Components) 
b. Part B, 300-510 cps @ 25C, 300 RPM per ASTM D4287 (Standard Test Method for High-

Shear Viscosity Using a Cone/Plate Viscometer) 
2. Weight 

a. Weight/Gallon Part A, 8.90-9.20 lb/gal per ASTM D1875 (Standard Test Method for Density 
of Adhesives in Fluid Form) 

b. Weight/Gallon Part B, 9.60-9.75 lb/gal per ASTM D1875 
c. Weight/Gallon Mixed, 9.25-9.48 lb/gal per ASTM D1875 

3. Processing 
a. Mix Ratio by Weight, 100:107 
b. Mix Ratio by Volume, 100:100 
c. Cure Schedule, Hours, 4-5 hours @ 25C 

4. Gel Time 
a. Gel Time, Seconds, 0-15 seconds @ 25C, 100 grams per ASTM D3056 (Standard Test Method 

for Gel Time of Solventless Varnishes) 
5. Cured Properties 

a. Hardness, Shore A, 95-100 per ASTM D2240 (Standard Test Method for Rubber Property—
Durometer Hardness 

b. Elongation, 379-473% per ASTM D638 (Standard Test Method for Tensile Properties of 
Plastics) or ASTM D412 (Standard Test Methods for Vulcanized Rubber and Thermoplastic 
Elastomers—Tension) 

c. Tensile Strength, 2616-3216 psi per ASTM D638 or ASTM D412 



 
 

d. Peel Strength, 30.8-46.8 PLI (AL to AL) per ASTM D1876 (Standard Test Method for Peel 
Resistance of Adhesives (T-Peel Test)) 

All concrete and masonry surfaces must be clean. Grease, organic matter, roots must be completely 
removed. 

The Contractor shall have the manufacturer's recommended plural cartridge dispensing tool and all other 
equipment/tools necessary to prepare the surfaces of the manhole and apply the manhole frame-chimney 
sealant. 

All loose and protruding mortar and brick that would prevent proper application of the seal, shall be 
removed and the appropriate areas of the manhole frame, chimney and or cone/corbel cleaned and prepared. 
All areas to be sealed shall be free of surface contaminates and be dry and free of any excessive voids or 
defects. 

If an adequate sealing surface does not exist on the masonry, cementitious grout or other PSAA approved 
material shall be used to fill voids and profile the chimney area of the manhole. 

Cementitious grout shall be a premixed, non-metallic, high strength, non-shrink grout which meets the 
requirements of ASTM C191 (Standard Test Methods for Time of Setting of Hydraulic Cement by Vicat 
Needle) and ASTM C827 (Standard Test Method for Change in Height at Early Ages of Cylindrical 
Specimens of Cementitious Mixtures) as well as Corps of Engineers CRD-C-588 (Nonshrink Grout)and 
CRD-C-621 (Non-shrink Grout). When mixed to a mortar or "plastic" consistency, it shall have minimum 
1 day and 28-day compressive strength of 6,000 and 9,000 psi, respectively. 

All surface preparation shall be completed in strict accordance with the frame-chimney sealant 
manufacturer's published instructions. 

The internal frame-chimney sealant shall be applied to cover the entire circumference of the chimney 
section regardless of depth at a minimum thickness 100 mils.  
 
MEASUREMENT AND PAYMENT 
 

PAY ITEM       PAY UNIT 
 
Internal Chimney Seal      Vertical Feet 

 
 
Internal Chimney Seal includes all excavation, preparation of surface, furnishing and installing sealing 
materials, cleanout of structure, and cleanup and restoration of the site of the work. 
 
 



 
 

DETAILED SPECIFICATION 
FOR  

PACKER INJECTION JOINT GROUTING 
 
DESCRIPTION 

PART 1 - GENERAL 
 
A. DESCRIPTION 

Provide all labor, materials, tools, equipment, and incidentals as shown, specified, and required to grout 
pipeline joints using the packer injection method.  

Packer injection grouting is used to reduce the infiltration within the pipeline, seal annular space between 
liners and host pipes at lateral connections, seal pipe joints that have failed the joint test criteria, provide 
external pipe support, but not a structural rehabilitation, by stabilizing soils outside the pipe and prevent 
further loss of pipe bedding into the pipe. 

Packer injection grouting shall be accomplished by pressure injection of chemical grout into the soils 
encompassing the exterior of pipe joint.  Chemical grouts shall be designed to be injected into the soil 
surrounding the pipe, which stabilizes the soil and forms a permanent impermeable seal called a grout/soil 
ring, and into the annular space between liners and host pipes. Adequate volumes of grout must be injected 
to form an effective seal. Adequate amounts of grout are based generally upon pipe size and field conditions. 
This application will be through structurally sound joints by using the packer method in tandem with a 
closed-circuit television (CCTV) inspection system. 

 
B. REQUIREMENTS 

Contract requires work in active sewers. CONTRACTOR shall follow all federal, state and local 
requirements for safety in confined spaces and uniform traffic controls. 

Additional safety considerations including safely handling, mixing, and transporting of chemical grouts 
should be provided by the grout manufacturer/supplier, and should include safe operating practices and 
procedures, appropriate personal protective equipment (PPE) for the various grouting operations, and 
proper storage, transportation, mixing, and disposal of grouts, additives, and their associated containers. 

Require completion of grout handling and mixing training certification from the grout 
manufacturer/supplier for personnel working with chemical grouts and additives. 

C. QUALIFICATIONS 
 

Qualified bidder will have at least 5 years’ experience in pressure testing and grout-sealing sanitary sewer 
mainline joints with acrylamide monomer chemical grout in the State of Michigan. Qualified bidder shall 
employ experienced personnel and bid submittal shall include resume of operator who shall be responsible 
for execution of Work under this Contract. Assigned operator shall have at least 3 years of experience as 
equipment operator of chemical grout packing equipment in Michigan. Assigned operator shall be 
responsible for all aspects of field operation, including grout mixing and testing, and grouting equipment 
set-up, testing, and operation, and shall be on site during all phases of Work performed under this Contract. 
Operator shall personally perform all calibration, testing, mixing, and other critical operations requiring 



 
 

high level of expertise. 

D. SUBMITTALS 

All submittals are due as scheduled. Work will not proceed until all submittals are received and approved. 
The project manager reserves the right to adjust the due dates of the submittals based on Contractor 
performance. The Contractor shall label each submittal indicating what is represented, name of Contractor, 
and project number. All submittals identified as being in error shall be re-performed and corrected at the 
Contractor’s expense. 

The CONTRACTOR shall provide a minimum 48-hour advance written notice of proposed testing 
schedules and testing procedures for review and concurrence of the PSAA. 

Chemical Grout information: 
1. Description of chemical grout materials to be used per sections 2.3 
2. Description of proposed additives to be used per sections 2.4 
3. Manufacturers recommended procedures for storing, mixing, testing and handling of chemical 

grouts  
4. MSDS sheets for all materials to be used. 

Upon completion of each pipe segment, submit to PSAA a report showing the following data for each joint 
tested, grouted or attempted to be grouted as required by PACP. 

1. Identification of the sewer pipe section tested by assigned sewer ID or address and street, and length 
2. Type of pipe material, diameter & depth of pipe to the surface at manholes.  
3. Length of pipe sections between joints.  
4. Test pressure used and duration of test.  
5. Pass/fail results for each joint/connection tested.  
6. Location stationing of each joint/connection tested and location of any joints/connections not tested 

with an explanation for not testing.   
7. Volume of grout material used on each joint or connection.  
8. Gel set time used (cup test results from tanks)  
9. Grout mix record of the batches mixed including amount of grout and catalyst, additives, 

temperature of the grout solution in tanks.  
10. Operator conducting testing and sealing shall be noted on the reports.  
11. Video recordings 

a. Video recording shall include testing and sealing operations for each joint (including inflation 
and deflation over the joint) displaying the final air test of joints as well as video after all work 
in that run is complete to verify all equipment and materials have been removed from the main. 

b. Additional final recording, if specified, shall include inspection of the pipe after all grouting 
work is complete. 

Final Submittals Prior to Payment 
1. Digital files, logs, and / or electronic worksheets submitted. All field paperwork must be submitted 

before the Contractor’s invoice will be processed for payment. 
2. Documentation of Post-Construction Inspection in accordance with Grout and Seal codes and 

reporting per PACP Manual. 
3. Corrections to punch list items as required by the project manager to fulfill the requirements of this 

specification. 



 
 

E. REFERENCE STANDARDS TO BE USED 

National Association of Sewer Service Companies (NASSCO) prepared Pipeline Assessment and 
Certification Program (PACP), TV inspection form and sewer condition codes. 

ASTM F2304 Standard Practice for Rehabilitation of Sewers using Chemical Grouting (latest revision). 

PART 2 – PRODUCTS 

A. EQUIPMENT 
 
The basic equipment used for mainline pipe joints shall consist of a remotely operated color television 
camera capable of pan and tilt, joint testing device (referred to hereafter as a packer), and test monitoring 
equipment. The equipment shall be constructed in such a way as to provide means for introducing air under 
pressure into the void area created by the expanded ends of the packer against the host pipe and a means 
for continuously measuring, viewing and recording the actual static pressure of the test medium and grout 
within the void area only. The packer shall be of a size less than the diameter of the host pipe, with the 
cables at either end used to pull it through the line and may be constructed in such a manner as to allow a 
restricted amount of sewage to flow at all times.  Packer shall be expanded by air pressure.  Packers shall 
be of low void space construction with void volume given by the packer manufacturer. 

 

Void pressure data shall be transmitted from the void area to the monitoring equipment or video picture of 
a pressure gauge mounted on the packer and connected to the void area.  All test monitoring shall be above 
ground and in a location to allow for simultaneous and continuous observation of the televising monitor 
and test monitoring equipment. 
 
Grouting equipment shall consist of the packer, appropriate pumping and hosing systems capable of 
supplying an uninterrupted flow of sealing materials to completely fill the voids.  Grout pumping system 
shall be sized to deliver a mixed volume of grout at a minimum of 3 gpm and 30 gallons of uninterrupted 
flow within 10 minutes. 
 
Volume of mixed grout pumped must be capable of being measured and recorded for each grouted 
joint/connection. Generally, the equipment shall be capable of performing the specified operations in sewers 
where flows do not exceed 25 percent of pipe diameter unless permitted by PSAA. 
 
Provide back-up bladders for each packer on-site at all times during grouting procedures. 
 

B. GROUTS GENERAL 

All grout materials must have the following characteristics: 

1. Able to react /perform in the presence of water (groundwater) with minimal dilution while being 
injected. 

2. Maintain a constant viscosity during the pumping process prior to gelling 

3. Prevent the passage of water (infiltration) into the pipe. 

4. Not be subject to shrinkage from water loss in conditions where relative 
humidity in soil is present. 

5. Be moderately flexible, yet rigid enough to stand under its own weight. 



 
 

6. Be chemically stable and resistant to acids, alkalis, and organics found in 
sewage. 

7. Be easily removable from inside the sewer line after gelling. 

8. Cause no upset of treatment or pumping system downstream of the grouting 
location. 

Handle, mix, and store grout components in accordance with the manufacturer’s recommendations. 

Provide appropriate protective measures to ensure that the grout components and the 
chemicals produced in mixing are under the control of the CONTRACTOR always and 
are not available to unauthorized personnel. 

All grout materials used shall meet the following minimum application requirements: 

1. All component materials shall be transportable by common carriers. 

2. Packing of component materials shall be compatible with field storage 
requirements. 

3. Grout components shall be packed in such a fashion as to provide for maximum 
worker safety when handling the materials and minimize spillage when 
preparing for use. 

4. Gel initiation shall take place at the point of injection/repair. 

5. Cleanup shall be done in accordance with the manufacturer recommendations. 
 

C. CHEMICAL GROUTS 
 
Water based chemical grouts shall have the following characteristics: 

1. A minimum of 10% acrylamide base material by weight in the total grout mix.  A higher 
concentration of acrylamide base material is recommended to increase strength or offset dilution 
during injection. 

2. The ability to tolerate some dilution and react in moving water during injection.  

3. A viscosity of approximately 2 centipoise, which can be increased with approved additives.  

4. A controllable reaction time from 10 seconds to 1 hour.  

5. A reaction (curing) that produces a homogenous, chemically stable, non-biodegradable, firm, 
flexible gel.  

6. The ability to increase mix viscosity, density and gel strength by increased concentrations of the 
mix constituents or by the use of approved additives.   

7. Product Manufacturer: Avanti AV-100, Avanti AV-118; or ENGINEER approved equal 

Acrylate base grout shall have the following characteristics: 

1. A minimum of 10% acrylate base material by weight in the total grout mix 

2. The ability to tolerate some dilution and react in moving water during injection.  

3. A viscosity of approximately 1-3 centipoise, which can be increased with approved additives.  

4. A controllable reaction time from 10 seconds to 1 hour.  

5. A reaction (curing) that produces a homogenous, chemically stable, non-biodegradable, firm, 
flexible gel.  

6. The ability to increase mix viscosity, density and gel strength by the use of approved additives.  



 
 

7. Product Manufacturer: 
a. DeNeef AC-400,  
b. DeNeef Gelacryl SR,  
c. Avanti AV-160;  
d. or approved equal. 

 

D. ADDITIVES  
 
1. At the CONTRACTOR'S discretion and according to field conditions, additives may be 

selected and used within the manufacturers recommended quantities.  

2. Strengthening Agents  

a. For joint grouting, a latex or “diatomaceous earth” additive may be added to increase 
compressive and tensile strength.  The quantity of strengthening agent additive shall 
be as recommended by the manufacturer and approved by ENGINEER.   

b. Product Manufacturer: 
i. Avanti AV-257 Icoset 

ii. DeNeef Reinforcing Agent 
iii. or approved equal. 

3. Root Inhibitor  

a. When roots are present, for joint grouting, a root deterrent chemical shall be added 
to control root re-growth.  The quantity of inhibitor shall be as recommended by the 
manufacturer and approved by ENGINEER.   

b. Product Manufacturer: 
a. Avanti AC-50W; or approved equal. 

4. Dye - A manufacturer approved water soluble dye without trace metals may be added to 
the grout tank(s) for visual confirmation 

5. Gel Time Modifier - A gel time extending agent may be used in accordance with the 
manufacturer’s recommendations to extend gel time as necessary.  

6. Freeze/Thaw - In those lines where the grouting material may be exposed to a freeze-
thaw cycle, ethylene glycol or other ENGINEER approved additive shall be used to 
prevent chemical grout cracking once set. 

PART 3 – EXECUTION 

A. CONTROL TESTS 
 
Packer Tests - Demonstrate the acceptable performance of air test. 

a. To ensure the accuracy, integrity and performance capabilities of the testing equipment, a 
demonstration test will be performed in an above-ground 8” nominal diameter test cylinder 
suitable to contain the full length of the packer and sustain the void test pressure. The test cylinder 
shall be equipped with a void release valve to exercise a controlled release of pressurized air from 
the void area to test the packer under both sound and leaking conditions. The test cylinder shall 
also be equipped with a local pressure gauge (0-25 psi) within the void space.   

i. With the void release valve sealed, inflate the packer and air test void at 7-10 psi. The 
observed void pressure at the test cylinder pressure gauge must be within ±1.0 psi of the 
reading in the control center/studio void pressure gauge and follow both up and down 
pressure changes (allowing time for pressure equalization 

ii. If above test is passed, crack the release valve to simulate a very small leak.  The cylinder 



 
 

shall be equipped with a void release valve to exercise a controlled release of the test 
media with the associated pressure drop to be equally displayed ±1.0 psi of the cylinder 
gauge and test monitoring equipment 

 
After entering each pipeline segment with the test equipment, but prior to the commencement of joint 
testing, position the packer on a section of sound sewer pipe between pipe joints, and perform a test as 
specified.  The equipment shall hold a 7-10 psi test pressure for a period of 15 seconds with a pressure drop 
of less than 1 psi.  In the event of a failed test, repair any defective equipment and re-test to verify proper 
operation of all equipment at no additional compensation.  Should it be found that the surface or porosity 
conditions of the barrel of the sewer pipe cannot meet the joint test requirements, then the performance 
testing shall be waived or modified as determined by the PSAA. 

If air testing cannot be performed successfully, repair or otherwise modify air test equipment and repeat the 
tests.  This test may be required at any other time during the performance of joint testing work if the PSAA 
suspects the testing equipment is not functioning properly. 

Pump Tests - At the beginning of the contract, prior to application of grout, perform a pump test to 
determine if proper ratios are being pumped from the grout component tanks at the proper rates and to 
measure pump rates.  Use separate containers to capture the discharges from each of the grout component 
hoses, to simulate the actual volumes of each component through the interconnect hoses, hose reel and 
length of grout hose and confirm accuracy of grout pump totalizer.  Take corrective action if ratios or rates 
are not within manufacturer’s recommended standards. 

Grout Tests - Perform and record a grout gel test in the presence of the PSAA by recording the grout tank 
solution temperature, catalyst tank solution temperature, ambient air temperature in truck, and gel time of 
the sample whenever the following conditions occur. 

1. At the beginning of each day; the material in the hoses shall be recycled to the tanks and a sample 
shall be taken 

2. When new batches of grout are mixed 

3. Whenever the temperature in the tanks or ambient temperature have changed by more than +/- 10°F 
from the previous gel test 
 

B. PIPE PREPARATION 

Prior to the application of the chemical grouting materials or grout sleeves, the CONTRACTOR shall 
thoroughly clean the sewer designated to receive the chemical grouting.  Cleaning shall constitute removal 
of all loose debris & solids which inhibit proper seating of the packer.  If mineral deposits or protruding 
taps are present, they shall be removed and paid for per the applicable items on the Schedule of Prices.  
Removal of other hardened materials such as concrete shall be considered beyond the scope of this work. 

The CONTRACTOR shall have cleared the designated sewer line(s) of obstructions such as dropped joints, 
protruding lateral connections, and broken pipe / crushed pipe which will prevent the use of the grouting 
equipment. If the CCTV inspection reveals a condition for which an applicable pay item has not been 
included on the Schedule of Prices, the CONTRACTOR shall inform the PSAA.  The PSAA may choose 
to make a point repair or will direct the CONTRACTOR to abandon the section of pipe scheduled for test 
& seal. 

Remove all roots and loose debris for the length of mainline to be tested/grouted. 
 

C. GROUT PREPARATION 
 
Follow the manufacturer’s recommendations for the mixing and safety procedures.    

Adjust gel time as necessary to compensate for changes in temperature in grout component tanks or 



 
 

hoses.  The addition of dilution water to extend gel times is not acceptable unless resulting base grout 
tank only material exceeds 20% by weight for solution grouts.  

During the grouting process, the Grouting Technician shall monitor the grout component tanks to 
make sure that proper ratios are being pumped.  If unequal levels are noted in the tanks, repeat the 
pump test as described above and correct any defective equipment. 

Gel times shall be calculated using the following formula unless CONTRACTOR experience and/or field 
conditions dictate otherwise.  Any alterations of the gel time formula shall be approved by the PSAA. 

 

Gel Time 
   /   

  
+20sec(+/-5 sec) 

 
Packer/Pipe void shall be defined as the volume between the inflated packer and the inside pipe wall 
when the packer is inflated per manufacturer recommendations.  

For example: an 8” pipe with a packer void space of 0.3 gallons and a 3 gpm pumping rate would 
provide   

Gel Time 
.

+(20sec)=26sec(+/-5 sec) 

 
D. TESTING AND GROUTING DEFECTS  

Testing and grouting will not be required on pipe exhibiting the following conditions or 
characteristics: 

1. Longitudinally cracked, fractured or broken pipe.  

2. Sections of the pipe with structural defects between joints.  

3. Any sections of pipe or joints that are in such poor structural condition that in the judgment 
of PSAA, significant structural damage of the pipe would occur as a result of the pressure 
test.  

Any structurally undamaged joint that structurally fails (breaks) during testing and grouting that are 
documented on video to have been done under normal pressure conditions shall be the 
CONTRACTOR’s responsibility and cost to repair. 

Grout all circumferential cracks and fractures or other defects as specified or as directed by PSAA. 
Do not test or grout any other pipe defects unless so specified or shown, or directed by PSAA to do 
so. Promptly repair any other sewer damage resulting from the CONTRACTOR’s operations at no 
additional compensation. 
 
E. JOINT TESTING  

Joint testing pressure shall be equal to 0.5 psi per vertical foot ground water evidenced over the pipe 
plus 4 psi; however, test pressure shall not exceed 10 psi without the approval of the PSAA. 

Individually test each sewer pipe joint at the above-specified pressure (and retest after sealing) in 
accordance with the following procedure. 

 
 



 
 

1. Air Test Procedure.   

a. The packer shall be positioned within the pipe in such a manner as to straddle the joint 
to be tested. 

b. The packer ends shall be expanded so as to isolate the joint from the remainder of the 
pipe and create a void area between the packer and the pipe joint.  The ends of the testing 
device shall be expanded against the pipe as per manufacturer’s recommendations.  If all 
attempts to isolate the joint fail, pump grout in an attempt to seal the leak around the 
packer end elements.  The CONTRACTOR shall be paid the unit price for grout to seal 
the packer unless the PSAA determines that the sewer was inadequately cleaned or the 
packer is not performing properly but will not be paid the unit price for joint grouting for 
this activity. 

c. After the void pressure is observed to be equal to or greater than the required test 
pressure, the air flow shall be stopped. If the void pressure decays by more than 1.0 psi 
within 15 seconds, the joint will have failed the test and shall be sealed. 

Upon completing the testing of each individual joint, the packer shall be deflated with the void 
pressure meter continuing to display void pressure.  Should the void pressure meter fail to drop to 0.0 
+/- 0.5 psi, clean the test equipment of residual grout material or make the necessary equipment 
repairs to provide for an accurate void pressure reading. 

 
F. GROUTING GENERAL 
 
Grout all joint connections that failed the pressure test by the injection method.  This shall be 
accomplished by forcing grout through a system of pumps and hoses into and through the joints of 
the sewer from the packer within the sewer pipe.   

Remove excess grout from pipe.  Excess grout shall be defined as a thickness of grout that given its location, 
size and geometry, could cause a blockage.  Flush or push forward to the next downstream manhole, remove 
from the sewer system, and properly dispose of excess grout. 

 
G. PIPE JOINT SEALING BY PACKER INJECTION GROUTING FOR MAINLINE SEWERS 
 
Position the mainline packer over the joint or defect to be sealed by means of a CCTV camera in the line. 
Position the push/pull packer over the joint or defect to be sealed by a means of visual observation, marked 
push rod, or where a cleanout is available, through a CCTV camera in the lateral. For push packers, start 
work at the most distant point to be grouted. Take an accurate measurement of the location of the defect to 
be sealed using a portion of the packer as a point of reference for positioning the injection area of packer 
over the defect. 

 
Pneumatically expand the packer sleeves such that they seal against the inside periphery of the pipe to form 
a void area at the joint now completely isolated from the remainder of the pipe line. 
 
Pump grout materials, in stages if needed, into this isolated area to refusal and the void or surrounding soil 
has been filled or solidified with the goal of applying 0.25 to 0.5 gallons of grout per inch-diameter per pipe 
joint.  Refusal is when the packer void pressure during grout pumping instantaneously rises or “spikes” by 
4 to 5 psi or more above the normal void pressure experienced during grout pumping operation. Refusal 
may also be revealed when pumping void pressure exceeds the holding pressure of the packer end elements 
as evidenced by “blowby” past the packer sealing end elements. Refusal shall mean, when the joint will not 
accept any more grout because it has flowed throughout the void, through any joint failure and into the 



 
 

surrounding soil; gelled or filled the available void space; and formed a cohesive seal stopping further grout 
flow, then the joint will have then been sealed. Record the amount of grout pumped on the sealing log. If 
sealing is not achieved refer to 3.9.E. 
 
Upon completion of the injection, deflate the packer to break away from the ring of gel formed by the 
packer void. The packer should then be re-inflated and the joint retested at a pressure equal to the initial 
test pressure.  If the joint fails this air test, repeat the grouting procedure at no additional cost to the City, 
except for the additional grout used. Repeat this sequence of air testing, grouting and subsequent air testing 
until either the joint is sealed or it is determined that the grout consumption is too high (see section 3.9.E).  
The final determination to stop subsequent attempts to seal a joint will be made jointly between the PSAA 
and the CONTRACTOR. Should the void pressure meter not read zero ± 0.5 psi, clean the equipment of 
residual grout or make the necessary equipment repairs/adjustments to produce accurate void pressure 
readings. 
 
If a mainline joint requires more than 0.5 gallon of grout per inch-diameter per pipe joint, modify grouting 
procedure to perform stage grouting by pumping additional grout in up to 4-gallon increments, waiting 1 
gel set cycle time or 1 full minute, whichever is greater between stages. Maximum number of stages shall 
not exceed two stages of 4 gallons each unless approved by PSAA. 

 
H. JOINT SEALING VERIFICATION 

Record grouting of joints in conjunction with the testing of joints.  Record the void pressure drop 
continuously on video and in writing immediately before sealing, and immediately after grouting. After the 
packer is deflated and moved, record on video the visual inspection of the joint. 

Use of standardized test and seal data sheets and PACP data codes is required. 
 

I. DISPOSAL 

Collect and properly dispose of cleaning materials used in the cleaning of the grouting equipment. 
 

J. POST-CONSTRUCTION INSPECTION 

After grouting is complete, all pipe sections shall be final inspected by means of a color CCTV system.  
The inspection shall be conducted as per the NASSCO Pipeline Assessment and Certification Program.  
One set of digital submittals and reports shall be submitted per Sewer Video Inspection specification. 
 
MEASUREMENT AND PAYMENT 
 

PAY ITEM       PAY UNIT 
 
Packer Injection Joint Grouting, 8” to 36”   Each 

 
The contract unit price shall be payment in full for all labor, materials, and equipment necessary to 
completely perform Packer Injection Joint Grouting. Packer Injection Joint Grouting shall be paid for at the 
unit price bid per each joint grouted. Payment includes mobilization, pre-installation inspection, pre-
installation cleaning and pipe preparation, traffic control, sewer bypass, service reconnections and sealing, 
manhole wall interface sealing, and post construction inspection. 

 
All invoicing will be by sewer segment and payment and will not be made until all work; including punch list 
items (rework and additional work) are completed for each sewer segment. Any invoice for sewer segments 
that are not complete will not be accepted by the PSAA. 



 
 

 
The following items of work will not be measured for payment, but the cost thereof will be considered as 
incidental to the contract: 

 
1. Data entry, computerized equipment, software, and hardware to submit the required 

electronic submittals, including the media files, records, and logs. 
2. Completion of all electronic forms. 
3. Removal and disposal of debris. 
4. Photographic equipment and supplies used to show sewer pipe defects. 
5. Bypass pumping and flow control where required by the Contractor to perform work. 
6. Providing temporary and final paving at any proposed excavations. 
7. Providing temporary and final restoration of grass areas. 
8. Emergency after hours response. 
9. Re-televising and re-cleaning following a point repair completed by the Contractor. 
10. Demobilization and mobilization because of suspension of work. 
11. Updates to the schedule as required by the PSAA. 
12. Right of entry access to private property. 
13. Dye testing of service connections in order to meet the CCTV specification. 

 



 
 

DETAILED SPECIFICATION  
FOR  

MANHOLE CHEMICAL GROUTING 
 
DESCRIPTION 

Grouting manhole defects may include corbel, wall, pipe connections, manhole joints, and/or 
bench/trough. The PSAA will determine areas of the manhole designated to be grouted. If entire manhole 
is scheduled for grouting, grouting shall include corbel, wall, pipe connections and bench/trough. Pipe 
connections grouting shall include all pipe connections in the specified manhole and grouting of the 
specified manhole including the bench/trough to the maximum height of 18 inches above the crown. 

Materials, additives, mixture ratios, and procedures utilized for the grouting process shall be in 
accordance with manufacturer’s recommendations or PSAA approved equal. A list of currently approved 
chemical sealing materials can be found in Appendix A (Material Requirements) of these Standards. 

The following properties shall be exhibited by the grout: 

1. Documented service of satisfactory performance in similar usage. 
2. Controllable reaction times and shrinkage through the use of chemicals supplied by the same 

manufacturer. The minimum set time shall be established so that adequate grout travel achieved. 
3. Chemical resistance to most organic solvents and to mild acids and alkali. 
4. The chemical shall be essentially non-toxic in a cured form. 
5. Sealing material shall not be rigid or brittle when subjected to dry atmosphere. The material shall 

be able to withstand freeze/thaw and moving load conditions. 

Acrylate grouts may not be used. 

Mixing and handling of chemical grout, which may be toxic under certain conditions shall be in 
accordance with the recommendations of the manufacturer and in such a manner to minimize hazard to 
personnel. It is the responsibility of the Contractor to provide appropriate protective measures to ensure 
that authorized personnel handle chemicals or gels in the proper manner. All equipment shall be used in 
accordance with the manufacturer’s specifications. Only trained personnel thoroughly familiar with the 
handling of the grout material and additives shall perform the grouting operations. 

Manholes to be grouted may be of brick, concrete, or fiberglass construction. 

Manhole grouting shall not be performed until the repair of the manhole frame and grade rings or any 
other structural manhole repairs are complete. 

The Contractor shall cut and trim all roots within the manhole. 

The Contractor shall seal all unsealed lifting holes, unsealed step holes, or voids larger than 
approximately ½ inch in thickness. 

All cracked or deteriorated material shall be removed from the area to be patched and replaced with a 
waterproof quick setting mortar in accordance with manufacturer’s specifications. 



 
 

The Contractor shall perform the Expanded Gasket Placement (EGP) technique to control in-flowing 
water in larger cracks, joints or pipe to manhole boots by soaking dry Oil Free Oakum (AV-219) with 
(AV-202) Multigrout and forcing the Oakum/Resin plug into opening until it sets. (See: Avanti EGP 
Technical Manual for details.) 

The Contractor shall perform the EGP to seal intruding drop or lateral connections, slip line terminal 
seals, and open joints in RCP manholes. 

The Contractor shall perform the EGP to seal between the corbel and grade rings, and between the 
manhole frame and grade rings. 

Normal grouting operations shall be performed in accordance with manufacturer’s recommendations. 

Drilling and injecting grout shall be performed as follows: 

1. Injection holes shall be drilled through the manhole wall at locations as recommended by the 
manufacturer. 

2. Grout shall be injected through the holes under pressure with a suitable probe. Injection pressure 
shall not cause damage to the manhole structure or surrounding surface features. 

3. Grout shall be injected through the lowest holes first. The procedure shall be repeated until the 
manhole is externally sealed with grout. 

4. Grouting from the ground surface shall not be allowed. 
5. Grout travel shall be verified by observation of grout to defects or adjacent injection holes. 

Provide additional injection holes if necessary to ensure grout travel. 
6. Injection holes shall be cleaned with a drill and patched with a waterproof quick setting mortar 

for brick and concrete manholes. 
 
MEASUREMENT AND PAYMENT 
 

PAY ITEM       PAY UNIT 
 
Manhole Chemical Grouting     Gallon  

 
 
Payment for Chemical Grouting of manholes will be per gallon of chemical grout pumped through the 
manhole wall to seal the manhole. Payment includes all preparation, patching, sealing, injecting grout, 
and cleanup. 
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SECTION III - MINIMUM INFORMATION REQUIRED 
 
PROPOSAL FORMAT 

 
The following describes the elements that should be included in each of the proposal 
sections and the weighted point system that will be used for evaluation of the proposals.  
 
Bidders should organize Proposals into the following Sections: 
 

A. Qualifications, Experience and Accountability 
B. Workplace Safety 
C. Workforce Development 
D. Social Equity and Sustainability 
E. Schedule of Pricing/Cost 
F. Authorized Negotiator 
G. Attachments 

 
Bidders are strongly encouraged to provided details for all of the information requested 
below within initial proposals.  Backup documentation may be requested at the sole 
discretion of the City to validate all of the responses provided herein by bidders.  False 
statements by bidders to any of the criteria provided herein will likely result in the proposal 
being considered non-responsive and will not be considered for award. 
 
Pursuant to Sec 1:324.5 of the City Code which sets forth requirements for evaluating 
public improvement bids, Bidders should submit the following: 
 
A. Qualifications, Experience and Accountability - 20 Points 

 

1. Qualifications and experience of the bidder and of key persons, management, and 
supervisory personnel to be assigned by the bidder. 

 

2. References from individuals or entities the bidder has worked for within the last 
five (5) years including information regarding records of performance and job site 
cooperation. 

 

3. A statement from the bidder as to any major subcontractors it expects to engage 
including the name, work, and amount. 

 
B. Workplace Safety – 20 Points 
 
1. Provide evidence of a bidder's safety program (link to information on bidder's 

publicly available web-site preferred) and evidence of a safety-training program for 
employees addressing potential hazards of the proposed job site. Bidders must 
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identify a designated qualified safety representative responsible for bidder's safety 
program who serves as a contact for safety related matters. 

 
2. Provide the bidder’s Experience Modification Rating (“EMR”) for the last three 

consecutive years. Preference within this criterion will be given to an EMR of 1.0 
or less based on a three-year average. 

 
3. Evidence that all craft labor that will be employed by the bidder for the project 

has, or will have prior to project commencement, completed at least an 
authorized 10-hour OSHA Construction Safety Course. 

 
4. For the last three years provide a copy of any documented violations and the 

bidder’s corrective actions as a result of inspections conducted by the Michigan 
Occupational Safety & Health Administration (MIOSHA), U.S. Department of 
Labor – Occupational Safety and Health Administration (OSHA), or any other 
applicable safety agency. 

 

C. Workforce Development – 20 Points 

 

1. Documentation as to bidder’s pay rates, health insurance, pension or other 
retirement benefits, paid leave, or other fringe benefits to its employees. 

 

2.. Documentation that the bidder participates in a Registered Apprenticeship 
Program that is registered with the United States Department of Labor Office of 
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL 
Office of Apprenticeship.  USDOL apprenticeship agreements shall be disclosed 
to the City in the solicitation response. 

 

3. Bidders shall disclose the number of non-craft employees who will work on the 
project on a 1099 basis, and the bidders shall be awarded points based on their 
relative reliance on 1099 work arrangements with more points assigned to 
companies with fewer 1099 arrangements. Bidders will acknowledge that the City 
may ask them to produce payroll records at points during the project to verify 
compliance with this section. 

 

D. Social Equity and Sustainability – 20 Points 

 

1. A statement from the bidder as to what percentage of its workforce resides in the 
City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in 
evaluating which bids best serve its interests, the extent to which responsible and 
qualified bidders employ individuals in either the city of the county.   
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 The Washtenaw County jurisdiction is prioritized for evaluation purposes for this 
solicitation. 

 

2. Evidence of Equal Employment Opportunity Programs for minorities, women, 
veterans, returning citizens, and small businesses. 

 

3. Evidence that the bidder is an equal opportunity employer and does not 
discriminate on the basis of race, sex, pregnancy, age, religion, national origin, 
marital status, sexual orientation, gender identity or expression, height, weight, or 
disability. 

 

4. The bidder’s environmental record, including findings of violations and penalties 
imposed by government agencies. 
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E. Schedule of Pricing/Cost – 20 Points 
 
 
Company:   
 
 

 
 
 
 
 
 
 

Non–Emergency Work 
Line 
No. 

Description Unit 
Estimated 
Quantity 

Unit 
Price 

Total 
Price 

1 Traffic Control DAY 15 $ $ 
2 Sewer Flow Control, 4,000 GPM DAY 5 $ $ 
3 Sewer Cleaning, 8" to 23" Dia. LF 39330 $ $ 
4 Sewer Cleaning, 24" to 60" Dia. LF 1585 $ $ 
5 Sewer Video Inspection, 8" to 23" Dia. LF 39330 $ $ 
6 Sewer Video Inspection, 24" to 60" Dia. LF 1585 $ $ 
7 Styrene-Free CIPP Sewer Lining, 8" Dia. LF 21050 $ $ 
8 Styrene-Free CIPP Sewer Lining, 10" Dia. LF 2500 $ $ 
9 Styrene-Free CIPP Sewer Lining, 12" Dia. LF 13000 $ $ 

10 Styrene-Free CIPP Sewer Lining, 15" Dia. LF 1200 $ $ 
11 Styrene-Free CIPP Sewer Lining, 18" Dia. LF 1080 $ $ 
12 Styrene-Free CIPP Sewer Lining, 21" Dia. LF 500 $ $ 
13 Styrene-Free CIPP Sewer Lining, 24" Dia. LF 1200 $ $ 
14 Styrene-Free CIPP Sewer Lining, 30" Dia. LF 375 $ $ 
15 Styrene-Free CIPP Sewer Lining, 36" Dia. LF 100 $ $ 
16 CIPP Spot Repair, 8" Dia. EA 1 $ $ 
17 CIPP Spot Repair, 10" Dia. EA 1 $ $ 
18 CIPP Spot Repair, 12" Dia. EA 1 $ $ 
19 CIPP Spot Repair, 15" Dia. EA 1 $ $ 

20 CIPP Spot Repair, 18" Dia. EA 1 $ $ 

21 CIPP Spot Repair, 21" Dia. EA 1 $ $ 
22 CIPP Lateral Liner, up to 18” in Length EA 1 $ $ 
23 Cutting Protruding Service Leads EA 1 $ $ 
24 Multi-Layer Polyurea Manhole Liner VF 1 $ $ 
25 Epoxy Manhole Liner VF 1 $ $ 
26 Internal Chimney Seal VF 1 $ $ 
27 Packer Injection Joint Grouting, 8" to 36" EA 1 $ $ 
28 Manhole Chemical Grouting GA 1 $ $ 

 TOTAL $ 
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TOTAL ESTMATED COST 
(add Non-Emergency Work Total and Emergency Work Total) 
 
 
$_____________________________________________________________________ 
 
 

Emergency Work 
Line 
No. 

Description Unit 
Estimated 
Quantity 

Unit 
Price 

Total 
Price 

1 Traffic Control DAY 15 $ $ 
2 Sewer Flow Control, 4,000 GPM DAY 5 $ $ 
3 Sewer Cleaning, 8" to 23" Dia. LF 3300 $ $ 
4 Sewer Cleaning, 24" to 60" Dia. LF 450 $ $ 
5 Sewer Video Inspection, 8" to 23" Dia. LF 3300 $ $ 
6 Sewer Video Inspection, 24" to 60" Dia. LF 450 $ $ 
7 Styrene-Free CIPP Sewer Lining, 8" Dia. LF 1500 $ $ 
8 Styrene-Free CIPP Sewer Lining, 10" Dia. LF 200 $ $ 
9 Styrene-Free CIPP Sewer Lining, 12" Dia. LF 1000 $ $ 

10 Styrene-Free CIPP Sewer Lining, 15" Dia. LF 350 $ $ 
11 Styrene-Free CIPP Sewer Lining, 18" Dia. LF 250 $ $ 
12 Styrene-Free CIPP Sewer Lining, 21" Dia. LF 100 $ $ 
13 Styrene-Free CIPP Sewer Lining, 24" Dia. LF 200 $ $ 
14 Styrene-Free CIPP Sewer Lining, 30" Dia. LF 150 $ $ 
15 Styrene-Free CIPP Sewer Lining, 36" Dia. LF 100 $ $ 
16 CIPP Spot Repair, 8" Dia. EA 1 $ $ 
17 CIPP Spot Repair, 10" Dia. EA 1 $ $ 
18 CIPP Spot Repair, 12" Dia. EA 1 $ $ 
19 CIPP Spot Repair, 15" Dia. EA 1 $ $ 

20 CIPP Spot Repair, 18" Dia. EA 1 $ $ 

21 CIPP Spot Repair, 21" Dia. EA 1 $ $ 
22 CIPP Lateral Liner, up to 18” in Length EA 1 $ $ 
23 Cutting Protruding Service Leads EA 10 $ $ 
24 Multi-Layer Polyurea Manhole Liner VF 10 $ $ 
25 Epoxy Manhole Liner VF 10 $ $ 
26 Internal Chimney Seal VF 5 $ $ 
27 Packer Injection Joint Grouting, 8" to 36" EA 1 $ $ 
28 Manhole Chemical Grouting GA 10 $ $ 

  
TOTAL 

 
$ 
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F. AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES) 
 

Include the name, phone number, and e-mail address of persons(s) in your 
organization authorized to negotiate the agreement with the City. 
 
The proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done 
to establish uniformity in bidding and to establish standards of quality for the items 
named. 
 
If the bidder wishes to quote alternate items for consideration by the City, it may 
do so under this Section.  A complete description of the item and the proposed 
price differential must be provided.  Unless approved at the time of award, 
substitutions where items are specifically named will be considered only as a 
negotiated change in Contract Sum. 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, 
Time of Completion, page C-2, it is requested to stipulate its proposed time for 
performance of the work. 
 
Consideration for any proposed alternative items or time may be negotiated at the 
discretion of the City. 
 

G. ATTACHMENTS 
 

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage 
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination 
Form should be completed and returned with the proposal.  These elements should 
be included as attachments to the proposal submission. 

 
PROPOSAL EVALUATION 
 
1. The selection committee will evaluate each proposal by the above-described criteria 

and point system.  The City reserves the right to reject any proposal that it determines 
to be unresponsive and deficient in any of the information requested for evaluation.  A 
proposal with all the requested information does not guarantee the proposing firm to 
be a candidate for an interview if interviews are selected to be held by the City.  The 
committee may contact references to verify material submitted by the bidder. 

 
2. The committee then will schedule interviews with the selected firms if necessary.  The 

selected firms will be given the opportunity to discuss in more detail their qualifications, 
past experience, proposed work plan (if applicable) and pricing. 

 
3. The interview should include the project team members expected to work on the 

project, but no more than six members total.  The interview shall consist of a 
presentation of up to thirty minutes (or the length provided by the committee) by the 
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bidder, including the person who will be the project manager on this contract, followed 
by approximately thirty minutes of questions and answers.  Audiovisual aids may be 
used during the oral interviews.  The committee may record the oral interviews. 

 
4. The firms interviewed will then be re-evaluated by the above criteria and adjustments 

to scoring will be made as appropriate.  After evaluation of the proposals, further 
negotiation with the selected firm may be pursued leading to the award of a contract 
by City Council, if suitable proposals are received. 

 
The City reserves the right to waive the interview process and evaluate the bidder based 
on their proposal and pricing schedules alone. 

 
The City will determine whether the final scope of the project to be negotiated will be 
entirely as described in this RFP, a portion of the scope, or a revised scope. 
 
Work to be done under this contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents.   

 
Any proposal that does not conform fully to these instructions may be rejected. 
 
PREPARATION OF PROPOSALS 
 
Proposals should have no plastic bindings but will not be rejected as non-responsive for 
being bound.  Staples or binder clips are acceptable.  Proposals should be printed double 
sided on recycled paper. 
 
Each person signing the proposal certifies that they are a person in the bidder’s 
firm/organization responsible for the decisions regarding the fees being offered in the 
Proposal and has not and will not participate in any action contrary to the terms of this 
provision. 
 
ADDENDA 

 
If it becomes necessary to revise any part of the RFP, notice of the addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the 
City of Ann Arbor web site www.A2gov.org for all parties to download. 
 
Each bidder should acknowledge in its proposal all addenda it has received on the 
General Declarations form provided in the Attachments section herein.  The failure of a 
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of 
the responsibility for complying with the terms thereof.  The City will not be bound by oral 
responses to inquiries or written responses other than official written addenda. 
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SECTION IV - ATTACHMENTS 

 
 
Attachment A – Sample Standard Contract 
 
Attachment B – General Declarations 
 
Attachment C - Legal Status of Bidder 
 
Attachment D – Prevailing Wage Declaration of Compliance Form 
 
Attachment E – Living Wage Declaration of Compliance Form 
 
Attachment F – Living Wage Ordinance Poster 
 
Attachment G – Vendor Conflict of Interest Disclosure Form 
 
Attachment H – Non-Discrimination Ordinance Declaration of Compliance Form 
 
Attachment I – Non-Discrimination Ordinance Poster 
 
Sample Certified Payroll Report Template 
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ATTACHMENT A 
SAMPLE STANDARD CONTRACT 

	
If a contract is awarded, the selected contractor will be required to adhere to a set of 
general contract provisions which will become a part of any formal agreement. These 

provisions are general principles which apply to all contractors of service to the City of 
Ann Arbor such as the following:  

 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and      
   (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and 
Bid Number] in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, all of which are 
incorporated as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means  [Insert Name of Administering Service 
Unit] 
 
Project means [Insert Title of Bid and Bid Number] 
 
Supervising Professional means the person acting under the authorization of the 
manager of the Administering Service Area/Unit.  At the time this Contract is executed, 
the Supervising Professional is: [Insert the person’s name] whose job title is [Insert job 
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title].  If there is any question concerning who the Supervising Professional is, Contractor 
shall confirm with the manager of the Administering Service Area/Unit.   
 
Contractor’s Representative means ___________________ [Insert name] whose job 
title is [Insert job title].   
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within ________ (   ) 

consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $______ for each calendar day of delay in the completion of all the work.  
If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

Choose one only. 
 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the lump 
sum price as given in the Bid Form in the amount of: 

 
        Dollars ($  ) 

 

Or 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
        Dollars ($  ) 

 

  
 

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 
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ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
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ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
 
 
ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 

[Signatures on next page] 
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(Signatures continue on following page) 
 

[INSERT CONTRACTOR NAME HERE]  CITY OF ANN ARBOR 

    
By: /AA_CLM_Signature1/  By: /AA_CLM_Signature4/ 
     
Name:   Name: Milton Dohoney Jr. 
     
Title:   Title: City Administrator 
     
Date: /AA_CLM_DateSigned1/  Date: /AA_CLM_DateSigned4/ 
    
   Approved as to substance: 
     
     
   By: /AA_CLM_Signature2/ 
     
   Name: Jordan Roberts 
     
   

Title: 
Public Services Area 
Administrator 

     
   Date: /AA_CLM_DateSigned2/ 
     
     
   Approved as to form: 
     
   By: /AA_CLM_Signature3/ 
     
   Name: Atleen Kaur 
     
   Title: City Attorney 
     
   Date: /AA_CLM_DateSigned3/ 
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CITY OF ANN ARBOR 

By: /AA_CLM_Signature5/ 
  

Name: /AA_CLM_FullName5/ 
  

Title: Mayor 
  

Date: /AA_CLM_DateSigned5/ 
  
  
  
  

By: /AA_CLM_Signature6/ 
  

Name: /AA_CLM_FullName6/ 
  

Title: City Clerk 
  

Date: /AA_CLM_DateSigned6/ 
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PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for $                    
, the payment of which Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled     
            
 , for RFP No. ______and this bond is given for that Contract in compliance with 
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the 
Surety may promptly remedy the default or shall promptly: 
(a)  complete the Contract in accordance with its terms and conditions; or  
(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 
under the Contract. 

(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 
Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered 
electronically in lieu of an original signature and agree to treat electronic signatures as 
original signatures that bind them to this bond.  This bond may be executed and delivered 
by facsimile and upon such delivery, the facsimile signature will be deemed to have the 
same effect as if the original signature had been delivered to the other party. 

 
SIGNED AND SEALED this               day of                                , 202_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       
 (Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________  

        _______________________________ 
        _______________________________ 
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LABOR	AND	MATERIAL	BOND	
(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the Cityentitled      

      

     

 , for RFP No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 

amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered 

electronically in lieu of an original signature and agree to treat electronic signatures as original 

signatures that bind them to this bond.  This bond may be executed and delivered by facsimile 

and upon such delivery, the facsimile signature will be deemed to have the same effect as if 

the original signature had been delivered to the other party. 

 

SIGNED AND SEALED this               day of                            , 202_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 
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Approved as to form: 
 
      
Atleen Kaur, City Attorney 

Name and address of agent: 
 

_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 
 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
 



DS-1 

DETAILED SPECIFICATIONS 
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APPENDIX 

 



 
 

ATTACHMENT B 
GENERAL DECLARATIONS 

 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, General Information, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
 



 
 

The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 202_. 
 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
 



 
 

 
ATTACHMENT C 

LEGAL STATUS OF BIDDER 
 

(The bidder shall fill out the appropriate form and strike out the other three.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 

NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 
•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 
 
 

 

 
 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 202_ 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: 
____________________________________________________________________ 
 
Address:  
_____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________



 

ATTACHMENT D 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500
 
 
9/25/15  Rev 0            PW 
 



 

ATTACHMENT E 

LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 
 

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 
 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 
The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $17.42/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$19.42/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 

Check the applicable box below which applies to your workforce 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage without health benefits 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage with health benefits 
 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 
The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org                           26-27 
 
 
 
 



 

 
 

Attachment F 

 
RATE EFFECTIVE APRIL 30, 2026 - ENDING APRIL 29, 2027 

 

$17.42 per hour      $19.42 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  
 

ENFORCEMENT 
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 
 

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 



 

 

ATTACHMENT G 
 

 
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 
or any other gratuities to any City employee or elected official to obtain or maintain a 
contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative 

Date 
Printed Name of Vendor Authorized 

Representative 

 
Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 

 
COI – Ver. 1 – 6/9/16 

Vendor Conflict of Interest Disclosure Form 



 

ATTACHMENT H 
 

DECLARATION OF COMPLIANCE 
 

Non-Discrimination Ordinance  
 

The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 
in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 
the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 
that policy may be obtained from the Purchasing Manager 
 
The Contractor agrees: 
 
(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 
which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 
compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 
compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 
be subject to civil penalties and termination of the awarded contract. 
 
__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
 

 
2016 Rev 0            NDO-2 
 



 

ATTACHMENT I 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, 
he/she may file a complaint with the City’s Human Rights Commission.  The complaint 
must be filed within 180 calendar days from the date of the individual's knowledge of the 
allegedly discriminatory action or 180 calendar days from the date when the individual 
should have known of the allegedly discriminatory action.  A complaint that is not filed 
within this timeframe cannot be considered by the Human Rights Commission.  To file a 
complaint, first complete the complaint form, which is available at 
www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-mail 
(hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, 
Ml 48107), or in person (City Clerk’s Office).  For further information, please call the 
commission at 734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  

MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 
2017 Rev. 0



 
 



 
 




