

## BID TABULATION

Project: Dummore, Waverly, Weldon, Hartford Water Main Replacement Project  
File #: 2018-033 Bid #: TB 4651

Bid Date: 1/5/2021

Item #	Description	Unit	Quantity	ElPacis Contracting, Inc.	Bally Contracting, Inc.	Dunigan Bros., Inc.	E.T. Markenes Co.	Forsen Company, Inc.	LA Construction Corporation	Parker Enterprises, Inc.	Shanti Excavating Co., Inc.	Venturini Contracting, Inc.	
		Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	
130	Culvert Fences	LF	400	\$ 3.00	\$ 1,480.00	\$ 4.15	\$ 2,592.00	\$ 12.00	\$ 2,540.00	\$ 2.75	\$ 3,361.25	\$ 6.00	\$ 2,970.00
131	Tree Removal (Stumps and larger)	Earth	1	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 3,210.00	\$ 1,500.00	\$ 1,500.00	\$ 1,750.00	\$ 1,000.00	\$ 1,900.00	\$ 4,510.00
140	Emergency Repairs	Earth	5	\$ 700.00	\$ 3,500.00	\$ 1,900.00	\$ 7,200.00	\$ 4,600.00	\$ 2,240.00	\$ 1,500.00	\$ 1,150.00	\$ 2,730.00	
201	General Cleanups, Max \$50,000	LB	1	\$ 60,000.00	\$ 60,000.00	\$ 50,000.00	\$ 50,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	
202	Project Supervision, Max \$50,000	LB	1	\$ 30,000.00	\$ 30,000.00	\$ 25,000.00	\$ 25,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	
203	Allow Traffic Control, Max \$30,000	LB	1	\$ 25,000.00	\$ 25,000.00	\$ 20,000.00	\$ 20,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	
204	Initial Auto Vehicle Clearance	LB	1	\$ 2,000.00	\$ 2,000.00	\$ 1,400.00	\$ 1,400.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	
205	Contract Payment Compliance and Records	LB	1	\$ 100.00	\$ 100.00	\$ 1,000.00	\$ 1,000.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	\$ 100.00	
206	"No Parker" Signs	Earth	400	\$ 85.00	\$ 34,000.00	\$ 90.00	\$ 3,600.00	\$ 89.00	\$ 3,594.00	\$ 95.00	\$ 3,700.00	\$ 41.00	\$ 2,260.00
207	Type III Listed Backfill, Framer & Overlay	Earth	10	\$ 70.00	\$ 700.00	\$ 95.00	\$ 950.00	\$ 98.40	\$ 984.00	\$ 85.75	\$ 857.50	\$ 81.00	\$ 810.00
208	el-John Letter Transposition Double, Framer & Overlay	Froth	250	\$ 14.00	\$ 3,500.00	\$ 17.01	\$ 4,600.00	\$ 20.70	\$ 21,400.00	\$ 17.42	\$ 14,500.00	\$ 16.00	\$ 4,700.00
209	Double Holes, Framer and Overlay	Froth	1000	\$ 60.00	\$ 3,600.00	\$ 59.75	\$ 2,070.00	\$ 60.80	\$ 3,600.00	\$ 69.85	\$ 1,080.00	\$ 64.00	\$ 3,600.00
210	Temporary Tree & Stump	ST	350	\$ 4.00	\$ 1,400.00	\$ 3.78	\$ 1,320.00	\$ 7.75	\$ 2,480.00	\$ 3.80	\$ 1,330.00	\$ 3.60	\$ 1,260.00
211	Snowplow Board, Framer & Overlay	Earth	2	\$ 400.00	\$ 800.00	\$ 567.00	\$ 1,120.00	\$ 549.00	\$ 1,280.00	\$ 576.00	\$ 1,130.00	\$ 540.00	\$ 1,080.00
212	Snowplow Backhoe, Framer and Overlay	Earth	20	\$ 80.00	\$ 1,600.00	\$ 89.33	\$ 1,600.00	\$ 192.50	\$ 3,800.00	\$ 81.00	\$ 1,600.00	\$ 159.00	\$ 3,800.00
213	Chains & Belts, Special, Max \$10,000	LB	1	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	
214	Asphalt Shale Cover, Modified	Earth	50	\$ 700.00	\$ 21,000.00	\$ 693.00	\$ 17,800.00	\$ 685.00	\$ 20,500.00	\$ 900.00	\$ 27,000.00	\$ 817.00	\$ 24,516.00
215	Concrete Curing Coatings	LB	12000	\$ 1.00	\$ 12,000.00	\$ 1.00	\$ 12,000.00	\$ 1.00	\$ 12,000.00	\$ 1.00	\$ 12,000.00	\$ 1.00	\$ 12,000.00
216	Permitting, General, All Areas	ST	2500	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00	\$ 1.00	\$ 2,500.00
217	Permitting, Surveyor's Land	LF	10	\$ 1,000.00	\$ 10,000.00	\$ 45.00	\$ 450.00	\$ 100.00	\$ 1,000.00	\$ 35.25	\$ 352.50	\$ 45.00	\$ 450.00
218	Site Layout Assembly, Assembled	Froth	3	\$ 500.00	\$ 1,500.00	\$ 79.00	\$ 2,300.00	\$ 450.00	\$ 3,420.00	\$ 80.00	\$ 20,000.00	\$ 120.00	\$ 20,000.00
219	Earth Temperature Water Main Line Shut	Froth	4	\$ 5,000.00	\$ 19,000.00	\$ 1,000.00	\$ 10,000.00	\$ 1,000.00	\$ 10,000.00	\$ 4,500.00	\$ 20,000.00	\$ 6,000.00	\$ 19,000.00
220	Earth Temperature Water Main Line Shut, Reduced	Froth	2	\$ 7,000.00	\$ 14,000.00	\$ 12,000.00	\$ 14,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
221	TAIA Associate Base Course - C1-P	PC	100	\$ 30.00	\$ 3,000.00	\$ 30.00	\$ 30,000.00	\$ 30.00	\$ 30,000.00	\$ 30.00	\$ 30,000.00	\$ 30.00	\$ 30,000.00
222	TAIA Associate Base Course - C1-P, reduced	PC	4	\$ 5,000.00	\$ 20,000.00	\$ 142.50	\$ 142.50	\$ 7,000.00	\$ 5,200.00	\$ 2,470.00	\$ 7,000.00	\$ 8,500.00	\$ 34,000.00
223	Bermes Curb Cut & Cut-in Culvert, Any Type	LF	2500	\$ 5.00	\$ 11,500.00	\$ 4.71	\$ 18,470.00	\$ 5.00	\$ 15,500.00	\$ 4.75	\$ 10,575.00	\$ 4.90	\$ 21,150.00
224	Bermes Curb Cut & Cut-in Culvert, Any Type	ST	100	\$ 1.00	\$ 1,000.00	\$ 1.00	\$ 1,000.00	\$ 1.00	\$ 1,000.00	\$ 1.00	\$ 1,000.00	\$ 1.00	\$ 1,000.00
225	Subgrade Underdrain, Type II	CV	250	\$ 40.00	\$ 10,000.00	\$ 52.25	\$ 11,000.00	\$ 80.00	\$ 20,225.00	\$ 27.45	\$ 6,862.50	\$ 50.00	\$ 13,750.00
226	Machine Grading, General	BYD	9400	\$ 0.00	\$ 84,600.00	\$ 17.25	\$ 162,000.00	\$ 16.30	\$ 151,220.00	\$ 5.75	\$ 54,000.00	\$ 10.15	\$ 95,410.00
227	Sand Subgrade Course, Class II - C1-P	CV	1000	\$ 38.00	\$ 38,000.00	\$ 26.31	\$ 26,310.00	\$ 30.30	\$ 30,700.00	\$ 47.00	\$ 47,000.00	\$ 30.80	\$ 30,800.00
228	TAIA Associate Base Course - C1-P	CV	1700	\$ 48.00	\$ 81,600.00	\$ 45.50	\$ 77,300.00	\$ 55.00	\$ 95,070.00	\$ 45.80	\$ 77,660.00	\$ 43.00	\$ 81,900.00
229	TAIA Associate Base Course - C1-P, reduced	CV	100	\$ 5.00	\$ 500.00	\$ 4.50	\$ 450.00	\$ 5.50	\$ 500.00	\$ 42.60	\$ 2,460.00	\$ 7.50	\$ 500.00
230	TAIA, USP - Pavement Lining	Total	1150	\$ 89.00	\$ 102,350.00	\$ 96.77	\$ 111,515.00	\$ 115.00	\$ 133,075.00	\$ 94.20	\$ 108,330.00	\$ 89.00	\$ 108,445.00
231	TAIA, USP - Pavement Lining	Total	1140	\$ 89.00	\$ 102,350.00	\$ 96.77	\$ 111,515.00	\$ 115.00	\$ 133,075.00	\$ 94.20	\$ 108,330.00	\$ 89.00	\$ 108,445.00
232	Curb Cut & Cut & Gutter, Any Type	LF	1857	\$ 14.00	\$ 25,908.00	\$ 32.40	\$ 81,168.80	\$ 44.50	\$ 83,373.30	\$ 20.50	\$ 53,510.40	\$ 44.00	\$ 83,484.10
233	Concrete Sidewalk, Pavers, Drive Approach	SF	529	\$ 8.00	\$ 3,174.00	\$ 5.75	\$ 10,485.00	\$ 9.10	\$ 4,815.00	\$ 6.75	\$ 3,570.75	\$ 5.30	\$ 2,830.70
234	Concrete Sidewalk, Pavers, Drive Approach - HE	SF	488	\$ 7.00	\$ 14,020.00	\$ 7.31	\$ 3,562.38	\$ 11.30	\$ 5,450.80	\$ 9.95	\$ 24,348.40	\$ 11.80	\$ 18,981.00
235	Concrete Type M Drive Overpass, HE	SF	2009	\$ 18.00	\$ 10,512.00	\$ 32.40	\$ 18,921.60	\$ 44.90	\$ 26,221.80	\$ 32.40	\$ 18,921.60	\$ 18.00	\$ 10,512.00
236	Concrete Type M Drive Overpass, HE	LF	584	\$ 18.00	\$ 10,512.00	\$ 32.40	\$ 18,921.60	\$ 44.90	\$ 26,221.80	\$ 32.40	\$ 18,921.60	\$ 18.00	\$ 10,512.00
237	Concrete Type M Drive Overpass, HE	PC	180	\$ 33.00	\$ 4,620.00	\$ 47.00	\$ 8,860.00	\$ 51.60	\$ 1,706.00	\$ 30.75	\$ 8,305.00	\$ 33.00	\$ 4,620.00
238	Concrete Type M Drive Overpass, HE	PC	180	\$ 33.00	\$ 4,620.00	\$ 47.00	\$ 8,860.00	\$ 51.60	\$ 1,706.00	\$ 30.75	\$ 8,305.00	\$ 33.00	\$ 4,620.00
239	Rio Markers, 4" x 10' White, Type B	LF	480	\$ 9.00	\$ 4,060.00	\$ 1,744.00	\$ 4,060.00	\$ 4,060.00	\$ 4,060.00	\$ 4,450.00	\$ 4,450.00	\$ 9.00	\$ 4,060.00
240	Rio Markers, Therm 24" Box Bar	LF	80	\$ 20.75	\$ 1,600.00	\$ 29.83	\$ 1,806.40	\$ 26.70	\$ 2,196.00	\$ 21.95	\$ 1,700.00	\$ 20.75	\$ 1,600.00
241	PVC Storm Sewer Pipe, Trench Detail I	LF	100	\$ 60.00	\$ 2,500.00	\$ 67.92	\$ 3,750.00	\$ 301.50	\$ 3,750.00	\$ 42.30	\$ 4,230.00	\$ 73.00	\$ 3,700.00
242	PVC Storm Sewer Pipe, Trench Detail I	LF	10	\$ 60.00	\$ 2,500.00	\$ 67.92	\$ 3,750.00	\$ 301.50	\$ 3,750.00	\$ 42.30	\$ 4,230.00	\$ 73.00	\$ 3,700.00
243	PVC Storm Sewer Pipe, Trench Detail I	ST	400	\$ 4.00	\$ 1,600.00	\$ 75.14	\$ 43,344.00	\$ 304.00	\$ 1,704.00	\$ 140.40	\$ 1,739.00	\$ 44.00	\$ 4,000.00
244	PVC Storm Sewer Pipe, Trench Detail I	ST	400	\$ 4.00	\$ 1,600.00	\$ 75.14	\$ 43,344.00	\$ 304.00	\$ 1,704.00	\$ 140.40	\$ 1,739.00	\$ 44.00	\$ 4,000.00
245	Storm Pipe Assembling or Removal	Froth	74	\$ 3,000.00	\$ 45,350.00	\$ 1,454.00	\$ 18,012.00	\$ 3,070.00	\$ 4,476.00	\$ 4,976.00	\$ 4,476.00	\$ 4,476.00	
246	Storm Pipe Assembling or Removal	LF	700	\$ 17.00	\$ 11,000.00	\$ 11.10	\$ 9,170.00	\$ 31.70	\$ 22,190.00	\$ 17.20	\$ 19,240.00	\$ 23.00	\$ 16,100.00
247	Storm Pipe Assembling or Removal	PC	24	\$ 500.00	\$ 13,200.00	\$ 600.00	\$ 15,000.00	\$ 703.00	\$ 19,076.00	\$ 180.00	\$ 16,800.00	\$ 450.00	\$ 10,800.00
248	Flow Underlay and Relfix (A)	ST	50	\$ 45.00	\$ 2,250.00	\$ 45.00	\$ 2,250.00	\$ 45.00	\$ 2,250.00	\$ 45.00	\$ 2,250.00	\$ 50.00	\$ 2,250.00
249	6 inch, Class 50 DIP, Assembling, Trench Detail I	LF	15	\$ 126.00	\$ 1,876.00	\$ 206.04	\$ 3,196.10	\$ 488.00	\$ 3,787.00	\$ 200.00	\$ 2,250.00	\$ 489.00	\$ 2,240.00
250	6 inch, Class 50 DIP, Assembling, Trench Detail I	LF	15	\$ 100.00	\$ 1,200.00	\$ 903.04	\$ 1,350.00	\$ 1,540.00	\$ 1,400.00	\$ 1,680.70	\$ 1,380.20	\$ 900.00	\$ 1,200.00
251	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
252	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
253	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
254	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
255	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
256	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
257	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
258	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
259	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
260	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
261	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00	\$ 427.23	\$ 427.23	\$ 467.00	\$ 467.00	\$ 715.00	\$ 600.00	\$ 1,038.50	
262	6" x 6" Rebar	PC	4	\$ 450.00	\$ 450.00								