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SECTION I - GENERAL INFORMATION 
 
A. OBJECTIVE 
 
The purpose of this Request for Proposal (RFP) is to select a firm to provide construction 
services for the Street Preventative Maintenance Project – FY 2023. 
 
B. QUESTIONS AND CLARIFICATIONS / DESIGNATED CITY CONTACTS 
 

All questions regarding this Request for Proposal (RFP) shall be submitted via e-mail.  
Questions will be accepted and answered in accordance with the terms and conditions 
of this RFP. 

 
All questions shall be submitted on or before June 20, 2022 at 5:00 p.m. (local 
time), and should be addressed as follows: 

 
Scope of Work/Proposal Content questions shall be e-mailed to David Dykman, 
Project Manager, ddykman@a2gov.org. 

 
RFP Process and Compliance questions shall be e-mailed to Colin Spencer, Buyer 
- CSpencer@a2gov.org. 

 
Should any prospective bidder be in doubt as to the true meaning of any portion of 
this RFP, or should the prospective bidder find any ambiguity, inconsistency, or 
omission therein, the prospective bidder shall make a written request for an official 
interpretation or correction by the due date for questions above. 

 
All interpretations, corrections, or additions to this RFP will be made only as an official 
addendum that will be posted to a2gov.org and MITN.info and it shall be the 
prospective bidder’s responsibility to ensure they have received all addenda before 
submitting a proposal.  Any addendum issued by the City shall become part of the 
RFP, and must be incorporated in the proposal where applicable. 

 
C.  PRE-PROPOSAL MEETING 
 

No pre-proposal meeting will be held for this RFP. Please contact staff indicated above 
with general questions regarding the RFP. 

 
D. PROPOSAL FORMAT 
 

To be considered, each firm must submit a response to this RFP using the format 
provided in Section III.  No other distribution of proposals is to be made by the 
prospective bidder.  An official authorized to bind the bidder to its provisions must sign 
the proposal.  Each proposal must remain valid for at least one hundred and twenty 
(120) days from the due date of this RFP. 
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Proposals should be prepared simply and economically providing a straightforward, 
concise description of the bidder’s ability to meet the requirements of the RFP.  No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be 
initialed in ink by the person signing the proposal. 

 
E. SELECTION CRITERIA 

 
Responses to this RFP will be evaluated using a point system as shown in Section III.  
A selection committee comprised primarily of staff from the City will complete the 
evaluation. 
 
If interviews are desired by the City, the selected firms will be given the opportunity to 
discuss their proposal, qualifications, past experience, and their fee proposal in more 
detail.  The City further reserves the right to interview the key personnel assigned by 
the selected bidder to this project. 
 
All proposals submitted may be subject to clarifications and further negotiation.  All 
agreements resulting from negotiations that differ from what is represented within the 
RFP or in the proposal response shall be documented and included as part of the final 
contract. 

 
F. SEALED PROPOSAL SUBMISSION 

 
All proposals are due and must be delivered to the City on or before June 28, 
2022 by 2:00 p.m. (local time).  Proposals submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted. 

 
Each respondent should submit in a sealed envelope  

 one (1) original proposal 
 one (1) additional proposal copy 
 one (1) digital copy of the proposal preferably on a USB/flash drive 

as one file in PDF format 
 

Proposals submitted should be clearly marked: “RFP No. 22-37 – STREET 
PREVENTATIVE MAINTENANCE PROJECT – FY2023” and list the bidder’s name 
and address. 

 
Proposals must be addressed and delivered to: 
City of Ann Arbor 
c/o Customer Service 
301 East Huron Street 
Ann Arbor, MI 48107 
 

All proposals received on or before the due date will be publicly opened and recorded 
on the due date.  No immediate decisions will be rendered. 
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Hand delivered proposals may be dropped off in the Purchasing drop box located in 
the Ann Street (north) vestibule/entrance of City Hall which is accessible to the public 
at all hours.  The City will not be liable to any prospective bidder for any unforeseen 
circumstances, delivery, or postal delays.  Postmarking on the due date will not 
substitute for receipt of the proposal. 
 
Bidders are responsible for submission of their proposal.  Additional time will not be 
granted to a single prospective bidder.  However, additional time may be granted to 
all prospective bidders at the discretion of the City. 

 
A proposal may be disqualified if the following required forms are not included 
with the proposal: 
 
 Attachment D - Prevailing Wage Declaration of Compliance 
 Attachment E - Living Wage Declaration of Compliance 
 Attachment G - Vendor Conflict of Interest Disclosure Form  
 Attachment H - Non-Discrimination Declaration of Compliance 
 
Proposals that fail to provide these forms listed above upon proposal opening 
may be deemed non-responsive and may not be considered for award. 

 
G. DISCLOSURES 

 
Under the Freedom of Information Act (Public Act 442), the City is obligated to permit 
review of its files, if requested by others.  All information in a proposal is subject to 
disclosure under this provision.  This act also provides for a complete disclosure of 
contracts and attachments thereto. 
 

H. TYPE OF CONTRACT 
 

A sample of the Construction Agreement is included as Attachment A.  Those who 
wish to submit a proposal to the City are required to review this sample agreement 
carefully.  The City will not entertain changes to its Construction Agreement. 
 
For all construction work, the respondent must further adhere to the City of Ann Arbor 
General Conditions.  The General Conditions are included herein.  Retainage will be 
held as necessary based on individual tasks and not on the total contract value.  The 
Contractor shall provide the required bonds included in the Contract Documents for 
the duration of the Contract.  
 
The City reserves the right to award the total proposal, to reject any or all proposals 
in whole or in part, and to waive any informality or technical defects if, in the City’s 
sole judgment, the best interests of the City will be so served. 
 
This RFP and the selected bidder’s response thereto, shall constitute the basis of the 
scope of services in the contract by reference. 
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I. NONDISCRIMINATION 

 
All bidders proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 
9:158 of the Ann Arbor City Code.  Breach of the obligation not to discriminate as 
outlined in Attachment G shall be a material breach of the contract.  Contractors are 
required to post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all 
work locations where its employees provide services under a contract with the City. 

 
J. WAGE REQUIREMENTS 

 
The Attachments provided herein outline the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this 
contract.  The successful bidder must comply with all applicable requirements and 
provide documentary proof of compliance when requested. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to 
prevailing wage and will be required to provide to the City payroll records sufficient to 
demonstrate compliance with the prevailing wage requirements. Use of Michigan 
Department of Transportation Prevailing Wage Forms (sample attached hereto) or a 
City-approved equivalent will be required along with wage rate interviews. 

 
For laborers whose wage level are subject to federal, state and/or local prevailing 
wage law the appropriate Davis-Bacon wage rate classification is identified based 
upon the work including within this contract.  The wage determination(s) current on 
the date 10 days before proposals are due shall apply to this contract.  The U.S. 
Department of Labor (DOL) has provided explanations to assist with classification in 
the following resource link: www.wdol.gov. 
 
For the purposes of this RFP the Construction Type of Highway will apply. 

 
K. CONFLICT OF INTEREST DISCLOSURE 

 
The City of Ann Arbor Purchasing Policy requires that the consultant complete a 
Conflict of Interest Disclosure form.  A contract may not be awarded to the selected 
bidder unless and until the Procurement Unit and the City Administrator have reviewed 
the Disclosure form and determined that no conflict exists under applicable federal, 
state, or local law or administrative regulation.  Not every relationship or situation 
disclosed on the Disclosure Form may be a disqualifying conflict.  Depending on 
applicable law and regulations, some contracts may awarded on the recommendation 
of the City Administrator after full disclosure, where such action is allowed by law, if 
demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Conflict of Interest Disclosure Form is attached. 
 

L. COST LIABILITY 
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The City of Ann Arbor assumes no responsibility or liability for costs incurred by the 
bidder prior to the execution of an Agreement.  The liability of the City is limited to the 
terms and conditions outlined in the Agreement.  By submitting a proposal, bidder 
agrees to bear all costs incurred or related to the preparation, submission, and 
selection process for the proposal. 
 

M. DEBARMENT 
 

Submission of a proposal in response to this RFP is certification that the Respondent 
is not currently debarred, suspended, proposed for debarment, and declared ineligible 
or voluntarily excluded from participation in this transaction by any State or Federal 
departments or agency.  Submission is also agreement that the City will be notified of 
any changes in this status. 
 

N. PROPOSAL PROTEST 
 
All proposal protests must be in writing and filed with the Purchasing Manager within 
five (5) business days of the award action.  The bidder must clearly state the reasons 
for the protest.  If any bidder contacts a City Service Area/Unit and indicates a desire 
to protest an award, the Service Area/Unit shall refer the bidder to the Purchasing 
Manager.  The Purchasing Manager will provide the bidder with the appropriate 
instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee, whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in 
writing to the Designated City Contacts provided herein.  Attempts by the bidder to 
initiate contact with anyone other than the Designated City Contacts provided herein 
that the bidder believes can influence the procurement decision, e.g., Elected Officials, 
City Administrator, Selection Committee Members, Appointed Committee Members, 
etc., may lead to immediate elimination from further consideration. 
 

O. SCHEDULE 
 

The following is the schedule for this RFP process. 
 

Activity/Event      Anticipated Date 
Written Question Deadline   June 20, 2022, 5:00 p.m. (Local Time) 
Addenda Published (if needed)  June 22, 2022 
Proposal Due Date    June 28, 2022, 2:00 p.m. (Local Time) 
Selection/Negotiations    July 2022 
Expected City Council Authorizations  August 2022 
 
The above schedule is for information purposes only and is subject to change at the 
City’s discretion. 
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P. IRS FORM W-9 
 
The selected bidder will be required to provide the City of Ann Arbor an IRS form W-
9. 
 

Q. RESERVATION OF RIGHTS 
 
1. The City reserves the right in its sole and absolute discretion to accept or reject 

any or all proposals, or alternative proposals, in whole or in part, with or without 
cause. 

2. The City reserves the right to waive, or not waive, informalities or irregularities in 
terms or conditions of any proposal if determined by the City to be in its best 
interest. 

3. The City reserves the right to request additional information from any or all bidders. 
4. The City reserves the right to reject any proposal that it determines to be 

unresponsive and deficient in any of the information requested within RFP. 
5. The City reserves the right to determine whether the scope of the project will be 

entirely as described in the RFP, a portion of the scope, or a revised scope be 
implemented. 

6. The City reserves the right to select one or more contractors or service providers 
to perform services. 

7. The City reserves the right to retain all proposals submitted and to use any ideas 
in a proposal regardless of whether that proposal is selected.  Submission of a 
proposal indicates acceptance by the firm of the conditions contained in this RFP, 
unless clearly and specifically noted in the proposal submitted. 

8. The City reserves the right to disqualify proposals that fail to respond to any 
requirements outlined in the RFP, or failure to enclose copies of the required 
documents outlined within the RFP. 
 

R. IDLEFREE ORDINANCE 
 

The City of Ann Arbor adopted an idling reduction Ordinance that went into effect July 
1, 2017.  The full text of the ordinance (including exemptions) can be found at: 
www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the 
Commercial Vehicle to Idle:  

(a)    For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle 
is occupied. 

In addition, generators and other internal combustion engines are covered 

 (1)   Excluding Motor Vehicle engines, no internal combustion engine shall be 
operated except when it is providing power or electrical energy to equipment or a tool 
that is actively in use. 
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S. ENVIRONMENTAL COMMITMENT 
 

The City of Ann Arbor recognizes its responsibility to minimize negative impacts on 
human health and the environment while supporting a vibrant community and 
economy.  The City further recognizes that the products and services the City buys 
have inherent environmental and economic impacts and that the City should make 
procurement decisions that embody, promote, and encourage the City’s commitment 
to the environment. 

 
The City encourages potential vendors to bring forward emerging and progressive 
products and services that are best suited to the City’s environmental principles. 
 

T. BID SECURITY 
 

Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the 
bid price. 

 
U. MAJOR SUBCONTRACTORS 
 

The Bidder shall identify each major subcontractor it expects to engage for this Contract if the 
work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is less.  
The Bidder also shall identify the work to be subcontracted to each major subcontractor.  The 
Bidder shall not change or replace a subcontractor without approval by the City. 

 
V. LIQUIDATED DAMAGES 
 

A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that 
the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain 
per day for each and every day that the Contractor may be in default of completion of the 
specified work, within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
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SECTION II - SCOPE OF WORK 
 
Please see the project log and detailed specifications for more details. 
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SECTION III - MINIMUM INFORMATION REQUIRED 
 
PROPOSAL FORMAT 

 
The following describes the elements that should be included in each of the proposal 
sections and the weighted point system that will be used for evaluation of the proposals.  
 
Bidders should organize Proposals into the following Sections: 
 

A. Qualifications, Experience and Accountability 
B. Workplace Safety 
C. Workforce Development 
D. Social Equity and Sustainability 
E. Schedule of Pricing/Cost 
F. Authorized Negotiator 
G. Attachments 

 
Bidders are strongly encouraged to provided details for all of the information requested 
below within initial proposals.  Backup documentation may be requested at the sole 
discretion of the City to validate all of the responses provided herein by bidders.  False 
statements by bidders to any of the criteria provided herein will result in the proposal 
being considered non-responsive and will not be considered for award. 
 
Pursuant to Sec 1:314(9) of the City Code which sets forth requirements for evaluating 
construction bids, Bidders should submit the following: 
 
A. Qualifications, Experience and Accountability - 20 Points 

 

1. Qualifications and experience of the bidder and of key persons, management, and 
supervisory personnel to be assigned by the bidder. 

 

2. References from individuals or entities the bidder has worked for within the last 
five (5) years including information regarding records of performance and job site 
cooperation. 

 

3. Evidence of any quality assurance program used by the bidder and the results of 
any such program on the bidder's previous projects. 

 

4. A statement from the bidder as to any major subcontractors it expects to engage 
including the name, work, and amount. 
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B. Workplace Safety – 20 Points 
 
1. Documentation of an on-going, Michigan OSHA-approved safety-training 

program for employees to be used on the proposed job site. 
 
2. Evidence of the bidder’s worker's compensation Experience Modification Rating 

("EMR"). Preference within this criterion will be given to an EMR of 1.0 or less 
based on a three-year average. 

 
3. Evidence that all craft labor that will be employed by the bidder for the project 

has, or will have prior to project commencement, completed at least the OSHA 
10-hour training course for safety established by the U.S. Department of Labor, 
Occupational Safety & Health Administration. 

 
4. The safety record of bidder and major subcontractors, including OSHA, MIOSHA, 

or other safety violations. 

 

C. Workforce Development – 20 Points 

 

1. The ratio of masters or journeypersons to apprentices proposed to be used on 
the construction project job site, if apprentices are to be used on the project. 

 

2. Documentation as to bidder’s pay rates, health insurance, pension or other 
retirement benefits, paid leave, or other fringe benefits to its employees. 

 

3. Documentation that the bidder participates in a Registered Apprenticeship 
Program that is registered with the United States Department of Labor Office of 
Apprenticeship or by a State Apprenticeship Agency recognized by the USDOL 
Office of Apprenticeship. 

 

D. Social Equity and Sustainability – 20 Points 

 

1. A statement from the bidder as to what percentage of its workforce resides in the 
City of Ann Arbor and in Washtenaw County, Michigan. The City will consider in 
evaluating which bids best serve its interests, the extent to which responsible and 
qualified bidders are able to achieve this goal. 

 

2. Evidence of Equal Employment Opportunity Programs for minorities, women, 
veterans, returning citizens, and small businesses. 

 

3. Evidence that the bidder is an equal opportunity employer and does not 
discriminate on the basis of race, sex, pregnancy, age, religion, national origin, 



13 

marital status, sexual orientation, gender identity or expression, height, weight, or 
disability. 

 

4. The bidder’s proposed use of sustainable products, technologies, or practices for 
the project, which reduce the impact on human health and the environment, 
including raw materials acquisition, production, manufacturing, packaging, 
distribution, reuse, operation, maintenance, and waste management. 

 

5. The bidder’s environmental record, including findings of violations and penalties 
imposed by government agencies. 

  



E.     Schedule of Pricing/Cost – 20 Points

Company:

Unit Price Bid

Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

5 1047051 _Certified Payroll Compliance and Reporting LSUM 1.00 $ $

10 1047051 _General Conditions, Max $75,000.00 LSUM 1.00 $ $

15 1047051 _Project Supervision, Max $50,000.00 LSUM 1.00 $ $

20 1047051 _Resident Notification LSUM 1.00 $ $

25 2080020 Erosion Control, Inlet Protection, Fabric Drop Ea 250.00 $ $

30 2090001 Project Cleanup LSUM 1.00 $ $

35 4037050
_Dr Structure Cover, Adj, Case 1, Retrofit with 
Insertion Ring Riser Ea 75.00 $ $

40 5017001 _Crack Filling with Asphalt Repair Mastic Ft 295.48 $ $

45 5017011 _Cold Milling HMA Surface, Modified Syd 1,052.60 $ $

50 5017031 _Hand Patching, Modified, Major Streets Ton 36.29 $ $

55 5017031 _Hand Patching, Modified, Minor (Local) Streets Ton 149.83 $ $

60 5020003 _Overband Crack Fill, Lane Lnmi 4.36 $ $

65 5047011 _Micro-Surface, Single Course Syd 288,541.61 $ $

70 5057011 _Seal, Single Chip, Modified Syd 288,541.61 $ $

75 8110049
Pavt Mrkg, Ovly Cold Plastic, Direction Arrow 
Sym, Bike Ea 32.00 $ $

80 8110058 Pavt Mrkg, Ovly Cold Plastic, Bike, Small Sym Ea 32.00 $ $

85 8110079 Pavt Mrkg, Ovly Cold Plastic, Sharrow Symbol Ea 2.00 $ $

90 8110153 Pavt Mrkg, Sprayable Thermopl, 4 inch, White Ft 40,003.00 $ $

95 8110154 Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow Ft 57,781.00 $ $

TOTAL THIS PAGE $

14



Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

100 8110155 Pavt Mrkg, Sprayable Thermopl, 6 inch, White Ft 15,218.00 $ $

105 8110212
Pavt Mrkg, Thermopl, 12 inch, Cross Hatching, 
White Ft 365.00 $ $

110 8110213
Pavt Mrkg, Thermopl, 12 inch, Cross Hatching, 
Yellow Ft 233.00 $ $

115 8110214 Pavt Mrkg, Thermopl, 12 inch, Crosswalk Ft 7,601.00 $ $

120 8110218 Pavt Mrkg, Thermopl, 24 inch, Stop Bar Ft 2,368.00 $ $

125 8110231 Pavt Mrkg, Waterborne, 4 inch, White Ft 40,003.00 $ $

130 8110232 Pavt Mrkg, Waterborne, 4 inch, Yellow Ft 57,781.00 $ $

135 8110233 Pavt Mrkg, Waterborne, 6 inch, White Ft 15,218.00 $ $

140 8110343 Rem Spec Mrkg Sft 21,478.00 $ $

145 8117010
_Pavt Mrkg, Polymer Cement Surface, Bike 
Lane Green Syd 67.11 $ $

150 8117050 _Pavt Mrkg, Thermopl, Lt Turn Arrow Sym Ea 160.00 $ $

155 8117050 _Pavt Mrkg, Thermopl, Only Ea 788.00 $ $

160 8117050 _Pavt Mrkg, Thermopl, Railroad Sym Ea 1.00 $ $

165 8117050 _Pavt Mrkg, Thermopl, Rt Turn Arrow Sym Ea 251.00 $ $

170 8117050
_Pavt Mrkg, Thermopl, Thru and Lt Turn Arrow 
Sym Ea 3.00 $ $

175 8117050 _Pavt Mrkg, Thermopl, Thru Arrow Sym Ea 60.00 $ $

180 8117050
_Pavt Mrkg, Thermopl, Speed Hump Chevron, 
White Ea 18.00 $ $

185 8120012
Barricade, Type III, High Intensity, Double 
Sided, Lighted, Furn Ea 50.00 $ $

190 8120013
Barricade, Type III, High Intensity, Double 
Sided, Lighted, Oper Ea 50.00 $ $

195 8120035 Channelizing Device, 42 inch, Fluorescent, Furn Ea 402.00 $ $

200 8120036
Channelizing Device, 42 inch, Fluorescent, 
Oper Ea 402.00 $ $

TOTAL THIS PAGE $
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Line Item Estimated
No. No. Item Description Unit Quantity Unit Price Total Price

205 8120140 Lighted Arrow, Type C, Furn Ea 5.00 $ $

210 8120141 Lighted Arrow, Type C, Oper Ea 10.00 $ $

215 8120210 Pavt Mrkg, Longit, 6 inch or Less Width, Rem Ft 7,500.00 $ $

220 8120235
Pavt Mrkg, Wet Retrflec, Type NR, Paint, 4 
inch, White, Temp Ft 4,570.00 $ $

225 8120236
Pavt Mrkg, Wet Retrflec, Type NR, Paint, 4 
inch, Yellow, Temp Ft 4,625.00 $ $

230 8120310 Sign Cover Ea 10.00 $ $

235 8120330 Sign, Portable, Changeable Message, Furn Ea 7.00 $ $

240 8120331 Sign, Portable, Changeable Message, Oper Ea 14.00 $ $

245 8120350 Sign, Type B, Temp, Prismatic, Furn Sft 3,500.00 $ $

250 8120351 Sign, Type B, Temp, Prismatic, Oper Sft 3,500.00 $ $

255 8120370 Traf Regulator Control LSUM 1.00 $ $

260 8127050 _Pedestrian Type II Barricade, Temp Ea 20.00 $ $

265 8127050 _Temporary No Parking Sign Ea 150.00 $ $

270 8127051 _Minor Traffic Control, Max $125,000.00 LSUM 1.00 $ $

TOTAL THIS PAGE $

TOTAL FROM PAGE BF-1 $

TOTAL FROM PAGE BF-2 $

TOTAL BASE BID $

16
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F. AUTHORIZED NEGOTIATOR / NEGOTIATIBLE ELEMENTS (ALTERNATES) 
 

Include the name, phone number, and e-mail address of persons(s) in your 
organization authorized to negotiate the agreement with the City. 
 
The proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done 
to establish uniformity in bidding and to establish standards of quality for the items 
named. 
 
If the bidder wishes to quote alternate items for consideration by the City, it may 
do so under this Section.  A complete description of the item and the proposed 
price differential must be provided.  Unless approved at the time of award, 
substitutions where items are specifically named will be considered only as a 
negotiated change in Contract Sum. 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, 
Time of Completion, page C-2, it is requested to stipulate its proposed time for 
performance of the work. 
 
Consideration for any proposed alternative items or time may be negotiated at the 
discretion of the City. 
 

G. ATTACHMENTS 
 

General Declaration, Legal Status of Bidder, Conflict of Interest Form, Living Wage 
Compliance Form, Prevailing Wage Compliance Form and the Non-Discrimination 
Form should be completed and returned with the proposal.  These elements should 
be included as attachments to the proposal submission. 

 
PROPOSAL EVALUATION 
 
1. The selection committee will evaluate each proposal by the above-described criteria 

and point system.  The City reserves the right to reject any proposal that it determines 
to be unresponsive and deficient in any of the information requested for evaluation.  A 
proposal with all the requested information does not guarantee the proposing firm to 
be a candidate for an interview if interviews are selected to be held by the City.  The 
committee may contact references to verify material submitted by the bidder. 

 
2. The committee then will schedule interviews with the selected firms if necessary.  The 

selected firms will be given the opportunity to discuss in more detail their qualifications, 
past experience, proposed work plan (if applicable) and pricing. 

 
3. The interview should include the project team members expected to work on the 

project, but no more than six members total.  The interview shall consist of a 
presentation of up to thirty minutes (or the length provided by the committee) by the 
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bidder, including the person who will be the project manager on this contract, followed 
by approximately thirty minutes of questions and answers.  Audiovisual aids may be 
used during the oral interviews.  The committee may record the oral interviews. 

 
4. The firms interviewed will then be re-evaluated by the above criteria and adjustments 

to scoring will be made as appropriate.  After evaluation of the proposals, further 
negotiation with the selected firm may be pursued leading to the award of a contract 
by City Council, if suitable proposals are received. 

 
The City reserves the right to waive the interview process and evaluate the bidder based 
on their proposal and pricing schedules alone. 

 
The City will determine whether the final scope of the project to be negotiated will be 
entirely as described in this RFP, a portion of the scope, or a revised scope. 
 
Work to be done under this contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents.   

 
Any proposal that does not conform fully to these instructions may be rejected. 
 
PREPARATION OF PROPOSALS 
 
Proposals should have no plastic bindings but will not be rejected as non-responsive for 
being bound.  Staples or binder clips are acceptable.  Proposals should be printed double 
sided on recycled paper. 
 
Each person signing the proposal certifies that they are a person in the bidder’s 
firm/organization responsible for the decisions regarding the fees being offered in the 
Proposal and has not and will not participate in any action contrary to the terms of this 
provision. 
 
ADDENDA 

 
If it becomes necessary to revise any part of the RFP, notice of the addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or the 
City of Ann Arbor web site www.A2gov.org for all parties to download. 
 
Each bidder should acknowledge in its proposal all addenda it has received on the 
General Declarations form provided in the Attachments section herein.  The failure of a 
bidder to receive or acknowledge receipt of any addenda shall not relieve the bidder of 
the responsibility for complying with the terms thereof.  The City will not be bound by oral 
responses to inquiries or written responses other than official written addenda. 
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SECTION IV - ATTACHMENTS 

 
 
Attachment A – Sample Standard Contract 
 
Attachment B – General Declarations 
 
Attachment C - Legal Status of Bidder 
 
Attachment D – Prevailing Wage Declaration of Compliance Form 
 
Attachment E – Living Wage Declaration of Compliance Form 
 
Attachment F – Living Wage Ordinance Poster 
 
Attachment G – Vendor Conflict of Interest Disclosure Form 
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ATTACHMENT A 
SAMPLE STANDARD CONTRACT 

	
If a contract is awarded, the selected contractor will be required to adhere to a set of 
general contract provisions which will become a part of any formal agreement. These 

provisions are general principles which apply to all contractors of service to the City of 
Ann Arbor such as the following:  

 
Administrative Use Only 

Contract Date: ___________ 
 

CONTRACT 
 

THIS CONTRACT is between the CITY OF ANN ARBOR, a Michigan Municipal Corporation, 301 
East Huron Street, Ann Arbor, Michigan 48104 (“City”) and      
   (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled Street Preventative 
Maintenance Project – FY2023; RFP No. 22-37 in accordance with the requirements and 
provisions of the following documents, including all written modifications incorporated into any of 
the documents, all of which are incorporated as part of this Contract: 
 

Living Wage and Non-Discrimination 
Ordinances -Declaration of 
Compliance Forms (if applicable) 

Vendor Conflict of Interest Form 

Prevailing Wage Declaration of 
Compliance Form (if applicable) 

Bid Forms 

Contract and Exhibits 

Bonds 

General Conditions 

Standard Specifications 

Detailed Specifications 

Plans 

Addenda 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area/Engineering Unit 
 
Project means Street Preventative Maintenance Project – FY2023; RFP No. 22-37 
 
Supervising Professional means the person acting under the authorization of the manager of 
the Administering Service Area/Unit.  At the time this Contract is executed, the Supervising 
Professional is: David Dykman whose job title is Project Manager.  If there is any question 
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concerning who the Supervising Professional is, Contractor shall confirm with the manager of the 
Administering Service Area/Unit.   
 
Contractor’s Representative means ___________________ [Insert name] whose job title is 
[Insert job title].   
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed in accordance with the 

scheduling requirements outlined in the “Detailed Specification for Project 
Schedule” found in the Contract Documents. 

 
(C) Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, the 
amount(s) specified in the “Detailed Specification for Project Schedule” found in 
the Contract Documents for each calendar day of delay in the completion of all 
the work.  If any liquidated damages are unpaid by the Contractor, the City shall 
be entitled to deduct these unpaid liquidated damages from the monies due the 
Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Form for the estimated bid total of: 

 
        Dollars ($  ) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
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This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this Contract, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience 
and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this Contract. 
 
ARTICLE VIII - Notice 
 
All notices given under this Contract shall be in writing and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
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equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 
 
 
ARTICLE XI – Electronic Transactions 
 
The City and Contractor agree that signatures on this Contract may be delivered electronically in 
lieu of an original signature and agree to treat electronic signatures as original signatures that 
bind them to this Contract.  This Contract may be executed and delivered by facsimile and upon 
such delivery, the facsimile signature will be deemed to have the same effect as if the original 
signature had been delivered to the other party. 
 
 

 

 

FOR CONTRACTOR 

 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
     

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 

Milton Dohoney Jr, City Administrator 
 

 
  

By___________________________ 
Brian Steglitz, Interim Public Services 
Area Administrator 

 
  

 
Approved as to form and content 
 
______________________________ 
Atleen Kaur, City Attorney 
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PERFORMANCE BOND 
 
(1)   
 of                                                                                                                 (referred to as "Principal"), 

and                                                                                                   , a corporation duly authorized to do 
business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, Michigan 
(referred to as "City"), for $                    , the payment of which Principal and Surety bind themselves, 
their heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City entitled      
          , for RFP No. 
______and this bond is given for that Contract in compliance with Act No. 213 of the Michigan Public 
Acts of 1963, as amended, being MCL 129.201 et seq. 

(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may 
promptly remedy the default or shall promptly: 

 
(a)  complete the Contract in accordance with its terms and conditions; or  
 
(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with its 
terms and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for 
a Contract between such bidder and the City, and make available, as work progresses, sufficient funds 
to pay the cost of completion less the balance of the Contract price; but not exceeding, including other 
costs and damages for which Surety may be liable hereunder, the amount set forth in paragraph 1. 

(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the Contract. 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract or 

to the work to be performed thereunder, or the specifications accompanying it shall in any way affect 
its obligations on this bond, and waives notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work, or to the specifications. 

(6) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically in lieu 
of an original signature and agree to treat electronic signatures as original signatures that bind them to 
this bond.  This bond may be executed and delivered by facsimile and upon such delivery, the facsimile 
signature will be deemed to have the same effect as if the original signature had been delivered to the 
other party. 

 
SIGNED AND SEALED this               day of                               , 202_. 
 
                _______________________________ 
(Name of Surety Company)         (Name of Principal) 

  

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
 

         _______________________________ 
 
         _______________________________ 
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LABOR AND MATERIAL BOND 
 
(1)        

of      (referred to as 

"Principal"), and                                                                                         , a corporation duly authorized 

to do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 

Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the Cityentitled      

      

     

 , for RFP No. ______  ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

(5) Principal, Surety, and the City agree that signatures on this bond may be delivered electronically in lieu 

of an original signature and agree to treat electronic signatures as original signatures that bind them to 

this bond.  This bond may be executed and delivered by facsimile and upon such delivery, the facsimile 

signature will be deemed to have the same effect as if the original signatu re had been delivered to the 

other party. 

 
SIGNED AND SEALED this               day of                            , 202_ 
 
                _______________________________  
(Name of Surety Company)         (Name of Principal) 
  
By       
     (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Atleen Kaur, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

         _______________________________ 
 
         _______________________________ 
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GENERAL CONDITIONS 
 

Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
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subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Contract a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as adjusted 
in accordance with Section 1:815(3); to post a notice approved by the City of the applicability of 
Chapter 23 in every location in which regular or contract employees providing services under this 
Contract are working; to maintain records of compliance; if requested by the City, to provide 
documentation to verify compliance; to take no action that would reduce the compensation, 
wages, fringe benefits, or leave available to any employee or person contracted for employment 
in order to pay the living wage required by Section 1:815; and otherwise to comply with the 
requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
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The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 

Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
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employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
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executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 

(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
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Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
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Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
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at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
 

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
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written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
 

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
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Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
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Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

Section 27 - Payments Withheld Prior to Final Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
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policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate, which, 

notwithstanding anything to the contrary herein, shall be 
maintained for three years from the date the Project is completed. 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
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with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 

Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
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Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
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Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay. 
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Section 43 
 

CONTRACTOR'S DECLARATION 
 
 

I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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Section 44 
 

CONTRACTOR'S AFFIDAVIT 
 
 

The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:      
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STANDARD SPECIFICATIONS 
 

Perform all work under this contract in accordance with the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction. Perform all work under 
this Contract not included in these Standard Specifications in accordance with the City of Ann 
Arbor Detailed Specifications, MDOT Supplemental Specifications, and MDOT Special Provisions 
included in the Contract document.  Any reference to the Michigan Department of Transportation 
(the “Department”) in the above Standard Specifications, Supplemental Specifications, and 
Special Provisions shall also mean the City of Ann Arbor. 
 
The Michigan Department of Transportation 2012 Standard Specification for Construction are 
available for download at the following web link: 
 
https://mdotjboss.state.mi.us/SpecProv/specBookHome.htm 
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DETAILED SPECIFICATIONS 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CERTIFIED PAYROLL COMPLIANCE AND REPORTING 
 
AA:MGN/DD 1 of 2 03/10/18 

 
a. Description. This specification covers all administrative requirements, payroll reporting 

procedures to be followed by Contractors performing work on City-sponsored public 
improvements projects, and all other miscellaneous and incidental costs associated with 
complying with the applicable sections of the City of Ann Arbor Code of Ordinances with regard 
to payment of prevailing wages and its Prevailing Wage Compliance policy. 
 
The intent of this specification is not to include the actual labor costs associated with the payment 
of prevailing wages as required. Properly incorporate those costs in all other contract items of 
work bid for the project. 
 

b. General. The Contractor will comply with all applicable sections of Federal and State 
prevailing wage laws, duly promulgated regulations, the City of Ann Arbor Code of Ordinances, 
and its Prevailing Wage Compliance Policy as defined within the contract documents. The 
Contractor shall provide the required certified payrolls, city-required declarations, and reports 
requested elsewhere in the contract documents within the timeline(s) stipulated therein. 
 
The Contractor shall also provide corrected copies of any submitted documents found to contain 
errors, omissions, inconsistencies, or other defects that render the report invalid. Provide the 
corrected copies when requested by the Supervising Professional. 
 
The Contractor shall also attend any required meetings as needed to fully discuss and ensure 
compliance with the contract requirements regarding prevailing wage compliance. The Contractor 
shall require all employees engaged in on-site work to participate in, provide the requested 
information to the extent practicable, and cooperate in the interview process. The City of Ann 
Arbor will provided the needed language interpreters in order to perform wage rate interviews or 
other field investigations as needed. 
 
Submit certified payrolls on City-provided forms or forms used by the Contractor, as long as the 
Contractor forms contain all required payroll information. If the Contractor elects to provide its 
own forms, the Supervising Professional shall approve of their use prior to the beginning of on-
site work. 
 

c. Unbalanced Bidding. The City of Ann Arbor will examine the submitted cost for this 
item of work prior to contract award. If the City determines, in its sole discretion that the costs bid 
by the Contractor for complying with the contract requirements are not reasonable, accurately 
reported or contain discrepancies, the City reserves the right to request additional documentation 
that fully supports and justifies the price as bid. Should the submitted information not be 
determined to be reasonable or justify the costs, the City reserves the right to pursue award of 
the contract to the second low bidder without penalty or prejudice to any other remedies that it 
may have or may elect to exercise with respect to the original low-bidder. 
 
The City will not extend the contract completion date as a result of its investigation of the as-bid 
amount for this item of work, even if the anticipated contract award date must be adjusted. The 
only exception will be if the Contractor adequately demonstrates that their costs were appropriate 
and justifiable. In such case, the City will adjust the contract completion date by the number of 



AA:MGN/DD 2 of 2 03/10/18 
 

calendar days commensurate with the length of its investigation if it cannot meet the published 
Notice to Proceed date of the work. The City will not allow adjustments to contract unit prices for 
all other items of work due to the adjustment of contract completion date. 
 
 d. Measurement and Payment. Measure and pay for the completed work, as described, 
at the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Certified Payroll Compliance and Reporting .....................................................Lump Sum 
 
Measure Certified Payroll Compliance and Reporting by the unit lump sum and pay for it at 
the contract unit price, which price includes costs for all supervisory, accounting, and 
administrative labor, and equipment and materials necessary to complete the work of monitoring, 
performing and maintaining compliance with the tasks required of this Detailed Specification. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on the 
ratio of work completed during the payment period and the total contract amount. When all of the 
work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any 
deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

GENERAL CONDITIONS 
 
AA:DAD 1 of 2 03/11/19 
 

a. Description. This item comprises all work described and required by the plans and 
specifications at each project location for which the contract contains no item(s) of work, 
including but not limited to the following: 

• Scheduling, coordination, and organization of all work, subcontractors, suppliers, 
testing, inspection, surveying, and staking. 

• Coordination of, and cooperation with, other contractors, agencies, departments, and 
utilities. 

• Protection and maintenance of utilities. 

• Maintaining drainage. 

• Furnishing, placement, and grading of maintenance gravel to construct any 
temporary driveways, sidewalks and/or sidewalk ramps necessary for construction of 
the proposed work. 

• Maintaining driveways drive openings, sidewalks, bike paths, mail deliveries, and 
solid waste/recycle pick-ups. This includes the placement and maintenance of gravel 
in driveway openings as directed by the Engineer. 

• Storing all materials and equipment off lawn areas. 

• Temporary relocation and final replacement/re-setting of mailboxes. 

• Coordination efforts to furnish various HMA mixtures as directed by the Engineer 

• Coordination efforts to furnish and operate various-size vehicles/equipment as 
directed by the Engineer 

• Furnishing and operating vacuum-type street cleaning equipment a minimum of once 
per week or more frequently as directed by the Engineer 

• Protecting all sewers, and drainage and utility structures including manholes, gate 
wells, valve boxes, inlet structures, roadside ditches, and culverts from damage and 
contamination by debris and construction materials. Keeping structures and culverts 
clean of construction debris and properly covered/protected at all times during the 
construction.  Immediately cleaning any structures, sewers, culverts and/or roadside 
ditches contaminated with construction debris resulting from Contractor operations 
and/or work activities. 

• Disposing of excavated materials and debris - The Contractor shall dispose of, at the 
Contractor’s expense, all excavated material.  The Engineer will not pay for any 
costs associated with this work separately. 

• Furnishing and operating vacuum-type utility structure cleaning equipment 

• Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) 
compactors 

• Furnishing and operating a backhoe during all work activities  
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• Furnishing and operating a jackhammer and air compressor during all work activities  

• Noise and dust control 

• Mobilization(s) and demobilization(s). 

• Furnishing submittals and certifications for materials and supplies. 

• All miscellaneous and incidental items such as overhead, insurance, and permit fees. 

• Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and 
Disadvantaged Business Enterprise, and providing the necessary documentation. 

The Appendix of the contract documents provides data pertaining to existing soil borings to 
assist the Engineer and Contractor with determining the soil conditions within the construction 
area.  The City in no way guarantees existing conditions to be the same as shown in the data.  
The Contractor is solely responsible for any/all conclusions it may draw from the data. 
 
Quantities as given are approximate and are estimates for bidding purposes.  The City does not 
guarantee their totals and they may vary by any amount.  While it is the City's intent to complete 
the project substantially as drawn and specified herein, quantities may be changed or reduced 
to zero for cost savings or other reasons.  The City reserves the right to change the 
quantities; however, the City will not allow the Contractor to adjust unit price(s) due to 
such change. 
 

b. Materials. None Specified. 
 

c. Construction. Not specified. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

General Conditions, Max $___ .........................................................................Lump Sum 
 
Measure General Conditions, Max $___ by the unit lump sum and pay for it at the contract unit 
price, which price includes costs for all labor, equipment and materials necessary to complete 
the work. 
 
The Contractor is fully responsible for all direct and/or indirect damages to property caused by 
unclean or damaged sewers or structures resulting from its operations and/or work activities 
including any/all cost associated with such damages. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on 
the ratio of work completed during the payment period and the total contract amount.  When all 
of the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, 
less any deductions incurred for inadequate performance as described herein. This amount will 
not increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MATERIAL AND SUPPLY SUBMITTALS AND CERTIFICATIONS 
 
AA:DAD 1 of 1 02/27/19 
 

a. Description. This work includes submittal to the Engineer by the Contractor and its 
Subcontractors and prior to commencement of work; Michigan Department of Transportation 
Form 0501 (attached) showing all materials and supplies proposed for use on the project, and 
any product data information requested by the Engineer. It also includes furnishing certifications 
to the Engineer for review and approval a minimum of three business days prior to any 
scheduled delivery, installation, and/or construction of the same. The manufacturer or supplier 
shall certify the following materials and supplies are compliant with the contract specifications 
unless otherwise directed by the Engineer: 
 

Cement and lime 
Aggregates 
Admixtures and curing materials for concrete 
Asphaltic materials 
Steel reinforcement 
Structural steel 
Fencing materials 
Miscellaneous metal products 
Drainage products 
Geosynthetics 
Timber and lumber 
Masonry units 
Joint and waterproofing materials 
Bridge coating systems 
Erosion and sedimentation control materials 
Turf and landscaping materials 
Electrical and lighting materials 
Permanent traffic sign and support materials 
Permanent paving marking materials 
Permanent traffic signal materials 
Temporary traffic control materials 
Sanitary sewer materials 
Water main materials 

 
b. Materials. None specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Costs for this work will not be paid for separately, but shall 

be included in the Contract pay Item “General Conditions, Max $___”. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SUPERVISION 
 
AA:DAD 1 of 4 03/04/20 
 

a. Description. The Contractor shall provide supervision in accordance with the City of 
Ann Arbor Standard Specifications, subsections 104.07 and 107.15 of the Michigan Department 
of Transportation (MDOT) 2012 Standard Specifications for Construction, and as described 
herein. 
 
The Contractor shall designate a full-time Project Supervisor to act as the Contractor's 
agent/representative, and to be responsible for scheduling and coordination of all 
subcontractors, suppliers, other governmental agencies, and all public and private utility 
companies. 
 
The Project Supervisor shall not be an active crewmember of the Contractor, shall not be an 
active member or employee of any subcontractor's work force, and shall not perform general or 
specialized labor tasks. The Project Supervisor shall be a full-time employee of the General 
Contractor and shall have all needed authority to make binding decisions on behalf of the 
Contractor in all matters pertaining to performance and execution of the work of the project. 
 
The Project Supervisor shall work exclusively on this project and shall put forth his/her full effort 
into the organization and coordination of the work of this project. 
 
One week prior to the pre-construction meeting, the Contractor shall designate a proposed 
Project Supervisor by name, and shall furnish the Engineer with a current, thorough, detailed 
summary of the proposed Project Supervisor's work history, outlining all previous supervisory 
experience on projects of a similar size and nature. The detailed work history shall include 
personal and professional references (names and phone numbers) of persons (previous owners 
or agents) who can attest to the qualifications and work history of the proposed Project 
Supervisor. Proposed candidates for Project Supervisor shall have a demonstrated ability to 
work harmoniously with the Engineer, the City, the public, subcontractors, and all other parties 
typically involved with work of this nature. The Engineer will have the authority to reject a 
proposed Project Supervisor whom he/she considers unqualified. 
 
The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, 
coordination and scheduling of the project for the duration of the Contract. The Contractor shall 
furnish the City with telephone numbers of the Project Supervisor in order to provide 24 hour-
per-day access during business and non-business hours, including weekends and holidays. 
 
The Project Supervisor shall be equipped by the Contractor with a “smart” mobile telephone with 
“data” and “text” capabilities to provide the City with 24 hour-per-day access to him/her during 
daily construction activities, during transit to and from the construction site, and during all non-
business hours including weekends and holidays. 
 
The Project Supervisor shall be equipped with assistants as necessary to provide project 
supervision as specified herein, and in accordance with the Contract. 
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1. Duties and Responsibilities. The Project Supervisor shall work harmoniously with the 
Engineer, the City, the public, subcontractors, and all other parties typically involved with 
work of this nature. 

 
The Project Supervisor shall have a thorough, detailed understanding and working 
knowledge of all construction practices and methods specified elsewhere herein, as well 
as the handling, placement, testing and inspection of aggregates, aggregate products, 
bituminous concrete, Portland cement concrete materials, and other such materials and 
products related to the work of this project. 

 
The Project Supervisor shall be responsible for all of the work of all of the Contractor, 
subcontractor and/or supplier work forces. 

 
The Project Supervisor shall be responsible for proper and adequate maintenance 
(emissions, safety, and general operation) of all of the Contractor's, subcontractors' and 
suppliers' equipment and vehicles. The Project Supervisor shall make all needed diligent 
and good faith efforts to ensure that all equipment utilized in the performance of the work 
is properly maintained, safe, and complies with all legal and environmental requirements 
of the work as set forth in section 107.15 of the MDOT 2012 Standard Specifications for 
Construction. 

 
The Project Supervisor shall be responsible for the legal, proper and safe 
parking/storage of all of the Contractor, subcontractor and/or supplier equipment, work 
vehicles, and employee's vehicles. 

 
The Project Supervisor shall schedule and coordinate the work of all parties involved in 
the project, including utility companies, testing agencies, governmental agencies, all City 
departments (such as Utilities and Transportation), and City inspectors. 

 
The Project Supervisor shall coordinate and schedule the work of any independent 
survey crews retained by the Engineer or City to witness and reset existing and new 
geographic/benchmark monuments. Failure to have existing monuments witnessed and 
reset may result in delays to the Contractor's work. Costs for such delays will be the 
Contractor's sole responsibility. The Project Supervisor shall also schedule and complete 
all needed survey request forms required to schedule the services of survey personnel 
to properly layout all elements of the project work in accordance with the City of Ann 
Arbor Public Services Area Standard Specifications and the MDOT 2012 Standard 
Specifications for Construction. 

 
The Project Supervisor shall coordinate, and schedule inspection performed by the City 
and Consultants (including material testing firms) in a timely manner, to assure proper 
and timely testing and inspection of the work. 

 
The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of 
the proposed work on a weekly basis, and an update of all proposed changes on a daily 
basis. 

 
The Project Supervisor and all subcontractors shall attend a weekly progress meeting 
chaired by the Engineer to discuss the work. Upon the completion of each meeting, the 
Engineer shall prepare and distribute, to all present, a written summary of the meeting's 
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minutes. Those in attendance shall review the minutes and, if necessary, comment on 
any deficiencies or errors prior to or at the next scheduled progress meeting. 

 
2. Additional Performance Requirements. If, in the sole opinion of the Engineer, the 
Project Supervisor is not adequately performing the duties as outlined in this detailed 
specification, the following system of notices will be given to the contractor with the 
associated penalties: 

 
First Notice – The Engineer will issue a warning in writing to the Contractor detailing the 
deficiencies in the Project Supervision. The Contractor must respond within seven (7) 
calendar days in writing with a plan to correct the stated deficiencies. Failure to respond 
within seven (7) calendar days will result in the issuing of a second notice. 

 
Second Notice – The Engineer will issue a second warning in writing to the Contractor 
further detailing the deficiencies in the Project Supervision. The Engineer will deduct 
10%, or $10,000, whichever is greater, from the original contract amount bid for the 
Project Supervision contract item of work. The Contractor must respond within seven (7) 
calendar days in writing with a plan to correct the stated deficiencies. Failure to respond 
within seven (7) calendar days will result in the issuing of a third notice. At this time, the 
Engineer reserves the right to meet with personnel with the necessary authority within 
the Contractor’s organization to discuss the deficiencies in the Project Supervision. 

 
Third Notice – The Engineer will issue a third notice in writing to the Contractor further 
detailing the deficiencies in the Project Supervision. The Engineer will deduct 25%, or 
$25,000, whichever is greater, from the original contract amount bid for the Project 
Supervision contract item of work, and the Contractor will remove and replace the 
Project Supervisor immediately with another individual approved by the Engineer. 

 
Should, in the sole opinion of the Engineer, the Project Supervisor fail to perform his/her 
duties and responsibilities as described herein to such a degree that the successful 
completion of the project is put in jeopardy, the above system of notices may be 
foregone, and the Contractor shall immediately replace the Project Supervisor upon 
receipt of written notice. The Engineer, in its determination, will consider failure by the 
Contractor to provide adequate project supervision as a basis to suspend work without 
the extension of contract time or additional compensation. 

 
If the original Project Supervision contract amount is insufficient to cover said 
deductions, the Engineer will reduce Project Supervision contract amount to zero and 
will generate a contract modification to assess a penalty to cover the difference between 
the Project Supervision contract amount and the total amount of the deduction(s). The 
expectation is that the Project Supervision contract amount will be sufficient to cover any 
deductions. 

 
b. Materials. None Specified. 

 
c. Construction. Not specified. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at 

the contract unit price using the following pay item: 
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Pay Item  Pay Unit 
 

Project Supervision, Max $___ .........................................................................Lump Sum 
 
Measure Project Supervision, Max $___ by the unit lump sum and pay for it at the contract 
unit price, which price includes costs for all labor, equipment and materials necessary to 
complete the work. 
 
Measurement will be on a pro rata basis at the time of each progress payment and based on the 
ratio of work completed during the payment period and the total contract amount. When all of 
the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less 
any deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

RESIDENT NOTIFICATION 
 

AA:DAD 1 of 1 05/09/20 
 

a. Description. This work consists of notifying in writing all affected residents and/or 
property/business owners of any proposed preventative maintenance (crack and surface 
treatments) work on all major and minor (local) City streets, unless otherwise directed by the 
Engineer. Provide written notification with the following information:  
 

1. Date of notification to affected residents. 
 
2. The nature and duration of the planned work, disruption, and/or closure. 
 
3. Request resident and/or property/business owner not to park on street during the 

planned work operation. 
 
4. The name, address and telephone numbers of the Contractor, the Engineer, and 

appropriate City departments. 
 
At the preconstruction meeting or no later than seven (7) business days prior to commencement 
of any contract work, submit to the Engineer for approval a notification plan (including the 
proposed written notification).  
 
No construction will begin for work where written notification to is not complete. The Engineer will 
not give any consideration to claim(s) for contract extension of time resulting from failure to fulfill 
the requirements of the detailed specification. 
 

b. Materials. None specified. 
 
c. Construction. At least 48 hours in advance of any surface treatment work distribute 
approved notices to affected residents and/or property/business owners within the planned work 
limits. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Resident Notification .......................................................................................... Lump Sum 
 
Measure Resident Notification by the unit lump sum and pay for it at the contract unit price, 
which price includes costs for all labor, equipment and materials necessary to complete the work. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on the 
ratio of work completed during the payment period and the total contract amount. When all of the 
work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, less any 
deductions incurred for inadequate performance as described herein. This amount will not 
increase for any reason, including extensions of time, extras, and/or additional work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

VACUUM TYPE CLEANING EQUIPMENT 
 
AA:DAD 1 of 1 02/25/18 
 

a. Description. This work includes furnishing and operating throughout the construction 
period, vacuum type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, etc.) 
approved by the Engineer, as and when directed by the Engineer for dust control, for dirt/debris 
control, and for street cleaning immediately prior to paving, and for street and utility structure 
cleaning after any and all paving. 
 

b. Materials. None specified. 
 

c. Construction. The Contractor shall furnish and operate throughout the construction 
period, vacuum type street cleaning and utility structure cleaning equipment (Vac-All, Vactor, 
etc.) approved by the Engineer.  When directed by the Engineer, the Contract shall use this 
equipment to control dust, dirt, and other debris within the project limits and beyond as required, 
to clean streets surfaces immediately prior to placing HMA pavement mixtures, and for street 
and utility structure cleaning after any and all paving.  The cleaning equipment shall be of 
sufficient power to remove dust, dirt, and debris from the pavement and from utility structures in 
and adjacent to the construction area. 
 

d. Measurement and Payment. The Engineer will not pay for the work required of this 
detailed specification separately. The Contractor shall be include it in the contract unit price bid 
for the pay Item General Conditions, Maximum, $___. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE 
 
AA:DAD 1 of 3 06/08/22 
 
Complete the entirety of work under this Contract in accordance with, and subject to, the 
scheduling requirements as outlined below, and all other requirements of the Contract 
Documents. 
 
Organize, coordinate and diligently execute the work at the locations shown on the Schedule of 
Streets included herein. This schedule details the requirements, if any, for the Start of Work (on 
or after dates specified), the Completion of Work (on or before dates specified), Restricted 
Dates, the Maximum Calendar Days for Open to Traffic, and the Liquidated Damages per 
Calendar Day for each street or phase of work. For the purpose of this Contract, the “Start of 
Work” definition is the date when the temporary “No-Parking” signs become effective and all 
required temporary traffic control and SESC measures are in place and ready for use. The City 
will consider individual major street locations and local street areas to be open to traffic once 
they have met the “Approved for Traffic” requirements defined in subsection 107.21 of the 
Michigan Department of Transportation 2012 Standard Specifications for Construction. Within 
10 days of opening to traffic an individual major street location or local street phase the 
Contractor shall complete all work, which includes, but is not limited to, utility structure 
adjustments, placement of permanent pavement markings, clean-up, street cleaning, 
underground utility and utility structure cleaning, the removal of all temporary traffic control and 
SESC devices and temporary “No Parking” signs, and other necessary work and as directed by 
the Engineer. Failure to complete work in a timely manner may result in the suspension of active 
project work or a delay in starting subsequently planned project work. 
 
The Engineer shall limit the Contractor's work operations to the number of streets that, in its 
opinion, is reasonable to allow for proper and thorough inspection, and to limit traffic control 
and/or safety concerns. With exception to crack treatment work, the contractor shall not have 
more than three (3) locations “active” at any given time with a maximum of two (2) of those 
locations being Major Streets. A location is “active” if work has begun and it has not yet been 
completed. Regard an “Area” shown on the Schedule of Streets as one (1) location. 
 
The City expects to furnish the Contractor with two (2) copies of the Contract, for its execution, 
on or before July 8, 2022. The Contractor shall properly execute both copies of the Contract 
and return them, with the required Bonds and Insurance documentation, to the City by July 29, 
2022. The Contractor shall not begin the work before the applicable date(s) as described herein 
without approval from the Project Engineer, and in no case before the receipt of the fully 
executed Contract and Notice to Proceed. 
 
By no later than August 5, 2020, the Contractor shall submit a detailed schedule of work 
(progress schedule) for the Engineer's review and approval. The progress schedule must fully 
comply with the scheduling requirements contained on the Schedule of Streets. The schedule 
shall clearly indicate, in detail, the start and the finish date of each work task on each street. The 
Contractor shall update the approved progress schedule each week and present it to the 
Engineer at the weekly progress meeting and must consult with the Engineer for review and 
approval of any proposed deviations from the most current, approved, schedule. 
 

DDykman
Highlight
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The Contractor shall begin the work of this project on or after August 15, 2022, and only upon 
receipt of the fully executed Contract, Notice to Proceed and approved Progress Schedule. The 
City will consider granting appropriate time extensions should delays prevent the Contractor 
from starting work on this date. 
 
Complete at least thirty percent (30%) of the contract value by October 15, 2022. Complete 
the remaining percentage of the contract value and the entire project on or before June 30, 
2023. Completion of the project means all locations shown on the Schedule of Streets are 
complete and ready for use in accordance with the “Completion of Work” as defined above. 
 
Failure to open to traffic or complete all work as specified within the times specified, including 
time extensions granted thereto as determined by the Engineer, shall entitle the City to deduct 
dollar amounts specified in the Schedule of Streets as “Liquidated Damages” from the payments 
due the Contractor. The City will access “Liquidated Damages” for delays in the opening to 
traffic and/or the completion of work for each street or phase, for each calendar day the street or 
phase remains unopen and/or the work remains incomplete beyond the required contract 
completion date or timeframe. 
 
Time is of the essence in the performance of the work of this contract. The Contractor is expected 
to mobilize sufficient personnel and equipment and work throughout all authorized hours to 
complete the project by the intermediate (location specific) and final completion dates. Should the 
Contractor demonstrate that they must work on some Sundays in order to maintain the project 
schedule, they may do so between the hours of 9:00 a.m. and 5:00 p.m. with prior approval from 
the City. There will be no additional compensation due to the Contractor for work performed on 
Sundays. 
 
The Engineer may delay or stop the work due to threatening weather conditions. No 
compensation shall be due the Contractor for unused materials or downtime due to rain, or the 
threat of rain. The Contractor is solely responsible for repairing all damages to the work and to 
the site, including any City infrastructure, and any adjacent properties resulting from its decision 
to work in the rain. 
 
The Contractor shall not work in the dark except as approved by the Engineer and shall provide 
lighting for night work as detailed elsewhere in this contract. The Engineer may stop the work or 
may require the Contractor to defer certain work to another day, if, in the Engineer's opinion, the 
Contractor cannot be complete the work within the remaining daylight hours, or if inadequate 
daylight is present to properly perform or inspect the work. No compensation shall be due to the 
Contractor for unused materials or downtime, when the Engineer directs work stoppage for 
reasons due to darkness and/or inadequate remaining daylight. The Contractor is solely 
responsible for repairing all damages to the work and to the site, including any City 
infrastructure, and any adjacent properties, which result from working in the dark. 
Assessment of Liquidated Damages will occur until the required work is complete in the current 
construction season. If, with the Engineer’s approval, work extends beyond seasonal limitations, 
the assessment of Liquidated Damages will discontinue until the work resumes in the following 
construction season. 
 
If the construction contract is not complete within the specified period(s) including any 
extensions of time granted thereto, at the sole discretion of the City of Ann Arbor it may 
terminate the Contract. Should this occur no additional compensation will be due to the 
Contractor, and the Contractor may be forbidden to bid on future City of Ann Arbor projects for a 
period of at least three (3) years. If the Engineer elects to terminate the Contract, payment for 
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contract items with a Lump Sum unit price will be up to a maximum amount equal to the 
percentage of the contract work that is complete at the time of termination. 
 
The City's decision to delete streets or phases, add streets, change the construction limits on 
streets, or, the City's contribution to a delay of the construction on any one street shall not 
entitle the Contractor to receive additional compensation for work on any other street(s) or 
phase(s), nor shall it relieve the Contractor of any responsibilities for completion of work on any 
other street(s) or phase(s). 
 
Include any/all efforts to organize, coordinate, and schedule the project work in the contract unit 
price bid for the pay item General Conditions, Max $___. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MAXIMUM UNIT WEIGHT 
 
AA:DAD 1 of 1 04/17/18 
 
Determination of the maximum dry density per cubic foot (lbs/ft3) will be using test method 
AASHTO T-180 unless otherwise directed by the Engineer.  Use the determined value(s) as the 
maximum unit weight when measuring the in place compaction or density of soils unless such 
value(s) are determined by an alternate test method as directed by the Engineer. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

HOT MIX ASHALT PAVEMENT REPAIR 
 
AA:DAD 1 of 2 06/08/22 
 

a. Description. This work consists of repairing intermittent and variable sized areas of 
distressed asphalt pavement including longitudinal joint failures by cold milling the existing 
pavement and placing new hot mix asphalt (HMA) material in as directed by the Engineer and as 
described herein. 
 

b. Materials. Provide materials in accordance with subsection 501.02 of the Michigan 
Department of Transportation (MDOT) 2012 Standard Specifications for Construction and as shown 
on the special detail. 
 
Use the following mixes for Hand Patching, Modified: 

PAY ITEM HMA MIX 
APPLICATION 

RATE 
ESTIMATED 
THICKNESS 

PERFORMANCE 
GRADE 

AWI 
(min) 

Hand 
Patching, Modified, 

Major Streets 

5E3, 
4E3, 5E1 

or 4E1 

Yield may 
vary with 

maximum  = 
330 lb/syd 

Thickness 
may vary with 

maximum 
layer = 3.0 

inches 

PG 64-28 N/A 

Hand 
Patching, Modified, 

Minor (Local) 
Streets 

LVSP 

Yield may 
vary with 

maximum  = 
330 lb/syd 

Thickness 
may vary with 

maximum 
layer = 3.0 

inches 

PG 58-28 N/A 

Use the respective mixes indicated above for work on Major and Local streets unless the project log 
notes otherwise or directed otherwise by the Engineer. 
 
The Performance Grade asphalt binder range for the HMA mixture shall be as noted above. 
 

c. Construction. Ensure all construction is in accordance with subsection 501.03 of the MDOT 
2012 Standard Specifications for Construction with the following modifications and/or additions. 
 
Cold mill designated repair locations to depth no greater than 3 inches. Square off all repair area 
corners and remove pavement in corners to at least 1½ inches minimum depth. Place and compact 
HMA patch material in no greater than 3-inch layers to the adjacent pavement surface grade using 
a machine vibrator or approved roller. 
 
Apply bond coat material at prior to placing HMA patch material. 
 
Complete pavement repairs of the existing asphalt pavement prior to placement of the first cape 
seal surface treatment course (Seal, Single Chip) or Micro-Surface, Single Course if that is the only 
surface treatment course being applied. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 
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Pay Item Pay Unit 

 
Cold Milling HMA Surface, Modified ................................................................ Square Yard 

Hand Patching, Modified, Major Streets ........................................................................ Ton 

Hand Patching, Modified, Minor (Local) Streets ............................................................ Ton 
 
Measure Cold Milling HMA Surface, Modified area by the unit square yard and pay for it at the 
contract unit price, which price includes the cost for all labor, equipment and materials required to 
remove, load, haul, and dispose of the cold milled material, and cleaning the cold milled pavement. 
The Engineer will not pay for material picked up by cleaning after cold milling. 
 
Measure Hand Patching, Modified, Major Streets weight by the unit ton and pay for it at the 
contract unit price, which prices includes the cost for all labor, equipment and materials to place 
HMA, by hand or other methods, and compacting the material. This price also includes furnishing 
and applying bond coat material.  
 
Measure Hand Patching, Modified, Minor (Local) Streets weight by the unit ton and pay for it at 
the contract unit price, which prices includes the cost for all labor, equipment and materials to place 
HMA, by hand or other methods, and compacting the material. This price also includes furnishing 
and applying bond coat material. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

HMA CRACK TREATMENT 
 
AA:DAD 1 of 2 05/06/20 
 

a. Description. This work consists of treating cracks in Hot Mix Asphalt (HMA) surfaces 
using either a saw or rout and seal process or an overband process. 
 

b. Materials. Provide materials in accordance with subsections 502.02 of the Michigan 
Department of Transportation (MDOT) 2012 Standard Specifications for Construction with the 
following modification. 
 

1. Delete subsection 502.02.B.1 of the MDOT 2012 Standard Specifications for 
Construction. 

 
c. Construction.  Ensure all construction is in accordance with subsection 502.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modification: 
 

1. Delete the second sentence of the second paragraph of subsection 502.03.D.2 of the 
Standard Specifications for Construction and replace with the following: “Apply overband 
4 inches wide, ±1/4 inch and from 1/8 inch to 3/16 inch thick.” Add the following to the end 
of subsection 502.03.D.2.b. of the MDOT 2012 Standard Specifications for Construction: 
“Allow curing for a minimum of 3 days prior to placement of micro-surface.” 

 
2. Add the following to the end of subsection 502.03.D.2.c of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 7 days prior to placement 
of chip seal.” 

 
3. Add the following to the end of subsection 502.03.D.2.d of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 14 days prior to placement 
of paver placed surface seal.” 

 
4. Add the following to the end of subsection 502.03.D.2.e of the MDOT 2012 Standard 

Specifications for Construction: “Allow curing for a minimum of 14 days prior to placement 
of HMA ultra-thin overlay.” 

 
d. Measurement and Payment. Delete subsection 502.04 of the MDOT 2012 Standard 

Specifications for Construction, in its entirety and replace it with the following: 
 
502.04 Measurement and Payment. 
 

Pay Item Pay Unit 
 
Overband Crack Fill, Lane ....................................................................................... Lane Mile 
HMA Crack Treatment, Lane ................................................................................... Lane Mile 

 
A. Overband Crack Fill. The Engineer will measure Overband Crack Fill, Lane along the 
centerline of each lane. This measurement includes the traffic lane, as defined in the Lane Mile 
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Inventory, any adjacent paved shoulders, and bike lanes.  Parking lanes will be measured as 
separately. 
 
The unit price for Overband Crack Fill, Lane includes the cost of preparing and filling the cracks 
using the overband method, providing the required documentation, corrective work, and 
temporary traffic markings. 
 
B. HMA Crack Treatment. The Engineer will measure HMA Crack Treatment, Lane along the 
centerline of each lane. This measurement includes traffic lanes, as defined in the Lane Mile 
Inventory, any adjacent paved shoulders, and bike lanes.  Parking lanes will be measured as 
separately. 
 
The unit price for HMA Crack Treatment, Lane includes the cost of preparing, filling and sealing 
the cracks, including treating working cracks with the saw or rout and seal method, and treating 
non-working cracks with the overband method. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MICRO-SURFACING 
 
AA:DAD 1 of 2 05/23/18 
 

a. Description. This work consists of preparing existing pavement and providing and placing 
a micro-surfacing mixture in accordance with section 504 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, as directed by the 
Engineer, and as described herein. 
 

b. Materials. Provide materials in accordance with subsection 504.02 of the MDOT 2012 
Standard Specifications for Construction with the following modification. 
 

1. Add the following to subsection 504.02.A of the MDOT 2012 Standard Specifications 
for Construction. 

 
A. Screen 2FA fine aggregate used for micro-surfacing at the project site to ensure 

aggregate being introduced into the micro-surface mixture is not larger than the 
top size aggregate allowed in the mix design. Screen aggregate directly into the 
material transport units or micro-surface machine(s). Use aggregate screening 
unit capable of producing adequate tonnage to maintain project production in 
accordance with subsection 504.03. 

 
2. Use CSS-1hM asphalt emulsion for micro-surfacing mixtures. The emulsified asphalt 

must conform to certification procedures described in the MDOT Materials Quality 
Assurance Procedures Manual.  

 
c. Construction.  Ensure all construction is in accordance with subsection 504.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modifications. 
 

1. Add the following to subsection 504.03.C of the MDOT 2012 Standard Specifications 
for Construction. 

 
A. Use a pick-up sweeper to perform any sweeping required to prepare the existing 

surface. 
 

2. Add the following to subsection 504.03.D of the MDOT 2012 Standard Specifications 
for Construction. 

 
A. Take extreme care not to place micro-surface mixture on any concrete curb and 
gutter. 

 
Conduct nighttime work between the hours of 8:00 p.m. and 7:00 a.m. at the locations shown on 
the “Project Schedule of Street” and in the “Project Log”, unless otherwise directed.  The 
Engineer may allow nighttime work at other locations with seven (7) day notification to the 
Engineer, and only after authorization by the City. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the respective contract unit prices using the following respective pay items: 
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Pay Item Pay Unit 
 

Micro-Surface, Standard ..................................................................................... Square Yard 
Micro-Surface, Single Course .............................................................................. Square Yard 
Micro-Surface, Single Course, Nighttime Work .................................................... Square Yard 

 
Measure Micro-Surface, Standard; Micro-Surface, Single Course; and Micro-Surface, 
Single Course, Nighttime Work area in place by their respective units square yard and pay for 
them at their respective contract unit prices, which prices include the costs for all labor, equipment 
and materials necessary to complete the work. 
 
The unit prices for Micro-Surface, regardless of the type required, include the cost of surface 
preparation; applying a bond coat; stationing and the establishment of yield intervals; placing 
temporary pavement markings; corrective action and any traffic control related to it; any required 
materials sampling and testing; and documentation. 
 
The unit price for Micro-Surface, Standard also includes the cost for all materials, equipment, 
and labor required to place the micro-surfacing mixtures including the application of a rut filling 
course, a leveling course, and a surface course for full width coverage. 
 
The unit price for Micro Surface, Single Course also includes the cost for all materials, 
equipment, and labor required to place the micro-surfacing mixtures by applying a single course 
of mixture for full width coverage. 
 
The unit price for Micro Surface, Single Course, Nighttime Work also includes the cost for all 
materials, equipment, and labor required to place the micro-surfacing mixtures by applying a 
single course of mixture for full width coverage during the hours of work specified.  Pay for 
lighting to conduct this work separately at the contract unit price for the pay item Ltg for Night 
Work. 
 
The City will pay separately for temporary traffic control to place any mixture in accordance with 
the Detailed Specification for Maintaining Traffic, and removing pavement markings in 
accordance with subsection 812.04 of the MDOT 2012 Standard Specifications for Construction. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

CHIP SEAL 
 
AA:DAD 1 of 3 04/17/18 
 

a. Description. This work consists of preparing the pavement surface and providing and 
placing a single chip seal in accordance with section 505 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, as directed by the 
Engineer, and as described herein. 
 

b. Materials. Provide materials in accordance with subsection 505.02 of the MDOT 2012 
Standard Specifications for Construction with the following modifications. 
 

1. Asphalt Emulsion. Use CRS-2M as specified in section 904 of the MDOT 2012 
Standard Specifications for Construction.  The emulsified asphalt must conform to 
certification procedures described in the MDOT Materials Quality Assurance Procedures 
Manual. 

 
2. Coarse Aggregate. Provide CS-2 course aggregates meeting the gradation and 

physical requirements of Table 1.  Coarse aggregates for all chip seals will be tested 
materials or provided by a prequalified aggregate supplier.  Use no copper smelter slag as a 
chip seal aggregate. 

 
c. Construction.  Ensure all construction is in accordance with subsection 505.03 of the 

MDOT 2012 Standard Specifications for Construction with the following modifications and/or 
additions. 
 

1. Placement Operation. Prior to placing the chip seal, establish, identify, and maintain, 
1,000-foot intervals until project completion. 

 
Immediately prior to placing the chip seal remove all pavement markings using an abrasion 
method. 

 
Roll the coarse aggregate before the asphalt emulsion has set. Leave no more than 150 feet 
of unrolled cover material at any time.  Leave no cover material unrolled for more than five (5) 
minutes.  Complete a minimum of two (2) complete rolling trips over the cover aggregate. A 
complete trip is one pass, forward and backward, over the same patch.  Each trip shall 
overlap the previous trip. 

 
Roll the coarse aggregate sufficiently to embed it into the asphalt emulsion. If the Engineer 
determines that the rolling procedures are not sufficiently embedding the aggregate into the 
emulsion, then the Contractor will submit modifications for improving the rolling procedures to the 
Engineer for approval. 
 
Do not place cover (course) aggregate on asphalt emulsion after it breaks. 
 
Perform an initial sweeping on the final surface before the end of each day’s work or within 24 
hours of application with the approval of the Engineer. Begin initial sweeping within 3 hours after 
application unless otherwise directed by the Engineer. 
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2. Application Rates. Apply asphalt emulsion at a rate within the range of 0.39 - 0.41 

gallons per square yard. The JMF target rate for the asphalt shall be 0.40 gallons per square 
yard. Apply asphalt emulsion at a minimum temperature of 290°F, followed by a uniform 
application of coarse aggregate. 

 
Place CS-2 coarse aggregate at a rate within the range of 18-20 pounds per square yard.  
The JMF target rate for the asphalt shall be 19 pounds per square yard. 
 
If the target rates are not the optimum application rates due to the gradation of the coarse 
aggregate or due to existing surface conditions of the pavement, the Contractor shall notify 
the Engineer. The Contractor shall then submit new rates and a new JMF for approval by the 
Engineer prior to work commencing. 

 
3. Temporary Raised Pavement Markings. Place temporary raised pavement markings 

prior to the application of the chip seal, at intervals specified below, or as directed by the 
Engineer. 

 
A. On tangent sections of roadway and on gentle curvatures of roadways, place the 

markers at 50-foot intervals. 
 

B. On severe curvatures of roadways, place the markers at 25-foot intervals. 
 

Install temporary raised pavement markings no more than 24 hours prior to the placement of the 
chip seal. Offset the markings from the centerline or lane line(s) to facilitate placement of the first 
pass of the micro-surfacing; remove the markings under the lane closure of the adjacent pass, 
and place the temporary pavement markings upon completion of the micro-surfacing to ensure 
they are always present. 

 
d. Measurement and Payment. Measure and pay for the completed work, as described, at 

the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Seal, Single Chip, Modified ............................................................................ Square Yard 
 
Measure Seal, Single Chip, Modified area in place by the unit square yard and pay for it at the 
contract unit price, which price includes all cost for labor, equipment and materials necessary to 
complete the work. Payment also includes the cost of surface preparation; placing temporary 
pavement markings; corrective action and any traffic control related to it; any required materials 
sampling and testing; and documentation. 
 
The City will pay separately for temporary traffic control in accordance with the Detailed 
Specification for Maintaining Traffic, and removing pavement markings in accordance with 
subsection 812.04 of the MDOT 2012 Standard Specifications for Construction. 
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Table 1:  Gradation and Physical Requirements for Single Chip Seal Aggregates 

Sieve Analysis (MTM 109), Total Percent Passing (a) 
Sieve Size CS-2 

¾ “ 100 
½ “ 100 

3/8 “ 90-100 
No. 4 0-10 
No. 8 0-5 

No. 200 
(loss by wash) 2.0 maximum 

Physical Requirements for Coarse Aggregates (CS-1 and CS-2) 
Test Description Specification 

MTM 102 L.A. Abrasion Resistance 35% maximum (b) 
45% maximum (c) 

MTM 117 Percent of crushed Particles 95% minimum 

MTM 110 Deleterious Particles in 
Aggregate 3.5% maximum (d) 

ASTM D4791 (e) Flat and Elongated Ratio, 3:1 12.0% maximum 

MTM 111 (f) Aggregate Wear Index (AWI) 260 minimum 

(g) Moisture Content at time of 
Placement 4% maximum 

a. All aggregate shall be washed. 
b. Natural aggregate. 
c. Iron Blast-Furnace slag aggregate. 
d. Includes the sum of shale, silt stone, structurally weak and clay ironstone. 
e. As determined for material retained on the No.4 sieve. The ratio between any 

combination of length, width or thickness. 
f. For single chip seal and second course of double chip seal. Does not apply to a 

shoulder chip seal. 
g. As described in MDOT Procedures for Aggregate Inspection. 

 
Note: The AWI requirement is waived on shoulders. 

 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

PERMANENT PAVEMENT MARKINGS 
 
AA:DAD 1 of 1 06/08/22 
 

a. Description. This work consists of providing and placing permanent pavement markings in 
accordance with the Michigan Manual on Uniform Traffic Control Devices (MMUTCD). Provide 
pavement markings that conform to the plans, section 811 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, MDOT Pavement Marking 
Standard Plans, City of Ann Arbor Special Details, as directed by the Engineer, and as specified 
herein. 
 

b. Materials. Provide materials in accordance with sections 811 and 920 of the MDOT 2012 
Standard Specifications for Construction. Provide the Material Safety Data Sheets to the Engineer 
for required materials and supplies. Dispose of unused material and containers in accordance with 
the Federal Resource Conservation Recovery Act (RCRA) of 1976 as amended, and 1994 PA 451, 
Part 111 Hazardous Waste Management. Provide samples of permanent pavement marking 
materials upon request. 
 

c. Construction Methods. The preparation and placement of permanent pavement markings 
shall conform to section 811 of the MDOT 2012 Standard Specifications, the plans, and as specified 
herein. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at the 
respective contract unit prices using the following respective pay items: 
 

Pay Item Pay Unit 
 

Pavt Mrkg, Thermopl, Lt Turn Arrow Sym ................................................................... Each 

Pavt Mrkg, Thermopl, Thru Arrow Sym ....................................................................... Each 

Pavt Mrkg, Thermopl, Thru and Lt Turn Arrow Sym .................................................... Each 

Pavt Mrkg, Thermopl, Only.......................................................................................... Each 

Pavt Mrkg, Thermopl, Railroad Sym ........................................................................... Each 

Pavt Mrkg, Thermopl, Speed Hump Chevron, White .................................................. Each 
 
Measure Pavt Mrkg, Thermopl, 4 inch, White Parking Sym in place by the unit foot and pay for 
them at the contract unit price, which prices include the costs for all labor, equipment and materials 
to complete the work. 
 
Measure Pavt Mrkg, Thermopl, Lt Turn Arrow Sym; Pavt Mrkg, Thermopl, Only; Pavt Mrkg, 
Thermopl, Rt Turn Arrow Sym; Pavt Mrkg, Thermopl, Speed Hump Chevron, White; and Pavt 
Mrkg, Thermopl, Thru Arrow Sym individually in place by the unit each and pay for them at their 
respective contract unit prices, which prices include the costs for all labor, equipment and materials 
to complete the work. 



CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MAINTENANCE OF TRAFFIC 
 
AA:DAD 1 of 4 06/08/20 
 

a. Description. The Contractor shall maintain traffic at the locations identified on the 
“Schedule of Streets” for duration of project work. Maintenance of traffic will be in accordance 
with subsection 104.11 and section 812 of the Michigan Department of Transportation (MDOT) 
2012 Standard Specifications for Construction, the 2011 Michigan Manual of Uniform Traffic 
Control Devices (MMUTCD), applicable supplemental specifications, as directed by the 
Engineer, and as herein specified. 
 
All streets included in this project shall remain open to traffic during construction unless 
otherwise approved by the Engineer. 
 
The Contractor shall maintain traffic in accordance with the following, and herein included, 
Michigan Department of Transportation (MDOT) Maintaining Traffic Typicals and Work Zone 
Device Details apply to the project: M0020a, M0050a, M0140a, M0150a, M0232a, M0250a, 
M0330a, WZD-100-A, and WZD-125-E. 
 
The Contractor must submit a work zone traffic control plan to the Engineer in accordance with 
section 104 of the 2012 Standard Specifications for Construction and this detailed specification. 
The Engineer will have seven (7) calendar days to review the plan for acceptance or provide 
comments for plan revisions required to obtain acceptance. At a minimum, the plan shall include 
the proposed ingress/egress locations for construction equipment and vehicles, traffic control 
devices that will be utilized to warn the motoring public of ingress/egress locations, and 
measures that will be taken to ensure compliance with the plan. No work shall begin prior to 
acceptance of the work zone traffic control plan. Additional time required to obtain an accepted 
work zone traffic control plan shall not be cause for delay or impact claims. All costs associated 
with obtaining an acceptable plan, providing and executing all parts of the accepted plan 
including required traffic control devices, or resolving an incomplete or unacceptable plan shall 
be borne by the Contractor. 
 
The Engineer will direct any changes or adjustments to these signing typicals and details as 
may be necessary to facilitate the maintenance of traffic required for the project. 
 
The permanent pavement marking items are included in the contract and shall be placed per the 
MDOT 2012 Standard Specifications for Construction prior to the removal of any devices 
required to temporarily maintain traffic during construction, and also prior to opening the project 
to traffic unless otherwise approved by the Engineer. 
 
The Contractor shall notify the Project Engineer a minimum of 10 business days prior to the 
implementation of any lane closures. 
 
These maintaining traffic provisions are subject to change in the event of special community 
activities. 
 

b. Materials. Materials for all devices used to temporarily control and maintain traffic shall 
meet the requirements of section 812 of the MDOT 2012 Standard Specifications for 
Construction, the MMUTCD, and the applicable MDOT typicals and details included herein. 
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All signs shall be of sizes shown on the MDOT typicals and details, unless otherwise directed by 
the Engineer. Install temporary signs that are to remain in the same place for 14 days or more 
on driven posts. Install all other temporary signs on portable supports. All signs shall have a 
minimum bottom height of 7.0 feet. 
 
Channelizing devices required for all lane closures shall be plastic drums. 42 inch channelizing 
devices are permissible at certain locations with approval from the Engineer. 
 

c. Construction. Construction methods shall meet the requirements of section 812 of the 
MDOT 2012 Standard Specifications for Construction. 
 
The Contractor shall furnish and place all necessary temporary traffic control devices to 
maintain traffic during construction. Keep all work, construction equipment, and material storage 
behind the curb, or behind barricades or channelizing devices, in combination with protective 
fencing if required to protect open excavations. No work, construction equipment, or material 
storage shall in any way hinder vehicle movement or impair traffic vision. The contractor shall 
protect all uncured surface treatment applications as required until all traffic (pedestrian, bicycle, 
vehicular, etc.) can access it without damage. The Contractor shall install additional barricades 
and protective fencing at the end of each day to insure no disturbance to the work area. 
 
Distances between warning, regulatory, and guide signs as shown on the typicals and details 
are approximate, and may require field adjustment, as directed by the Engineer. 
 
The Contractor shall maintain two-way traffic as shown on the typicals and details, access for 
local traffic on local streets, and keep all intersections open to traffic at all times, unless 
specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active 
work areas. Remove and replace patch areas that extend more than halfway across the 
roadway in a manner to provide a minimum of half the pavement width at all times for 
maintaining traffic. 
 
The Contractor shall remove existing pavement markings and place temporary pavement 
markings as directed by the Engineer. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the 
property of the Contractor. The City shall not be responsible for stolen or damaged signs, 
barricades, plastic drums and other traffic maintenance items. The Contractor shall replace 
missing and/or damaged traffic control devices immediately, at no additional cost to the City. 
 

1. Construction Influence Area (CIA). The CIA shall consist of, at each location, the 
width of the right-of-way and easements, and the limits of any advance temporary 
construction signing shown on the applicable maintaining traffic typicals and details 
along the street under construction and any/all cross streets. Posted detour routes are 
not included as part of the CIA. 

 
The Contractor shall furnish, erect, maintain, and upon completion of the work, remove 
all traffic control devices within and around the CIA, and along posted detour routes, for 
the safety and protection of traffic. This includes, but is not limited to, regulatory and 
warning signs, barricades, channeling devices and other minor devices where required 
by the Engineer. 
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The Contractor shall coordinate its operations with all subcontractors, utilities, and/or 
other contractors performing work on this and other projects within, or adjacent to, the 
Construction Influence Area (CIA). The contractor shall avoid conflicts in maintaining 
traffic operations, signing, and orderly progress of other contract work. 

 
2. Permits. Prior to the start of construction, the Contractor shall obtain a "Right-of-
Way" Permit from City of Ann Arbor Customer Services Unit. The Contractor shall notify 
the Engineer and obtain a "Traffic Detour or Lane Closure" Permit from City of Ann Arbor 
Project Management Services Unit a minimum of 72 business hours prior to the 
implementation of any traffic shifts, lane closures and street closures. The City will waive 
the fees associated with these permits. 

 
3. Work Times and Restrictions. Conduct all work Monday through Saturday between 
7:00 a.m. and 8:00 p.m. unless there is plan authorized by the City prior to 
commencement of construction that identifies the alternate days and hours of work. 
Notify the Engineer a minimum of three (3) working days in advance of any required 
night work. Night work must have the approval of the City prior to commencement. 

 
Only perform work on Sunday if it is of an emergency nature or if it is necessary to 
ensure vehicular and pedestrian traffic safety, and only perform it with prior approval by 
the City. 

 
Perform no construction activities or interruptions to traffic, including lane closures, on 
Sundays and during the Memorial Day, Independence Day, and Labor Day holiday 
periods unless otherwise authorized by the Engineer. All streets and sidewalks that can 
be open shall be open to motorized and non-motorized traffic. The Engineer will also not 
permit any trucking on or off site during these times. 

 
During non-working periods, any area with uncompleted work shall have plastic drums at 
specific locations and protective fencing, as directed by the Engineer, and at no 
additional cost to the project. 

 
4. Traffic Restrictions. The Contractor shall, at all times, conduct its work to insure the 
least possible obstruction to traffic and inconvenience to the general public, businesses, 
and residents in the vicinity of the work. 

 
Do not impact traffic on major streets between the hours of 7:00 a.m. to 9:00 a.m. and 
from 3:30 p.m. to 6:00 p.m. unless otherwise approved by the Engineer or as specified 
on the Lane Closure Permit. Make all major changes in traffic control either between 
9:00 a.m. and 3:30 p.m. or between 6:00 p.m. and 7:00 a.m. in order to minimize 
interference with rush hour traffic. All traffic controls must be in place and ready for traffic 
each day by 7:00 a.m. and 3:30 p.m. The Engineer will permit temporary obstruction of 
traffic for loading and unloading of trucks if the Contractor provides traffic regulators (flag 
persons) in conformance with Part VI of the MMUTCD. During temporary obstructions, a 
minimum of two traffic regulators are required. 

 
Maintain access to businesses, residences, and side street(s) within the CIA for the 
duration of the project. The Contractor shall make every effort to coordinate its 
operations to minimize interruptions that may impact this access. The Contractor shall 
notify the Engineer forty-eight (48) hours in advance of any work planned on or near 
business or residential driveways, and stage work so that it is part-width when it is 
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necessary to work in these areas. The Engineer will not allow the Contractor to prohibit 
access to businesses and residences during any phase of construction, unless agreed 
upon with the property owner(s).  The Engineer may require traffic regulator (flag) control 
at its discretion and will direct the Contractor to provide it when necessary to maintain 
safe access to businesses, residences, and side street(s). 

 
Lane width shall be a minimum of 9 feet wide. Contractor shall schedule work in order to 
maintain traffic flow and under no circumstances stop traffic for prolonged periods as 
determined by the Engineer. The Contractor shall suspend work within the CIA during 
peak traffic hours and/or when construction activities are unduly hampering or delaying 
traffic flow as determined by the Engineer.  

 
5. Emergency Services. The Contractor shall notify local police, fire departments and 
emergency response units a minimum of three business days (72 hours) prior to the 
closure of any lanes, or traffic shifts causing restricted movements of traffic or restricted 
access. Fire hydrants in or adjacent to the work shall be kept “live” and fire fighting 
forces made aware of their availability at all times during construction. 

 
d. Measurement and Payment. The Engineer will pay for maintaining traffic, as described, 

at the contract unit prices for the pay items included in the contract and in accordance with 
subsection 812.04 of the MDOT 2012 Standard Specifications for Construction and any special 
provisions or supplemental specifications included in the contract. 
 
Measure all complete work by the respective units and pay for it at the respective unit prices for 
the traffic control items included in the contract, which prices shall include all labor, equipment 
and materials as required. 
 
All signing and related traffic control devices deemed necessary for the maintenance of traffic 
on the project as shown on the applicable MDOT Maintaining Traffic Typicals and Work Zone 
Device Details are the basis for the estimated quantities contained in the Contract, including 
traffic regulators, lighted arrows and minor traffic control devices. 
 
Payment for furnishing and operating temporary traffic control devices shall be for the maximum 
quantity in use at each location at any one time with exception to lighted arrows and portable 
changeable message signs, which payment shall be for furnishing and operating the maximum 
quantity in use at any one time during the entire project (all streets). 
 
Any additional signing or maintaining traffic devices required to expedite the construction shall 
be at the Contractor’s expense unless approved by the Engineer. 
 
Include any/all costs for transporting temporary traffic control devices in their respective contract 
unit prices bid for the individual traffic control items of work set up in the contract. 
 
The Engineer will pay for temporary traffic control devices only once irrespective of the number 
of times moved or placed in and out of operation. 
 
The Engineer will pay for additional quantities of traffic control devices it deems necessary at 
the contract unit for such devices. 
Include any/all costs for temporary traffic control devices where there is no separate pay item in 
the contract unit price bid for the pay item _Minor Traffic Control, Max $___. 
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NOTES

SIGN SIZES

35. THESE SIGNS ARE INTENDED TO BE USED WITHIN THE LIMITS OF THE TEMPORARY SEQUENCE SIGNING AS IS SHOWN ON 

1 0F 2. THESE SIGNS ARE NOT TO BE INTERMINGLED WITH ANY OTHER TEMPORARY SEQUENCE SIGNING EXCEPT AS

SHOWN.

AN UNDIVIDED TWO-WAY ROADWAY

REMOVED AT END OF EACH WORK DAY ON

ALL TRAFFIC CONTROL DEVICES ARE

STATIONARY WORK ZONE OPERATIONS WHERE

INTERMEDIATE AND SHORT TERM 

TYPICAL ADVANCE SIGNING TREATMENT FOR

CON:AE:djf

BMM:CRB    2    2 

30. THE APPROPRIATE ADVANCE SIGNING SEQUENCE(S), (M0030a THROUGH M0080a) SHALL BE USED ON ALL PROJECTS.

    OCTOBER 2011    

    M0050a   

10/13/2011    

W20-1     -      48" x 48"

R5-18b    -      48" x 60"

R5-18     -      48" x 60"

G20-2     -      48" x 24"

PW RD/TS/Typicals/Signs/MT NON FWY/M0050a.dgn  
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9. ALL TRAFFIC REGULATORS SHALL BE PROPERLY TRAINED AND SUPERVISED.

10. ALL TRAFFIC REGULATORS’ CONDUCT, THEIR EQUIPMENT, AND TRAFFIC REGULATING PROCEDURES SHALL CONFORM

TO THE CURRENT EDITION OF THE MICHIGAN MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MMUTCD) AND THE

CURRENT EDITION OF THE MDOT HANDBOOK ENTITLED "TRAFFIC REGULATORS INSTRUCTION MANUAL."

11. WHEN TRAFFIC REGULATING IS ALLOWED DURING THE HOURS OF DARKNESS, APPROPRIATE LIGHTING SHALL BE

PROVIDED TO SUFFICIENTLY ILLUMINATE THE TRAFFIC REGULATOR’S STATIONS.

13. WHEN INTERSECTING ROADS OR SIGNIFICANT TRAFFIC GENERATORS (SHOPPING CENTERS, MOBILE HOME PARKS, ETC.)

OCCUR WITHIN THE ONE-LANE TWO-WAY OPERATION, INTERMEDIATE TRAFFIC REGULATORS AND APPROPRIATE

SIGNING SHALL BE PLACED AT THESE LOCATIONS.

15. THE HAND HELD (PADDLE) SIGNS REQUIRED BY THE MMUTCD TO CONTROL TRAFFIC WILL BE PAID FOR AS PART OF

FLAG CONTROL.

REGULATORS, NO SPEED REDUCTION

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

9A. IN ANY OPERATION INVOLVING MORE THAN ONE TRAFFIC REGULATOR, ONE PERSON SHOULD BE DESIGNATED AS HEAD

TRAFFIC REGULATOR.

SIGN SIZES

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS SHALL BE NO MORE THAN 2 MILES IN LENGTH UNLESS

RESTRICTED FURTHER IN THE SPECIAL PROVISIONS FOR MAINTAINING TRAFFIC.  ALL SEQUENCES OF MORE THAN 2

MILES IN LENGTH WILL REQUIRE WRITTEN PERMISSION FROM THE ENGINEER BEFORE PROCEEDING.

12E.

28E. THE TRAFFIC REGULATORS SHOULD BE POSITIONED AT OR NEAR THE SIDE OF THE ROAD SO THAT THEY ARE SEEN

CLEARLY AT A MINIMUM DISTANCE OF 500 FEET.  THIS MAY REQUIRE EXTENDING THE BEGINNING OF THE LANE

CLOSURE TO OVERCOME VIEWING PROBLEMS CAUSED BY HILLS AND CURVES.

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

BMM:CRB       M0140a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0140a.dgn    

 2    2 

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

DIAMOND WARNING   - 48" x 48" 

    OCTOBER 2011    

4A. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES IN THE TAPER AREA(S) SHOULD BE 15

FEET AND SHOULD BE EQUAL IN FEET TO TWICE THE POSTED SPEED IN MILES PER HOUR IN THE PARALLEL AREA(S).

1H.

M0020aSEE        FOR "D" VALUES.

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

AND LENGTH OF LONGITUDINAL BUFFERS

NOTES

14. ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED WHEN TRAFFIC VOLUMES ARE

SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND THE W3-4 SIGNS.

10/04/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

9. ALL TRAFFIC REGULATORS SHALL BE PROPERLY TRAINED AND SUPERVISED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

10. ALL TRAFFIC REGULATORS’ CONDUCT, THEIR EQUIPMENT, AND TRAFFIC REGULATING PROCEDURES SHALL CONFORM

TO THE CURRENT EDITION OF THE MICHIGAN MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES (MMUTCD) AND THE

CURRENT EDITION OF THE MDOT HANDBOOK ENTITLED "TRAFFIC REGULATORS INSTRUCTION MANUAL."

11. WHEN TRAFFIC REGULATING IS ALLOWED DURING THE HOURS OF DARKNESS, APPROPRIATE LIGHTING SHALL BE

PROVIDED TO SUFFICIENTLY ILLUMINATE THE TRAFFIC REGULATOR’S STATIONS.

13. WHEN INTERSECTING ROADS OR SIGNIFICANT TRAFFIC GENERATORS (SHOPPING CENTERS, MOBILE HOME PARKS, ETC.)

OCCUR WITHIN THE ONE-LANE TWO-WAY OPERATION, INTERMEDIATE TRAFFIC REGULATORS AND APPROPRIATE

SIGNING SHALL BE PLACED AT THESE LOCATIONS.

15. THE HAND HELD (PADDLE) SIGNS REQUIRED BY THE MMUTCD TO CONTROL TRAFFIC WILL BE PAID FOR AS PART OF

FLAG CONTROL.

9A. IN ANY OPERATION INVOLVING MORE THAN ONE TRAFFIC REGULATOR, ONE PERSON SHOULD BE DESIGNATED AS HEAD

TRAFFIC REGULATOR.

SIGN SIZES

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS SHALL BE NO MORE THAN 2 MILES IN LENGTH UNLESS

RESTRICTED FURTHER IN THE SPECIAL PROVISIONS FOR MAINTAINING TRAFFIC.  ALL SEQUENCES OF MORE THAN 2

MILES IN LENGTH WILL REQUIRE WRITTEN PERMISSION FROM THE ENGINEER BEFORE PROCEEDING.

12E.

28E. THE TRAFFIC REGULATORS SHOULD BE POSITIONED AT OR NEAR THE SIDE OF THE ROAD SO THAT THEY ARE SEEN

CLEARLY AT A MINIMUM DISTANCE OF 500 FEET.  THIS MAY REQUIRE EXTENDING THE BEGINNING OF THE LANE

CLOSURE TO OVERCOME VIEWING PROBLEMS CAUSED BY HILLS AND CURVES.

RECTANGULAR  REGULATORY - 48" x 60" 

DIAMOND WARNING         - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

DOWN IN SPEED LIMIT

REGULATORS AND USING A SINGLE STEP

LANE IS CLOSED UTILIZING TRAFFIC

A TWO-LANE TWO-WAY ROADWAY WHERE ONE

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

CON:AE:djf

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

 2    2 BMM:CRB       M0150a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0150a.dgn    

R5-18c REGULATORY       - 48" x 48"
    OCTOBER 2011    

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

4A. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES IN THE TAPER AREA(S) SHOULD BE 15

FEET AND SHOULD BE EQUAL IN FEET TO TWICE THE POSTED SPEED IN MILES PER HOUR IN THE PARALLEL AREA(S).

14. ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED WHEN TRAFFIC VOLUMES ARE

SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND THE W3-4 SIGNS.

1H.

M0020aSEE        FOR "D" VALUES.

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

AND LENGTH OF LONGITUDINAL BUFFERS

10/04/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS
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END
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SPEED ZONE

SPEED
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W1-4

 
CHANNELIZING DEVICES 

TRAFFIC FLOW

TYPICAL M0030a-M0050a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0050a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

DOWN IN SPEED LIMIT IN ONE DIRECTION ONLY

INTO THE CLFLTO USING A SINGLE STEP

WITH CLFLTO AND SHIFTING ONE THROUGH LANE

CLOSING ONE LANE OF A THREE LANE ROADWAY

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

1/3 L

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 200 ft2 - TYPE B

CON:AE:DJF  

BMM:CRB   

    OCTOBER 2011    

    M0232a   
 1    2 

10/18/2011    PW: RD/T&S/Typicals/Signs/MT/MT NonFwy/M0232a  

(CAUTION MODE)
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

6.

NEAREST THE ROADWAY.

THE TYPE A WARNING FLASHER SHOWN ON THE WARNING SIGNS SHALL BE POSITIONED ON THE SIDE OF THE SIGN

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

SIGN SIZES

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

DIAMOND WARNING        - 48" x 48"

W1-6 WARNING           - 48" x 24"

RECTANGULAR REGULATORY - 48" x 60"

R5-18c  REGULATORY     - 48" x 48"

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

DOWN IN SPEED LIMIT IN ONE DIRECTION ONLY

INTO THE CLFLTO USING A SINGLE STEP

WITH CLFLTO AND SHIFTING ONE THROUGH LANE

CLOSING ONE LANE OF A THREE LANE ROADWAY

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

1F. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

B = LENGTH OF LONGITUDINAL BUFFER

1/2 L, AND 1/3 L = MINIMUM LENGTH OF TAPER

M0020aSEE        FOR "D," "L," AND "B" VALUES

CON:AE:DJF  

BMM:CRB   

    OCTOBER 2011    

    M0232a   
 2    2 

10/18/2011    PW: RD/T&S/Typicals/Signs/MT/MT NonFwy/M0232a  

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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D
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WORK
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ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ROAD WORK

END

D

THIS DIRECTION

NO SPEED REDUCTION

REDUCTION THIS DIRECTION

MAXIMUM 10MPH SPEED

SPEED
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R2-1
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SPEED

LIMIT
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X X
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X X
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REDUCED

AHEAD

W3-5b

SPEED ZONE

THROUGHOUT WORK AREA

PLUS ADDITIONAL R2-1’s

SIGN = 172 ft2 - TYPE B

CON:AE:djf

W4-2

IN ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT

MULTI-LANE ROADWAY USING A SINGLE

A ONE-LANE CLOSURE ON AN UNDIVIDED

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 CHANNELIZING DEVICES

 
LIGHTED ARROW PANEL

 
TRAFFIC FLOW

 1    2 BMM:CRB       M0250a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0250a.dgn    

    OCTOBER 2011    

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

AS INDICATED IN THE NOTES.

PLACE THROUGHOUT W ORK AREA

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

REFLECTS EXISTING SPEED LIMIT

10/11/2011    
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NOTES

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

16B. WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, ADDITIONAL SPEED LIMIT SIGNS RETURNING

TRAFFIC TO ITS NORMAL SPEED SHALL BE PLACED BEYOND THE LIMITS OF THE REDUCED SPEED AS INDICATED.

21. ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED CHANGES IN TRAFFIC PATTERNS

OR PROPOSED TEMPORARY TRAFFIC MARKINGS, SHALL BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC

PATTERN.  EXCEPTION WILL BE MADE FOR DAYTIME-ONLY TRAFFIC PATTERNS THAT ARE ADEQUATELY DELINEATED BY

OTHER TRAFFIC CONTROL DEVICES.

26.

OF THE TAPER AS POSSIBLE.

LIMITATIONS RESTRICT ITS PLACEMENT AS INDICATED, THEN IT SHALL BE PLACED AS CLOSE TO THE BEGINNING

THE LIGHTED ARROW PANEL SHALL BE LOCATED AT THE BEGINNING OF THE TAPER AS SHOWN.  WHEN PHYSICAL

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

16E. WHEN EXISTING SPEED LIMITS ARE REDUCED MORE THAN 10 MPH, THE SPEED LIMIT SHALL BE STEPPED DOWN IN NO

MORE THAN 10 MPH INCREMENTS.

IN ONE DIRECTION ONLY

STEP DOWN IN SPEED LIMIT

MULTI-LANE ROADWAY USING A SINGLE

A ONE-LANE CLOSURE ON AN UNDIVIDED

TYPICAL TEMPORARY TRAFFIC CONTROL FOR

 2    2 BMM:CRB   

DIAMOND WARNING         - 48" x 48"

RECTANGULAR  REGULATORY - 48" x 60"

R5-18c  REGULATORY      - 48" x 48"

 

PW RD/TS/Typicals/Signs/MT NON FWY/M0250a.dgn    

    OCTOBER 2011    

    M0250a   

 

1B. D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020aSEE        FOR "D," "L," AND "B" VALUES

16A. ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED SHALL BE PLACED AFTER EACH MAJOR

CROSSROAD THAT INTERSECTS THE WORK AREA WHERE THE REDUCED SPEED IS IN EFFECT, AND AT INTERVALS

ALONG THE ROADWAY SUCH THAT NO SPEED LIMIT SIGNS REFLECTING THE REDUCED SPEED ARE MORE THAN

TWO MILES APART.

10/11/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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W20-5a

NO SPEED REDUCTION

ROADWAY, WORKERS NOT PRESENT

CLOSURE ON A MULTI-LANE UNDIVIDED

FOR A CENTER-LANE FOR LEFT TURN ONLY

TYPICAL TEMPORARY TRAFFIC CONTROL

D
D

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

BEGINS

ZONE

WORK

R5-18c

D
D

BEGINS

ZONE

WORK

R5-18c

ARE NOT IN PLACE.

CROSSROADS IF PERMANENT SIGNS

INDICATED AND AFTER ALL MAJOR

PLACE THROUGHOUT WORK AREA AS

ROAD WORK

END

ROAD WORK

END

PLUS ADDITIONAL R2-1’s

THROUGHOUT WORK AREA

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

SPEED

LIMIT

R2-1

X X

CON:AE:djf

 CHANNELIZING DEVICES
 

TRAFFIC FLOW

 1    2 BMM:CRB       M0330a   

PW RD/TS/Typicals/Signs/MT NON FWY/M0330a.dgn    

SIGN = 136 ft2 - TYPE B

REFLECTS EXISTING SPEED LIMIT

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

TYPICAL M0030a-M0080a.

DEPICTED ON THE APPROPRIATE

ADVANCE WORK ZONE SIGNING AS

PLACE THIS SIGN ALONG WITH THE

    OCTOBER 2011    

10/18/2011    
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NOTES

DISTANCES BETWEEN SIGNS, THE VALUES FOR WHICH ARE SHOWN IN TABLE D, ARE APPROXIMATE AND MAY NEED

ADJUSTING AS DIRECTED BY THE ENGINEER.

3.

8.

CONDUCTED IN THE BUFFER AREA.

WHEN BUFFER AREAS ARE ESTABLISHED, THERE SHALL BE NO EQUIPMENT OR MATERIALS STORED OR WORK     

25A. THIS SEQUENCE SHOULD ONLY BE USED WHEN WORKERS ARE NOT PRESENT, E.G., FOR CURING CONCRETE OVERNIGHT,

ETC.  WHEN WORK IS BEING CONDUCTED IN THE CENTER LANE, AN ADJACENT LANE (IN ONE OR BOTH DIRECTIONS)

SHOULD ALSO BE CLOSED UTILIZING THE APPROPRIATE TYPICAL SIGNING SEQUENCE.

2. ALL NON-APPLICABLE SIGNING WITHIN THE CIA SHALL BE MODIFIED TO FIT CONDITIONS, COVERED OR REMOVED.

SIGN SIZES

4E. THE MAXIMUM RECOMMENDED DISTANCE(S) BETWEEN CHANNELIZING DEVICES SHOULD BE EQUAL IN FEET TO THE

POSTED SPEED IN MILES PER HOUR ON TAPER(S) AND TWICE THE POSTED SPEED IN THE PARALLEL AREA(S).

NO SPEED REDUCTION

ROADWAY, WORKERS NOT PRESENT

CLOSURE ON A MULTI-LANE UNDIVIDED

FOR A CENTER-LANE FOR LEFT TURN ONLY

TYPICAL TEMPORARY TRAFFIC CONTROL

R2-1 REGULATORY   - 48" x 60"

R5-18c REGULATORY - 48" x 48"

3A. THE "WORK ZONE BEGINS" (R5-18c) SIGN SHALL BE USED ONLY IN THE INITIAL SIGNING SEQUENCE IN THE WORK

ZONE.  SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE SHALL OMIT THIS SIGN AND THE QUANTITIES SHALL BE

ADJUSTED APPROPRIATELY.

CON:AE:djf

 2    2 BMM:CRB   

DIAMOND WARNING   - 48" x 48"

PW RD/TS/Typicals/Signs/MT NON FWY/M0330a.dgn    

    OCTOBER 2011    

    M0330a   

D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES

1/3 L = MINIMUM LENGTH OF TAPER

B = LENGTH OF LONGITUDINAL BUFFER

M0020a

1.

SEE        FOR "D," "L," AND "B" VALUES

10/18/2011    

6.

FLASHER, SHOWN ON THE WARNING SIGNS, SHALL BE POSITIONED ON THE SIDE OF THE SIGN NEAREST THE ROADWAY.

WHEN CALLED FOR IN THE FHWA ACCEPTANCE LETTER FOR THE SIGN SYSTEM SELECTED, THE TYPE A WARNING 

7.

ONLY DESIGNS AND MATERIALS APPROVED BY MDOT WILL BE ALLOWED.

SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS.

MICHIGAN MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE STANDARD

SHALL MEET NCHRP 350 CRASHWORTHLY REQUIREMENTS STIPULATED IN THE CURRENT EDITION OF THE

ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND LIGHTING REQUIREMENTS

FOR OVERNIGHT CLOSURES, TYPE III BARRICADES SHALL BE LIGHTED.5.
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_<

<

(ft )

SIGN AREA

  9_<

9 _ 20<

<>

<>

N/A1 - 3 lb/ft

2 - 3 lb/ft 1 - 4" X 6"

2 - 4" X 6"

2 - 6" X 8"N/A

N/A

SIGNS 4 FEET AND GREATER IN WIDTH REQUIRE 2 POSTS.

36" X 36"

> X

X

X X

1  - 2" 12 or 14 GA

2 - 2" 12 or 14 GA

X

X> 144" WIDE
  

ROUNDING OF CORNERS IS NOT REQUIRED FOR TYPE I OR II SIGNS.

VERTICAL JOINTS ARE NOT PERMITTED.

HORIZONTIAL JOINTS THROUGH SIGN LEGEND OR SYMBOLS ARE NOT PERMITTED.

A MAXIMUM OF 2 POSTS WITHIN A 7' PATH IS PERMITTED.

<> N/A 3 - 6" X 8"

SIGNS GREATER THAN 8 FEET IN WIDTH REQUIRE 2 OR 3 WOOD

POSTS DEPENDING ON AREA OF SIGN.

  36" X 36" _ 96" TO WIDE  

>

POST TYPE

2 WOODSQUARE TUBULAR STEELU-CHANNEL STEEL

  20 _ 30

*

N/A

N/A

*

*

*

POST SIZE REQUIREMENTS TABLE

SIGN MATERIAL SELECTION TABLE

SIGN SIZE TYPE I TYPE II TYPE III

SIGN MATERIAL TYPE

TYPE I          ALUMINUM EXTRUSION

  30 _ 60

  60 _ 84 N/A

  96" WIDE TO 144" WIDE

SUPPORTS FOR TEMP SIGNS

GROUND DRIVEN SIGN

WZD-100-AAUG

CON/ECH

1   11
7/20/2016

DEPARTMENT DIRECTOR MICHIGAN DEPARTMENT OF TRANSPORTATION
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DISTANCE BETWEEN OUTSIDE POSTS.

SPREAD POSTS SO AS TO HAVE A 8' MIN. TO 9' MAX.

FOR ALL 11' AND 12' LONG SIGNS ON 3 WOOD SUPPORTS,

SIGN

L

2 POST SIGN SUPPORT SPACING

1/6L 1/6L2/3L

+
-

+
- +

-1" 1" 1"

SIGN

L

1/6L 1/6L

+
- +

-1" 1"

3 POST SIGN SUPPORT SPACING

1/3L 1/3L

1"+
-1"+

-

*

2  11
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U - CHANNEL STEEL POST

MOUNT SIGN ON OPEN FACE OF 
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3 lb. U - CHANNEL STEEL POST
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UPPER U - CHANNEL STEEL POST

MOUNT SIGN ON OPEN FACE OF

2 REQUIRED

5/16" BOLTS 

2 REQUIRED

5/16" BOLTS

2 REQUIRED

5/16" BOLTS 

2 REQUIRED

5/16" BOLTS

(WITH SPLICE)

3 lb. U - CHANNEL STEEL POST
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7/16"

NOTES:

UPPER POSTDRIVEN POST

TRAFFIC FLOW
5/16" BOLT

SPACER DETAIL

3/4" O.D.

3/8" I.D.

SPACER THICKNESS

SECTION A-A

1. THE SPACER THICKNESS SHALL BE 1/16" LESS THAN THE GAP BETWEEN THE POST 

   WHEN POSITIONED IN THE UNBOLTED CONFIGURATION.

2. THE EXTERIOR BOLT (CLOSEST TO LAP), SPACER, WASHER, AND NUT SHALL BE 

   INSTALLED IN A PREPUNCHED HOLE 1" to 2" FROM THE END OF THE LAP.

3. THE INTERIOR BOLT (FARTHEST FROM LAP), SPACER, WASHER, AND NUT SHALL BE 

   INSTALLED IN THE NEXT PREPUNCHED HOLE.  

4. THE DRIVEN POST SHALL ALWAYS BE MOUNTED IN FRONT OF THE UPPER POST

   WITH RESPECT TO THE ADJACENT ONCOMING TRAFFIC, REGARDLESS OF THE 

   DIRECTION THE SIGN IS FACING.

5. THE SPLICE LAP SHALL BE FASTENED BY FOUR-5/16" DIA. GALVANIZED A449 BOLTS

   (SAE J429 GRADE 5) OR GALVANIZED A325 BOLTS.

   WZD-100-A   
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(WITH SPLICE)

3 lb. U - CHANNEL STEEL POST

O.D. 3/4" MIN., I.D. 3/8" MAX. 

REQUIRED FOR ALL BOLTS

7/16" SPACER 
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3# POST

VARIES VARIES VARIES

A

A

SECTION A-A

FRONT

1. MATERIAL: 12 GAUGE CARBON STEEL.

3. FINISH-AFTER STAMPING AND PUNCHING,

   GALVANIZE ACCORDING TO CURRENT

3 1/2"

1 3/4" 1 3/4"

7/16" DRILL

2
 
1
/
4
"

EQUAL TO POST THROAT

OPENING DIMENSION

2. TOLERANCE ON ALL DIMENSIONS  0.0625"

   SPECIFICATIONS FOR ZINC (HOT 

   GALVANIZE) COATINGS ON PRODUCTS 

FABRICATED FROM PLATES OR STRIPS 

+
-

NOTES:  (FOR STEEL SIGN REINF' PLATE)

.
4
4
"

.
4
4
"

.
6
2
"

.
6
2
"

0.19" R

PLYWOOD (TYPE II) OR ALUMINUM SHEET (III) SIGN

STEEL SIGN REINFORCING PLATE

SIGN TO 3 lb. POST CONNECTION

3 lb. U - CHANNEL STEEL POST SIGN CONNECTION

REQUIRED FOR TYPE III SIGNS ONLY

5/16" DIAMETER GALVANIZED BOLT
AND NUT

 FLAT WASHER

   WZD-100-A          7   11

(TYP. ALUMINUM SHEET [TYPE III] SIGN ONLY)

REINFORCING PLATE

SELF-ALIGNING STEEL
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4
"

1
8
"

(4" X 6"  (NOMINAL) POST) 1 1/2" DIA. 2 HOLES

(6" X 8"  (NOMINAL) POST) 3 1/2" DIA. 2 HOLES

4
2
"
 

M
I

N
.

8" DIA. AUGERED HOLE FOR 4" X 6" POST

10" DIA. AUGERED HOLE FOR 6" X 8" POST

5•" OR 7•" (ACTUAL)

SAW CUT DETAIL

6
"

5 1/2 " OR 7 1/2" ACTUAL

TRAFFIC FLOW

 
1
4
"

WOOD POST DETAILS

(MULTIPLE POST INSTALLATIONS)

TRAFFIC FLOW

SIGN PANEL

CONSTRUCTION.

THE STANDARD SPECIFICATIONS FOR

SECTION 912 OF THE CURRENT EDITION OF

WOOD POST SHALL BE IN CONFORMANCE TO

   WZD-100-A          8   11

LAYERS, TAMPING EACH LAYER.

EXISTING MATERIAL IN FIVE EQUAL

AUGERED HOLE.  IF AUGERED, BACKFILL WITH

THE POST MAY BE DRIVEN OR PLACED IN AN
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N
G

L
E
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S
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L
I
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S
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/
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T
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I

N

(FOR 6" X 8" NOMINAL POST) 1 1/2"

(FOR 4" X 6" NOMINAL POST) 1"

CENTERED ON POSTS.

HOLES ARE TO BE 

DRILLED BREAKAWAY 

DIRECT EMBEDMENT DETAILS

WOOD POST BREAKAWAY HOLES/

7/20/2016
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POST ASSEMBLIES

EXCLUDE SAW CUT ON SINGLE
SAME AS BOLT ABOVE

TYPE II AND TYPE III SIGNS

END VIEW REAR VIEW

C OF POST

1 1/2"
(TYP.)

P
A

N
E

L

W
I

D
T

H

TOP VIEW

LENGTH ALL EXTRUSIONS.

L

1/2"

O
.
0

1
5
"
 
(
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Y

P
.
)

12"

2
"
 
(

T
Y

P
.
)

4" X 6" (NOMINAL) OR 6" X 8" (NOMINAL) WOOD POST

ON APPROX. 24" CENTERS FULL

TYPE I SIGN

WOOD POST CONNECTIONS

TYPE I SIGN - ERECTION DETAILS

6
"

L

1/6 SIGN LENGTH

     (TYP.)

3/8" DIA.  GALVANIZED BOLTS

PW/Doc/RD/T&S/Typ/Dev/Sign MainTraf D/WZD-100-A

   WZD-100-A          

(TYP.)

1 1/2"

(TYP.)

STIFFENER ANGLE

SPACING

HOLE

TYPICAL 

ALIGNMENT OF PANELS.

USED TO FACILITATE 
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T
 
5
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E

E
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X
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"
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X
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TYP.

2"

BOLT HOLES MAY BE

1/2" X 3/4" ELONGATED 

M
A

X
.

3
0
"

M
A

X
.

3
0
"

CORNER RADIUS (TYP.)

0.040" EXTERIOR 

(ALUM.) x SIGN HEIGHT

L 2" X 2" X 1/4"

STIFFENER ANGLE-  

FOR CONSTRUCTION

SPECIFICATIONS

PER MDOT STANDARD

ALUMINUM EXTRUSION

SIGNS

ALUMINUM SHEET (TYPE III)

PLYWOOD (TYPE II) OR

(TYPE I) SIGN

ALUMINUM EXTRUSION

SAW CUT

FLAT WASHER

GALVANIZED 

3/8" DIA. GALVANIZED

HEX. HD. BOLT GALVANIZED

NYLON INSERT LOCKNUT

GALVANIZED 

FLAT WASHER

NYLON INSERT LOCKNUT (TYP.).

WASHERS & GALVANIZED 

2 GALVANIZED FLAT

3/8" DIA. GALVANIZED BOLT, 

BE INSTALLED ON EITHER SIDE OF EACH POST.

ALUMINUM L 4" X 3" X 3/8" ANGLES MAY

GALVANIZED BOLTS.

C OF HOLES FOR 3/8" DIA.

ALIGNMENT OF ALUMINUM ANGLES.  

HOLES MAY BE USED TO FACILITATE 

1/2" X 3/4" ELONGATED BOLT 

EACH PANEL.   

BOLT STIFFENER ANGLE TO

NYLON INSERT LOCKNUTS.  

& GALVANIZED

GALVANIZED FLAT WASHERS 

RECTANGULAR FLAT BOLTS,

GALVANIZED 3/8" DIA. 
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ANCHOR SLEEVE

GRADE

SQUARE TUBULAR STEEL POST
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TUBE SIZE = 2•" X 2•"

WALL THICKNESS = 12 GA 

O
N
 

T
W

O
 

O
P

P
O

S
I

T
E
 

O
R
 

A
L

L
 

F
O

U
R
 

S
I

D
E

S

SIGN POST

TUBE SIZE = 2" x 2"

WALL THICKNESS =12 OR 14 GA

2
"
 

M
A

X
.

INSERT CONNECTION HARDWARE

(PER MANUFACTURER'S

SPECIFICATIONS)

   WZD-100-A   
       

SIGN CONNECTION LOCATIONS.

ANCHOR/POST CONNECTION AND

HOLES OPTIONAL EXCEPT FOR 
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1. A MAXIMUM OF TWO POSTS WITHIN A 7 FOOT PATH IS PERMITTED.

GENERAL NOTES:

3. ALL POSTS SHALL BE EMBEDDED A MINIMUM OF 42".

2. ALL SIGN POSTS SHALL COMPLY WITH NCHRP 350.

13. POSTS SHALL NOT EXTEND MORE THAN 4" ABOVE TOP OF SIGN.

10. REMOVE SIGN POSTS AND/OR POST STUBS IN THEIR ENTIRETY WHEN NO LONGER 

    REQUIRED.

11. ALL LABOR, MATERIALS, AND EQUIPMENT, INCLUDING TEMPORARY SUPPORTS 

12. SAW CUTS IN WOOD POSTS ARE TO BE PARALLEL TO THE BOTTOM OF THE SIGN.

4. BRACING OF POST IS NOT PERMITTED.

5. SIGN SHALL BE LEVEL, AND UPRIGHT FOR THE DURATION OF INSTALLATION.

6. ERECT POSTS SO THE SIGN FACE AND SUPPORTS DO NOT VARY FROM PLUMB

   BY MORE THAN 3/16" IN 3'.   PROVIDE A  CENTER-TO-CENTER DISTANCE 

   BETWEEN POSTS WITHIN 2 PERCENT OF PLAN DISTANCE.

7. NO MORE THAN ONE SPLICE PER POST, AS SHOWN, WILL BE PERMITTED.

8. POST TYPES SHALL NOT BE MIXED WITHIN A SIGN SUPPORT INSTALLATION.

   WZD-100-A          

   THROUGH SIGN LEGEND OR SYMBOLS ARE PERMITTED IN SIGN

9. NO VERTICAL JOINTS ARE PERMITTED IN SIGN.  NO HORIZONTIAL JOINTS

11  11
7/20/2016

    REQUIRED TO INSTALL, MAINTAIN, RELOCATE, AND/OR REMOVE THE TEMPORARY

    SIGN, INCLUDING SUPPORTS, ARE CONSIDERED TO BE INCLUDED IN THE COST

    OF THE TEMPORARY SIGN.

14. TEMPORARY WOOD SUPPORTS DO NOT REQUIRE PRESERVATIVE TREATMENT.
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 ECH      

  MWB   

ENGINEER OF DEVELOPMENT

Traffic Control Devices

 Temporary 
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6" MIN.
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45

8’-0"

o

þÿ &�"� �-� �1�6� �S�T�

þÿ &�"� �-� �1�6� �S�T

1" MIN. O.D. STEEL FLAT LOCK WASHER

(12 REQUIRED)
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6" MIN.

12" MAX.1
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45

8’-0"

o

þÿ &�"� �-� �1�6� �S�T�

þÿ &�"� �-� �1�6� �S�T

1" MIN. O.D. STEEL FLAT LOCK WASHER

(12 REQUIRED)

3
"

FRONT ELEVATION SIDE VIEW

FRONT ELEVATION SIDE VIEW

PERFORATED SQUARE STEEL TUBE OPTION

BI-DIRECTIONAL RIGHT DIRECTIONALLEFT DIRECTIONAL

8
"

T
Y

P
.

8
"

T
Y

P
.

ANGLE IRON OPTION

þÿ�1���"� �P�E�R

SQUARE STEEL TUBE

(12 GAGE)

þÿ�1���"� �x� �1

(10 GAGE)

C
-C

C
-C

C
-C

C
-C

LIGHTWEIGHT WARNING LIGHT ATTACHED 

WITH VANDAL RESISTANT HARDWARE 

THROUGH UPRIGHT AND RAIL (OPTIONAL)

LIGHTWEIGHT WARNING LIGHT ATTACHED 

WITH VANDAL RESISTANT HARDWARE 

THROUGH UPRIGHT (OPTIONAL)

BARRICADE RAIL MAY BE

þÿ���"� �A�C�X� �P

þÿ���"� �H�I�G�H� �D�E�N�S�I�T�Y

þÿ���"� �H�O�L�L�O�W� �E�X�T�R�U�D�E

BARRICADE RAIL MAY BE

þÿ���"� �A�C�X� �P

þÿ���"� �H�I�G�H� �D�E�N�S�I�T�Y

þÿ���"� �H�O�L�L�O�W� �E�X�T�R�U�D�E

CLOSURES

REFLECTORIZED

ORANGE

(TYPICAL)

REFLECTORIZED 

SILVER (WHITE)

(TYPICAL)

REFLECTORIZED 

SILVER (WHITE)

(TYPICAL)

REFLECTORIZED

ORANGE

(TYPICAL)

BARRICADE RAIL SHEETING OPTIONS

TYPE III BARRICADES

2" SQUARE STEEL TUBE

(12 GAGE)

4’-0" - 6’-0"

4’-0" - 6’-0"

2" SQUARE STEEL TUBE

(12 GAGE)

6
"

O
R

8
"

þÿ�2�"� �x� �2�"� �x� 

þÿ�2�"� �x� �2�"� �

WELD TO CENTER 

OF BASE

WELD TO CENTER 

OF BASE

8
"

þÿ�2�"� �x� �2�"� �x� 

þÿ�2�"� �x� �2�"� �x� 

þÿ�1���"� �x� �1���"� �A�N

Other Type III Barricades meeting current NCHRP crash worthy criteria can be found on the FHWA Safety website at

 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/wzd.htm
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6’-0"

6
"

þÿ &�"� �x� �2���"� �-� � �1

þÿ�S�T�E�E�L� �H�E�X� �B�O�

(4 REQUIRED)

þÿ�1���"� �x� �1���"

12 OR 14 GAGE GALVANIZED UPRIGHT  

þÿ�P�S�S�T� �S�T�E�E�L� �T�U�B�I�

1" ON CENTER, ALL FOUR SIDES

REFLECTIVE SHEETING

3’-4"

2" x 2" x 3’-0"  

12 GAGE GALVANIZED SLEEVE

þÿ�P�S�S�T� �S�T�E�E�L� �T�U�B�I

1" ON CENTER, ALL FOUR SIDES   

PLACED 6" FROM BOTTOM OF UPRIGHT

ATTACH STUB TO ANGLE 

þÿ�I�R�O�N� �B�Y�  ��"�

ON THREE SIDES

2" SQUARE STEEL TUBE 

6" HIGH (12 GAGE)

FOR INSERTING UPRIGHT

FRONT ELEVATIONSIDE VIEW

TEMPORARY SIGN SUPPORT

(WARNING LIGHT PLACED ON SIDE CLOSEST TO TRAFFIC)

1
"
 
-
 
2
"

(
T

Y
P

.)

Z-BRACKET DETAIL

þÿ�1

þÿ�1

14 GAGE STEEL

3"

þÿ�1þÿ�1

þÿ�R�"� �D�I�

þÿ
�1

þÿ
�1

þÿ
�3

WARNING LIGHT HOUSING

MUST PROTRUDE FROM EDGE

OF SIGN A MINIMUM OF 1" 

AND BATTERY MUST BE 

PLACED IN OUTERMOST SLOT

LIGHTWEIGHT (3.3 LBS. MAX.) WARNING LIGHT TYPE A 

WITH  6 VOLT SINGLE LANTERN TYPE BATTERY HELD BY 

þÿ�Z�-�B�R�A�C�K�E�T� �A�T�T�A�C�H�E�D� �W�I�T�H�

WITH BOLT PROTECTION CUP.    LOCATE BOLT  2" IN 

FROM THE EDGE LINE OF THE PANEL 

þÿ�2�"� �x� �2�"� �x� 

þÿ�2�"� �x� �2�"� �x�

* SIGN STAND IS BALLASTED WITH FOUR OR MORE 35 LB SANDBAGS.  A MINIMUM OF ONE ON EACH END.

UPRIGHTS SHALL NOT EXTEND ABOVE THE SIGN PANEL.

þÿ�1 ��"� �D�I�A�.� �H�O�L�

þÿ &�"� �x� �3�"� �-� �1�6

þÿ�S�T�E�E�L� �H�E�X� �B�O�L

þÿ�A�N�D� �1���"� �F�L�A�T� �

TIGHTENED TO CUP WASHER

NYLON WASHER (SEE DETAIL BELOW)

INSERTED IN THE HOLE OF PANEL

(OPTIONAL)

OPTIONAL NYLON WASHER

þÿ &�"� �D�I�

þÿ þÿ�1

þÿ�4�8�"� �x� �4�8�"�

(MEDIUM DENSITY OVERLAY PLYWOOD)

Other temporary sign supports meeting current NCHRP crash worthy criteria can be found on the FHWA Safety website at

 

http://safety.fhwa.dot.gov/roadway_dept/road_hardware/wzd.htm
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NOTES:

PLASTIC DRUM
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REMAINDER OF DRUM

2" MAX.

NON REFLECTORIZED ORANGE

REFLECTORIZED WHITE

REFLECTORIZED ORANGE
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.
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18" MIN.

0
 T

O
 4

"

SYMBOLS TO BE USED ON PLANS

PLASTIC DRUM

 

PROPOSED TYPE III BARRICADE

 

EXISTING TYPE III BARRICADE

SANDBAGS SHALL BE USED  WHEN SUPPLEMENTAL WEIGHTS  ARE REQUIRED TO 

ACHIEVE STABILITY OF THE BARRICADE.   THE SANDBAGS SHALL BE PLACED 

SO THEY WILL NOT  COVER OR OBSTRUCT ANY  REFLECTIVE PORTION OF THE 

TRAFFIC CONTROL DEVICE.    

SIGNS, BARRICADES, AND PLASTIC DRUMS SHALL BE FACED WITH PRESSURE-

SENSITIVE  REFLECTIVE SHEETING  ACCORDING TO THE  CURRENT STANDARD 

SPECIFICATIONS FOR CONSTRUCTION.

NOTE:

DRUMS  SHALL HAVE AT LEAST 4 HORIZONTAL REFLECTORIZED

STRIPES  (2 ORANGE AND 2 WHITE)  OF 6" UNIFORM WIDTH,

ALTERNATING  IN COLOR WITH  THE TOPMOST REFLECTORIZED

STRIPE BEING ORANGE. NON REFLECTORIZED SPACES BETWEEN

THE HORIZONTAL REFLECTORIZED ORANGE AND WHITE STRIPES

SHALL BE ORANGE IN COLOR AND EQUAL IN WIDTH.

3   3  T&S/Typ/Signs/WorkZones/wzd 125 d  09/22/09  PJ      

    (SPECIAL DETAIL)    

2"  PERFORATED SQUARE STEEL TUBES  MAY BE  USED TO  FABRICATE  THE

HORIZONTAL BASE OF THE TYPE III BARICADE. 

 

WARNING LIGHTS SHALL  BE PLACED ACCORDING TO  THE CURRENT STANDARD

SPECIFICATIONS FOR CONSTRUCTION AND ALL OTHER PROVISIONS IN THE

CONTRACT WHEN THEY ARE USED ON TYPE III BARRICADES.

 

SEE ROAD STANDARD PLANS  R-113-SERIES FOR TEMPORARY CROSSOVERS FOR 

DIVIDED ROADWAY, AND R-126-SERIES FOR TYPICAL LOCATION AND SPACING 

OF PLASTIC DRUMS FOR PLACEMENT OF TEMORARY CONCRETE BARRIER.
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

MINOR TRAFFIC CONTROL 
 
AA:DAD 1 of 4 03/11/19 
 

a. Description. This work consists of protecting and maintaining vehicular and pedestrian 
traffic, in accordance with the sections 104.11 and 812 of the of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction; Part 6 of the 2011 
Edition of the Michigan Manual of Uniform Traffic Control Devices (MMUTCD); as directed by 
the Engineer, and as described herein. 
 
The work includes, but is not limited to the following: 
 

• The furnishing and operating of miscellaneous signs, warning devices, flags, and cones; 

• The operation of additional signs furnished by the City; 

• Furnishing and installing meter bags; 

• Coordinating with Republic Parking System to have meter bags installed and removed; 

• Maintaining pedestrian traffic; 

• Temporarily covering/uncovering traffic controls as directed; 

• Temporarily covering/uncovering existing signs as directed; 

• Any/all other miscellaneous and/or incidental items that are necessary to perform the 
work properly. 

 
b. Materials. Provide materials and equipment meeting the requirements specified in 

section 812 of the MDOT 2012 Standard Specifications for Construction. 
 

c. Construction. Perform the work required by this detailed specification throughout the life of 
the Contract. 
 
Maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic while 
performing sidewalk and driveway repair place, Pedestrian Type II Baricade, Temp, Pedestrian 
Type II Channelizer, Temp, “Sidewalk Closed" and/or "Cross Here" signs at locations directed 
by the Engineer. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor will remain the 
property of the Contractor.  The City is not responsible for stolen or damaged signs, barricades, 
barricade lights or other traffic maintenance items.  Replace missing or damaged traffic control 
devices immediately. Preserve, protect, and maintain all existing signs, and signs erected by the 
City of Ann Arbor on this project.  At the direction of the Engineer, City forces will repair or 
replace any existing City owned signs damaged by the Contractor during the work. 
Repair/replacement of other signs damaged by the Contractor will be its responsibility to 
perform in a timely manner. 
 
Temporarily cover conflicting traffic and/or parking signs when directed by the Engineer. 
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The City will enforce parking violation citations issued to the Contractor, subcontractor, and 
material suppliers including each of their respective employees under appropriate City Code. 
 
Where there is metered parking within the influence of project work, the Contractor will 
coordinate with Republic Parking System to have meter bags temporarily installed prior to 
commencing with any work, and removed when the work is complete. 
 
Maintain vehicular and pedestrian traffic during the work by the use of traffic regulators, 
channelizing devices and signs as necessary, and as directed by the Engineer, and in 
accordance with 2011 Edition of the MMUTCD.  This detailed specification includes typical 
applications for maintaining pedestrian traffic in accordance with the 2011 Edition of the 
MMUTCD. 
 
In order to maintain areas of on street parking available for residents, the Engineer may direct 
the contractor to cover and uncover temporary “No Parking” signs within the project limits 
multiple times throughout the course of the project. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Minor Traffic Control, Max $___ .........................................................................Lump Sum 
 
Measure Minor Traffic Control, Max $___ by the unit lump sum and pay for it at the contract 
unit price, which price includes costs for all labor, equipment and materials necessary to 
complete the work. The contract unit price also includes payment for any/all costs related to any 
temporary traffic control devices directed for use by the Engineer where there is no specific pay 
item in the Contract, for repeated covering and uncovering of signs, and maintaining pedestrian 
traffic. 
 
Include any/all costs for transporting temporary traffic control devices required by this detailed 
specification, or where there is no separate pay item in the contract, in the unit price for Minor 
Traffic Control, Max $___. 
 
The Contractor is solely responsible for any/all repair and/or replacement costs associated with 
damage to existing signs caused by its construction activities and/or operations. 
 
Measurement will be on a pro rata basis at the time of each progress payment, and based on 
the ratio of work completed during the payment period and the total contract amount.  When all 
of the work of this Contract is complete, the measurement of this item shall be 1.0 Lump Sum, 
less any deductions incurred for inadequate performance as described herein. This amount will 
not increase for any reason, including extensions of time, extras, and/or additional work. 
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CITY OF ANN ARBOR 
 

DETAILED SPECIFICATION 
FOR 

TEMPORARY NO PARKING SIGNS 
 
AA:DAD 1 of 1 05/06/20 
 

a. Description. This work consists of installing, maintaining and removing of "No Parking" 
signs and posts as outlined herein and as referenced on the plans. Install "No Parking" signs in 
accordance with the section 812 of the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction Standard Specifications and the 2011 Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD). 
 

b. Materials. The City will furnish "No Parking" signs to the Contractor at no cost. The 
Contractor will furnish the sign support and mounting hardware materials in accordance with 
those specified in section 919 of the MDOT 2012 Standard Specifications for Construction. 
 

c. Construction. Place temporary “No Parking” signs prior to the commencement of any 
construction activity as directed by the Engineer. Obtain a permit for “Temporary Permission of 
Reserve Parking Lane for Work Related Purposes” from the City’s Engineering Unit. Obtain this 
permit a minimum of five (5) business days prior to the posting of “No Parking” signs. 
 
Securely bolt the signs to the sign supports as directed by the Engineer. Imbed all sign supports 
at least two feet into the ground and ensure that installations are stable and safe. Provide a 
minimum six feet and maximum seven feet of clearance between the bottom of the installed 
sign and the ground. Place signs at intervals no greater than 75 feet, and as necessary to 
eliminate parking in the construction area. 
 
Install temporary "No Parking" signs be in accordance with the permit, as directed by the 
Engineer, and at least 48 hours prior to the proposed start-of-work/enforcement date. Cover 
temporary "No Parking" signs to allow for on-street parking until 48 to 24 hours prior to the start 
of the work. Cover temporary "No Parking" signs during non-working periods longer than 72 
hours. Prior to beginning work and during construction, cover existing/permanent "No Parking" 
signs having messages that conflict with those that are temporary. Remove temporary "No 
Parking" signs and posts upon the completion of work at each location. Return signs to the City 
upon completion of all contract work, and/or when no longer needed. 
 

d. Measurement and Payment. Measure and pay for the completed work, as described, at 
the contract unit price using the following pay item: 
 

Pay Item Pay Unit 
 

Temporary No Parking Sign ........................................................................................ Each 
 
Measure Temporary No Parking Sign individually in place by the unit each and pay for it at the 
contract unit price, which price includes all cost for labor, equipment and materials necessary to 
complete the work. Measurement will be for the maximum number of signs installed on a project 
location at any one time. The unit price also includes the removal and return of "No Parking" 
signs to the City upon completion of the project, and the covering of any existing/permanent “No 
Parking” signs. 
 
The City will back charge the Contractor for replacement costs associated with damaged and/or 
unreturned signs. 
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APPENDIX 
 

 Notice(s) to Bidders 

 Michigan Department of Transportation (MDOT) Special Provisions 

 MDOT Supplemental Specifications 

 Project Listing Streets 

 Project Log 

 Project Location Maps 

 General Decision Number: MI20220001 06/03/2022 
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