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June 10, 2015 

ADDENDUM NO. 1 
TO 

BID DOCUMENTS FOR THE 
COLONY ROAD, ESSEX ROAD, AND MANCHESTER ROAD 

CONCRETE PAVEMENT REPAIR PROJECT 
FOR THE 

CITY OF ANN ARBOR, MICHIGAN 

The following changes, additions, and/or deletions shall be made to the Bid Documents 
for the Colony Road, Essex Road, and Manchester Road Concrete Pavement Repair 
Project, for the City of Ann Arbor, Michigan, ITB No. 4379. 

The information contained herein shall take precedence over the original documents 
and all previous addenda, and is appended thereto.  This Addendum includes 8 
page(s). 

The Contractor is to acknowledge receipt of this Addendum No. 1 on page P-1 of 
the Bid Documents prior to submitting its Proposal. 

Changes in the Bid Documents which are outlined below are referenced to a page or 
drawing in which they appear conspicuously. The Bidder is to take note in its review of 
the documents and include these changes as they affect work or details in other areas 
not specifically referenced here. 

Item #1: Minutes and Attendance Record from May 27, 2015 Pre-Bid Conference; 
pages (ADD-1-2 thru ADD-1-5). 

Item #2: Contract Documents, Cover Sheet, no page number; replace this page with 
the attached page (ADD-1-6). 

Item #3: Contract Documents, Advertisement, page AD-1; replace this page with the 
attached pages (ADD-1-7). 

Item #4: Contract Documents, Instructions to Bidders, page IB-2; replace this page 
with the attached pages (ADD-1-8). 

Note: The due date for bids has been extended from
June 11, 2015 before 2:00pm

to
June 16, 2015 before 10:00am.
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Colony Road, Essex Road, and Manchester Road 
Concrete Pavement Repair Project 

Pre-Bid Conference Summary 
May 27, 2015 

11:00 a.m., 4th Floor Conference Room, City Hall 
 

I. 

II. 

Introductions 

a. Project Overview 

General 

Proposed work was described as a neighborhood project that involves rehabilitating 
several concrete streets located in the southeast part of the City.  The project includes 
removing and replacing areas of failed concrete pavement, correcting base failures, 
repairing joints, sealing cracks, diamond grinding uneven surfaces, and replacing 
sidewalk ramps influenced by the project and other related sidewalk work, and 
restoration. 
 
It was noted the project bids are due on Thursday, June 11, 2015, 2:00 p.m. 

b. Standard Specifications and Detailed Specifications 

It was noted that construction will be in accordance with Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction and not the City’s 
Standard Specifications, which are dated.  Requirements for work unique to the City are 
identified in the Detailed and Supplemental Specifications and Special Provisions 
contained in the Bid/Contract documents. 

i. Project Schedule & Payment 

The project schedule was discussed as outlined in Detailed Specification for Project 
Schedule including the various staging requirements and the starting/completion 
dates as shown below.  It was noted that these dates are currently being reviewed, 
and may be revised.  A recommendation to approve the award of the construction 
contract for this project is planned to be brought before City Council at its July 20, 
2015, regularly scheduled meeting. It was also noted that pay estimates will be 
processed for this project on a monthly basis in accordance with the terms of the 
contract. 

• Starting Date – August 10, 2015 

• Project Completion Date – November 15, 2015 

• Project Staging 

 Stage I Completion Date – September 10, 2015 

 Stage II Completion Date – October 10, 2015 

• Hours of Work: 7:00 am – 8:00 pm Monday thru Saturday (Sundays 
w/permission) 
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ii. General Conditions 

Attention was made to this Detailed Specification, and its requirements were 
reiterated. 

iii. Project Supervision 

Attention was made to this Detailed Specification, and its requirements were 
reiterated. 

iv. Construction Sequence 

It was noted that there is specific construction sequencing identified on the plans. 

v. Special Concerns (local traffic access, tree protection…) 

It was noted that driveway access to properties shall be maintained to the full extent 
possible, and closures will only be permitted with approval by the Engineer.  The 
Contractor is responsible for coordinating any driveway closure(s) with the property 
owner.  It was also noted that any street trees within the project limits not identified 
for removal shall be protected in accordance with the detail shown on the plans.  
Lastly, it was mentioned that pedestrian accessibility is to be maintained at all times 
during construction. 

III. 

a. Construction area 

Construction 

The construction area was identified as the rights-of-way on the streets affected by this 
construction, and limits of any easements, all as shown on the plans. 

b. Maintenance of Traffic during construction 

Attention was made to the Detailed Specification identifying the MOT requirements for 
the project, and the Traffic and Detour plan sheets for the various construction stages. 

IV. 

No addenda have been issued to date for this project; however, one addendum is expected 
to address the following items: 

Addendum Items 

• Removal of the “Detailed Specification for Machine Grading” from bid documents and 
replacement with a “Detailed Specification for Sidewalk, Sidewalk Ramp, and Driveway 
Approach Grading”.  Removal/replacement of pay items associated with the 
aforementioned detailed specifications. 

• Addition of a Michigan Department of Transportation (MDOT) “Special Provision for 
Pavement Ride Quality”, and the associated “Bump Grinding” pay item.  Deletion of the 
“Diamond Grinding” pay item. 

• Possible adjustments to start/completion dates as identified in the “Detailed Specification 
of Project Schedule”. 

• Provide an electronic bid form on the MITN website (format - Microsoft Excel). 
• Revisions to plan set to show existing and proposed typical cross sections, show use of 

E3 instead of E2 transverse pavement joints, and show detailed grading for sidewalk 
ramps. 

Other items identified as a result of this meeting or questions submitted by interested 
bidders may be added to the above addendum, which is expected to be issued by Friday, 
June 5, 2015.  All questions are due by 5:00 PM (Local Time) Thursday, June 4, 2015. 
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V. 

It was pointed out that the pay item “Joint, Contraction, Cp” is included on the bid forms; 
however, this type of joint is not shown anywhere on the plans.  It was noted that there is an 
error in the bid forms, and this item is not being used in the construction of the project.  The 
quantity for this item should be included in that for the item “Joint, Plane of Weakness, W”.  
Corrections will be made to the bid forms and they will be reissued via an addendum. 

Other Items 

 
An inquiry was made as to the amount of the current Engineer’s Estimate of Cost for the 
project.  The currently estimated construction cost $870,000. 
 
It was noted that the City has identified the removal and replacement of sidewalk within the 
project limits apart from the sidewalk ramp work.  Initially this sidewalk work was to be 
completed as part of the annual citywide “Sidewalk and Sidewalk Ramp Replacement 
Program”.  The plan is to now include this as part of the project work.  The estimated 
quantities for this work will be added to the pay items “Sidewalk, Rem” and “Sidewalk, Conc, 
4 inch, Modified”.  This work will be noted on the applicable plan sheets; however it will not 
be shown in detail.  All documents affected by this change will be revised and reissued via 
an addendum. 

 
Contact Information: 
 
David Dykman 
Project Manager 
Phone: (734) 794-6410 ext. 43685 
Fax: (734) 994-1744 
E-mail: ddykman@a2gov.org 
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2015 Construction  Rev 1 

 
 
 

CITY OF ANN ARBOR 
INVITATION TO BID 

 

 
 
 

Colony Road, Essex Road, and Manchester Road 
Concrete Pavement Repair Project 

 
 

ITB No. 4379 
 

Tuesday, June 16, 2015 by 10:00 AM 
 
 

Public Service Area 
Project Management Services Unit 

 
 
 

Issued By: 
 

City of Ann Arbor  
Procurement Unit  

301 E. Huron Street 
Ann Arbor, MI  48104 
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AD-1 

ADVERTISEMENT	
 

FOR COLONY ROAD, ESSEX ROAD, AND MANCHESTER ROAD 
CONCRETE PAVEMENT REPAIR PROJECT 

CITY OF ANN ARBOR 
 

ITB NO. 4379 
 
Sealed Bids will be received by the City of Ann Arbor Procurement Unit, 301 East Huron Street, 
c/o Customer Service, 1st Floor, Larcom City Hall, on or before Tuesday, June 16, 2015, by 
10:00 AM (Local Time) for the construction of Colony Rd, Essex Rd, and Manchester Rd 
Concrete Pavement Repair Project. Bids will be publically opened and read aloud at this time. 
 
A pre-bid conference will be held on Wednesday, May 27, 2015, at 11:00 AM (Local Time) in 
the 4th Floor Conference Room of the Guy C. Larcom (City Hall) Building, 301 East Huron 
Street, Ann Arbor, Michigan. 
 
Attendance at this conference is optional, but highly recommended. 
 
Work to be done involves rehabilitating several concrete streets within a neighborhood 
located in the southeast part of the City.  The project includes removing and replacing 
areas of failed concrete pavement, correcting base failures, repairing joints, sealing 
cracks, diamond grinding uneven surfaces, and replacing sidewalk ramps influenced by 
the project and other related sidewalk work, and restoration. 
 
Bid documents, specifications, and addenda, with the exception of the Plans, shall be 
downloaded by bidders at either of the following websites:  Michigan Inter-governmental Trade 
Network (MITN) www.mitn.info or City of Ann Arbor Purchasing website: www.A2gov.org.  It is 
the bidder’s responsibility to verify they have obtained all information before submitting a bid. 
 
Each Bid shall be accompanied by a certified check, or Bid Bond by a surety authorized to 
transact business in Michigan, in the amount of 5% of the total of the bid price.  A Bid, once 
submitted, becomes the property of the City.  In the sole discretion of the City, the City reserves 
the right to allow a bidder to reclaim submitted documents provided the documents are 
requested and retrieved no later than 48 hours prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and 
material bonds in the amount of 100% of the bid price.  The form of the Performance Bond and 
labor and materials bond is attached hereto.  The successful Bidder will be required to provide 
satisfactory insurance coverage, including evidence of endorsement prior to issuance of a 
Notice to Proceed.  
 
Precondition for entering into a Contract with the City of Ann Arbor is compliance with the wage 
and employment requirements of Chapter 14 of Title I of the Code of City of Ann Arbor and 
Chapter 112 of Title IX of the Code of the City of Ann Arbor.  Employees whose wage level are 
subject to federal or state prevailing wage law must be paid in accordance with their U.S. 
Department of Labor wage rate classification  (see www.wdol.gov)  The wage determination(s) 
current on the date 10 days before bids are due shall apply to this contract. 
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IB-2 

The City will not be bound by oral responses to inquiries or written responses other than written 
addenda. 
 

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Tuesday, June 16, 2015, by 10:00 AM (Local Time).  Bids submitted late or via oral, 
telephonic, telegraphic, electronic mail or facsimile will not be considered or accepted. 

 
Each Bidder must submit one (1) original Bid and one (1) Bid copies in a sealed envelope 
clearly marked: ITB No. 4379 – Colony Rd, Essex Rd, and Manchester Rd Concrete 
Pavement Repair Project. 

 
Bids must be addressed and delivered to: 
 

City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 

P.O. Box 8647 
Ann Arbor, MI  48107 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid. 
 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 
 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit 
price for any item is materially different for the work item bid than either other bidders or the 
general market, the City, in its sole discretion, in addition to any other right it may have, may 
reject the bid as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 
 

DDykman
Text Box
ADD-1-8


	June 10, 2015
	TO

	COLONY ROAD, ESSEX ROAD, AND MANCHESTER ROAD
	The following changes, additions, and/or deletions shall be made to the Bid Documents for the Colony Road, Essex Road, and Manchester Road Concrete Pavement Repair Project, for the City of Ann Arbor, Michigan, ITB No. 4379.
	2015-024_Pre-Bid Conference Summary_2015-05-27.pdf
	Pre-Bid Conference Summary
	May 27, 2015
	I. UIntroductions
	II. UGeneral
	Proposed work was described as a neighborhood project that involves rehabilitating several concrete streets located in the southeast part of the City.  The project includes removing and replacing areas of failed concrete pavement, correcting base fail...
	It was noted that construction will be in accordance with Michigan Department of Transportation (MDOT) 2012 Standard Specifications for Construction and not the City’s Standard Specifications, which are dated.  Requirements for work unique to the City...
	The project schedule was discussed as outlined in Detailed Specification for Project Schedule including the various staging requirements and the starting/completion dates as shown below.  It was noted that these dates are currently being reviewed, and...
	Attention was made to this Detailed Specification, and its requirements were reiterated.
	Attention was made to this Detailed Specification, and its requirements were reiterated.
	It was noted that there is specific construction sequencing identified on the plans.
	It was noted that driveway access to properties shall be maintained to the full extent possible, and closures will only be permitted with approval by the Engineer.  The Contractor is responsible for coordinating any driveway closure(s) with the proper...
	III. UConstruction
	The construction area was identified as the rights-of-way on the streets affected by this construction, and limits of any easements, all as shown on the plans.
	Attention was made to the Detailed Specification identifying the MOT requirements for the project, and the Traffic and Detour plan sheets for the various construction stages.
	IV. UAddendum Items
	V. UOther Items





