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NOTICE OF PRE-BID CONFERENCE 
 
A pre-bid conference for this project will be held on Wednesday, March 4, 2020 at 10:00 a.m. in 
the 1st Floor, North, Conference Room of the Guy C. Larcom Municipal Building, formerly known 
as “City Hall”, located at 301 E. Huron Street, Ann Arbor, Michigan 48104. 
 
Attendance at this conference is highly recommended.  Administrative and technical questions 
regarding this project will be answered at this time.  The pre-bid conference is for information only.  
Any answers furnished will not be official until verified in writing by the Financial Service Area, 
Procurement Unit.  Answers that change or substantially clarify the bid will be affirmed in an 
addendum. 
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INSTRUCTIONS TO BIDDERS 

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 

Any Bid which does not conform fully to these instructions may be rejected. 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 

Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 

Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

Questions or Clarifications / Designated City Contacts 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

All questions shall be due on, or before, Friday, March 6, 2020 by no later than 10:00 a.m. 
(Local Time) and should be addressed as follows:

Specification/Scope of Work questions shall be e-mailed to mnearing@a2gov.org 
Bid Process and Compliance questions emailed to cspencer@a2gov.org  

Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Michael G. Nearing, P.E., Senior 
Project Manager at mnearing@a2gov.org after discovery as soon as possible. Further, the 
contractor and/or service provide shall not be allowed to take advantage of errors, omissions 
or discrepancies in the specifications. 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   

Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof.   

The City will not be bound by oral responses to inquiries or written responses other than written 

mailto:mnearing@a2gov.org


2018 Construction itb 4619 - 2019 sidewalk gap elimination project - 200219.docx 
IB-2 

addenda.   

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on, or before, 
Tuesday, March 17, 2020 at 10:00 a.m. (Local Time.)  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and one (1) Bid copies in a sealed envelope clearly 
marked: ITB No. 4619, 2019 Sidewalk Gap Elimination Project.   

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48107 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these forms listed above upon bid opening will be rejected as non-
responsive and will not be considered for award. 
 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
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The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of sixty (60) days. 

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-1, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 

Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-2 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City. 

Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
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and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Prevailing Wage Form provided in 
the Appendix section or a City-approved equivalent will be required along with wage rate 
interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: beta.SAM.gov. 
 
For the purposes of this ITB the Construction Type of Highway will apply. 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   

Disclosures 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   

Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
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shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in writing to the 
Designated City Contacts provided herein.  Attempts by any prospective bidder to initiate contact 
with anyone other than the Designated City Contacts provided herein that the bidder believes can 
influence the procurement decision, e.g., Elected Officials, City Administrator, Selection 
Committee Members, Appointed Committee Members, etc., may lead to immediate elimination 
from further consideration. 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred  or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idlefree Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that goes into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 
Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 

Vehicle to Idle:  
(a)    For any period of time while the Commercial Vehicle is unoccupied; or  
(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 

occupied. 
In addition, generators and other internal combustion engines are covered 
(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
when it is providing power or electrical energy to equipment or a tool that is actively in use. 
 

Environmental Commitment 
The City of Ann Arbor recognizes its responsibility to minimize negative impacts on human health 
and the environment while supporting a vibrant community and economy.  The City further 
recognizes that the products and services the City buys have inherent environmental and 
economic impacts and that the City should make procurement decisions that embody, promote, 
and encourage the City’s commitment to the environment. 

 
The City encourages potential vendors to bring forward emerging and progressive products and 
services that are best suited to the City’s environmental principles.
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 2020. 
 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 
 

(The Bidder shall fill out the appropriate form and strike out the other three.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 
NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority  

•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 
 
 
 
 
 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 2020 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: ____________________________________________________________________ 
 
Address:  _____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________ 



Company:____________________________

BID FORM
Section 1 - Schedule of Prices

Project: 2019 Sidewalk Gap Elimination Project

XXXXXXX Denotes an Item of Work to be performed in accordance with the 2012 MDOT Standard Specifications for Construction
XXX7XXX Denotes an Item of Work to be performed in accordance with the project Detailed Specifications

Item No. Item Description Unit Quantity Unit Price Extension

1047051 Audiovisual Recording LSUM 1          $___________ $__________

1047051 Certified Payroll Compliance and Reporting LSUM 1          $___________ $__________

1507051 General Conditions, Max. $80,000 LSUM 1          $___________ $__________

2020006 Stump, Rem, 19 inch to 26 inch Ea 1          $___________ $__________

2020008 Stump, Rem, 6 inch to 18 inch Ea 25        $___________ $__________

2037001 Sewer, Any Size or Depth, Rem Ft 32        $___________ $__________

2037050 Dr Structure, Any Size or Depth, Rem Ea 5          $___________ $__________

2040050 Pavt, Rem Syd 386      $___________ $__________

2040055 Sidewalk, Rem Syd 342      $___________ $__________

2047001 Curb, Any Type or Size, Rem Ft 2,113   $___________ $__________

2050041 Subgrade Undercutting, Type II Cyd 25        $___________ $__________

2057002 Station Grading, Jackson Avenue Sta 16.40   $___________ $__________

2057002 Station Grading, Washtenaw Avenue Sta 15.29   $___________ $__________

2080036 Erosion Control, Silt Fence Ft 3,154   $___________ $__________

2087050 Erosion Control, Inlet Filter Ea 5          $___________ $__________

3027011 Aggregate Base, 8 inch, 21-AA Syd 2,215   $___________ $__________

3027021 Subbase, CIP, Class II Granular Material, Modified Cyd 354      $___________ $__________

4010094 Culv End Sect, Metal, 12 inch Ea 4          $___________ $__________

Sub-total this page $_______________________

(Also to be entered on Page BF-4)

BF-1



Company:____________________________

BID FORM
Section 1 - Schedule of Prices

Project: 2019 Sidewalk Gap Elimination Project

XXXXXXX Denotes an Item of Work to be performed in accordance with the 2012 MDOT Standard Specifications for Construction
XXX7XXX Denotes an Item of Work to be performed in accordance with the project Detailed Specifications

Item No. Item Description Unit Quantity Unit Price Extension

4010675 Culv, Cl F, CSP, 12 inch Ft 152      $___________ $__________

4027001 Sewer, Cl C-76 IV, 12 inch, Tr Det I, Modified Ft 43        $___________ $__________

4037050 Adjust Structure Cover Ea 12        $___________ $__________

4037050 Dr Structure Cover, Type B, Special Ea 1          $___________ $__________

4037050 Dr Structure Cover, Type K, Special Ea 5          $___________ $__________

4037050 Dr Structure, Single Inlet, 24 inch dia Ea 5          $___________ $__________

4037050 Dr Structure, Manhole, Type III, 48 inch dia Ea 1          $___________ $__________

5010005 HMA Surface, Rem Syd 3,131   $___________ $__________

5010703 HMA, LVSP Ton 416      $___________ $__________

8027001 Curb and Gutter, Conc, Det F4, Special Ft 1,929   $___________ $__________

8037010 Dectable Warning Tiles Sft 236      $___________ $__________

8037010 Sidewalk Ramp, Concrete, 8 inch, P-NC, ADA, Modified Sft 1,285   $___________ $__________

8037010 Sidewalk, Concrete, 4 inch, Special Sft 8,663   $___________ $__________

8037010 Sidewalk, Concrete, 6 inch, Special Sft 16,737 $___________ $__________

8087001 Protective Fence, Orange, Plastic, 4 foot Ht. Ft 2,727   $___________ $__________

8110110 Pavt Mrkg, Polyurea, 12 inch, Crosswalk Ft 160      $___________ $__________

8110153 Pavt Mrkg, Sprayable Thermopl, 4 inch, White Ft 2,064   $___________ $__________

Sub-total this page $_______________________

(Also to be entered on Page BF-4)

BF-2



Company:____________________________

BID FORM
Section 1 - Schedule of Prices

Project: 2019 Sidewalk Gap Elimination Project

XXXXXXX Denotes an Item of Work to be performed in accordance with the 2012 MDOT Standard Specifications for Construction
XXX7XXX Denotes an Item of Work to be performed in accordance with the project Detailed Specifications

Item No. Item Description Unit Quantity Unit Price Extension

8110153 Pavt Mrkg, Sprayable Thermopl, 4 inch, White Ft 2,064   $___________ $__________

8110451 Recessing Pavement Markings, Transv Sft 177      $___________ $__________

8117001 Pavt Mrkg, Modified Urethane, 4 inch, Blue Ft 72        $___________ $__________

8117001 Pavt Mrkg, Modified Urethane, 4 inch, Cross Hatching, White Ft 44        $___________ $__________

8117001 Pavt Mrkg, Modified Urethane, 4 inch, White Ft 72        $___________ $__________

8117050
Pavt Mrkg, Preformed Thermoplastic, Accessible                    
Pavement Marking Symbol Ea 2          $___________ $__________

8120012 Barricade, Type III, High Intensity, Double Sided, Lighted, Furn Ea 11        $___________ $__________

8120013
Barricade, Type III, High Intensity, Double Sided,                      
Lighted, Oper Ea 11        $___________ $__________

8120026 Pedestrian Type II Barricade, Temp Ea 8          $___________ $__________

8120027 Pedestrian Type II Channelizer, Temp Ft 8          $___________ $__________

8120140 Lighted Arrow, Type C, Furn Ea 1          $___________ $__________

8120141 Lighted Arrow, Type C, Oper Ea 1          $___________ $__________

8110210 Pavt Mrkg, Longit, 6 inch or Less Width, Rem Ft 440      $___________ $__________

8120245 Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp Ft 216      $___________ $__________

8120246
Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch,                       
Yellow, Temp Ft 250      $___________ $__________

8120250 Plastic Drum, High Intensity, Furn Ea 178      $___________ $__________

8120251 Plastic Drum, High Intensity, Oper Ea 178      $___________ $__________

8120310 Sign Cover Ea 10        $___________ $__________

Sub-total this page $_______________________

(Also to be entered on Page BF-4)

BF-3



Company:____________________________

BID FORM
Section 1 - Schedule of Prices

Project: 2019 Sidewalk Gap Elimination Project

XXXXXXX Denotes an Item of Work to be performed in accordance with the 2012 MDOT Standard Specifications for Construction
XXX7XXX Denotes an Item of Work to be performed in accordance with the project Detailed Specifications

Item No. Item Description Unit Quantity Unit Price Extension

8120350 Sign, Type B, Temp, Prismatic, Furn Sft 180      $___________ $__________

8120351 Sign, Type B, Temp, Prismatic, Oper Sft 180      $___________ $__________

8120370 Traf Regulator Control LSUM 1          $___________ $__________

8127050 No Parking Sign Ea 20        $___________ $__________

8127051 Minor Traffic Devices, Max. $20,000 LSUM 1          $___________ $__________

8137011 Riprap, Plain, Modified Syd 10        $___________ $__________

8167011 Hydroseeding Syd 3,434   $___________ $__________

8167011 Topsoil Surface, 4 inch Syd 3,434   $___________ $__________

8167051 Project Clean-up and Restoration, Special LSUM 1          $___________ $__________

8197001 Conduit, DB, Schecule 40 PVC, 3 inch Ft 10        $___________ $__________

8197050 Electrical Handhole Assembly, Complete Ea 1          $___________ $__________

8200106 Pedestal Fdn, Rem Ea 2          $___________ $__________

8207050 Pedestrian Signal Pole, Fdn, Complete Ea 1          $___________ $__________

8507010 Retaining Wall, Modular Block Sft 190      $___________ $__________

8507050 Bollard, Complete Ea 22        $___________ $__________

Sub-total this page $________________________

Sub-total Page BF-1 $________________________

Sub-total Page BF-2 $________________________

Sub-total Page BF-3 $________________________

Grand Total Bid $________________________

BF-4
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BID FORM 

Section 2 – Material, Equipment and Environmental Alternates 

The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 

If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum.   

If an environmental alternative is bid the City strongly encourages bidders to provide recent 
examples of product testing and previous successful use for the City to properly evaluate the 
environmental alternative.  Testing data from independent accredited organizations are strongly 
preferred. 

Item Number Description Add/Deduct Amount 

If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 

For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 

Signature of Authorized Representative of Bidder _______________________ Date _________ 

     BF-5
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BID FORM 

Section 3 - Time Alternate 

If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of Completion, 
page C-2, it is requested to stipulate below its proposed time for performance of the work. 
Consideration will be given to time in evaluating bids. 

If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 

For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the Contract. 

Signature of Authorized Representative of Bidder ______________________ Date _________ 

  BF-6



2018 Construction itb 4619 - 2019 sidewalk gap elimination project - 200219.docx 

BID FORM 

Section 4 - Major Subcontractors 

For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of Contract with the Contractor), but shall not include any individual who furnishes merely 
the individual’s own personal labor or services. 

Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision to Section 4 of the General Conditions covering subcontractor’s employees who perform 
work on this contract. 

For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 

Subcontractor (Name and Address) Work Amount 

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 

For the work outlined in this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the Contract. 

Signature of Authorized Representative of Bidder_________________________ Date _______ 

  BF-7
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BID FORM 

Section 5 – References 

Include a minimum of three (3) references from similar project completed within the past five (5) 
years.   

[Refer also to Instructions to Bidders for additional requirements, if any] 

1) 
Project Name Cost Date Constructed 

Contact Name Phone Number 

2) 
Project Name Cost Date Constructed 

Contact Name Phone Number 

3) 
Project Name Cost Date Constructed 

Contact Name Phone Number 

  BF-8
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CONTRACT 
 

THIS AGREEMENT is made on the       day of         , 2020, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 
48104 (“City”) and          (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)   
 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and Bid 
Number] in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, which are incorporated 
as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 
 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area – Engineering. 
 
Project means 2019 Sidewalk Gap Elimination Project; ITB No. 4619. 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within One-hundred-fifty (150) 

consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
as specified in the Detailed Specification entitled “Project Schedule” for each 
calendar day of delay in the completion of the required work.  If any liquidated 
damages are unpaid by the Contractor, the City shall be entitled to deduct these 
unpaid liquidated damages from the monies due the Contractor. 
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The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the lump 
sum and unit prices as given in the Bid Form for the estimated bid total of: 

 
        Dollars ($  ) 

 
 (B) The amount paid shall be equitably adjusted to cover changes in the work ordered 

by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court 
of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising 
under this Contract.  The parties stipulate that the venue referenced in this Contract is for 
convenience and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
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ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold the City, its 
officers, employees and agents harmless from all suits, claims, judgments and expenses including 
attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, which 
is in any way connected or associated with this Contract, by the Contractor or anyone acting on 
the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence.  The provisions 
of this Article shall survive the expiration or earlier termination of this contract for any reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 

 
FOR CONTRACTOR 

 
FOR THE CITY OF ANN ARBOR      

 
By      
 
Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
    By___________________________ 

    Jacqueline Beaudry, City Clerk 
 
 
 

 
Approved as to substance 
 
By___________________________ 
    
     City Administrator 
 

 
 By___________________________ 

 Craig A. Hupy, P.E. 
      Public Services Area Administrator 

 
  

Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                

_______________, 2020, for:  the 2019 Sidewalk Gap Elimination Project; City of Ann 
Arbor ITB No. 4619; City of Ann Arbor File No. 2019-034 and this bond is given for that 
Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963, as amended, 
being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the 

Surety may promptly remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 

under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 

Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 2020. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 
By       
      (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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LABOR AND MATERIAL BOND 
 

(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 2020, 

for the 2019 Sidewalk Gap Elimination Project; City of Ann Arbor ITB No.4619; City of Ann 

Arbor File No. 2019-034;  and this bond is given for that Contract in compliance with Act No. 

213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 2020. 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 
By       
     (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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 GENERAL CONDITIONS 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 
  

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Agreement a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as 
adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the 
applicability of Chapter 23 in every location in which regular or contract employees providing 
services under this Agreement are working; to maintain records of compliance; if requested by 
the City, to provide documentation to verify compliance; to take no action that would reduce the 
compensation, wages, fringe benefits, or leave available to any employee or person contracted 
for employment in order to pay the living wage required by Section 1:815; and otherwise to comply 
with the requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
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 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 
 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
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 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
  

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
  



 

August 2019 Construction 
itb 4619 - 2019 sidewalk gap elimination project - 200219.docx 

GC-5 

 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 
      (3) When the work of the Contractor is delayed on account of conditions which could not have 

been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 
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(2) The term "Cost" shall cover all payroll charges for employees and supervision required 
under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
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or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
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 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 

If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, 
the City may, by written notice to the Contractor, terminate its right to proceed with the work or 
any part of the work as to which there has been delay. After providing the notice the City may 
take over the work and prosecute it to completion, by contract or otherwise, and the Contractor 
and its sureties shall be liable to the City for any excess cost to the City. If the Contractor's right 
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to proceed is terminated, the City may take possession of and utilize in completing the work, any 
materials, appliances and plant as may be on the site of the work and useful for completing the 
work. The right of the Contractor to proceed shall not be terminated or the Contractor charged 
with liquidated damages where an extension of time is granted under Extension of Time - Section 
14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 
 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
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 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 
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(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage that may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor, any subcontractor, or anyone 
employed by them directly or indirectly.  Prior to commencement of any work under this 
contract, Contractor shall provide to the City documentation satisfactory to the City, through 
City-approved means (currently myCOI), demonstrating it has obtained the required 
policies and endorsements. The certificates of insurance endorsements and/or copies of 
policy language shall document that the Contractor satisfies the following minimum 
requirements.  Contractor shall add registration@mycoitracking.com to its safe sender’s 
list so that it will receive necessary communication from myCOI.  When requested, 
Contractor shall provide the same documentation for its subcontractor(s) (if any). 
 
Required insurance policies include:  

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 04 13 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Project General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 10 13 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
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hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements that diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City for any insurance listed herein. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  Documentation must provide and 
demonstrate an unconditional and un-qualified 30-day written notice of cancellation in 
favor of the City of Ann Arbor. Further, the documentation must explicitly state the 
following:  (a) the policy number(s); name of insurance company(s); name and address of 
the agent(s) or authorized representative(s); name(s), email address(es), and address of 
insured; project name; policy expiration date; and specific coverage amounts; (b) any 
deductibles or self-insured retentions which may be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified Contractor shall 
furnish the City with satisfactory certificates of insurance and endorsements prior to 
commencement of any work.  Upon request, the Contractor shall provide within 30 days 
a copy of the policy(ies) and all required endorsements to the City. If any of the above 
coverages expire by their terms during the term of this Contract, the Contractor shall 
deliver proof of renewal and/or new policies and endorsements to the Administering 
Service Area/Unit at least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be authorized to do business in the State of 

Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-” Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-authorized insurance companies are 
not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 
 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 
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Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
 

 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
  

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
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 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 
 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
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which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period               __              , 20     , to                 _        , 
20     ____, performed any work, furnished any materials, sustained any loss, damage or delay, 
or otherwise done anything in addition to the regular items (or executed change orders) set forth 
in the Contract titled the 2019 Sidewalk Gap Elimination Project, for which I shall ask, demand, 
sue for, or claim compensation or extension of time from the City, except as I hereby make claim 
for additional compensation or extension of time as set forth on the attached itemized statement. 
I further declare that I have paid all payroll obligations related to this Contract that have become 
due during the above period and that all invoices related to this Contract received more than 30 
days prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below.
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Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
2020      , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:  
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STANDARD SPECIFICATIONS 

 
All work under this contract shall be performed in accordance with the Public Services Area 
Standard Specifications (Standard Specifications) in effect at the date of availability of the contract 
documents stipulated in the Bid.  All work under this Contract which is not included in these 
Standard Specifications, shall be performed in accordance with the 2012 Michigan Department 
of Transportation Standard Specifications for Construction as noted in the contract documents.  
Any work which is not performed in accordance with the Standard Specifications or the 2012 
Michigan Department of Transportation Standard Specifications for Construction, shall be 
performed in accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx
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General.- Traffic shall be maintained in accordance with Sections 104.11, 810, 811, 812, 
919, and 920 of the Michigan Department of Transportation (MDOT), 2012 Standard 
Specifications for Construction and in accordance with the 2011 edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD) as amended, except as herein 
provided. 

The Contractor shall furnish, erect, maintain and upon completion of the work remove all 
traffic control devices and warning lights within the project and around the perimeter of the 
project for the safety and protection of through and local traffic.  This includes, but is not 
limited to; advance, regulatory, and warning signs; barricades and channeling devices at 
intersecting streets on which traffic is to be maintained; barricades at the ends of the 
project and at right-of-way lines of intersecting streets, and moving traffic control devices 
for construction operations.

Materials.- The materials and equipment shall meet the requirements specified in the 
sections designated of the MDOT 2012 Standard Specifications for Construction and all 
Special Provisions contained in these Contract Documents. 

Cold Patching Material shall meet the requirements of the City of Ann Arbor Standard 
Specifications for Construction and be accepted for use by the Engineer. 

Permits.- Prior to the start of construction, the Contractor shall obtain a "Right-of-Way" 
Permit from City of Ann Arbor Planning and Development Services and a "Lane Closure" 
Permit from City of Ann Arbor Project Management Services Unit.  The fees for these 
permits will be waived.  The lane closure permit must be obtained at least 48 hours in 
advance of any proposed street or lane closing. 

Work Restrictions.- All tree removals and clearing must be performed between 
October 1st and March 31st to comply with environmental restrictions. 

Construction Influence Area (CIA).-  The CIA shall include the following areas: 

I. The road right-of-way of Jackson Avenue between Wagner Road and 500
feet east of Parklake Drive.

II. The right-of-way of the Washtenaw Avenue Service Drive between S.
Huron Parkway and Pittsfield Boulevard.  The right-of-way of Pittsfield
Boulevard from Washtenaw Avenue to Parkwood Avenue.
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The CIA shall also include the affected portions of the driveways along, and contiguous 
with these roadways that contain advance warning and/or regulatory signs, pavement 
markings, plastic drums, traffic delineators, and all other project related traffic 
maintenance items. 
 
In addition, the CIA shall include the rights-of-way of all roadway segments used for 
detours and all locations where the Contractor’s traffic control devices, pavement 
markings and signs are used.  The CIA shall also include those portions of private 
property outside of the roadway Rights-of-way as shown in the plans within the “Water 
Main Easement” areas. 
 
Police and Fire.- The Contractor shall notify local police, fire departments and 
emergency response units a minimum of three business days (72 hours) prior to the 
closure of any roads, or traffic shifts causing restricted movements of traffic or restricted 
access. 
 
Work Performed by City of Ann Arbor Signs and Signals Unit.- 
 
No additional or extra compensation will be paid for any delays caused by City of Ann 
Arbor Signs and Signals. 
 
Signal Modifications 
 
No signal modifications are anticipated for this construction.  However, modification to 
pedestrian signal poles are required for the work to be performed on the Washtenaw Non-
motorized Path component of this project.  The Contractor will schedule and coordinate 
the needed disassembly, storage, and re-assembly operations with City of Ann Arbor 
Signs and Signals personnel. 
 
To coordinate the needed pedestrian signal work, the Contractor shall notify the Signs and 
Signals Unit at least five (5) working days (Monday-Friday) in advance of when the work of 
removing the pedestrian signal pole will need to be completed.  It is the responsibility of 
the Contractor to ensure that City of Ann Arbor Signs and Signals Unit is scheduled, kept 
apprised of the progress of construction, and notified a second time immediately (4 
working hours) prior to the need to complete the pedestrian signal work. The removal and 
installation/reinstallation of the pedestrian signal pole shall be completed by the City of 
Ann Arbor Signs and Signals Unit. 
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Sign Reinstallation 
 
As necessary during construction, the Contractor shall be responsible for logging the 
legend and location of any signs that: 
 

1. Must be removed to facilitate the construction process; 
2. Are to be permanently removed, or; 
3. Are to be permanently relocated. 

 
City of Ann Arbor Signs and Signals will remove and store the signs.  After construction is 
complete, but before opening any roadway to traffic, Signs and Signals will reinstall all 
signs in their proper, permanent location. To coordinate sign removal and 
installation/reinstallation, the Contractor shall notify the Signs and Signals Unit at least five 
(5) working days (Monday-Friday) in advance of when the sign work will need to be 
completed.  It is the responsibility of the Contractor to ensure that City of Ann Arbor Signs 
and Signals Unit is scheduled, kept apprised of the progress of construction, and notified a 
second time immediately (4 working hours) prior to the need to complete the sign work. 
The removal and installation/reinstallation of all signs shall be completed by the City of 
Ann Arbor Signs and Signals Unit. 
 
Maintenance of Traffic, General.- Unless otherwise indicated on the drawings, 
residential side streets shall not be closed to through traffic except during construction 
operations of short duration and only with written approval of the Engineer. 
 
The Contractor shall continuously maintain through traffic as indicated on the 
Maintenance of Traffic sheets during the course of the Project’s construction. 
 
Mailboxes requiring relocation due to construction shall be removed and reset immediately 
by the Contractor in a temporary location approved by the Engineer and meeting the 
requirements of the United States Postal Service.  This work shall be included in the 
contract pay item "General Conditions, Max. ___”. 
 
The Contractor shall not obstruct the traffic lanes in any manner from 7:00 to 9:00 a.m. 
and from 3:30 to 6:00 p.m. along Jackson or Washtenaw Avenues.  The exception to this 
requirement is that certain construction operations require the use of lane closures to 
complete certain construction operations.  When this work is to be performed, approved 
Lane Closure Permits shall have been previously obtained and the required traffic control 
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devices must be in place to safely maintain traffic.  These required lane closures must be 
scheduled by the Contractor and approved by the Engineer a minimum of seven (7) 
calendar days in advance in order to allow the Engineer to properly notify affected parties. 
 
At other times the temporary obstruction of traffic for loading and unloading of trucks will 
be permitted if the Contractor provides traffic regulators (flag persons) in conformance with 
Part VI of the MMUTCD.   
 
The Contractor shall coordinate his operations with all Utilities, Contractors and/or sub-
Contractors performing work on this and other projects within, or adjacent to, the 
Construction Influence Area (CIA). 
 
Maintenance.- A minimum of one (1) driveway shall be maintained at all times to all 
residences and businesses.  Walks, driveways, and entrances to houses shall not be 
blocked.  Vehicular and pedestrian access shall be maintained to all properties. 
 
Exploratory Excavations, utility crossings, and all other openings created by the Work over 
which vehicular traffic will be maintained shall receive a minimum cover of 3 inches of 
Cold-Patching material that is thoroughly compacted in place.  The cost of the cold patch 
material will not be paid for separately, but shall be included in the item(s) of work being 
performed. 
 
Signs and Pavement Markings.- When lane closures are in place, the Contractor shall 
completely cover all conflicting warning, regulatory and guide signs in accordance with 
Section 812.03.D.2 of the Standard Specifications for Construction, 2012 edition, and all 
applicable details therein. 
 
Sequence of Construction.- This special provision does not detail all the project work. 
It is intended to indicate major project requirements and assist the Contractor in 
developing, for the review and approval of the Engineer, the Progress Schedule for the 
project. 
 
The Contractor shall notify the Engineer a minimum of seven (7) calendar days prior to 
the implementation of any detours, road closures, bridge closures, ramp or lane 
closures, and major traffic shifts. The Contractor shall also notify City of Ann Arbor 
Signs and Signals regarding signal work as specified in the section entitled “Work 
Performed by City of Ann Arbor Signs and Signals Unit.” 
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Jackson Avenue Sidewalk Construction.  The following major work tasks are 
included in this work: 
 

1. Initiate lane closure for eastbound Jackson Avenue. Implement the traffic control 
as shown on the project plans for this stage of the construction.  

2. Install all needed soil erosion and sedimentation control measures.  The 
Contractor shall install only those devices necessary to perform the work along 
Jackson Avenue to meet the appropriate Federal, State, or Local regulations. 
 

3. Perform the needed tree removals, clearing and brush removal, and other similar 
preparatory work. 
 

4. Coordinate with DTE Energy to relocate the guy wires located near sidewalk 
Station 5+00. 

 
5. Perform culvert replacement as indicated on the plan sheets.  

 
6. Remove topsoil and other undesirable soil to establish a platform from which the 

sidewalk construction can be performed.  Construct the needed grade on which 
the sidewalk will be constructed. 
 

7. Construct retaining wall as shown on the plan sheets. 
 

8. Form and pour sidewalk and ramps as shown on the plan sheets.  
 

9. Replace HMA driveways.  Install aggregate base course and maintain access to 
all affected parcels during this work.  

 
10. Perform the needed final grading and site restoration activities.  Clean the project 

site of all construction debris. 
 

11. Remove traffic control devices and re-open Jackson Avenue to traffic. 
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Washtenaw Avenue Non-motorized Path Construction. The following major work 
tasks are included in this work: 
 

Note: All work must be performed in accordance with the construction coordination 
requirements as shown on the plans. 

 
1. Install traffic control devices within the Washtenaw Avenue Service Drive.  

 
2. Install all needed soil erosion and sedimentation control measures.  The 

Contractor shall install only those devices necessary to perform the work along 
Washtenaw Avenue to meet the appropriate Federal, State, or Local regulations. 
 

3. Perform the needed tree removals as shown on the plans. 
 

4. Remove only HMA surface necessary to complete the curb and gutter 
construction.  
 

5. Remove conflicting storm sewer inlets and install proposed storm sewer and inlet 
structures. 
 

6. Grade for, and install, the needed aggregate base course to facilitate the 
installation of the curb and gutter as shown on the plans.   
 

7. Form and pour the curb and gutter with in the service drive. 
 

8. Coordinate and perform construction associated with the roadway connections 
between Washtenaw Avenue, the Washtenaw Avenue Service Drive, and 
Pittsfield Boulevard in accordance with the contract requirements.  
 

9. Form and pour the non-motorized path as allowed by the needed construction 
coordination requirements. 
 

10. Coordinate with the City of Ann Arbor Signs and Signals Unit with regard to the 
pedestrian pole relocation at the Pittsfield Boulevard intersection.  Perform the 
needed conduit and handhole installation tasks and sidewalk construction in this 
area.  
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11. Adjust any impacted structures to final grade.  Place HMA base course within the 
service drive and roadway connections. 
 

12. Perform the needed final grading and site restoration activities.  Clean the project 
site of all construction debris. 
 

13. Place final layer of HMA within the service drive and roadway connections. 
 

14. Install needed pavement markings. 
 

15. Install bollards as shown on the plan sheets and as directed by the Engineer.   
 

Bituminous Paving.- The Contractor shall perform the work of this Contract while 
maintaining traffic in accordance Contract Documents as specified herein. No traffic shall 
be allowed on newly placed asphalt surfaces until rolling has been satisfactorily completed 
and the surface has cooled sufficiently to prevent damage from traffic. This is to be 
accomplished by traffic regulators (flag persons) and by relocating traffic control devices to 
prevent traffic from entering the work area until such time that traffic can be safely 
maintained without damaging the new construction. The Contractor shall provide traffic 
regulators in sufficient number to maintain traffic as described herein, and to keep traffic off 
sections being surfaced, and provide for safe travel at all times as directed by the 
Engineer. 
 
Each pressure distributor, paver and roller shall be equipped with at least one approved 
flasher light which shall be mounted on the equipment so as to give a warning signal 
ahead and behind.  
 
The paving of the top course shall be conducted under traffic by utilizing traffic 
regulators (flag persons), channelizing devices and signs in accordance with Part VI of 
the current edition of the Michigan Manual of Uniform Traffic Control devices 
(MMUTCD) as amended.  The installation and removal of minor traffic control devices 
needed for the maintenance of traffic during the paving of final wearing course and the 
furnishing of traffic regulators shall be paid as “Minor Traf Devices” and “Traffic 
Regulator Control” as appropriate. 
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Measurement and Payment.- The estimated quantities for maintaining traffic is based 
on the maintenance of traffic plans. Any additional signing, traffic control devices, 
pavement markings, or the like required to expedite the construction, beyond that which 
is specified, shall be at the Contractor's sole expense. 
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a. Description.-  This work shall include providing a recording of the physical, 
structural, and aesthetic conditions of the construction site and adjacent areas as 
provided herein.  

  
The audio-visual recording shall be: 

1. Of professional quality, providing a clear and accurate audio and visual record 
of existing conditions. 

2. Prepared during the three (3) week period immediately prior to the 
preconstruction meeting.  

3. Furnished to the Engineer a minimum of two (2) weeks prior to bringing any 
materials or equipment within the areas described in this special provision. 

4. Furnished to the Engineer either at, or prior to, the preconstruction meeting. 
5. Carried-out under the supervision of the Engineer. 
 

The Contractor shall furnish two (2) copies of the completed recording to the 
Engineer at, or prior to, the preconstruction meeting. An index of the recording, which 
will enable any area of the project to be easily found on the recording, shall be included. 
The Contractor shall retain a third copy of the recording for his/her own use. 
 

Any portion of the recording determined by the Engineer to be unacceptable for the 
documentation of existing conditions shall be recorded again, at the Contractor’s sole 
expense, and submitted to the Engineer prior to mobilizing onto the site. 

 
b. Production.- The audio-visual recording shall be completed in accordance with 

the following minimum requirements: 
 
1. DVD Format / No Editing.- The audio-visual recording shall be performed using 

equipment that allows audio and visual information to be recorded 
simultaneously and in color.  The recording shall be provided on compact discs in 
DVD format. The quality of the recording shall be equal to or better than the 
standard in the industry.  The recording shall not be edited. 

 
2. Perspective / Speed / Pan / Zoom.- To ensure proper perspective, the distance 

from the ground to the camera lens shall not be less than 12 feet and the 
recording must proceed in the general direction of travel at a speed not to exceed 
48 feet per minute (0.55 miles per hour).  Pan and zoom rates shall be controlled 
sufficiently so that playback will ensure quality of the object viewed. 
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3. Display.- The recording equipment shall have transparent time, date stamp and 
digital annotation capabilities.  The final copies of the recording shall 
continuously and simultaneously display the time (hours:minutes:seconds) and 
the date (month/date/year) in the upper left-hand corner of the frame.  Accurate 
project stationing shall be included in the lower half of the frame in standard 
station format (i.e. 1+00). Below the stationing periodic information is to be 
shown, including project name, name of area shown, direction of travel, viewing 
direction, etc. 

 
On streets or in areas where there is no project stationing, assumed stationing 
shall be used, starting with 0+00 and progressing from west to east or from north 
to south.   
 

4. Audio Commentary / Visual Features. Locations relative to project limits and 
landmarks must be identified by both audio and video means at intervals no 
longer than 100 feet along the recording route.  Additional audio commentary 
shall be provided as necessary during the recording to describe streets, 
buildings, landmarks, and other details, which will enhance the record of existing 
conditions. 

 
5. Visibility / Ground Cover.- The recording shall be performed during a time of 

good visibility.  The recording shall not be performed during periods of 
precipitation or when snow, leaves, or other natural debris obstruct the area 
being recorded. 

 
 c. Coverage.- The audio-visual recording coverage shall include the following: 
 

1. General Criteria.- This general criteria shall apply to all recording and shall 
include all areas where construction activities will take place or where 
construction vehicles or equipment will be operated or parked and/or where 
materials will be stored or through which they will be transported. The recording 
shall extend an additional 50 feet outside of all areas. The recording shall include 
all significant, existing man-made and natural features such as driveways, 
sidewalks, utility covers, utility markers, utility poles, other utility features, traffic 
signal structures and features, pubic signs, private signs, fences, landscaping, 
trees, shrubs, other vegetation, and other similar or significant features. 

 
2. Private Property.- Record all private property that may be utilized by the 

Contractor in conjunction with this project.  These project areas must be 
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disclosed by the Contractor prior to using them for the work of this project. 
 

3. Road Construction Area.- The recording coverage shall: 
a. Extend to 50 feet outside of the right-of-way and easements area as 

shown on the plans. 
b. Extend 50 feet outside the construction limits on all streets, including side 

streets. 
  Both sides of each street shall be recorded separately. 

 
4. Detour Route / Maintenance of Traffic Areas. The entire detour route and 

maintenance of traffic areas shall be recorded as indicated in this detailed 
specification except as follows: 

a. The recording must proceed in the general direction of travel at a speed 
not exceeding 176 feet per minute (2 miles per hour).   

b. The coverage area shall include the street and not go beyond the curb 
except in areas where there is a fair possibility that the detoured traffic will 
drive over the curb, such as at intersections. 

c. The recording shall focus in particular at sidewalk ramps and other 
features likely to have been damaged or likely to be damaged as a result 
of existing traffic, temporary detoured traffic and or construction traffic. In 
these areas, recording may need to proceed much more slowly. 

Only the side of street with the detoured traffic must be recorded.  However, the 
Contractor is advised that portions of the detour routes may operate in opposite 
directions at different times.  In these cases, both sides of the street shall be 
recorded separately. 

 
5. Private Property bordering the project limits or work areas.  Record all areas 

bordering the project where work is scheduled to occur or where construction 
traffic could damage the private property. This is to include buildings, driveways, 
decks, landscaping, trees, and all other similar features.  

 
6. Other Areas.- The Contractor shall record at his sole expense other areas where, 

in his/her opinion, the establishment of a record of existing conditions is 
warranted. The Contractor shall notify the Engineer in writing of such areas. 

  
 The Engineer may direct the recording of other minor areas not specified herein at 
the Contractor’s sole expense. 
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 d. Audio-Visual Recording Services.- The following companies are known to be 
capable of providing the recording services required by this special provision and shall 
be utilized, unless the Contractor receives prior written approval from the Engineer to 
utilize another company of comparable or superior qualifications. 
 
     Construction Video Media 
    Midwest Company 
    Topo Video, Inc. 
    Video Media Corp. 
    Paradigm 2000, Inc. 
    Finishing Touch  Photo and Video 

 
e. Measurement and Payment.-  The completed work shall be paid for at the 

contract unit price for the following contract item (pay item): 
 
Contract Item (Pay Item)  Pay Unit 
 
Audio-visual Recording  .............................................................. Lump Sum 

 
 Audio-visual Recording shall include all labor, equipment, and materials required to 
perform the recording and to provide the finished recording the Engineer. 
 
 Payment will be made for Audio-visual Recording following the review and 
acceptance of the recording by the Engineer.  Within 21 days following the receipt of the 
recording, the Engineer will either accept it and authorize payment or require that any 
discrepancies in the recording be addressed prior to making payment.   
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a. Description.- This specification covers all administrative requirements, payroll 

reporting procedures to be followed by Contractors performing work on City-sponsored 
public improvements projects, and all other miscellaneous and incidental costs 
associated with complying with the applicable sections of the City of Ann Arbor Code of 
Ordinances with regard to payment of prevailing wages and its Prevailing Wage 
Compliance policy. 

 
This specification is not intended to include the actual labor costs associated with 

the payment of prevailing wages as required.  Those costs should be properly 
incorporated in all other items of work bid. 
  

b. General.-  The Contractor is expected to comply with all applicable sections of 
Federal and State prevailing wage laws, duly promulgated regulations, the City of Ann 
Arbor Code of Ordinances, and its Prevailing Wage Compliance Policy as defined within 
the contract documents.  The Contractor shall provide the required certified payrolls, city-
required declarations, and reports requested elsewhere in the contract documents within 
the timeline(s) stipulated therein. 

 
The Contractor shall also provide corrected copies of any submitted documents 

that are found to contain errors, omissions, inconsistencies, or other defects that render 
the report invalid.  The corrected copies shall be provided when requested by the 
Supervising Professional. 

 
  The Contractor shall also attend any required meetings as needed to fully discuss 
and ensure compliance with the contract requirements regarding prevailing wage 
compliance.  The Contractor shall require all employees engaged in on-site work to 
participate in, provide the requested information to the extent practicable, and cooperate 
in the interview process.  The City of Ann Arbor will provided the needed language 
interpreters in order to perform wage rate interviews or other field investigations as 
needed. 
 
   Certified Payrolls may be submitted on City-provided forms or forms used by the 
Contractor, as long as the Contractor’s forms contain all required payroll information.  If 
the Contractor elects to provide their own forms, the forms shall be approved by the 
Supervising Professional prior to the beginning of on-site work. 
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c. Unbalanced Bidding.-  The City of Ann Arbor will examine the submitted cost 
for this item of work prior to contract award.  If the City determines, in its sole discretion, 
that the costs bid by the Contractor for complying with the contract requirements are not 
reasonable, accurately reported, or may contain discrepancies, the City reserves the right 
to request additional documentation that fully supports and justifies the price as bid.  
Should the submitted information not be determined to be reasonable or justify the costs, 
the City reserves the right to pursue award of the contract to the second low bidder without 
penalty or prejudice to any other remedies that it may have or may elect to exercise with 
respect to the original low-bidder. 
 

The Contract Completion date will not be extended as a result of the City’s 
investigation of the as-bid amount for this item of work, even if the anticipated contract 
award date must be adjusted.  The only exception will be if the Contractor adequately 
demonstrates that their costs were appropriate and justifyable.  If so, the City will adjust 
the contract completion date by the number of calendar days commensurate with the 
length of the investigation, if the published Notice to Proceed date of the work cannot be 
met.  The contract unit prices for all other items of work will not be adjusted regardless of 
an adjustment of the contract completion date being made. 
 
 d. Measurement and Payment.-  The completed work as measured for this item of 
work will be paid for at the Contract Unit Price for the following Contract (Pay) Item: 
 

Contract Item (Pay Item)  Pay Unit 
 
Certified Payroll Compliance and Reporting  ........................... Lump Sum 

 
The unit price for this item of work shall include all supervisory, accounting, 

administrative, and equipment costs needed to monitor and perform all work related to 
maintaining compliance with the tasks specified in this Detailed Specification, the City of 
Ann Arbor Code of Ordinances, its Prevailing Wage Compliance policy and the applicable 
Federal and State laws. 
 

Payment for this work will be made with each progress payment, on a pro-rata 
basis, based on the percentage of construction completed.  When all of the work of this 
contract has been completed, the measurement of this item shall be 1.0 times the Lump 
Sum bid amount.  This amount will not be increased for any reason, including extensions 
of time, extra work, and/or adjustments to existing items of work. 
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a. Description.- This work shall consist of performing all needed preparatory work 
and operations needed to begin the work of the project.  All elements of this item of 
work are to be performed in accordance with the City of Ann Arbor Standard 
Specifications for Construction (current edition), as shown on the plans, and as 
directed by the Engineer. 

b. Materials.- None specified. 

c. Methods of Construction.- This item shall include all work described and 
required by the Plans and Specifications for which no item of work is listed in the Bid 
Form, including but not limited to:  

• Scheduling and organization of all work, subcontractors, suppliers, material 
testing, inspection, and construction surveying and staking; 

• Coordination of, and cooperation with, other contractors, agencies, 
departments, and utilities; 

• Coordination with City forces to stockpile and load used castings on City 
vehicles; 

• Protection and maintenance of all existing utilities, including support, 
protection, capping, repair, replacement, connection or re-connection of 
existing pipes, and utilities damaged by the Contractor’s operations; 

• Maintaining and removing all soil erosion and sedimentation controls (as 
specified herein or as shown on project plans) for which no pay item exists; 

• Maintaining the site, and all areas within the Construction Influence Area, in a 
well-graded and drained state at all times during the course of the project.  
De-watering and drainage of all excavations as required to maintain a stable, 
open hole; 

• The continuous maintenance of the temporary road surface within the 
Construction Influence Area throughout the duration of the construction. This 
includes any needed grading to maintain the surface in a smooth condition 
free of potholes, ruts, bumps, or other objectionable conditions. 

• Temporary sheeting, bracing, and shoring of excavations in accordance with 
the applicable MIOSHA Standards;  
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• Maintaining driveway openings, sidewalks, bike paths, mail deliveries, and 
solid waste/recycle pick-ups. This includes the placement and maintenance 
of maintenance aggregate in driveway openings and across sidewalk ramps 
all as needed and as directed by the Engineer; 

• Using quantities of dust palliative, maintenance aggregate, and hot patching 
mixture for use as temporary base, surfacing, and dust control at utility 
crossings, side roads and driveways; 

• Storing all materials and equipment off lawn areas; 

• Temporary removal/re-location, storage, and re-installation/re-setting of 
existing street name, guide, and regulatory signs, mailboxes, newspaper 
tubes, etc. which conflict with the proposed construction; 

• Coordination efforts to furnish the various required HMA mixtures as directed 
by the Engineer; 

• Coordination efforts to furnish and operate various-size vehicles/equipment 
as directed by the Engineer 

• Furnishing and operating vacuum-type street cleaning equipment a minimum 
of once per week, or more frequently, if directed by the Engineer to prevent 
mud-tracking and fugitive dust issues; 

• Furnishing and operating vacuum-type utility structure cleaning equipment, 

• Furnishing and operating both vibratory plate and pneumatic-type (“pogo-
stick”) compactors; 

• Furnishing and operating a backhoe during all work activities;  

• Furnishing and operating a jackhammer and air compressor during all work 
activities;  

• Noise and dust control in accordance with the applicable City of Ann Arbor 
Ordinances; 

• Mobilization(s) and demobilization(s) of all needed materials, equipment, and 
personnel;  

DS - 16



GENERAL CONDITIONS 150A 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 GENERAL CONDITIONS, MAX. $________ 
 
AA:MGN 3 of 3 02/06/20 

 

File: 150A General Conditions, Max  - 200206.doc 2019 Sidewalk Gap Elimination Project 
Last Printed:  2/20/20 3:00 PM City of Ann Arbor File No. 2019-034 
 

• Furnishing of all required shop drawings, informational submittals, and 
material certifications for all needed materials and supplies incorporated into 
the project;  

• The proper off-site disposal of all excavated materials and debris; 

• Fencing to protect excavation over 1’ in depth during non-work hours.  The 
fencing must be a minimum of 48” high, be constructed of orange HDPE 
material, and reasonably secured to prevent unwanted access; 

• All miscellaneous and incidental items such as overhead, insurance, and 
permits; and, 

• Meeting all requirements relating to Debarment Certification, Davis Bacon 
Act, and Disadvantaged Business Enterprise, and providing the necessary 
documentation. 

d. Measurement and Payment.- This item of work will be paid for on a pro-rata 
basis at the time of each progress payment.  Measurement will be based on the ratio 
between work completed during the payment period and the total contract amount.  
When all of the work of this Contract has been completed, the measurement of this 
item shall be 1.0 Lump Sum, minus any deductions incurred for inadequate 
performance.  This amount will not be increased for any reason, including extensions of 
time, extras, and/or additional work. 

 The completed work as measured for this item of work will be paid for at the 
contract unit price for the following contract item (pay item): 

Contract Item (Pay Item)        Pay Unit 

General Conditions, Max. $________ ................................................... Lump Sum 

The unit price for this item of work shall include all labor, material, and equipment 
costs to perform all the work specified in the City of Ann Arbor Standard Specifications 
for Construction and as modified by this Detailed Specification. 
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The entire work under this Contract shall be completed in accordance with, and 
subject to, the scheduling requirements as outlined below and in accordance with all 
other requirements of the Contract Documents. 
 

The Contractor shall not begin the work of this project until receipt of the fully 
executed Contract and Notice-to-Proceed, which is anticipated to be provided on, or 
about, Wednesday, May 14, 2020. 

 
The hours of work shall be as stated in the Public Services Area Standard 

Specifications, Division I, Section 1F. 
 

The Jackson Avenue Sidewalk construction shall precede the planned work along 
Washtenaw Avenue. 

 
This project contains an Intermediate Completion date of Friday, July 3, 2020 for 

the work of constructing the Jackson Avenue Sidewalk.  The work associated with 
constructing the sidewalk; performing the final grading, topsoil placement, seeding, and 
mulch blanket placement; placing the asphalt drive approaches; removal of all traffic 
control devices; re-opening Jackson Avenue to two lanes of vehicular traffic; and, 
opening the proposed sidewalk to foot traffic shall be completed by the above 
referenced Intermediate Completion Date. 

 
The entire work under this Contract including, but not limited to; all Jackson Avenue 

Sidewalk construction activities; Washtenaw Avenue Non-motorized Path construction; 
final asphalt paving; pavement marking placement; topsoil, seed, and mulch blanket 
placement; bollard installation; all final clean-up; and the removal of any and all traffic 
control devices shall be completed by the Final Completion date of Wednesday, 
October 14, 2020.   

 
The Contractor shall be furnished with 2 copies of the Contract, for their execution 

on, or about, Monday, April 13, 2020.  The Contractor shall properly execute both 
copies of the Contract and return them, with the required Bonds and Insurance 
Certificates, to the City by no later than Friday, May 1, 2020.  The Contractor shall not 
begin the work before the applicable date(s) as described herein without approval from 
the Engineer, and in no case before receipt of the fully executed Contract.  City Council 
approval is expected Monday, May 4, 2020. 
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Time is of the essence in the performance of the work of this contract. The 
Contractor is expected to mobilize sufficient personnel and equipment and work the 
required overtime to complete the project within the specified dates of this Contract.  
The Contractor shall submit authorization requests for any Sunday work that is desired 
to be completed a minimum of 3 working days in advance of the day of the proposed 
work. There will be no additional compensation due the Contractor for work performed 
on Sundays. 

 
Prior to the start of any construction, including mobilization and staging, the 

Contractor shall submit a detailed progress schedule of work for the Engineer's review 
and acceptance. Work shall not start until a schedule is accepted in writing by the 
Engineer. The proposed schedule must fully comply with the scheduling requirements 
contained herein and in other Detailed Specifications. The Contractor shall update the 
accepted work schedule upon changes, and upon request by the Engineer, and present 
it to the Engineer within 7 days of said request or change. 

 
Failure to complete the work by the specified Intermediate Completion date as 

specified herein, including time extensions granted thereto as determined by the 
Engineer, shall entitle the City to deduct from the payments due the Contractor, $950.00 
in Liquidated Damages, and not as a penalty, for delays in the completion of the work 
for each and every calendar day beyond the Intermediate Completion date as defined in 
this Detailed Specification. 
 

Failure to complete the work by the specified Final Completion date as specified 
herein, including time extensions granted thereto as determined by the Engineer, shall 
entitle the City to deduct from the payments due the Contractor, $950.00 in Liquidated 
Damages, and not as a penalty, for delays in the completion of the work for each and 
every calendar day beyond the Final Completion date as defined in this Detailed 
Specification. 

 
Liquidated Damages will be assessed until the required work is completed. There 

will be no seasonal suspension of Liquidated Damages for the work of this contract.   
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a. Description.- This work shall consist of furnishing all labor, tools, equipment, 

and material to remove, and dispose of off-site, sewers, and/or drainage structures, in 
accordance with Section 203 of the 2012 Michigan Department of Transportation 
Standard Specifications for Construction, and as specified herein. 
 
 b. Materials.- 
 
           Granular Material, Class II ......................................................... Section 902           
 
 c. Construction Methods.- Sewers, manholes, and drainage structures shall be 
removed, and disposed of off-site, in such a manner as not to damage any new work, or 
work or material which is to remain in-place.  The hole or trench resulting from the 
removal of the manhole, sewer, or drainage structure shall be backfilled with Granular 
Material, Class II, in maximum lifts of 12 inches, and be compacted to 95% of its 
maximum unit weight, if located within the public rights-of-way, railroad rights-of-way, or 
within the 1:1 influence line paved surfaces or structures. Otherwise, backfill shall be 
Engineer-approved native material, compacted to 90% of its maximum unit weight, in 
lifts of 12 inches or less, unless otherwise noted on the plans. The resulting hole left in a 
structure from a sewer to be removed shall be bulkheaded with bricks and mortar to 
provide a watertight seal and constructed such that the remaining flow in the manhole is 
not impeded. 
 

As directed by the Engineer and within two days of their removal, the Contractor 
shall stockpile on-site, in a location that is mutually agreeable to the Engineer and 
Contractor, the existing structure covers.  The City of Ann Arbor’s forces will pick-up the 
structure covers at a time that is convenient to them and mutually agreeable to the 
Contractor.  The Contractor shall provide the equipment and manpower to load the 
castings on the City’s vehicle(s) so that they can be removed from the site by the City.  
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d. Measurement and Payment.- The completed work shall be paid for at the 
Contract Unit Price for the following Contract Items: 
 

Contract Item (Pay Item)  Pay Unit 
 

Sewer, Any Size or Depth, Rem ........................................................... Foot 
Dr Structure, Any Size or Depth, Rem ................................................. Each 
 
Payment for the above items shall include all labor, material and equipment to 

complete the work of removing sewers and drainage structures of any size or depth as 
detailed herein. 
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a. Description.- This work shall consist of furnishing all labor, tools, equipment, 
and material to remove, and dispose of off-site, any concrete curb, curb and gutter, 
straight curb, or gutter; asphalt curb; or, any other type of curbing that may be 
encountered within the project limits in accordance with Section 204 of the 2012 
Michigan Department of Transportation Standard Specifications for Construction, and 
as specified herein. 
 
 b. Materials.- 
 
           Granular Material, Class II ......................................................... Section 902           
 
 c. Construction Methods.- Curbing of any type shall be removed, and disposed 
of off-site, in such a manner as not to damage any new work, or work or material which 
is to remain in-place.  Saw-cut all curbing to be removed at its removal limit.  Retain a 
minimum of 2 feet of the existing reinforcing steel from concrete curbing to remain to 
serve as a method to tie the existing reinforcing steel to the steel reinforcement of the 
newly placed curb or curb and gutter. 
 

The Contractor and the Engineer shall agree upon the removal limits of any 
curbing to be removed prior to its removal.  If in the process of removing the existing 
curbing, the Contractor over-excavates for the removal the resulting hole or depression 
shall be backfilled with MDOT Class II Granular Material compacted to 95% of its 
maximum dry density at no additional cost to the project. 
 

d. Measurement and Payment.- The completed work shall be paid for at the 
Contract Unit Price for the following Contract Items: 
 

Contract Item (Pay Item)  Pay Unit 
 

Curb, Any Type or Size, Rem ............................................................... Foot 
 

Payment for the above item shall include all labor, material and equipment to 
complete the work of removing curbing of any type or size as detailed herein and 
preserving the existing reinforcing steel as required herein. 
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 a. Description.-  The pay item “Station Grading, ___” shall be completed in 
accordance with Section 205 of the Michigan Department of Transportation 2012 
Standard Specifications for Construction (MDOT 2012 SSC) and shall include all work 
indicated in the MDOT 2012 Standard Specifications for Construction, as shown on the 
plans, and as specified herein, with the exception that “Subgrade Undercutting, Type __,” 
and “Subgrade Manipulation,” shall be paid for separately when separate pay items for the 
respective items are included in the contract documents. “Station Grading, ___” shall 
include all the work specified herein for which there is no separate pay item. 
 
 The following abbreviated table of contents for Section 205 (Roadway Earthwork) of 
the MDOT 2012 SSC is provided for reference.  It is not a complete table of contents for all 
Section 205 work required to complete the project. 
 

Section / Title Page 
 

205.01  Description ........................................................................................... 127 
205.02  Materials ............................................................................................... 127 
205.03  Construction .......................................................................................... 128 
              A.   Preparing Roadway Foundation ..................................................... 128 
                    1.  Removing and Salvaging Topsoil ............................................... 128 
              B.  Rock Excavation ............................................................................. 129 
              E.  Subgrade Undercutting ................................................................... 130 
              F.  Subgrade Manipulation .................................................................... 131 
              G.  Earth Excavation ............................................................................. 131 
              H.  Roadway Embankment ................................................................... 132 
                    1.  Placing and Compacting Embankment ....................................... 134 
205.04  Measurement and Payment .................................................................. 140 

 
 
 b. Soils Information.- Soil information provided as part of the contract documents is 
for informational purposes only and shall not relieve the Contractor of the responsibility of 
investigating all local conditions before bidding. 
 
 c. Materials.- All materials and mixtures shall meet the requirements as specified 
in Section 205 of the MDOT 2012 Standard Specifications for Construction, except as 
specified herein.  
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 d.  General Provisions.-  The Contractor shall: 
 

1. Maintain access to all drive entrances at all times. 
2. Maintain pick-up access for garbage and recycle vehicles at all times. 
3. Maintain access to all mail boxes for users and the U.S. Postal Service at all 

times. The Engineer may direct the temporary relocation of mail boxes. The 
Contractor may propose the temporary relocation of mail boxes, subject to 
the approval of the Engineer.  In either case, the temporary relocation of mail 
boxes will not be paid for separately. 

4. Grade around mailboxes, trees, light poles, power poles, and the like, which 
are to remain in place. The Contractor shall be responsible for any damage 
caused to such structures.  

5. Coordinate all work with utility companies and others that need to complete 
work within the project limits. 

6. Maintain the work in a finished condition until it is accepted by the Engineer. 
 
 e.  Pavement Sawcutting.- The work shall include the full-depth saw-cutting of 
pavement at the construction limits, and elsewhere as required, if not paid for as part of 
another item of work. Pavement sawcutting will not be paid for separately. 
 
 f.  Removal of Trees and Vegetation.- The Contractor shall remove and properly 
dispose of off-site all vegetation; brush; roots; and trees and stumps less than 6 inch in 
diameter, as shown on the plans, and as directed by the Engineer as required to complete 
the project. 
 

g.  Removal and Salvaging of Topsoil.- The removal, salvaging and stockpiling 
of topsoil, and all related work, shall be performed in accordance with Section 
205.03.A.1 (Removing and Salvaging Topsoil) of the MDOT 2012 SSC. 
 
 h.  Miscellaneous Removals.- The removal of bituminous, aggregate, and/or 
concrete materials from around manholes, structures, and utility covers, and the 
removal of bituminous curbing, bituminous driveway wedges, bituminous surface on 
existing curb and gutter, and bituminous surfaces around other miscellaneous 
unremoved areas shall be paid for as “Station Grading, ____” and will not be paid for 
separately. 

 
“Station Grading, Modified, ____” includes the removal of any surface feature 

located within the grading limits which must be removed and for which there is no 
specific pay item established in the proposal for its removal.  
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“Station Grading, ____” includes the removal of maintenance gravel as directed by 
the Engineer that has become contaminated by construction operations, construction 
debris, weather, or other reasons that it is no longer deemed suitable for use on the 
project.  The removal of this material may be in any size or volume without adjustment 
to the unit price for this item of work.     

 
 i.  Protection of the Grade.- The work shall be kept well drained at all times. 
Foundation, roadway embankment or subgrade that becomes damaged by rain shall be 
undercut and backfilled, or otherwise remedied, by the Contractor, at his/her sole expense, 
as directed by the Engineer. 
 
 The Contractor shall be responsible for the maintenance of the foundation, roadway 
embankment, and subgrade. Any damage caused, by traffic or the Contractor’s 
operations, to the foundation, roadway embankment or subgrade, in the opinion of the 
Engineer, shall be remedied by the Contractor at his/her sole expense, as directed by the 
Engineer.  
 
 The Contractor shall not use rubber-tired equipment on the foundation, roadway 
embankment, or subgrade, when its use causes, in the opinion of the Engineer, 
unnecessary damage to the foundation, road embankment or subgrade.  The Contractor 
shall conduct his/her operations and provide the necessary equipment to ensure the 
satisfactory completion of the work without damaging the foundation, roadway 
embankment or subgrade. This may require the transporting and movement of materials 
over additional distances. 
 
 At various times throughout the work, the Engineer may direct the Contractor to use 
smaller and/or lighter equipment, and to defer certain work tasks, in order to protect the 
grade and/or adjacent areas.  The Contractor shall not be entitled to an extension of time 
or any additional compensation for the use of smaller equipment, lighter equipment, or 
work task deferral. 
 
 j.  Protection of Utilities.- Utility lines may become exposed at, above, or below, 
the foundation or subgrade elevation during machine grading or subgrade undercutting 
operations.  If this occurs, the Contractor shall excavate around, above and/or below the 
utility lines, as directed, to complete the machine grading or subgrade undercutting 
operations.  Payment, at contract unit prices, for “Station Grading, ____” or “Subgrade 
Undercutting, Type __,” whichever applies, will be considered as payment in full for this 
work. 
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 k.  Removal of Cable, Conduits and Pipe.- The Contractor shall remove, and 
properly dispose of off-site, all abandoned cables, conduit, and pipe encountered at, or 
above the bottom of any earthwork excavation or undercut. Where the inverts of 
abandoned, or to be abandoned or removed, conduits or pipe are less than 16 inches 
below the bottom of any earth excavation or undercut, the conduits and/or pipe shall be 
removed and the resulting void filled with an Engineer approved material. The fill 
material shall be compacted to 95% of its maximum unit weight in lifts not exceeding 12 
inches. No separate payment will be made for removal of conduit or pipe, or any of the 
work, described in this section. 
 
 l.  Foundation Preparation.- Foundation is defined as the original earth grade 
upon which sidewalk, non-motorized path, or roadway embankment is placed. The 
foundation work shall be completed in accordance with Section 205.03.A (Preparing 
Roadway Foundation) of the MDOT 2012 SSC as shown on the plans, and as specified 
herein.  
 
 The foundation shall be compacted to 95% of its maximum unit weight, as measured 
by the AASHTO T-180 method, to a depth of at least 10 inches.  If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
“Subgrade Undercutting, Type __” or “Subgrade Manipulation,” as described herein, on 
the foundation. 
 
 m.  Roadway, Sidewalk, or Non-motorized Path Embankment Construction.- 
Roadway, Sidewalk, or Non-motorized path embankment is defined as the construction 
of earth on the prepared foundation to form the subgrade. Embankment construction 
shall be completed in accordance with Section 205.03 H (Roadway Embankment) of the 
MDOT 2012 SSC as shown on the plans, and as specified herein. 
 
 Embankment shall be compacted to a minimum of 95% of its maximum unit weight, 
as measured by the AASHTO T-180 method. 
 
 n.  Subgrade Construction.- Subgrade is defined as the final earth grade which 
extends from grading limit to grading limit.  The subgrade shall be constructed by 
performing earth excavation and roadway embankment work in accordance with Section 
205.03.G (Earth Excavation) and Section 205.03 H (Roadway Embankment) of the MDOT 
2012 SSC, as shown on the plans, and as specified herein. 
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 The subgrade shall be constructed to the contours and cross-sections shown on the 
plans, as specified herein, and as directed by the Engineer. To achieve this, the work 
shall include, but not be limited to: 
 

1. Removal and disposal off-site of any surplus or unsuitable materials. 
2. Furnishing from off-site any additional Engineer approved fill materials 

necessary.  
3. Moving existing and/or furnished materials longitudinally and transversely as 

necessary.  
4. Cutting, placing, compacting, and trimming existing and/or furnished 

materials to construct the embankment and subgrade to the specified 
tolerances. 

5. Stockpiling, and moving again, any cut materials which cannot be 
immediately placed upon excavation due to construction staging. 

 
 The subgrade shall be graded to accommodate all subbases and aggregate bases 
wherever used, all roadway pavements, curb and gutter, driveways, sidewalks, non-
motorized paths, other similar structures, topsoil, and any other features which the 
subgrade supports. 
 
 The subgrade shall be prepared so as to ensure uniform support for the pavement 
structure. The finished subgrade shall be placed to within 1 inch below and ¾ inch 
above plan grade.  Variations within this tolerance shall be gradual. 
 
 The subgrade shall be compacted to a minimum of 95% of its maximum unit weight, 
as measured by the AASHTO T-180 method, to a depth of 10 inches. If this cannot be 
achieved, in the opinion of the Engineer, he/she will direct the Contractor to perform 
”Subgrade Undercutting, Type __” or “Subgrade Manipulation” as described herein. 
 
 The Contractor shall use equipment and methods of construction best suited, in the 
opinion of the Engineer, to the earthwork operations being performed and the project 
requirements.  The use of various equipment and methods of construction are subject to 
the approval of the Engineer.  The Engineer may disallow the use of certain equipment 
and methods of construction and require the use of other equipment and/or methods of 
construction.  No additional compensation or extensions of contract time will be allowed 
for additional measures that are required for the protection of the grade as specified 
herein. 
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 All requirements of this special provision with regard to protection of the subgrade 
shall remain in full force if it is necessary to remove a sand subbase layer of insufficient 
thickness. 
 
  o.  Subgrade Undercutting.- “Subgrade Undercutting, Type __” shall be performed 
on the foundation or subgrade in accordance with Section 205.03.E (Subgrade 
Undercutting) of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as 
directed by the Engineer.  
 
 p.  Subgrade Manipulation.- “Subgrade Manipulation” shall be performed on the 
foundation or subgrade in accordance with Section 205.03.F (Subgrade Manipulation) 
of the MDOT 2012 SSC, as shown on the plans, as specified herein, and as directed by 
the Engineer.  
 
 Where subgrade manipulation is required, the foundation or subgrade shall be 
thoroughly scarified, blended, and mixed to a depth of 12 inches.  The work shall be 
accomplished by means of a large diameter disc, motor grader, or other equipment 
approved by the Engineer.  After the foundation or subgrade has been manipulated to 
the satisfaction of the Engineer and allowed to dry, the soil shall be compacted to 95% 
of its maximum dry density as measured by the AASHTO T-180 method.  The time 
required for drying the soil will not be a basis for an extension of time. 
 
 The cost of Subgrade Manipulation shall be included in the cost of “Machine 
Grading, Modified, ___,” unless a pay item for “Subgrade Manipulation” is included in 
the Proposal. 
 

q. Fine Grading Aggregate Base Course.- The fine grading of the aggregate 
base course and/or sand sub-base and all accompanying work shall be performed in 
accordance with the requirements as outlined in the Detailed Specification entitled 
“Subbase and Aggregate Base” and will not be paid for separately. 
 
 r.  Rock Excavation.- Rock excavation shall be performed in accordance with 
Section 205.03.B (Rock Excavation) of the MDOT 2012 SSC, as shown on the plans, 
and as directed by the Engineer.  
 
 The pay item “Rock Excavation” will apply only to boulders over ½ cubic yard in 
volume.  Boulders will be measured individually and the volume computed from the 
average dimension measured in three directions.  The removal of rocks, concrete and 
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masonry less than ½ cubic yard in volume shall not be included in the pay item “Rock 
Excavation,” but shall be included in the pay item “Station Grading, ___.” 
 

If the contract does not include a pay item for “Rock Excavation,” rocks measuring 
over ½ cubic yard in volume shall be paid for as extra work. 

 
 s.  Lowering Structures.-  Prior to cutting the subgrade, the Contractor shall remove 
structure covers, lower the structures to a point between 8 inches and 12 inches below the 
proposed subgrade, and cover the structures with a steel plate. Structures shall not be 
raised prior to placing embankment.  
 
 The steel plates for covering structure openings shall conform to the plan detail, be 
pegged and properly placed to prevent their movement under all traffic, be thick enough to 
carry all traffic, and prevent the infiltration of debris into the structures.  
 
 The Contractor shall lower valve boxes to a point between 8 inches and 12 inches 
below the proposed subgrade.  Valve boxes shall not be raised prior to placing 
embankment.  
 
 The void in the grade above the steel plates used for structure lowerings and valve box 
lowerings shall be backfilled, and compacted to 95% of its maximum dry density, with an 
Engineer approved coarse aggregate. 
 
 “Station Grading, ___” shall include all the work associated with lowering structures, 
including backfilling. 
 
 The Contractor shall coordinate the lowering of private utility structures with the private 
utility companies. 
 

t.  Structure Covers.- As directed by the Engineer and within two days of their 
removal, the Contractor shall stockpile on-site, in a location that is mutually agreeable to 
the Engineer and Contractor, the existing structure covers.  The City of Ann Arbor’s 
forces will pick-up the structure covers at a time that is convenient to them and mutually 
agreeable to the Contractor.  The Contractor shall provide the equipment and 
manpower to load the castings on the City’s vehicle(s) so that they can be removed 
from the site by the City.  
 
 u.  Structure and Sewer Cleanliness.- All sewers, and structures, including 
manholes, gate wells, valve boxes, inlet structures and curbs shall be protected from 
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damage and contamination by debris and construction materials.  Structures shall be 
maintained clean of construction debris and properly covered at all times during the 
construction.  The Contractor shall immediately clean any structures and/or sewers that 
become contaminated with construction debris.  The Contractor shall be responsible for all 
direct and indirect damages which are caused by sewers or structures which have been 
made unclean or have been damaged by the Contractor. 
 
 v.  Contractor’s Calculations.- The Contractor shall perform his/her own 
computations and is responsible to inspect the site to determine his/her own estimate of 
the quantities of work involved. Deviations between the existing contours and the 
existing and proposed cross-sections shown on the plans shall not be cause for 
additional compensation. 
  
 w. Measurement and Payment.-  The completed work as measured will be paid for 
at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Subgrade Undercutting, Type II .................................................. Cubic Yard 
Station Grading, Jackson Avenue ...................................................... Station 
Station Grading, Washtenaw Avenue  ............................................... Station 

 
 Subsection 205.04.G of the MDOT 2012 SSC, which reads “Machine Grading will be 
measured by length along the surface edge.  The Engineer will measure each side of the 
road, where work is performed, separately.” is hereby deleted.  “Station Grading, ___” will 
be measured once, and only once, along the centerline of the roadway or feature being 
constructed. 
 
 “Station Grading, ___” will be measured by length in 100 foot long stations, or portions 
thereof, along the centerline of the feature being constructed.   
 
 The various pay items included herein shall include all labor, materials and equipment 
required to complete the work. 
 
 The Contractor shall include all of his/her costs to complete all of the Station Grading, 
____” work in the Station Grading, ____” pay items and plan quantities included in the 
proposal.  No additional payment will be made for Station Grading, ____” work which, 
although, shown on the plans and specified herein as work which needs to be completed, 
may not be included in a particular Station Grading pay item.  Plan quantities will be paid 
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for the work, and will only be adjusted due to changes in the limits of the work, as directed 
by the Engineer, in writing.   
 
 The pay item “Station Grading, ____” shall include all the work specified herein, 
including, but not limited to, the removal and offsite disposal of any surplus or unsuitable 
materials and the furnishing from off-site any additional Engineer approved fill materials 
necessary to construct the embankment and subgrade to the contours and cross-sections 
shown on the plans. 
 
 The Contractor is advised that due to the phasing of the project and the probable 
unsuitability of some or all of the excavated material for use as approved fill material, there 
may be imbalances between the amount of earth cut which is suitable for reuse as fill, and 
the amount of earth needed to construct the lines and grades shown on the plans, or as 
directed by the Engineer.  The Contractor shall make provisions for such imbalances and 
shall include in the bid price for this work the cost of importing/furnishing, placement, and 
compaction of the material, as well as the cost of stockpiling and re-handling of imported 
and/or on-site Engineer approved materials as necessary to complete the work of 
constructing the embankment and subgrade to the cross sections shown on the plans. 
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 a. Description.- This work consists of installing and maintaining inlet filters in 
accordance with Section 208 of the 2012 Michigan Department of Transportation Standard 
Specifications for Construction and as shown on the plans.  Filters shall be installed in 
existing and proposed inlets in order to minimize the erosion of soil and the sedimentation 
of water courses.  The related work includes the installation, maintenance and removal of 
the filter cloth, cleaning as required during the performance of the project work, removing 
and disposing of accumulated sediment, and replacement of filters if required by the 
Engineer so as to provide a properly working inlet filter and a well-drained site.   
 
 b. Materials.- The inlet filters shall be in accordance with the REGULAR FLOW 
SILTSACK® manufactured by ACF Environmental (800) 448-3636; FLEXSTORM® Style 
FX manufactured by Advanced Drainage Systems, Inc. (800) 821-6710; CATCH-ALL® 
manufactured by Price & Company (866) 960-4300, or Engineer approved equal. 
 
 The Contractor shall submit product data sheets and a sample of the filter material for 
inlet filters for Engineer approval prior to ordering materials. 
  
 c. Methods of Construction.-  The Contractor shall install, maintain, clean, and re-
install and/or replace  inlet filters in accordance with the manufacturer’s specifications and 
as directed by the Engineer.  The Contractor shall dispose of debris off-site. 
 
 d. Measurement and Payment.-  The completed work of Soil Erosion Control Inlet 
Filter will be paid for at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Erosion Control, Inlet Filter  ................................................................ Each 
 
 "Erosion Control, Inlet Filter” will be measured by the unit installed and will be paid for at 
the contract unit price per each, for which price shall be payment in full for all labor, 
equipment, and materials needed to furnish, install, maintain, clean and remove the inlet 
filter, and re-install and/or replace the inlet filter as needed.   
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 a. Description.- This work shall consist of constructing subbase and/or aggregate 
base courses, on either a prepared subgrade or subbase as indicated on the Plans or 
where directed by the Engineer. This work shall be performed in accordance with Sections 
301, 302, and 307 of the 2012 MDOT Standard Specification for Construction except as 
specified herein. 
 
 b. Materials.- The material used for this work shall meet the requirements of Sections 
301, 302, 307, and 902 of MDOT 2012 Standard Specification for Construction, except 
that the aggregate base shall be 21-AA limestone and the subbase shall be Class II 
Granular Material.   
  
 c. Construction Method.- Subbase and aggregate base courses shall not be placed 
when there are indications that the mixture may become frozen before the maximum unit 
weight is obtained, and in no case shall they be placed on a frozen subbase or subgrade.  
 
 The subbase and subgrade shall be shaped to the crown and grade specified on the 
plans and maintained in a smooth condition.  The top of the subbase shall be placed to 
within ±½ inch of the plan grade and crown.  The top of the aggregate base shall be 
placed to within ±½ inch of the plan grade and crown.  Variations within this tolerance shall 
be gradual.  If in the opinion of the Engineer, the Contractor's equipment is causing or will 
cause any ruts in or damage to the subbase or subgrade, the equipment shall not be 
permitted on the subbase or subgrade. 
 
 Should the subgrade, subbase or aggregate base become damaged due to the 
Contractor's equipment or by local traffic, the subgrade, subbase, or aggregate base 
course shall be restored to the condition required by the Specifications without additional 
compensation to the Contractor. 
 
 No pavement course, concrete curb and gutter, or concrete driveway opening shall be 
placed until the subbase has been compacted to not less than 95 percent, and aggregate 
base course to not less than 98 percent of their respective maximum dry densities and 
until a "Permit to Place" has been issued by the Engineer. 
 
 Base course aggregate shall be handled and/or stockpiled on-site in a manner that 
minimizes segregation.  Base course aggregate shall be deposited from trucks or through 
a spreader in a manner that will minimize segregation of material and that is approved by 
the Engineer.  The re-handling of base course aggregate by the Contractor will not be 
considered sufficient cause to allow the material to become segregated.  The Contractor 
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may be required to wet the materials prior to and/or during placement to minimize 
segregation and to aid in compaction of the material should it be necessary. 
 
 All structures, including manholes, valve boxes, inlet structures and curbs shall be 
protected from damage and contamination by debris and construction materials.  
Structures shall be maintained clean of construction debris and properly covered at all 
times during the construction. 
 
 The Contractor may be charged for the cleaning by others of accumulated construction 
debris in the utility structures, and damages resulting from the uncleaned structures. 
  
 d. Measurement and Payment.- The completed work as measured will be paid for at 
the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
  

Aggregate Base, 6 inch, 21-AA  ............................................... Square Yards 
Subbase, CIP, Class II Granular Material, Modified ................. Cubic Yards 

 
 “Aggregate Base, 6-inch, 21-AA" will be measured by area in square yards compacted 
in place.  “Subbase, CIP, Class II Granular Material, Modified” will be measured by the 
area in cubic yards compacted in place.  The items of work will be paid for at the contract 
unit prices, which shall be payment in full for all labor, material and equipment needed to 
accomplish this work. 
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 a. Description.-  This work shall consist of installing storm sewer in accordance with 
Section 402 of the Michigan Department of Transportation 2012 Standard Specifications 
for Construction and as specified herein.  All newly constructed storm sewer shall be 
tested and video inspected in accordance with the requirements of this special provision 
unless the Engineer can access the manhole and/or drainage structure and visually 
inspect the work to determine if it has been acceptably completed. 

 
The Contractor shall furnish all materials, equipment, tools, and labor necessary to 

perform the work required by this special provision and shall unload, haul, distribute, store, 
and install all pipe, fittings, and accessories.   

 
The Contractor shall excavate all trenches and pits to the required dimensions; 

excavate the bell holes; sheet, brace, and properly support the adjoining ground or 
structures where necessary to comply with MIOSHA and other relevant safety standards; 
properly handle and remove all drainage or ground water so that the work can be 
completed in accordance with the specifications; install and test the pipe, fittings, and 
accessories; backfill and compact all fill materials within trenches and pits; and remove 
and properly dispose of surplus or unsuitable excavated material off-site. 
 
 b. Materials.- The materials used for this work shall be in accordance with Section 
402.02 except as modified herein. 
 

Bedding and backfill for Trench Detail I, Modified shall be Granular Material, Class 
II, meeting the requirements of Section 902.  Bedding and backfill for Trench Detail V, 
Modified shall be Granular Material, Class II and Engineer-approved material for the 
backfill that is placed at an elevation greater than 1-foot above the top-of-pipe and/or 
outside the 1:1 influence line of paved areas.  
 
 All pipe shall be concrete, contain steel reinforcement, and shall be of the type, 
class, and size as shown on the plans. 
 
 Reinforced concrete pipe shall conform to the requirements for reinforced concrete 
pipe of ASTM Designation C 76, Class IV, unless otherwise designated on the Plans.  
For diameters larger than listed in ASTM Specifications, wall thickness and reinforcing 
steel shall be as shown in Section 909 Table 909-3 or 909-4 as applicable. 
 
 Reinforced elliptical concrete pipe shall conform to the requirements for reinforced 
concrete elliptical pipe of ASTM Designation C 507, Class as designated on the Plans.  
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For diameters larger than listed in ASTM Specifications, wall thickness and reinforced 
steel shall be as shown in Section 909 Table 909-5. 

 
 Joints for reinforced concrete pipe shall meet ASTM C 443 and shall be rubber 
gasket for tongue and groove, full bell and spigot rubber O-ring gasket, or modified 
grooved tongue with rubber gasket.  Joints for sewers over 36 inches in diameter shall 
have inside joints cement mortar pointed to their full depth and shall have the outside 
joints provided with a cement mortar collar. 
 
 Joints for reinforced concrete elliptical pipe shall be mastic compound with inside 
cement mortar pointing to full depth and outside cement mortar collar. 
 
 Lubricants used in making up joints shall be supplied by the pipe manufacturer and 
the joints shall be coupled in accordance with the manufacturer's requirements. 
 
 Class X concrete as described in this special provision shall consist of Portland 
Cement, coarse and fine aggregates, and water, proportioned with 282 lbs. cement (3 
sacks) per cubic yard to produce a minimum 28-day compressive strength of 1000 psi. 
 
 c. Pipe Inspection and Delivery.- The following information shall be clearly 
marked on each length of pipe: 
 

a) The pipe designation and class (e.g., C 76, Class IV). 
b) The name or trademark of the manufacturer. 
c) Identification of the manufacturing plant. 
d) The date of manufacture. 
e) Testing lot number or testing lab stamp. 
f) Reinforced concrete pipe with elliptical reinforcement shall be clearly 

marked on the inside and the outside opposite walls along the minor axes of 
the elliptical reinforcing. 

g) Beveled pipe shall be marked with the amount of bevel and the point of 
maximum length shall be marked on the beveled end. 

 
 All pipe furnished shall be subject to inspection on arrival at the job site by the 
Engineer.  The purpose of the inspection shall be to cull and reject pipe or fittings that, 
independent of physical tests specified under the standard specifications designated 
herein, fail to conform to the requirements of these Specifications. 
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 The Contractor shall notify the Engineer sufficiently in advance so that an Inspector 
may be on the job during the unloading of materials.  A minimum notice of 24 hours is 
required for such unloading and inspection. 
 
 Concrete pipe of any type shall be subject to rejection on account of any of the 
following: 
 

a) Variation in any dimension exceeding the permissible variations given in the 
material specifications. 

b) Fractures or cracks passing through the wall. 
c) Defects that indicate imperfect proportioning, mixing, or molding. 
d) Surface defects indicating honeycombed or open texture. 
e) Variation of more than 1/16 inch per lineal foot in alignment of pipe intended to 

be straight. 
f) Insecure attachment of branches or spurs. 
g) Damaged ends, where in the judgment of the Engineer such damage would 

prevent making a satisfactory joint. 
 
 Rejected pipe shall be plainly marked by the Inspector and immediately removed 
from the site of the work by the Contractor without cost to the project. 

 
 All pipe furnished shall be accompanied by the manufacturer's certificate of test 
showing conformity with the Specifications.  Each certificate shall identify a specific lot 
number, quantity of pipe, and show actual test results for the lot furnished.  These 
certificates shall be submitted to the Inspector at the time of unloading. 
 
 d.  Methods of Construction.- All construction shall be performed in accordance 
with Section 402.03 except as modified herein. 
 
 The Contractor shall fully comply with all laws and regulations governing 
construction methods and the furnishing and use of all safeguards, safety devices, 
protective equipment, and pollution controls.  Where required to support the surfaces of 
adjacent roadways, structures, or excavations, or to protect the construction work, 
adjacent work, or workmen, the Contractor shall design and install sheeting, bracing, 
and shoring.  The Engineer will not review the Contractor’s design(s) or be responsible 
for the adequacy of the elements supporting the trench.  The placing of such supports 
shall not release the Contractor of the responsibility for the sufficiency and integrity of 
the trench, trench opening, and the safety of all persons involved in the work.  In the 
removing of sheeting and bracing after the construction has been completed, special 
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care shall be taken to prevent any caving of the sides of the excavation and injury to the 
completed work or to adjacent property. 
 
 The bedding and backfill for Trench Detail I, Modified shall be MDOT Class II sand 
compacted to 95% of its maximum dry density.  Compaction shall be performed as 
specified elsewhere in this special provision. 
 
  The bedding and backfill for Trench Detail V, Modified to a point 12 inches above 
the top of pipe, shall be MDOT Class II granular material compacted to 95% of its 
maximum dry density.  The backfill above a point 12 inches above the top of pipe shall 
be Engineer-approved material, compacted to 90% of its maximum dry density. 
Compaction shall be performed as specified elsewhere in this special provision. 
 
 The Contractor shall proceed with caution in the excavation and preparation of the 
trench so that the exact location of underground structures, both known and unknown, 
may be determined, and the Contractor shall be held responsible for the repair of such 
structures when broken or otherwise damaged.  The Contractor shall not intentionally 
remove existing storm sewer, storm sewer leads, or sanitary sewer leads in lieu of 
protecting and preserving them in order to expedite the proposed construction. 

 
 Excavation normally shall be by open cut from the surface, except as otherwise 
specified, or in special cases where crossing under trees, pavements, or structures.  
The Contractor may use tunnel methods if permitted in writing by the Engineer, provided 
his method of backfill is such, in the judgment of the Engineer, as to avoid any present 
or future injury to the tree, pavement, or structure.  All excavation shall be in such 
manner as will provide adequate room for the construction and installation of the work to 
the lines, grades and dimensions shown on the Plans.  

 
 The trench shall be excavated to a minimum of four inches below the final location 
of the pipe.  For reinforced concrete pipe 66" in diameter or larger, the trench will be 
excavated to a minimum of six inches below the pipe.  This cut shall be filled to the level 
of the bottom quadrant of the pipe with Class II granular material as specified herein, 
shaped and compacted to the pipe barrel. 

 
 Bell holes shall be provided in the trench bottom at each joint to permit the joints to 
be made properly. 

 
The Contractor shall dig-up and expose all utility crossings prior to laying any storm 

sewer pipe. This will allow the Engineer to adjust the grade of the storm sewer, if 
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possible, to avoid the existing utilities. The costs of the exploratory excavation, and all 
related costs, shall be included in the unit price of the storm sewer. The Engineer may 
require that some dig-ups be performed out of the current construction stage or phase 
where the sewer work is taking place in order to aid in alignment decisions.  Any 
required traffic control measures required to comply with this requirement shall be 
included in the costs of “Minor Traffic Devices, Max. $____” and “Traf Regulator 
Control.” 

 
 During the construction it may be necessary to cross under or over certain sewers, 
drains, culverts, water lines, gas lines, electric lines, and other underground structures 
or facilities, known or unknown.  The Contractor shall make every effort to prevent 
damage to such underground structures and facilities.  Wherever such structures or 
facilities are disturbed or broken, they shall be restored to a condition that is as good, or 
better than, that which existed prior to the disturbance and shall be acceptable to the 
owner and the City, at the Contractor's expense.  These crossings shall be made with a 
minimum of twelve inches of vertical clearance between facilities. 

 
 Should the storm sewer conflict with abandoned sewers or water mains, the 
conflicting section of abandoned sewer or water main shall be removed and the 
remaining sections shall be (re)abandoned in accordance the Special Provision for 
“Water Main and Appurtenances, Abandon” and the Special Provision for “Sewer, Any 
Size or Depth, Abandon,” except that flow filling the sewer will not be required.  All the 
abandonment work shall be included in the cost of the storm sewer and will not be paid 
for separately. 
 
 Not more than 50 feet of trench shall be open at one time in advance of the pipe 
laying operation.  At no time shall more than 200 feet of trench be opened and 
incompletely backfilled.  At the end of each day, no more than 10 feet of trench may be 
left open, and access to all drives shall be restored.  This opening shall be surrounded 
by fencing and barricades, or plated.  The remainder of the trenching operation shall be 
available for safe vehicular and pedestrian traffic at all times. 
 
 All excavated material approved by the Engineer as backfill material and imported 
backfill material shall be piled in a manner that will not endanger the work and that will 
avoid obstructing sidewalks and driveways.  All excavated material which is unsuitable 
for backfill shall be immediately removed from the site by the Contractor unless 
otherwise provided in the contract documents.  Hydrants under pressure, manholes of 
any kind, valve boxes, curb stop boxes, fire and police call boxes, and other utility 
controls shall be left unobstructed and accessible until the work is completed.  Gutters 

DS - 39



STORM SEWER, MODIFIED 402B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 STORM SEWER, MODIFIED 
 
AA:MGN 6 of 10 02/06/20 
 

File: 402B Storm Sewer Modified - 200206.doc 2019 Sidewalk Gap Elimination Project 
Last Printed:  2/20/20 3:13 PM City of Ann Arbor File No. 2019-034 
 

shall be kept clear, or other satisfactory provisions made, for street drainage, and 
natural water courses shall not be obstructed.   
 
 Each pipe shall be inspected for defects prior to being lowered into the trench.  
Inside of pipe and outside of spigot shall be cleaned of any earth or foreign matter. 
 
 Proper implements, tools, and facilities satisfactory to the Engineer shall be 
provided and used by the Contractor for the safe and convenient prosecution of the 
work.  All pipe, manhole bases, manhole sections, and other similar items shall be 
carefully lowered into the trench piece by piece by means of suitable tools or equipment 
as recommended by the manufacturer, in such a manner as to prevent damage to them 
and their protective coatings and linings.  Under no circumstances shall materials be 
dropped or dumped into the trench. 
 
 Construction of sewers shall begin at the outlet end and proceed upgrade.  Pipe 
shall be laid on the prepared pipe bedding with the bell ends facing the direction of 
laying, unless otherwise directed by the Engineer. 
 
 The Contractor shall take every precaution to prevent foreign material from entering 
the pipe while it is being placed in the line.  During laying operations, no debris, tools, 
clothing or other materials shall be placed in the pipe.  At times when pipe laying is not 
in progress, the open ends of pipe shall be closed by a watertight plug.  This provision 
shall apply during the noon hours as well as overnight.  If water is in the trench, the seal 
shall remain in place until the trench is pumped completely dry. 
 
 Pipe shall be jointed as specified elsewhere herein.  
  
 No pipe shall be laid until a cut sheet for that pipe has been approved by the 
Engineer.  All pipe shall be laid at the correct line and grade as indicated by the grade 
stakes and offset line.  The correct line and grade shall be maintained by the use of a 
laser alignment system.  Each pipe, as laid, shall be checked by the Contractor to 
ensure that this result is obtained.  The grade as shown on the Plans is that of the pipe 
invert for sewers and the work must conform to this profile.  A variation of ¼” from this 
profile grade will be deemed sufficient reason to cause the work to be rejected and re-
laid.  Sewer pipe alignment shall be maintained so as to not vary more than ½” from the 
correct line on pipes up to 36 inches in diameter nor more than 1” on pipes 42 inches in 
diameter and larger.  Any pipe found out of line shall be re-laid properly by the 
Contractor. 
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 Mechanical means shall be used for pulling home all rubber-gasketed pipe 
regardless of trench condition where manual means will not result in pushing and 
holding the pipe home.  When a trench box or liner is used, a cable shall be used to pull 
the joints home and hold them in position. 
 
 Where work is performed in wet trenches or trenches with running sand, the 
Contractor shall provide and use mechanical means for pulling the pipe home in making 
up the joint and for holding the pipe joints tight until completion of the line.  Mechanical 
means shall consist of a cable placed inside or outside of the pipe with a suitable winch, 
jack, or come-along for pulling the pipe home and holding the pipe in position. 
 
 Where not required by these Specifications, manual means will be acceptable only 
if the joints can be pushed home and hold themselves securely in place.  
  
 All pipes shall be bed on a four inch or thicker layer of compacted Class II granular 
material (unless noted otherwise on the applicable trench details) unless pipe 
undercutting is required.  Perform any required pipe undercutting as directed by the 
Engineer and in accordance with the Section 402.03.A. 
 
 Where Class II granular material used as pipe bedding is required by the plans, 
from the bedding to the pipe centerline backfill shall be carefully placed Class II granular 
material, placed in maximum lift thicknesses of six inches, loose measure.  Each lift 
shall be thoroughly compacted by hand tamps, pneumatic "pogo-sticks", or other 
approved methods, to at least 95% of the material’s maximum dry density at optimum 
moisture content.  Each lift shall extend the full width of the space between the pipe and 
trench wall, and the fill shall be brought up evenly on both sides of the pipe.  The backfill 
under the haunches of the pipe shall be consolidated by the use of a tee-bar. 
 
 When the pipe is greater than 48-inch diameter, or when permitted in writing by the 
Engineer, the Class II granular fill from the bedding to the centerline may be replaced by 
6A, 17A, or 34R aggregate meeting the requirements of Section 902.  A suitable 
geotextile separator, approved by the Engineer, shall be provided around and above the 
coarse aggregate to prevent intrusion of succeeding backfill materials. 
 
 Where Class II granular material used as pipe bedding is required by the plans, 
from the pipe centerline to the top of the pipe, backfill shall be Class II granular material 
placed in maximum lift thicknesses of six inches, loose measure.  Each lift shall be 
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thoroughly compacted by hand tamps, pneumatic "pogo-sticks", or other approved 
methods, to at least 95% of the material’s maximum dry density. 
 
 From the top of the pipe to two feet above the top of the pipe backfill shall be Class 
II granular material uniformly spread and machine tamped.  Machine tamping shall 
include manually operated vibrating plate compactors.  The backfill material shall be 
compacted in lifts of twelve inches, loose measure. 
 
 From two feet above the top of the pipe to the grade shown on the Plans or to the 
subgrade of surface materials, or to the subgrade of surface structures, backfill shall be 
Class II granular material (Trench Detail I installations) uniformly spread and machine 
tamped.  If machine tamping includes manually operated vibrating plate compactors or 
self propelled vibrating rollers the backfill material shall be compacted in lifts not 
exceeding twelve inches, loose measure.  If a backhoe mounted compactor is 
employed, the backfill material shall be compacted in lifts of thirty-six inches, loose 
measure.  Approval to use a particular machine tamping method will be withdrawn by 
the Engineer if the method causes injury to the pipe or adjacent structures or movement 
of the pipe.  Each lift shall be thoroughly compacted to at least 95% of material’s 
maximum dry density.  The Engineer may give consideration to giving written 
permission to increase the thickness of the lifts specified in this paragraph if satisfactory 
compaction is achieved and no undesirable side effects occur. 
 
 From one foot above the top of the pipe to the grade shown on the Plans or to the 
subgrade of surface materials, or to the subgrade of surface structures, backfill shall be 
Engineer-approved material (Trench Detail V installations) uniformly spread and 
machine tamped.  If machine tamping includes manually operated vibrating plate 
compactors or self propelled vibrating rollers the backfill material shall be compacted in 
lifts not exceeding twelve inches, loose measure.  If a backhoe mounted compactor is 
employed, the backfill material shall be compacted in lifts of thirty-six inches, loose 
measure.  Approval to use a particular machine tamping method will be withdrawn by 
the Engineer if the method causes injury to the pipe or adjacent structures or movement 
of the pipe.  Each lift shall be thoroughly compacted to at least 90% of the material’s 
maximum dry density.   
 
 All storm sewer shall be television inspected by the Contractor unless the Engineer 
can access the manhole and/or drainage structure and visually inspect the work performed 
to determine if it has been acceptably completed. 
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The Contractor shall furnish all labor, equipment and materials necessary for the 
television inspection.  The Engineer shall be given 24 hours notice so that an Inspector 
may witness the television inspection.  All storm sewer lines are to be thoroughly 
cleaned prior to television inspection, by jetting of the lines or other approved methods.  
Television inspection shall consist of wetting the invert of the section by pouring clean 
water in the upstream manhole until it appears in the downstream manhole, and then, 
after the water has stopped flowing, passing a television camera through the section.  
The television camera shall be passed through the section of pipe from the downstream 
to upstream end.  Any runs of sewer not televised in this manner shall be re-televised at 
the Contractor’s expense.  The camera shall be connected to a monitor and a digital 
video recorder capable of generating DVD format disks.  The video inspection record 
shall indicate the date, the section tested, and the actual distance from the beginning 
manhole to the ending manhole and shall note each visible defect.  The DVD shall be 
furnished to the Engineer for review. 
 
 The television inspection will be deemed satisfactory if no visible defects, including, 
but not limited to, dips or low spots, high spots, errors in horizontal or vertical alignment, 
joint offsets, leaks, cracks, standing water greater than ¼”, or debris, are present.  Only 
after all tests have been successfully completed, and acknowledged by the Engineer in 
writing, may the storm sewer be placed into service. 
 
 If a sewer repair is required as a result of damage during construction operations or 
television inspection failure, the Contractor shall expose the sewer pipe and perform the 
required correction(s), as specified herein and as directed by the Engineer. 
 
 If the repair is required due to the pipe being out of alignment or off grade, the pipe 
shall be adjusted so as to be placed in proper alignment and grade.  Coarse-graded 
aggregate material shall be carefully placed under the haunches of the realigned pipe 
and compacted by the use of a tee-bar.  From the haunches of the pipe, backfilling shall 
be performed in accordance with the requirements for backfilling as outlined elsewhere 
in this special provision. 
 
 If the pipe cannot be satisfactorily realigned or an open joint reset; or if the pipe is 
cracked, broken, or permanently deflected, the affected pipe shall be removed and 
replaced with the same pipe material.  The pipe to be removed is to be sawed on each 
side of the damaged section in a neat and workmanlike manner without damage to the 
adjacent pipe.  The replacement pipe section shall fit flush to the remaining pipe at each 
end.  These sawed joints shall be coupled using a flexible pipe coupling and stainless 
steel shear ring.  These joints shall be encased to the pipe centerline with Class X 
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concrete one foot on either side of the flexible coupling.  The remaining pipe backfill 
shall be performed in accordance with the applicable requirements for backfilling as 
outlined elsewhere in this special provision. 
  
 e. Measurement and Payment.-  The completed work as measured will be paid for 
at the contract unit prices for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 
Sewer, CI C 76 IV, _ inch, Tr Det I, Modified ......................................... Foot 
Sewer, CI C 76 IV, _ inch, Tr Det V, Modified ........................................ Foot 
 

 The items of work listed above shall be paid for by the length of pipe actually installed.  
The unit price for this item of work shall include all labor, material, and equipment costs, 
including video inspection, and all needed items to properly complete the work as shown 
on the plans, as detailed in the Specifications, and as directed by the Engineer. 
 
  The herein specified dig-ups shall be included in the cost of the pipe and not paid 
for separately. 
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 a. Description.- This work shall consist of furnishing drainage structure covers as 
detailed on the plans and as specified herein.  

Type of Casting 
 

MDOT 
Designation 
 

Approx. 
Weight (lb) 

 

East Jordan Iron 
Works Casting No.  

 

 
 

Neenah Foundry 
Casting No. 

 
Manhole Flange and Cover B 

 
400 LB 1040 w/ 

Type A cover* 
R-1642 w/ 

Type C cover* 

Manhole Flange and Cover, 
Sanitary 
 

Q 400 LB 1040 w/ 
Type A cover 

R-1642 w/ 
Type C cover* 

Barrier Curb 
Round Flange 
 

K 500 LB 7045 w/ 
Type M2 grate 

R-3031-B w/ 
Type S grate 

Barrier Curb Double Inlet 
Round Flange 

K 500 LB 7045 w/ 
Type M2 grate 

R-3031-B w/ 
Type S grate 

Gutter Inlet 
Round Flange 

R 500 LB 7076 w/ 
Type M1 grate 

R-3594w/ 
Type S grate 

Gutter Double Inlet  
 

R N/A N/A N/A 

Yard Drain 
(Bee Hive) 

G 200 LB 1040, 
Type 02 grate 

R-2560-E1 

Operating Nut Access 
Frame and Cover 

1-A 200 LB 1570Z, 
2965A Cover 

Equivalent 
(as approved) 

     

*Frames and covers shall have machined bearing surfaces.  Covers shall have two (2), 1 
inch, vent holes located opposite each other and 6 inch from the edge of the cover, except 
for sanitary sewer manholes.  Each cover shall have the word "SEWER", or the word 
“WATER”, or a raised letter "W" cast in the surface, whichever is applicable. 
 
 b. Materials.- The materials used for this work shall conform to Section 908.05 of the 
Michigan Department of Transportation 2012 Standard Specifications for Construction 
except as specified herein. 
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 c. Construction Methods.- The construction methods shall be as specified in the 
related items of work for which the drainage structure covers are provided. 
 
 d. Measurement and Payment.-  The completed work as measured shall be paid at 
the contract unit price for the following contract items (pay items): 
         

(Contract Item) Pay Item  Pay Unit 
 
Dr Structure Cover, Type ___, Special.................................................. Each 

 
 Payment for this item of work shall include all labor, materials and equipment 
needed to furnish the drainage structure cover. 
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 a. Description.- This work shall include the final adjustment of structure covers in 
accordance with Section 403 of the Michigan Department of Transportation 2012 Standard 
Specifications for Construction, as shown on the plans, and as specified herein. The 
adjustment of existing valve wells, existing valve boxes, and monument boxes will also be 
included in this item of work. 
 
 The Contractor shall also be required to coordinate the adjustment of private utility 
structure covers and ensure that the adjustment has been properly performed with the 
respective utility prior to placing any final paving materials. 
 

b. Materials.- In bituminous pavement areas, adjustments shall be made using 
MDOT P-NC concrete  (658 lbs/cyd) as specified in Section 601 of the MDOT 2012 
Standard Specifications for Construction. In areas of concrete pavement or sidewalks, 
adjustments shall be made at the time of paving and encased with the grade of concrete 
used in the roadway or sidewalk.  
 
 

c. Methods of Construction.- Structure Covers, monument boxes, water valve 
boxes and all other public utility underground access or control point covers shall be 
adjusted to conform to the finished surface section and elevation.  The adjusting of 
castings in lawn areas shall be performed in a one-step process.  The adjusting of castings 
in a bituminous pavement area shall be performed in two steps: step one is the lowering of 
the structure cover to below the subgrade elevation and plating of the structure; step two is 
the final adjustment to finish grade made prior to placing the bituminous wearing surface. 
In areas of concrete pavement or sidewalk, the final adjustment of the structure to finish 
grade shall be made at the time of concrete pavement or sidewalk forming. All structures 
in areas of concrete pavement or sidewalk shall be approved by the Engineer prior to the 
placement of any concrete pavement or sidewalk.   

 
There shall be a minimum of one, and maximum of three, 2” tall, concrete brick or pre-

cast adjustment rings on manholes and vaults.  If necessary, remove the cone, add or 
remove manhole sections and replace the cone to comply with these adjustment ring 
limits. If this work is necessary, it shall be paid for as “Additional Depth Structure, 
Adjust/Repair.” 

 
All structures final adjustment is to be to the elevation which results in their top surface 

being flush with the finished grade.  The work is to be accomplished and checked by using 
a 10-foot straight edge that is placed parallel, and then perpendicular to, the pavement 

DS - 47



ADJUST STRUCTURE COVER 403B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 ADJUST STRUCTURE COVER 
 
AA:MGN 2 of 3 02/06/20 
 

File: 403B Dr Structure Covers, Adjust, Mod - 200206.doc 2019 Sidewalk Gap Elimination Project 
Last Printed:  2/20/20 3:16 PM City of Ann Arbor File No. 2019-034 
 

centerline.  Failure to meet these conditions will result in the readjustment of the structure 
and finish patching of the area, as directed by the Engineer, at the Contractor's expense. 

 
All private utility manholes and valve covers (Edison, Gas, Ameritech, etc.) will be 

adjusted during this project by the Utility. It is the responsibility of the Contractor to 
coordinate with these private utilities by giving adequate notice and arranging for any 
adjustment of structures or valves by these utilities.  It shall be the sole responsibility of the 
Contractor to ensure that this work is completed in a timely manner. 
 
 The Contractor shall replace all existing structures covers, top portions of valve 
boxes and monument boxes. 

 
 As directed by the Engineer and within two days of their removal, the Contractor 
shall stockpile on-site, in a location that is mutually agreeable to the Engineer and 
Contractor, the existing structure covers.  The City of Ann Arbor’s forces will pick-up the 
structure covers at a time that is convenient to them and mutually agreeable to the 
Contractor.  The Contractor shall provide the equipment and manpower to load the 
castings on the City’s vehicle(s) so that they can be removed from the site by the City.  
 

All adjustments in areas of proposed bituminous pavement shall be backfilled with 
Grade P-NC concrete, from the depth of excavation necessary for adjustment, to an 
elevation 2 inches below the top flange or adjusted casting. This material shall be included 
in this item of work and will not be paid for separately.  

 
Structure covers shall be adjusted to between flush and ¼ inch below final pavement 

surfaces. 
 
 There is a possibility that the Contractor may find hidden utility structures during the 
work. It is the Contractor's responsibility to inform the respective utility owner(s) of the 
findings. In such instances, the City may direct the Contractor to adjust the structure(s) to 
grade. This work will be paid as "Adjust Structure Cover." 
 
 
 
 
 
 

DS - 48



ADJUST STRUCTURE COVER 403B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 ADJUST STRUCTURE COVER 
 
AA:MGN 3 of 3 02/06/20 
 

File: 403B Dr Structure Covers, Adjust, Mod - 200206.doc 2019 Sidewalk Gap Elimination Project 
Last Printed:  2/20/20 3:16 PM City of Ann Arbor File No. 2019-034 
 

d. Measurement and Payment.- The completed work as measured for "Adjust 
Structure Cover" will be paid for at the contract unit price for the following contract item 
(pay item): 
 

Contract Item (Pay Item) Pay Unit  
 

Adjust Structure Cover .......................................................................... Each 
Additional Depth Structure Adjust/Repair .............................................. Each 

 
"Adjust Structure Cover" will be measured and paid for at the contract unit price for 

each structure that is adjusted, which price shall be payment in full for all labor, equipment 
and material needed to accomplish this work. 
 

Where the required adjustment on a structure is more than 15 inches below the 
proposed finished grade of the structure, valve box, control point, or monument box, the 
amount of the adjustment in excess of the upper 15 inches of the finished structure, 
shall be measured and paid for as "Additional Depth Structure Adjust/Repair."  This 
shall also cover the repair of manholes and structures where, less than the substantial 
rebuilding of the structure, as determined by the Engineer, is required.   

 
Payment for adjusting for new drainage structures, new manholes, new valves-in-wells 

and new valves-in-boxes shall be included in the respective items and will not be paid for 
under this item. The work for adjusting these items, however, shall be performed in 
accordance with this special provision. 
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  a. Description.- This work shall consist of constructing drainage structures in 
accordance with Section 403 of the Michigan Department of Transportation 2012 Standard 
Specifications for Construction, as shown on the plans, and as specified herein. 
   
 b. Materials.- The materials used for this work shall conform to Subsection 403.02 of 
the Michigan Department of Transportation 2012 Standard Specifications for Construction, 
except as specified herein.   
 

Storm sewer drainage structures shall be constructed of precast or cast-in-place 
reinforced concrete sections, or concrete masonry units. All sanitary sewer manholes 
and gate wells (water main valve manholes) shall be constructed of precast reinforced 
concrete sections.  
 
 Precast reinforced concrete bases, bottom sections, manhole risers, grade 
adjustment rings, concentric cones, eccentric cones, and flat slab tops shall conform to 
the requirements of ASTM C-478. Joints on precast manholes used on all sanitary 
sewers shall meet ASTM C-443, rubber O-ring gasket.  
 
 Precast manhole tees and radius pipe sections shall conform to requirements for 
reinforced concrete pipe, ASTM C-76, Class IV. Joints shall conform to adjacent pipe. 
Tees and radius pipe shall conform to details indicated on drawings offered by the 
Concrete Pipe Association of Michigan, Inc., or Engineer approved equal.  
 
 If precast drainage structures are used, they shall be designed to accommodate 
HL-93 Modified Live Load requirements as determined by a Professional Engineer 
licensed by the State of Michigan, regardless of where they are to be installed.  For the 
purposes of design, a HL-93 Modified Live Load shall consist of 1.2 times the design truck 
or 1.2 times a single 60 kip load, whichever produces the greater stresses. 
 
 If precast structures are used, the Contractor shall field verify inverts prior to 
fabricating precast units.  No additional payment will be made to the Contractor for precast 
units that cannot be used due to existing inverts being different than shown on the plans, 
changes in vertical or horizontal alignment due to conditions found in the field, or similar 
unforeseen circumstances. 
 
  If the Contractor elects to use pre-cast drainage structures, or if portions of the 
drainage structures are constructed with pre-cast concrete elements, the Contractor shall 
submit to the Engineer for review and approval shop drawings in accordance with Section 

DS - 50



DRAINAGE STRUCTURES 403B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 DRAINAGE STRUCTURES 
 
AA:MGN 2 of 6 02/06/20 
 

File: 403B Drainage Structures - 200206.doc 
2019 Sidewalk Gap Elimination Project 

City of Ann Arbor File No. 2019-034 
Last Printed:  2/20/20 3:17 PM  
 

 
 

104.02 of the Michigan Department of Transportation 2012 Standard Specifications for 
Construction.  
 
 For each submittal or resubmittal, the Contractor shall allow at least 14 calendar 
days from the date of the submittal to receive the Engineer’s acceptance or request for 
revisions. The Engineer’s comments shall be incorporated into the submitted plans, 
calculations and descriptions. The Engineer’s acceptance is required before beginning 
the work.  Resubmittals shall be reviewed and returned to the General Contractor within 
14 calendar days.  Required revisions will not be a basis of payment for additional 
compensation, extra work, or an extension of contract time. The Contractor shall include 
time for this entire review process in his/her CPM network schedule. 
 
 Concrete masonry units shall conform to the requirements for concrete masonry 
units for catch basins and manholes, ASTM C-139.  
 
 Concrete brick shall conform to the requirements for concrete building brick, ASTM 
C-55, Grade N-1.  
 
 Slide gate assemblies for use on structures with weirs shall be designed to meet or 
exceed the current AWWA Standard C513.  The slide plate, guide frame, and yoke 
pedestal shall be fabricated from minimum ¼” thickness 6061-T6 aluminum plate and 
shapes, and shall be designed to deflect no more than 1/360 of the span width under 
full design head.  Slide gate upper seals shall be fabricated Ultra High Molecular Weight 
Polyethylene.  Weir gate invert seals shall be fabricated from neoprene.  All seals shall 
prevent leakage without requiring adjustments.  Gate operators shall be non-rising stem 
type with a bronze operating nut supported by roller thrust bearings top and bottom 
secured in an accurately machined cast aluminum housing bolted to the pedestal.  
Stems shall be 1½” diameter stainless steel rod. 
 

Where specified on the plans, use a PVC liner that is 30 mils thick.  The PVC liner shall 
be seamless for its entire length and width in its installed position.  Use resins to 
manufacture the PVC liner that are 100 percent first quality virgin polyvinyl chloride.  The 
PVC liner must be resistant to ultraviolet degradation, construction damage and all forms 
of biological and chemical degradation normally encountered in highway construction 
applications.  Satisfy the physical properties contained in the following table.  
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PVC Liner Physical Requirements 
Property Test Method Requirement 

Thickness Tolerance ASTM D 1593 5+/- percent 

100 Percent Modulus ASTM D 882 1000 psi 
(minimum) 

Elongation @ Break ASTM D 882 300  percent 
(minimum) 

Dimensional Stability 
ASTM D 1204 

(212 degrees F, 
15 minutes) 

5 percent 
change 

(maximum) 
 

With each material shipment, provide test data certification from the manufacturer 
which includes a certified report of quality control test results obtained from the lot(s) of 
material in the shipment.  Label each unit of material to provide product identification 
sufficient for field identification and correlation to certified test results.  Certify the specified 
physical properties as minimum average roll values (MARV).  
 
 Plastic coated manhole steps shall be injection molded of copolymer, 
polypropylene, encapsulating a 1/2 inch grade 60 steel reinforcing bar. Plastic-coated 
manhole steps shall meet the performance test described in ASTM C-478, Paragraph ll, 
and shall have an impact resistance of 300 ft.-lbs. with only minor deflection and no 
cracking or breaking.  The steps shall resist pull out forces of l500 lbs.  
 
 c. Methods of Construction.- The construction methods used shall conform to 
Section 403.03 of the Michigan Department of Transportation 2012 Standard 
Specifications for Construction except as specified herein.   
 
 Where a structure currently exists and a new structure is required to be constructed in 
the same location, the Contractor shall excavate, remove, and dispose of the existing 
drainage structure included in the unit price for the structure to be constructed.  
 
 Excavation shall be carried to the depth and width required to permit the 
construction of the required base.  The excavation width shall be greater than the base.  
The bottom of the excavation shall be trimmed to a uniform horizontal bed and be 
completely dewatered before any concrete is placed therein.  Precast manhole bases 
and precast bottom sections are allowed. 
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 Concrete block construction shall only be allowed for storm sewer manholes and 
inlets and shall be built of the size and dimensions shown on the Plans.  The block shall 
be clean, laid in a full bed of mortar, and thoroughly bonded by completely filling the 
vertical end grooves with mortar so as to interlock with the adjacent block.  The mortar 
beds and joints shall not exceed ¾” inch thickness.  The vertical joints are to be 
completely filled with the joints on the inside face rubbed full of mortar and struck 
smooth as the manhole, inlet or structure is built up.  The entire outside face of the 
structure shall receive a ½" thick mortar coat and struck smooth.  All masonry materials, 
sand, and water shall be heated to over 50o F during freezing weather, and the 
completed work shall be covered and protected from damage by freezing. 
 
 Circular precast manhole sections shall be constructed in accordance with the 
details as shown on the plans.  Manhole stack units shall be constructed on level 
poured-in-place bases, precast concrete bases, or precast concrete bottom sections. 
 
 Precast cone sections shall be constructed in accordance with the details as shown 
on the plans.  These units shall be eccentric for all manholes, precast or block.  All 
structures shall be topped with a minimum of one, and a maximum of three, 2” tall, brick 
or precast adjustment courses.   
 
 Manholes, inlets, gate wells and structures shall be constructed within 2½ inches of 
plumb. 
 
 Frames and cover castings shall be set in full mortar beds and pointed on the 
structure interior to a smooth, brushed finish.  The covers shall be set flush with 
sidewalk, roadway pavement, or ground surfaces.  The Engineer shall be notified prior 
to the final paving so as to allow inspection of the final casting adjustments for all utility 
structures.  In gravel streets, covers shall be set six to eight inches below finished 
gravel surface. 
 
 Sewer pipes shall extend into structures a minimum of ½ inch and a maximum of 3 
inches. 
 
 Flow channels for sewer structures shall be finished in accordance with the details 
as shown on the plans.  All flow channels shall be screeded and floated to a smooth, 
uniform surface and troweled to a hard surface finish.   
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 Stubs for future sewer connections shall be furnished and placed by the Contractor 
as shown on the Plans and as directed by the Engineer.  Connections shall be properly 
supported and braced when not resting on original ground so that any settlement will 
not disturb the connection.  Stubs shall consist of one length of sewer pipe, of the size 
indicated on the Plans, with a watertight plug. 
 
 The excavation shall be kept in a dry condition. All necessary dewatering shall not be 
paid for separately, but shall be included in the item of work being constructed at the time 
the dewatering is needed. 
 
 All necessary adjustments for new structures shall be included in the cost of the 
structure. 
 
 d. Measurement and Payment.- The completed work as measured shall be paid at 
the contract unit price for the following contract items (pay items): 
         

(Contract Item) Pay Item  Pay Unit 
Dr Structure, Manhole, Type I, ___ inch dia .......................................... Each 
Dr Structure, Manhole, Type I, ___ inch dia, Add Depth ........................ Foot 
Dr Structure, Manhole, Type III, ___ inch dia ........................................ Each 
Dr Structure, Manhole, Type III, ___ inch dia, with Weir ....................... Each 
Dr Structure, Manhole, Type III, ___ inch dia, Add Depth ...................... Foot 
Dr Structure, Single Inlet, ___ inch dia .................................................. Each 
Dr Structure, Single Inlet, ___ inch dia, Add Depth ................................ Foot 
Dr Structure, Inlet-Junction Chamber .................................................... Each 
Dr Structure, Inlet-Junction Chamber, Add Depth .................................. Foot 
Dr Structure, Double Inlet ...................................................................... Each 
Dr Structure, Double Inlet, Add Depth .................................................... Foot 

  
Payment for drainage structures includes furnishing the labor, equipment and materials for 
all necessary excavation, disposing of surplus excavated material, backfilling, and 
constructing the structure complete, including pipe connections and structure cleaning.  A 
standard depth manhole shall be considered to be 8 feet or less in depth (including sump). 
 
Payment for additional depth for drainage structures includes furnishing the labor, 
equipment, and materials for all necessary excavation, disposing of surplus excavated 
material, backfilling, and constructing the structure complete, including pipe connections 
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and structure cleaning, for the portion of the structure which is deeper than 8 feet 
(including sump). 
 
In addition to the above, payment for Dr Structure, Manhole, Type III, ___ inch dia, with 
Weir shall include all labor, equipment, and materials required to construct the weir, slide 
gate, and orifices as detailed on the plans. 
 
Payment for adjusting of drainage structure covers shall be included in payment for the 
structure.  Drainage structure covers will be paid for separately. 
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 a. Description.- This work shall consist of furnishing all labor, material, and 
equipment needed to furnish, place, and protect all concrete material in accordance with 
the requirements of this Special Provision.  These requirements shall not apply to 
concrete bridge decks, unless otherwise noted. 
      
 b. Materials.- The Concrete shall meet the requirements of Sections 601 and 701 of 
the 2012 Michigan Department of Transportation Standard Specifications for 
Construction. 
 
 The Contractor shall propose specific concrete mix designs for the intended project 
purpose in accordance with the requirements of this Special Provision and other 
applicable Special Provisions and/or project requirements.  The Engineer’s acceptance 
of a mix design shall not relieve the Contractor of their responsibility for the manufacture 
of the concrete mixture(s), its placement, or performance.  

 
c. Construction Methods.- The Contractor shall perform all concrete placement 

operations in weather that is suitable for the successful placement and curing of the 
concrete materials.  Concrete shall not be placed during periods of active precipitation. 

   
The Contractor shall complete all needed formwork, base and/or sub-base 

preparation, and any other related items that are deemed necessary for the proper 
completion of the work.  The Contractor shall not commence the placement of concrete 
until they receive all needed approvals from the Engineer for placement.  The 
Engineer’s approval of the Contractor to place concrete shall not relieve the Contractor 
of their responsibility for the proper placement and protection of the concrete materials 
or its long-term performance. 

 
During periods when precipitation is threatening, provide durable, plastic sheeting, 

approved by the Engineer, in sufficient quantity to cover and protect all freshly placed 
concrete such that precipitation does not come into contact with the concrete.  The 
Contractor shall arrange the placement of the plastic sheeting such that the surface of 
any freshly placed concrete is not marred by contact with the plastic; any seams in the 
plastic sheeting shall be water tight.  The Contractor shall place adequate supports 
along and over the freshly placed concrete to prevent contact of the plastic and 
concrete.  The Contractor shall ensure that sufficient dams or barriers are placed along 
the edges of the freshly placed concrete to prevent erosion of the underlying materials 
or damage to the edges of the freshly placed concrete.  All measures shall be effective. 
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Any concrete damaged by precipitation shall be removed and replaced at the 
Contractor’s expense.  The Engineer shall decide if the concrete has been damaged 
and the limits of removal and replacement.   

 
Concrete shall only be placed when the rate of surface evaporation at the site is 

less than 0.20 pounds per square foot per hour, according to Figure 706-1 of the 2012 
Michigan Department of Transportation Standard Specifications for Construction.  The 
Contractor shall provide approved equipment for determining the relative humidity and 
wind velocity at the site. 

 
Water shall not be added to the placed concrete in order to aid finishing.  Any water 

added to the concrete for slump adjustments shall be done by adding water to the 
mixing unit and thoroughly re-mixing the concrete for 30 revolutions of the mixing unit at 
mixing speed.  Water shall not be added such that the design water-to-cement ratio of 
the concrete mixture or the design slump of the concrete mix is exceeded. 

 
Concrete curing shall be performed in accordance with Section 602.03.M of the 

2012 MDOT Standard Specifications for Construction.  Curing operations shall take 
precedence over texturing operations and continued concrete placement.  All curing 
compound applied shall provide uniform coverage over the entire surface being 
protected.  The placement of curing compound shall be free of spots, blotches, or 
uncovered or non-uniformly covered areas.  Should any areas be determined to exist by 
the Engineer, the curing compound shall be immediately re-applied by the Contractor at 
no additional cost to the project. 

 
d. Weather Limitations.- The Contractor shall take all precautions when placing 

concrete to protect it from damage due to the elements.  Concrete shall not be placed 
during precipitation events.   

 
Concrete shall be protected from weather and temperature according to the 

requirements of Section 602.03.T.  Concrete shall not be placed when the temperature 
of the plastic concrete mixture itself is greater than 90° F.  In conditions where low 
temperature protection is required, the Contractor shall cover the concrete with 
insulated blankets, or other means as approved by the Engineer, to protect the concrete 
from damage.  The concrete shall remain protected until it has reached a compressive 
strength of at least 1000 psi, or as directed by the Engineer. 
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e. Protection of Concrete from Construction Traffic, Vandalism and Graffiti.- 
The Contractor shall take all needed precautions to protect any concrete placed from 
being damaged by foot traffic, vehicular traffic, Contractor’s equipment and personnel, 
subsequent construction operations, vandalism, and the like. 

 
  The Contractor shall provide sufficient personnel to guard and protect newly placed 

concrete until such time as it has hardened sufficiently to prevent damage.  Any 
concrete curing compound damaged by Contractor foot traffic or equipment shall be 
immediately recoated by the Contractor at the Engineer’s request. 

 
Any concrete which is marked by graffiti, cracks other than at joints, or otherwise 

damaged before it has sufficiently hardened to prevent damage shall be removed and 
replaced in accordance with the appropriate project specifications at the Contractor’s 
sole expense. 

     
 f. Measurement and Payment.- All costs associated with the conformance to the 
requirements of this Special Provision will not be paid for separately, but shall be 
considered to be included in the respective items of work.  
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 a. Description.- This work shall consist of constructing concrete curb and gutter, 
and concrete curb openings in accordance with Section 802 of the MDOT 2012 
Standard Specifications for Construction, as shown on the plans, and as specified 
herein. 
 
 b.  Materials.- The materials shall meet the requirements as specified in Section 
802.02 of the 2012 MDOT Standard Specifications and as specified herein: 
 
 Driveway Opening, Conc., Detail M, P-NC shall be Grade P-NC Concrete (658 
lbs/cyd cement content).  Driveway Opening, Conc, Detail L, P1 shall be Grade P1 
Concrete (526 lbs/cyd cement content.).  
 
 All other concrete curb and gutter specified herein shall be grade P1.  The 
Contractor may elect to add GGBFS to P1 mixtures in accordance with the 
requirements of the contract documents.  No additional payment will be made for 
concrete mixtures containing GGBFS. 
 
 All concrete mixtures shall contain 6AA coarse aggregates which are either natural 
or limestone and meet the requirements of Section 902. 
 
 It shall be the Contractor’s sole responsibility to propose specific concrete mix designs 
which meet the requirements of this Special Provision and the contract documents. 
 
 c. Construction Methods.-  Curb and Gutter, Conc, Det F4, Special; Curb, Conc, 
E4; and Curb and Gutter, Conc, Det F6 shall be constructed as shown in the MDOT 
Standard Plans R-30 series, as detailed in this specification, and as shown in the plans. 
 
 All driveway openings shall be constructed in accordance with MDOT Standard 
Detail R-29-H for Concrete Driveway Openings, Details “L” and “M.” 
        
 Expansion joints of the thickness shown on the details shall be placed as directed by 
the Engineer. 
 
 The preparation of the aggregate base course upon which the curb and gutter and 
drive openings are to be constructed shall be performed in accordance with the Special 
Provision entitled “Subbase, CIP, ___, Modified” and “Aggregate Base, 21AA, Modified”. 
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  The concrete curb and gutter and/or driveway openings shall not be constructed on 
a pedestal or a mound.  The aggregate base course shall be constructed the full width 
of the stage or phase in which concrete curb and gutter or driveway opening is to be 
constructed. 
 
 The concrete items being placed shall not be opened to construction or vehicular 
traffic until such time as the concrete has reached the required flexural strength.  The 
Contractor shall cast beams in accordance with Section 603.03.B.10, and as approved 
by the Engineer, and obtain concrete flexural strength in accordance with the 
requirements of Section 104.11, Table 104-2.  Beams cast for open to traffic 
determinations shall be cured in the same manner and environment as the concrete 
items which they represent. 
 
 Flexural strength beams shall be tested (broken) with a device meeting the approval 
of the Engineer and be in a state of good repair and shall be calibrated by an accredited 
testing laboratory or engineering company within a period of two years from the date of 
the test being performed.  The Engineer must be present at the time the beams are 
broken.  If the Engineer is not present at the time the flexural beams are broke, the 
results shall be considered invalid and will not be used for the purpose of determining 
Open to Traffic strength. 
 
 d.  Measurement and Payment.- The completed work as measured shall be paid 
for at the contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)  Pay Unit 
 

Curb and Gutter, Conc, Det F4, Special ................................................. Foot 
Curb and Gutter, Conc, Det F6, Special ................................................. Foot 
Driveway Opening, Conc, Detail M, P-NC ............................................ Foot 
Curb, Conc., E4 ...................................................................................... Foot 

 
 The pay items will be measured in length by the foot and will be payment in full for 
all labor, equipment and material needed to properly complete this work.  
 
 At curb openings for sidewalk ramps, the concrete curb and gutter (without the curb 
face) will be measured and paid for at the contact unit price for curb and gutter. 
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 Driveway Opening, Conc, Detail L, P 1 shall not be paid for separately, but shall be 
included in the concrete curb and gutter or concrete pavement with integral curb pay 
items. 
 
 Where the Engineer directs the use of high early strength concrete for pay items that 
are not designated as “P-NC,” the additional cement shall be paid for separately. No 
additional payment will be made for cement for pay items that are designated “P-NC.”  
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 a. Description.- This work shall consist of constructing concrete sidewalk, ramp, or 
drive approaches of the types as indicated on the plan sheets, as detailed in the 
specifications, or as directed by the Engineer.  All work shall be performed in 
accordance with Section 801 and 803 of the 2012 MDOT Standard Specifications for 
Construction and as specified herein. 
 
 All ADA ramps shall be installed with detectable warning tiles.  Reference the 
Special Provision entitled “Detectable Warning Tiles” for additional requirements. 
 
 b. Materials.- The materials shall meet the requirements as specified in the 2012 
MDOT Standard Specifications and as required herein.  The grade of concrete for items 
designated as "P-NC" shall be Grade P-NC concrete (658 lbs/yd3 cement content) as 
specified in Section 601 of the 2012 MDOT Standard Specifications.   
 
 The grade of concrete for all remaining items covered by this Special Provision shall 
be grade P1 as specified in Section 601 of the 2012 MDOT Standard Specifications for 
Construction. The Contractor may elect to add GGBFS to P1 mixtures in accordance 
with the requirements of the contract documents.  No additional payment will be made 
for concrete mixtures containing GGBFS. 
 
 All concrete mixtures shall contain 6AA coarse aggregates which are either natural 
or limestone and meet the requirements of Section 902 of the 2012 Michigan 
Department of Transportation Standard Specifications for Construction.  
 
 It shall be the Contractor’s sole responsibility to propose specific concrete mix designs 
which meet the requirements of this Special Provision. 
 
 c. Construction Methods.- The Contractor is responsible to construct all sidewalk, 
sidewalk ramps, curbs, and all other concrete items within ADAAG compliance.  All 
sidewalk and curb ramps must be constructed in accordance with MDOT Standard 
Detail R-28-j (or the version in effect at the time of Bid Letting.)  The Contractor is solely 
responsible for ensuring compliance with ADAAG requirements. 
 
 Where concrete sidewalk and/or ADA compliant ramps are to be placed, they shall 
be placed on a minimum of 4 inches of Granular Material, Class II, compacted to 95% of 
its maximum dry density, or as shown on the appropriate typical section, whichever is 
thicker. 
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 Concrete drive approaches shall be placed on either aggregate base course or a 
sand sub-base as shown on the plans or as directed by the Engineer.  The required 
density of the material underlying the concrete drive approach shall be that of the 
material on which it is placed and required by those specifications. 
 
 Prior to placing any concrete, the subgrade shall be completed and trimmed to final 
elevation.  If a cold joint is required, the existing concrete is to be cleaned with 
compressed air to expose the aggregate in the concrete.  
 
 Where indicated on the plans to be performed, the Contractor shall also horizontally 
sawcut curbs to provide openings for sidewalk ramps as indicated.  The Engineer shall 
define the extent of sawcutting both horizontally and vertically.  This work will not be 
paid for separately, but shall be included in the corresponding price of the ADA ramp to 
be placed. 
 
 The concrete items being placed shall not be opened to construction or vehicular 
traffic until such time as the concrete has reached the required flexural strength.  The 
Contractor shall cast beams in accordance with Section 603.03.B.10, and as approved by 
the Engineer, and obtain concrete flexural strength in accordance with the requirements of 
Section 104.11, Table 104-2.  Beams cast for open to traffic determinations shall be cured 
in the same manner and environment as the concrete items which they represent. 
 
 Flexural strength beams shall be tested (broken) with a device meeting the approval of 
the Engineer and be in a state of good repair and shall be calibrated by an accredited 
testing laboratory or engineering company within a period of two years from the date of the 
test being performed.  The Engineer must be present at the time the beams are broken.  
Any beams that are broke without the Engineer present will be considered invalid and the 
results will not be used for determining open to traffic strength. 
 
 All ADA ramps shall be installed with detectable warning units. Reference the 
Special Provision entitled “Detectable Warning Tiles” for additional requirements. 
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 d. Measurement and Payment.- The completed work as measured for the following 
pay items will be paid for at the contract unit prices for the following contract items (pay 
items): 
 

Contract Item (Pay Item)  Pay Unit 
 
Sidewalk, Concrete, ___ inch, Special .................................... Square Foot 
Sidewalk Ramp, Concrete, ___ inch, P-NC, ADA, Modified ... Square Foot 
Sidewalk Ramp, Concrete, ___ inch, ADA, Modified ............. Square Foot 
Concrete Drive Approach, Non-Reinforced, P-NC, ___ inch .. Square Foot 

  
 The above items will be measured by area in square feet and be paid for at their 
respective contract unit price, which price shall be payment in full for all labor, equipment 
and material needed to accomplish this work.  The unit price shall also include all costs 
associated with sawcutting curbs to provide openings for ADA sidewalk ramps as 
indicated on the plans. 
 
 Where the Engineer directs the use of high early concrete for pay items that are not 
designated as “P-NC,” the additional cement shall be paid for separately. No additional 
payment will be made for cement for pay items that are designated “P-NC.”  
 
 Excavation for placement of Granular Material, Class II, bedding material shall be 
included in the item of work "Station Grading, ____" and shall not be paid for separately. 
 
 Detectable warning units cast in place, shall be paid for in accordance with the 
Special Provision for Detectable Warning Tiles. 
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 a. Description.- This work shall consist of furnishing and installing cast in place 
detectable warning units in compliance to the Americans with Disability Act (ADA).  All 
work shall be in accordance with the Detailed Specification entitled “Concrete Sidewalk, 
ADA Ramps, and Driveway Approaches,” Section 803 of the MDOT 2012 Standard 
Specifications for Construction,  MDOT Standard Detail R-28-I (or most current version 
in effect at the time of bidding), as indicated on the plans, and as modified herein. 
 
 b. Related Documents.- Americans with Disabilities Act (ADA) Title 49 CFR 
Transportation, Part 37.9 Standards for Accessible Transportation Facilities, Appendix 
A, Section 4.29.2 Detectable Warnings on Walking Surfaces 
 
 American Society for Testing and Materials (ASTM) Test Methods B117, C1028, 
D543, D570, D638, D695, D790, D2486, D2565, D5420, and E84. 
 
 c. Submittals.- Submit manufacturer’s literature describing products, installation 
procedures and maintenance instructions.  Provide cast-in-place detectable surface tiles 
and accessories as produced by a single manufacturer. 
  
 Samples for Verification Purposes:  Submit two (2) tile samples minimum 6” x 8” of 
the kind proposed for use.  Samples shall be properly labeled and shall contain the 
following information: Name of Project; Submitted by; Date of Submittal; Manufacture’s 
Name; Catalog No.; and Date of Fabrication. 
 
 Material Test Reports:  Submit current test reports from a qualified, independent, 
testing laboratory indicating that materials proposed for use are in compliance with 
requirements and meet the properties indicated.  The required tests listed elsewhere in 
this Special Provision shall be performed by a certified and qualified independent testing 
laboratory on a cast-in-place tactile warning system.  All test reports submitted shall be 
certified by the testing laboratory and shall clearly state that all tests were completed 
within 5 years of the date of the submittal.  The manufacturer shall certify in writing that 
the materials provided to the project are manufactured with the same materials and 
manufacturing procedures as those used in the materials on which the test were 
performed.  
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 c. Materials.- The detectable warning tiles shall be colored as Federal Number 
22144 (frequently referred to as “Colonial Red” or “Brick Red”).  The detectable warning 
tiles shall meet the following material properties, dimensions, and tolerances using the 
most current test methods: 
 

1. Water Absorption: Not to exceed 0.35% when tested in accordance with ASTM-
D570  
 

2. Slip Resistance: 0.80 minimum combined wet/ dry static coefficient of friction on 
top domes and field area, when tested in accordance with ASTM C1028. 
 

3. Compressive Strength: 18,000 psi minimum, when tested in accordance with 
ASTM D695. 
 

4. Tensile Strength: 10,000 psi minimum, when tested in accordance with ASTM 
D638. 
 

5. Flexural Strength: 24,000 psi minimum, when tested in accordance with ASTM 
D790. 
 

6. Chemical Stain Resistance: No reaction to 1% hydrochloric acid, urine, chewing 
gum, soap solution, motor oil, bleach, calcium chloride, when tested in 
accordance with ASTM D543 or D1308. 
 

7. Wear Depth: 300 minimum, when tested in accordance with ASTM C501. 
 

8. Flame Spread: 25 maximum, when tested in accordance with ASTM E84.  
 

9. Gardner Impact: 50 in.-lbs. minimum, when tested in accordance with Geometry 
“GE” of ASTM D5420. 
 

10. Accelerated Weathering of Tile when tested by ASTM-G155 or ASTM G151 shall 
exhibit the following result-∆E<6.0 as well as no deterioration, fading or chalking 
of surface when exposed to 3000 hours minimum exposure. 
 

11. Wheel Loading: The cast in place tile shall be mounted on a concrete platform 
with a ½” airspace at the underside of the tile top plate then subjected to the 
specified maximum load of 10,400 lbs., corresponding to an 8,000 lb individual 
wheel load and a 30% impact factor.  The tile shall exhibit no visible damage at 

DS - 66



DETECTABLE WARNING TILES 803B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 DETECTABLE WARNING TILES 
 
AA:MGN 3 of 3 02/06/20 
 

File: 803B Detectable Warning Tiles - 200206.doc 
2019 Sidewalk Gap Elimination Project 

City File No. 2019-034 
Last Printed:  2/20/20 3:20 PM  
 

the maximum load of 10,400 lbs using AASHTO-HB17 single sheet HS20-44 
loading “Standard Specifications for Highways and Bridges.”  
 

12. Salt and Spray Performance of Tile and Adhesive System when tested to ASTM-
B117 not to show any deterioration or other defects after 100 hours of exposure 

 
 d. Construction Methods.- Installer’s Qualifications:  Engage an experienced 
Installer who has successfully completed tile installations similar in material, design, and 
extent to that indicated for this Project. 
 
 The Contractor shall follow manufacturer specifications for installation, except where 
they conflict with MDOT Standard Detail R-28-J (or most current edition in effect at the 
time of bidding), or other project requirements. 
 
 e. Measurement and Payment.- The completed work as measured for the following 
pay items will be paid for at the contract unit prices for the following contract items (pay 
items): 
 

Contract Item (Pay Item)  Pay Unit 
 
Detectable Warning Tiles ......................................................... Square Foot 

 
 The unit price for this item shall include all labor, material, and equipment costs 
required to complete the work. 
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 a. Description.-  This work shall consist of taking all reasonable measures to protect 
all existing trees and vegetation designated to remain and be protected within the project 
limits and the construction influence area, in accordance with Sections 201.03.A.2 and 
Section 808 of the Michigan Department of Transportation 2012 Standard Specifications 
for Construction, except as specified herein.  The work shall also consist of installing 
protective fencing at the limits of the construction area as shown on the plans or in areas 
directed by the Engineer.  
 
 b. Materials. - Fabric shall be orange, vinyl, snow fence material, 4 feet tall.  Posts 
shall be 6 foot long, T-shaped, metal posts or 2 inch square hardwood stakes 
 
 c. Means and Methods of Protection.-  Install protective fence at the limits of the 
construction area as shown on the plans or as directed by the Engineer. 
 
 The Contractor shall not operate equipment within the tree protection fence of any 
existing tree without the approval of the Engineer.  

 
 Construction material, supplies, or equipment shall not be stockpiled or stored within the 
limits of the tree protection fence. 
 
 Vehicles and personnel are not permitted within the limits of the tree protection fence. 

 
 The Contractor shall not attach chains, cables, ropes, nails, or other articles to any tree 
at any time.  
 
 Tree roots exposed during construction that are 1-1/2 inch or greater in diameter must 
be pruned the same work day in which the damage occurred. All pruning operations shall 
be reviewed and approved by the Engineer.  All root pruning shall be performed with sharp 
tools and shall provide clean cuts that do not unnecessarily damage the remaining bark or 
root.  The Contractor shall not perform any backfilling operations until all root maintenance 
has been performed. 

  
 Any damage to trees owned by the City of Ann Arbor or other trees designated to be 
protected due to the Contractor's activities or activities of the Contractor's subcontractors or 
suppliers shall be repaired under the direction of the City Forester by an approved forestry 
specialist.  The costs of these repairs shall be the sole responsibility of the Contractor.   
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 Should the Contractor’s operations damage a plant’s roots to the extent that it must be 
removed, the Contractor shall either replace the plant with a commensurate number of 
plants, 2½” caliper trees of the species as determined by the City, or compensate the City 
of Ann Arbor for the cash value of the plant or tree as determined by the City of Ann 
Arbor’s Forester.  The City of Ann Arbor shall be solely responsible for determining which 
compensation method is used.     

 
 The City Forester shall supervise the replacement of any trees at the sole expense of 
the Contractor. 
 
 Remove tree protection fence when directed by the Engineer. 

 
 d. Measurement and Payment.-  The completed work shall be paid for at the 
contract unit price for the following contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
 

Protective Fence, Orange, Plastic, 4 foot Ht. ..................................... Foot 
 

 “Protective Fence, Orange, Plastic, 4 foot Ht.” will be measured in length, by feet of 
protective fence used, and will be paid for at the contract unit price which shall be payment 
in full for all labor, materials, and equipment needed to accomplish this work.  No additional 
payment will be made for maintenance or reinstallation of fence during the construction 
period.  No additional payment will be made for repair or replacement of vegetation as 
noted above. 
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MICHIGAN 
DEPARTMENT OF TRANSPORTATION 

DETAILED SPECIFICATION 
FOR 

PERMANENT PAVEMENT MARKINGS 

PMK:MKB 1 of 3 APPR:MWB:CRB:02-08-18 
FHWA:APPR:03-01-18 

Add the following to the end of the list of materials in subsection 811.02, on page 588 of 
the Standard Specifications for Construction: 

Modified Urethane Pavement Marking Material ................................................................. 920 
Preformed Thermoplastic Pavement Marking Material ...................................................... 920 

Ensure preformed thermoplastic materials for surface applications have a thickness of 90 mils 
and preformed thermoplastic materials for recessed applications have a thickness of 125 mils. 

Add the following paragraph after the first paragraph of subsection 811.03.B, on page 589 
of the Standard Specifications for Construction: 

If pavement marking plan sheets and/or Witness, Log are included in the project the markings 
will be laid out by the Contractor prior to the permanent markings being applied.  Layout is 
considered incidental to placement of permanent pavement markings.  Provide the Engineer 
documented notice at least 2 calendar days prior to the Contractor pavement marking crew 
arriving onsite to layout and place the permanent pavement markings to enable the Engineer 
or a representative being onsite for review of the layout prior to the marking application.  Notify 
the Engineer if it is discovered during layout that the pavement width or geometry has been 
altered or is different from the planned or logged configuration.  The Contractor and Engineer 
will discuss and document the resolution for marking layout in such areas.  If pavement 
marking plans and/or Witness, Log are not in the project, it is the responsibility of the Engineer 
to provide layout for the permanent pavement markings. 

Add the following rows to Table 811-1 of subsection 811.03.B, on page 591 of the Standard 
Specifications for Construction: 

Polyurea 20 
Binder (gal) 5.5 8.25 11 17 22 33 44 66 
Bead (lb) As directed by the manufacturer 

Modified 
    Urethane 20 

Binder (gal) 5.5 8.25 11 17 22 33 44 66 
Bead (lb) As directed by the manufacturer 

Add the following paragraph after the fifth paragraph on page 592 of subsection 811.03.B, 
of the Standard Specifications for Construction: 

Beads are not to be placed in liquid shadow markings. 
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Add the following subsections after the last paragraph of subsection 811.03.D.7.c, on page 
595 of the Standard Specifications for Construction: 
 

8. Modified Urethane.  Ensure the pavement is free of excess surface and subsurface 
moisture that may affect bonding.  The Engineer will not decide the suitability of specific 
days for the application of modified urethane. 

 
Surface preparation requirements for special, and longitudinal modified urethane 
pavement markings depend on surface conditions. 

 
Prepare new HMA surfaces and HMA surfaces open to traffic for 10 days or less with no 
oil drips, residue, debris, or temporary or permanent markings, by cleaning the marking 
area with compressed air. 

 
Prepare new PCC surfaces and PCC surfaces free of oil drips, residue, and debris, 
temporary, or permanent markings, by removing the curing compound from the area 
required for pavement markings. 

 
Prepare existing HMA or PCC surfaces that do not have existing markings, but may have 
oil drip areas, debris, or both, by scarifying the marking area using non-milling grinding 
teeth or shot blasting.  The Engineer will allow the use of water blasting to scarify the 
marking area on PCC surfaces. 

 
Prepare existing HMA or PCC surfaces with existing pavement markings and that may 
have oil drip areas, debris, or both, by using the following methods: 

 
a. For existing liquid pavement markings, scarify the proposed marking area using non-

milling grinding teeth or shot blast.  Occasionally existing liquid pavement markings 
will require complete removal, which will be determined by the Engineer. 

b. For existing cold plastic markings, completely remove the existing markings. 
 

9. Preformed Thermoplastic.  Ensure the pavement is free of excess surface and 
subsurface moisture that may affect bonding.  The Engineer will not decide the suitability 
of specific days for the application of preformed thermoplastic. 

 
Heat and apply the preformed thermoplastic material as recommended by the 
manufacturer.  Feather all edges of the material with a putty knife while the preformed 
thermoplastic is still soft. 

 
 
Modify the following row in Table 811-2 of subsection 811.03.D, on page 596 of the 
Standard Specifications for Construction to read as follows: 
 

Thermoplastic 50 50 May 1 Nov. 1 
 
 
Add the following rows to Table 811-2 of subsection 811.03.D, on page 596 of the Standard 
Specifications for Construction: 
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Modified Urethane 40 40 Apr. 15 Nov. 15 
Preformed Thermoplastic 35 35 Apr. 15 Nov. 15 

 
 
Add the following pay items to the list of pay items in subsection 811.04, on page 598 of 
the Standard Specifications for Construction: 
 

Pavt Mrkg, Modified Urethane, (symbol) .................................................................... Each 
Pavt Mrkg, Modified Urethane, (legend) .................................................................... Each 
Pavt Mrkg, Modified Urethane, __ inch, Crosswalk  .................................................... Foot 
Pavt Mrkg, Modified Urethane, __ inch, Stop Bar  ...................................................... Foot 
Pavt Mrkg, Modified Urethane, __ inch, Cross Hatching (color) .................................. Foot 
Pavt Mrkg, Modified Urethane, __ inch, (color) ........................................................... Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, Shadow Tape, Black ....................................... Foot 
Pavt Mrkg, Ovly Cold Plastic, __ inch, Wet Reflective, (color) .................................... Foot 
Pavt Mrkg, Preformed Thermoplastic, (symbol) ......................................................... Each 
Pavt Mrkg, (binder), __ inch, Shadow Liquid, Black .................................................... Foot 
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a. Description.- This work shall consist of protecting and maintaining vehicular and 
pedestrian traffic in accordance with the City of Ann Arbor Standard Specifications for 
Construction; Section 812 of the 2012 MDOT Standard Specifications for Construction; 
Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised Edition 
(MMUTCD); this Detailed Specification; and, as shown on the plans and as directed by 
the Engineer. 

 This item of work shall include, but not be limited to: 
 

• The furnishing and operating of miscellaneous signs, warning devices, flag-
persons, and cones as required for the entire duration of the project;  

• The operation of additional signs furnished by the City;  
• Furnishing and installing meter bags (where required);  
• Coordinating with the City to have meter heads removed and reinstalled (where 

required);  
• Maintaining pedestrian traffic;  
• Temporarily covering conflicting existing signs as directed by the Engineer with 

approved sign covers; and, 
• Any and all other miscellaneous and/or incidental items that are necessary to 

properly and safely perform the work. 
 The Contractor shall maintain vehicular and pedestrian traffic during the work by 
the use of flag-persons, channelizing devices, and signs as necessary, as directed by 
the Engineer, and in accordance with MMUTCD. 

 Typical applications for maintaining pedestrian traffic in accordance with the 
MMUTCD are included in plan set for this project. 

b. Materials.- Traffic maintenance material and equipment shall meet the 
requirements as specified in Section 812.02 of the 2012 MDOT Standard Specifications 
for Construction. 

c. Construction Methods.- All temporary traffic/pedestrian control devices 
furnished by the Contractor shall remain the property of the Contractor.  The City shall 
not be responsible for stolen or damaged signs, barricades, barricade lights or other 
traffic maintenance items.  The Contractor shall replace missing traffic control devices 
immediately and at no additional cost to the City. 
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All existing signs, and signs erected by the City of Ann Arbor, on this project shall 
be preserved, protected, and maintained by the Contractor.  Existing City-owned signs 
that are damaged by the Contractor during the work will be repaired by the City at the 
Contractor's expense. 

 The Contractor shall temporarily cover conflicting traffic and/or parking signs 
when directed by the Engineer. 

 When traffic control devices have been damaged by, or due to, the negligence of 
the Contractor, his subcontractors or material suppliers, the traffic control devices shall 
be replaced at the Contractor's sole expense. 

 The Contractor shall furnish and install the traffic control items as shown on the 
contract plan sheets and details included therein.   

 "Road Work Ahead" warning signs shall be placed, as indicated on the Plans, or 
as directed by the Engineer, prior to the start of work, regardless of the nature, 
magnitude or duration of the work. 

 Removable black pavement marking cover tape shall be used to cover conflicting 
pavement markings as directed by the Engineer. 

 Temporary pavement markings may be used within transition areas, if requested 
by the Contractor, and approved by the Engineer.  All temporary pavement markings 
shall be removable. 

d. Measurement and Payment.- This item of work will be paid for on a pro-rata 
basis at the time of each progress payment.  Measurement will be based on the ratio 
between work completed during the payment period and the total contract amount.  
When all of the work of this Contract has been completed, the measurement of this 
item shall be 1.0 Lump Sum.   

 The completed work as measured for this item of work shall be paid for at the 
contract unit price for the following contract item (Pay Item): 

Pay Item Pay Unit 

Minor Traffic Devices, Max. ____ Lump Sum 

 The unit price for this item of work shall include all labor, material, and 
equipment costs required to perform the work specified herein. 
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a. Description.- This work shall consist of installing No Parking signs furnished by 
the City of Ann Arbor for the purposes of prohibiting parking within the Construction 
Influence Area of the project.  The work shall be performed in accordance with the 
requirements of Section 812 of the 2012 MDOT Standard Specifications for Construction; 
Part 6 of the Michigan Manual of Uniform Traffic Control Devices, Latest Revised Edition 
(MMUTCD) and this Detailed Specification. 

b. Materials.- No Parking Signs shall be supplied by the City of Ann Arbor.  Sign 
posts, mounting hardware, and all miscellaneous materials shall meet the requirements of 
Section 812 and 919 of the 2012 Michigan Department of Transportation Standard 
Specifications. 
c. Construction Methods.- Prior to the commencement of any construction 
activity, the Contractor shall place No-Parking signs as directed by the Engineer.  The 
Contractor shall obtain a permit for “Temporary Permission of Reserve Parking Lane for 
Work Related Purposes” from the City of Ann Arbor Engineering. This permit shall be 
obtained a minimum of 5 days prior to the posting of No-Parking signs.   
 
The City will furnish No-Parking signs to the Contractor at no cost.  The Contractor shall 
furnish the signposts and shall securely bolt the signs to the signposts as directed by the 
Engineer.  The Contractor shall install the signposts at least 2-feet deep into the ground, 
with a minimum 6-feet, and maximum 7-feet, clearance maintained between the bottom 
of the sign and the ground.  The signs shall be placed at 75-foot intervals (or closer, if 
necessary) to eliminate parking in the construction area. 
 
The installation of No-Parking signs shall be in accordance with the permit.  No-Parking 
signs shall be installed by the Contractor, as directed by the Engineer, at least 48 
hours prior to the proposed start-of-work/enforcement date. 
 
No-Parking signs shall be returned to the City at the completion of the work.  The cost 
of unreturned signs will be back-charged to the Contractor.  Signs that are damaged by 
the Contractor during the work will be repaired, or replaced, by the City at the 
Contractor's expense 
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d. Measurement and Payment.- The completed work as measured for this item 
of work shall be paid for at the contract unit price for the following contract item (Pay 
Item): 

Pay Item Pay Unit 

No Parking Signs .................................................................... Each 

The unit price for this item of work shall include all labor, material, and 
equipment costs required to perform the work specified herein. 
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a. Description.-  This work consists of performing on-going project clean-up work; 

daily sweeping of paved areas to remove soil and construction spoils; removing and 
disposing of miscellaneous packing materials and debris, including, but not limited to; soil 
erosion control fences, protective fences, fallen timber, logs, brush, rocks, boulders, and 
any other rubbish generated from the Contractor’s operations within the project limits or 
areas impacted by their operations. 

 
 The Contractor shall perform final restoration and establish the turf areas as described 
in the Detailed Specification entitled “Turf Establishment”, as indicated on the Drawings, 
and as directed by the Engineer. 
 

b. Materials.-  The materials shall meet the requirements specified in the 2012 edition 
of the MDOT Standard Specifications for Construction, except as specified herein:  

 
c. Construction.-  Provide project cleanup as an ongoing operation.  Perform project 

cleanup within the right-of-way and any other areas impacted by the project work 
operations.   

 
Fill all holes and ruts resulting from the work operations with Engineer-approved 

material.  Compact and level all backfill materials and restore ruts and holes to the 
surrounding contour as directed by the Engineer.  
 
 The re-restoration of disturbed areas shall be performed in accordance with the 
applicable project specifications and as directed by the Engineer.   Grade, spread topsoil, 
remove rocks over 2 inches in diameter, place additional topsoil (as needed), place 
permanent seeding, and furnish, place, and anchor erosion control straw mulch blanket in 
all areas disturbed by the Contractor’s operations.   

DS - 77



816A PROJECT CLEAN-UP AND RESTORATION, SPECIAL 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 PROJECT CLEAN-UP AND RESTORATION, SPECIAL 
 
AA:MGN 2 of 2 02/06/20 
 

File: 816A Project Clean-Up and Restoration, Special - 200206.doc 2019 Sidewalk Gap Elimination Project 
Last Printed:  2/20/20 3:32 PM City of Ann Arbor File No. 2019-034 
 

Damage to seeded areas resulting from erosion or subsequent construction activities 
shall be repaired by the Contractor at the Contractor's expense.  Scattered bare spots in 
seeded areas will not be allowed over 3 percent of the area nor greater than 6- by 6-inch in 
size.  All work related to turf establishment shall be performed in accordance with the 
Detailed Specification entitled “Turf Establishment.” 
 

Clean existing culverts, ditches, depressions, or other areas that contain sediment or 
debris from the work operations. 
 

Neatly fill any ruts or depressions resulting from removal of soil erosion control 
materials with existing materials after their removal.  Maintenance of silt fencing and other 
soil erosion control materials until such time as they are no longer needed, then removal 
and proper disposal of them from the site, shall be included in the bid price for the related 
soil erosion control device.   
 

The project site shall be left in a condition that is clean and free of all project-generated 
debris and to the satisfaction of the Engineer. 

 
d. Measurement and Payment.-  The completed work as measured shall be paid at 

the contract unit price for the following contract pay items: 
 
Contract Pay Item Pay Unit 
 
Project Clean-Up and Restoration, Special ...................................................... Lump Sum 

 
The lump sum price for “Project Clean-Up and Restoration, Special” shall include all 

remaining project clean-up and restoration work, daily sweeping of paved areas, and 
includes all labor, material, and equipment costs required to complete the work as specified 
herein. 
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 a. Description.-  This work shall consist of furnishing and placing Engineer-approved 
topsoil in thicknesses as specified, hydroseeding lawn areas, and furnishing and placing 
mulch blankets as indicated on the plans, as detailed in the specifications, or as directed 
by the Engineer. 
 
 The related work of preparing the earth bed, furnishing, and placing the topsoil, 
furnishing the seed mixtures, furnishing the fertilizer, sowing the seed, furnishing and 
installing the mulch blanket and watering shall conform to the requirements of this Special 
Provision and Section 816, Turf Establishment, of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction.   
 
 b. Materials.-  The materials shall meet the requirements specified in Section 917 of 
the 2012 MDOT Standard Specifications for Construction except as specified herein:   
 

• Seed shall be fresh, clean, dry, new-crop seed complying with the AOSA’s 
“Rules for Testing Seed”, tested for purity and germination tolerances. 
 

Variety Proportion By 
Weight 

Purity Germination 

Baron Kentucky 
Bluegrass 

25% 90 80 

Kentucky Bluegrass 
98/80 

15% 98 80 

Park Kentucky 
Bluegrass 

15% 90 80 

Omega III Perennial 
Ryegrass 

20% 98 90 

Creeping Red Fescue 25% 95 90 
 

Maximum weed content shall be 0.30%. 
 

• Fertilizers shall be a Class A.  The percentages by weight shall be at a minimum 
10N-10P-10K or as required and approved by the Engineer. 

 
• The seed, fertilizer, and adhesive (mulch binder) shall be mixed together and 

applied at one time. 
 

• Water used shall be obtained from fresh water sources and shall be free from 
injurious chemicals and other toxic substances. 
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• Mulch Blankets shall meet the requirements of Section 917.15.B.2.b of the 2012 

MDOT Standard Specifications for Construction. 
 

 c. Maintenance and Acceptance.- It is the responsibility of the Contractor to 
establish a dense, vigorous, weed free lawn of permanent grasses, free from mounds and 
depressions prior to final acceptance and payment of this project.  Any portion of a seeded 
area that fails to show a uniform germination, shall be re-seeded.  Such re-seeding shall be 
at the Contractor's expense and shall continue until a dense, vigorous and weed free lawn 
is established. 
 
 The Contractor shall maintain all lawn areas until they have been accepted by the 
Engineer.  Lawn maintenance shall begin immediately after the grass seed is in place, and 
shall continue until final acceptance with the following requirements: 
 

• Lawns shall be protected and maintained by watering, mowing, and reseeding as 
necessary, until the period of time when the final acceptance and payment is made. 
The Contractor shall establish a uniform, dense, vigorous, and weed-free stand of 
the specified grasses.  Maintenance includes, but is not limited to; deposition of 
additional topsoil; re-seeding; watering; fertilizing; mowing, and any other work as 
required to correct all settlement, erosion, germination, and establishment issues 
until the date of final acceptance by the Engineer. 

 
• Damage to seeded areas resulting from erosion shall be repaired by the Contractor 

at the Contractor's expense.  Scattered bare spots in seeded areas will not be 
allowed over three (3) percent of the area nor greater than 6"x 6" in size. 

 
When the above requirements have been fulfilled, the Engineer will accept the lawn. 
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d. Measurement and Payment.- The completed work shall be paid for at the contract unit 
price for the following contract items (pay items): 
 

Contract Item (Pay Item) Pay Unit 
   

Topsoil Surface, __ inch ....................................................... Square Yard 
Hydroseeding ........................................................................ Square Yard 

 
 "Topsoil Surface, __ inch” and "Hydroseeding" will be measured by area in square 
yards and will be paid for at the contract unit prices which shall be payment in full for all 
labor, materials, and equipment needed to accomplish this work. 
 
 Topsoil placement shall occur at the locations called for on the plans or, as directed by 
the Engineer.  The unit price “Topsoil Surface, __ inch” shall include the grading of the 
area to receive the topsoil, preparing the earth bed, spreading and raking the topsoil to 
provide a uniform surface free of large clods, lumps, rocks, brush, roots, or other 
deleterious materials, as determined by the Engineer. 
 
 The “Hydroseeding” shall be placed on all lawn areas as called for on the plans, and 
shall include furnishing and installing seed, fertilizer, furnishing and installing mulch 
blankets, and all required watering necessary for the establishment of the turf.  Watering 
will not be paid for separately. 
 
 Any damage or soiling to signs, fences, trees, pavements, or structures shall be 
repaired and/or cleaned by the Contractor at the Contractor's sole expense. 
 
 After initial placement of the topsoil and hydroseed mixture(s), fifty (50) percent of the 
total quantity placed for each item will be certified for payment.  The remaining fifty (50) 
percent of the total quantities will be held by the Engineer until such time as all lawn areas 
have been established and accepted by the Engineer. 
 
 Final acceptance shall occur no sooner than June 15th of the year after the year in 
which the lawn areas were initially planted during the previous spring planting season; or, 
final acceptance will occur no sooner than November 1st of the year after the year in which 
the lawn areas were initially planted during the previous summer planting season. 
 
 In no case shall lawn areas be accepted in the same year in which they were planted. 
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 a.  Description.- This work shall consist of furnishing and installing traffic signal 
handholes and communication handhole assemblies at the locations shown in the Plans, 
or as directed by the Engineer.  All work shall be completed in accordance with the current 
National Electric Code (NEC), Section 819 of the Michigan Department of Transportation 
2012 Standard Specifications for Construction, except as specified herein. 

   
 b.  Materials.- All materials shall be new and meet the requirements of the current 
IEEE, NEMA, ANSI Standards as applicable, and as specified herein. 
 
 The Contractor shall submit product data sheets for all handholes, covers and other 
parts for Engineer approval prior to ordering materials. The manufacturer “Quazite 
Composolite," referenced below, is located in Lenoir City, Tennessee. 
     

c. Methods of Construction.- Handholes shall be placed at all junctions of traffic 
signal or electrical conduit, and as shown on the plans.  Maximum distance between any 
two handholes shall be as shown on the Plans, but in no case shall exceed 500 feet. 
 
 The Pay Item Electrical Handhole Assembly, Complete shall include: 
 

1. The complete work as shown on plans and in the details. 
2. Excavation and disposal of excavated materials. 
3. Placement of foundation material consisting of 4 inches of MDOT Class II 

sand compacted to 95% of its maximum unit weight. 
4. Setting the handhole which shall consist of a "Quazite Composolite" box. The 

box shall be #PG1118BA12. The cover shall be, #PG1118HA41, a locking 
heavy-duty bolt-down type with a logo that reads “Street Lighting.” The total 
depth of the handhole shall be 12 inches. 

5. All work related to connecting handholes to new and existing conduits, 
whether shown on the plans or not. 

6. MDOT Class II backfill compacted to 95% of its maximum unit weight around 
the perimeter of the handhole. 
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 The Pay Item Communication Handhole Assembly, Complete shall include: 
 

1. The complete work as shown on plans and in the details. 
2. Excavation and disposal of excavated materials. 
3. Placement of foundation material consisting of 4 inches of MDOT Class II 

sand compacted to 95% of its maximum unit weight. 
4. Setting the handhole which shall consist of two, stacked "Quazite 

Composolite" boxes. The lower box shall be #PG1730BB18. The upper box 
shall be #PG1730BA18. The cover shall be, #PG1730HA46, a locking heavy-
duty bolt-down type with a logo that reads “Traffic Signal.” The total depth of 
the handhole shall be 36 inches. 

5. All work related to connecting handholes to new and existing conduits, 
whether shown on the plans or not. 

6. MDOT Class II backfill compacted to 95% of its maximum unit weight around 
the perimeter of the assembly. 

 
All conduits shall be connected to the handholes in accordance with the latest revision 

of Article 346 of the National Electrical Code (NEC). 
  
 
 d. Measurement and Payment.-  The completed work shall be paid for at the contract 
unit price for the following contract items (pay items): 
 

Contract Item (Pay Item)                Pay Unit 
 

Electrical Handhole Assembly, Complete ......................................... Each 
Communication Handhole Assembly, Complete ............................... Each 

 
 Electrical Handhole Assembly, Complete and Communication Handhole Assembly, 
Complete shall be paid for at their contract unit prices and shall include all labor, 
equipment, and materials to complete the work as specified herein. 
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 a. Description.- This work shall include the excavation and proper disposal off-site of 
excess excavated material, the installation of conduits, the placement of MDOT Class II 
bedding and backfill compacted to 95% of its maximum unit weight, and the installation of 
pull strings and detection tape.  All work shall be completed in accordance with Sections 
819 and 918.01 of the MDOT 2012 Standard Specifications for Construction, as shown on 
the plans, as directed by the Engineer, and as modified herein. 
 
 b. Construction Methods.- Schedule 40 PVC conduit will be used in areas outside 
the influence of the roadway or where the conduit will be placed within concrete. Schedule 
80 PVC conduit will be used for roadway crossings and in other areas as directed by the 
Engineer.  
 
 All conduits, including sweeps into handholes, and fittings shall be installed in 
accordance with the latest revision of Article 347 of the National Electric Code (NEC). The 
minimum sweep radius of the conduit shall measure at least 7 inches. After clearing the 
conduits, the Contractor shall install a pull line and install a plug or cap (suitable for 
removal at the time of future cable installation) for each conduit. 

 
 Detectable Marking Tape shall also be installed with the conduit which will allow for 
detection using an inductive method. The tape shall be pigmented polyolefin film with a 
printed message on one side. The ink used to print the material shall be permanent which 
cannot be removed by normal handling or upon underground burial. The polyethylene shall 
be chemically inert and shall not degrade when exposed to alkalies, acids and other 
destructive substances commonly found in soil.  The tape shall be placed continuously, 6 to 8 
inches above the buried conduits with overlap where splices are required. Over the conduit 
between the communication handhole assemblies, the tape shall be orange in color and shall 
read "Fiber Optic Cable - City of Ann Arbor Transportation." Over the conduit between the 
street lighting handholes, the tape shall be red in color and shall read "Caution—Buried 
Electrical Line."  
 
 A “Tracer Wire,” 1/C #10 RHH/RHW/USE, shall be placed around the conduits that are 
to be utilized for future traffic signal interconnection. The tracer wire shall be continuous 
and run from handhole to handhole. 
 

The Contractor shall push conduit under existing curb and gutter, sidewalks, driveway 
approaches, etc. which will remain in place. 
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 The Contractor shall provide and install appropriate non-metallic sleeves and gasketed 
expansion couplings for each conduit if it is required to be installed in a bridge at each 
bridge joint.  The Contractor shall submit catalog “cuts” of the proposed materials for 
review by, and approval of, the Engineer prior to ordering materials or performing any of 
the work.   
 
 c. Measurement and Payment.- The completed work shall be paid for at the contract 
unit  price for the following contract items (pay items): 
 

Contract Items (Pay Items) Pay Unit 
 
Conduit, Schedule 40 PVC, 2 inch, Special ....................................... Foot 
Conduit, Schedule 40 PVC, 3 inch, Special ....................................... Foot 
Conduit, Schedule 80 PVC, 2 inch, Special ....................................... Foot 
Conduit, Schedule 80 PVC, 3 inch, Special ....................................... Foot 
Conduit, DB, 1, Schedule 80 PVC, 3 inch ......................................... Foot 
Conduit, DB, 2, Schedule 40 PVC, 2 inch ......................................... Foot 
Conduit, DB, 2, Schedule 40 PVC, 3 inch ......................................... Foot 
Conduit, DB, 2, Schedule 80 PVC, 3 inch ......................................... Foot 

 
 All work indicated herein shall be included in the unit prices for the above pay items and 
shall include all labor, materials and equipment required to complete the work. 
 
 Payment for “Conduit, Schedule 40 PVC, ___ inch, Special” and “Conduit, Schedule 80 
PVC, ___ inch, Special” will be measured by length in feet and shall include all labor, 
equipment, fittings, elbows, sweeps, pull strings, end caps, sleeves, tracer wire, and 
expansion couplings, and other materials necessary for placing conduit at the proper location 
in the bridge deck  and vehicle barrier footing where specified, as shown on the plans, and 
specified herein. 
 
 The per foot unit price for “Conduit, DB, 1, Schedule 80 PVC, __ inch” shall include the 
installation of one conduit. Also included in the unit price shall be the labor, materials, and 
equipment costs associated with the installation of the conduit, including, but not limited to, 
excavation, furnishing and placement of backfill, compaction, proper disposal of excess 
material off-site, fittings, sweeps, pull strings, end caps, sleeves, tracer wire, marking tape, 
and all other materials necessary for placing conduit as shown on the plans, and specified 
herein. 
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 The per foot unit price for “Conduit, DB, 2, Schedule 40 PVC, __ inch” shall include the 
installation of two adjacent conduits in a single bank. Also included in the unit price shall be 
the labor, materials, and equipment costs associated with the installation of the conduits, 
including, but not limited to, excavation, furnishing and placement of backfill, compaction, 
proper disposal of excess material off-site, fittings, sweeps, pull strings, end caps, sleeves, 
tracer wire, marking tape, and all other materials necessary for placing conduit as shown on 
the plans, and specified herein. 
  
 The per foot unit price for “Conduit, DB, 2, Schedule 80 PVC, __ inch” shall include the 
installation of two adjacent conduits in a single bank. Also included in the unit price shall be 
the labor, materials, and equipment costs associated with the installation of the conduits, 
including, but not limited to, excavation, furnishing and placement of backfill, compaction, 
proper disposal of excess material off-site, fittings, sweeps, pull strings, end caps, sleeves, 
tracer wire, marking tape, and all other materials necessary for placing conduit as shown on 
the plans, and specified herein. 
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 a. Description.- This work shall consist of forming, furnishing, placing, curing, and 
finishing the pedestrian signal pole foundations including required components in 
accordance with Section 820 of the MDOT 2012 Standard Specifications for 
Construction and as modified herein. 
 
 b. Materials.- All materials shall meet the requirements specified in Section 
921.06 of the Michigan Department of Transportation 2012 Standard Specifications for 
Construction and as specified herein:  
 

Concrete shall be Grade S2. 
 

Anchor bolts shall be 0.625 inch diameter and be Electro- or Hot-dip galvanized, 18 
inches long, with 3 inch hook.  

 
 c. Methods of Construction.- All work shall be performed in accordance with 
Section 920 of the Michigan Department of Transportation 2012 Standard Specifications 
for Construction and as detailed herein. 
 
 The City will inspect the augured hole and anchor bolt build-up, and provide written 
approval prior to the placement of the concrete.  The bottom of the excavation shall be 
completely dewatered before any concrete is placed therein. 

 
 The anchor bolt build-up will be constructed such that the anchors are suspended 
and securely fastened to the formwork to prevent any movement during concrete 
placing operations.  
 
 The Contractor shall provide necessary conduit for the conductor entry.  This work 
will not be paid for separately, but shall be included in the pay item “Pedestrian Signal 
Pole, Fdn, Complete”. 
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 d. Measurement and Payment.- The completed work shall be paid for at the 
contract unit price for the following contract item (pay item): 
 

Contract Item (Pay Item) Pay Unit 
 

Pedestrian Signal Pole, Fdn, Complete ............................................ Each 
   
 “Pedestrian Signal Pole, Fdn, Complete” shall be paid for at the Contract unit price 
each and shall include all labor, equipment, and materials, including, but not limited to; 
construction of the cast-in-place concrete foundation as shown on the plans, cold-
weather concrete protection; excavation and backfilling; furnishing and installing conduit 
sweeps of the diameter and radius as shown on the drawings; fittings; grounding 
equipment; anchor bolts; and, any other materials required for complete installation of 
the pedestrian signal pole foundation. 
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 a. Description.- This work shall consist of installing a complete Modular Block 
Retaining Wall System true to the lines and grades as shown on the Plans, or as directed 
by the Engineer. All work shall be performed in accordance with the manufacturer’s 
specifications and recommendations, as shown on the Plans, and as directed by the 
Engineer. 
 
 In case of conflict between this Detailed Specification and the manufacturer’s 
specifications, the Engineer shall determine which specification shall govern. 
 
 Select an approved Modular Block Wall system from Table 1.  Other Modular Block 
Wall systems will not be allowed unless approved by the Engineer.  
 
 
                     Table 1  Approved Modular Block Wall Systems and Styles 

Manufacturer 
 

Style 
 

Keystone Retaining Wall Systems, Inc. 
4444 West 78th Street  
Minneapolis, MN 55435 
(952) 897-1040 
www.keystonewalls.com  

Keystone® - Compac 
unit –“Straightface” 

Rockwood Retaining Walls 
325 Alliance Place NE 
Rochester, MN 55906 
(888) 288-4045  
www.rockwoodwalls.com  

Classic 8® - “Straight-
split” blocks 

Unilock Michigan 
12591 Emerson Drive 
Brighton, MI 48116 
(248) 437-7037  
www.unilock.com 

Pisa2® Retaining Wall 
System 

   
Color Options: 
Color ---------- Scofield ‘Westwood Brown’ No. C-27 or Engineer approved equal. 
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 b. Materials.- All materials shall be provided in accordance with the approved 
manufacturers specifications, as detailed on the design plans, and as approved by the 
Engineer.   
 
 At a minimum use portland cement concrete meeting the compressive strength and 
air content requirements for Grade S1 concrete according to Section 701 of the 2012 
Michigan Department Standard Specifications for Construction.  Provide a concrete mix 
design such that the compressive strength and air content requirements will be attained. 
 
 Color of concrete blocks shall be as indicated herein.  Blocks shall be cast using 
integrally colored concrete through use of concrete coloring admixtures.  Coloring applied 
to finished blocks will not be permitted. 
 
 The Contractor shall furnish sample blocks to verify color.  If the sample block is not 
satisfactory to the Engineer, additional sample blocks shall be performed at no additional 
cost until the desired results are obtained.  Accepted sample blocks shall provide visual 
standard for remaining work and shall remain through completion of work for use as a 
quality standard for finished work. Remove sample blocks when directed. 
 
 The Contractor shall check the geogrid upon delivery to ensure that the proper material 
has been received.  All shipments of geogrids shall be accompanied by a mill certificate, or 
affidavit, signed by a legally authorized official from the company manufacturing the geogrid 
certifying that the material meets all stated chemical, physical, and manufacturing 
requirements.  During all periods of shipment and storage, the geogrid shall be protected 
from direct sunlight, ultraviolet rays, temperatures greater than 1400 F, mud, dirt, dust, 
and debris.  At the time of installation, the geogrid shall be rejected if it has defects, tears, 
punctures, flaws, deterioration, or damage incurred during manufacture, transportation, or 
storage.  

 
 c. Methods of Construction.- Any modular block wall system supplied shall be 
capable of being constructed within the available rights-of-way as currently established for 
the project. Any modular block wall system that cannot be constructed within the existing 
rights-of-way, including all necessary excavation to install the wall system and geogrid, if 
required, will be considered as a cause for rejection of the proposed wall system. 
 
 All areas immediately beneath the installation area for the geogrid shall be properly 
prepared true to the lines and grades as detailed on the plans, specified elsewhere within  
the specifications, or as directed by the Engineer. 
 In general, the geogrid shall be installed in accordance with the manufacturer’s 

DS - 90



RETAINING WALL, MODULAR BLOCK 850A 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 RETAINING WALL, MODULAR BLOCK 
 
AA:MGN 3 of 4 02/10/20 
 

File: 850A Retaining Wall, Modular Block - 200210.docx 
2019 Sidewalk Gap Elimination Project 

City File No. 2019-034 
Last Printed:  2/20/20 3:37 PM  

 

recommendations. The geogrid shall be placed with the layers of the compacted soil as 
shown on the plans, or as directed by the Engineer. 
 
 The geogrid shall be placed in continuous longitudinal strips in the direction of main 
reinforcement and adjacent strips do not need to be overlapped.  However, if the Contractor 
is unable to complete a required length with a single continuous length of geogrid, a joint 
may be made for the full width of the strip by interlacing over and under the main reinforcing 
strands using a solid rod or hollow pipe of similar material and strength.  No end joints will 
be allowed in any two adjacent strips or within 10 feet of the face of the embankment, or in 
the case of a spill through slope, in front of the abutment. In the event that the required 
length of geogrid reinforcement is greater than the roll length, then end joints will be allowed 
in adjacent strips, but they cannot be within 65 feet of one another as measured along the 
length of the strip.  Every effort should be made to keep the number of end joints to a 
minimum and widely spaced throughout the placement area. 
 
 Only that amount of geogrid required for immediately pending work shall be placed to 
prevent undue damage to the geogrid. After a layer of geogrid has been placed, the next 
succeeding layer of soil shall be placed and compacted as appropriate.  After the specified 
soil layer has been placed, the next geogrid layer shall be installed.  The process shall be 
repeated for each subsequent layer of geogrid and soil. 
 
 After a layer of geogrid has been placed, suitable means, such as pins or small piles of 
soil, shall be used to hold the geogrid in position until the subsequent soil layer can be 
placed.  Under no circumstance shall a track-type vehicle be allowed on the geogrid before 
at least six inches of soil has been placed on the geogrid. 
 
 The overlapping of the geogrid shall be permitted as required by the plans, the 
manufacturer’s recommendations, and these specifications. 
  
 When the roll width is greater than the width of geogrid required, the geogrid may be cut 
with a razor, knife, abrasion saw, or similar tool. 
 
 The retaining wall systems shall be constructed according to manufacturer 
recommendations.  In case of conflict between this Detailed Specification and the 
manufacturer’s specifications, the Engineer shall determine which specification shall govern. 
 
 An 8-inch, MDOT, 21-AA limestone base, with a 2NS sand leveling course (maximum 
thickness 1 inch) shall be placed true to line and grade as shown on the Plans or as directed 
by the Engineer.  The 8-inch layer of 21-AA limestone base shall be compacted to 98% of 
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the materials maximum dry density.  Geogrid of the type specified shall be placed in 
accordance with the plans.  
 
  The retaining wall system shall be backfilled in accordance with the details and 
specifications as shown on the plan sheets, and as detailed in this Detailed Specification.  
Underdrains shall be placed as shown on the plans and as directed by the Engineer. The 
modular block unit and the area 12 inches behind it shall be backfilled with MDOT 34R 
aggregate firmly tamped in place. The remaining excavated area shall be backfilled with 
MDOT Granular Material, Class II compacted to 95% of its maximum unit weight.  Backfill 
shall be placed and compacted in 8-inch lifts.  Cap units shall be placed after wall is 
constructed to plan grade.  Provide a 1-inch reveal on all cap units placed.  Cap units shall 
be bonded to the retaining wall with a manufacturer approved adhesive. 
 
 e. Measurement and Payment .- The completed work, as measured along the 
actual surface area of wall constructed, will be paid at the contract unit price for the following 
contract item (pay item): 
 

Contract Item (Pay Item) Pay Unit 
 

Retaining Wall, Modular Block ............................................... Square Foot 
 
 This item of work shall include all labor, materials, and equipment necessary to 
provide a complete installation of the retaining wall(s) as detailed on the plan sheets.   
 
 It shall also include, but not be limited to; all required excavation necessary to 
construct the proposed retaining wall; the removal of brush and trees less than 6 inch in 
diameter; the furnishing and placement of all needed retaining wall materials; the 
furnishing, placement, and compaction of all backfill materials as indicated on the plan 
sheets, details, and the specifications; the furnishing and installation of soil reinforcement 
geogrid, if needed; the furnishing and placement of geotextile filter fabric; constructing the 
wall true to lines and grades as shown on the plans, or as directed by the Engineer; and, 
the clean-up and proper removal off-site of all excess excavated materials at the 
completion of the retaining wall installation. 
 
 

DS - 92



BOLLARDS 850B 
 

CITY OF ANN ARBOR 
DETAILED SPECIFICATION 

 FOR 
 BOLLARDS 
 
AA:MGN 1 of 2 02/10/20 
 

File: 850B Bollards - 200210.docx 

 
 

2019 Sidewalk Gap Elimination Project 
City File No. 2019-034 

Last Printed:  2/20/20 3:39 PM  
 

 
 a. Description.- This work shall consist of furnishing and fabricating steel post 
bollards in locations as shown on the plans and as directed by the Engineer.  All work shall 
be performed as shown on the Plans, as detailed in this specification, and as directed by 
the Engineer.  The Contractor shall provide all needed labor, material, and equipment 
needed to complete the installation of the bollards. 
 
 b. Materials.- The steel bollard post shall be fabricated from 3.548-inch nominal 
inside diameter, 4.000-inch nominal outside diameter, standard weight, steel pipe.  The 
overall finished length of the pipe shall be as shown on the plans and shall include the 
depth of bury needed to provide a stable installation.  
 
 At a minimum use portland cement concrete meeting the compressive strength and 
air content requirements for Grade S2 concrete according to Section 701 of the 2012 
Michigan Department of Transportation Standard Specifications for Construction.  
Provide a concrete mix design such that the compressive strength and air content 
requirements will be attained. 
 
 Provide white membrane curing compound meeting the requirements of Section 903 
of the MDOT Standard Specifications for construction.  The concrete that protrudes from 
the top of the proposed bollards shall not be coated with curing compound material. 
 
 The steel bollards are to be coated with a zinc-based coating system.  The coating 
system shall be chosen from the MDOT Qualified Products List and approved for use on 
the project prior to beginning any work.  The color of the urethane protective coat shall be 
bright yellow, AMS-STD-595 color number 13591.  The protective urethane top coat shall 
be high-gloss.  Place the coating system on the concrete that is to protrude from the top 
of the bollard as shown on the plan sheets. 
 
 Provide concrete forming materials to maintain the vertical face of the existing 
concrete sidewalk during the concrete casting and curing process. 
 
 c. Methods of Construction.- The Contractor shall core a 12-inch diameter hole 
in the existing sidewalk full-depth to facilitate the installation of the bollard.  Excavate the 
hole to the required depth and diameter.  Place the steel pipe in the hole and firmly secure 
it such that it remains plumb during the entire concrete placement and curing period.  Fill 
the concrete pipe with Grade S2 concrete and consolidate the material such that no voids 
exist within the pipe upon completion of concrete placement.  Do not over-consolidate the 
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concrete.  Place Grade S2 concrete around the bollard flush with the surface of the 
concrete sidewalk and provide a medium broom finish on the exposed concrete surface.  
 
 After the concrete has cured for a minimum of 48-hours, place the protective coating 
system on the steel bollards in accordance with the coating system’s manufacturer’s 
specifications.  The Contractor shall take all necessary precautions to avoid overspray on 
concrete surfaces and/or nearby parked vehicles.  Any precautionary measures taken by 
the Contractor shall be completely effective. 
 
 Protect both the concrete and coating system from vandalism, marring, or any other 
distress until such time as they are fully dry and capable of withstanding foot traffic or 
being damaged by contact.  The Contractor shall re-place any affected posts that have 
been become out-of-plumb or have been damaged by unwanted graffiti or contact 
 
 e. Measurement and Payment .- The completed workwill be paid at the contract unit 
price for the following contract item (pay item): 
 

Contract Item (Pay Item) Pay Unit 
 

Bollard, Complete  ............................................................................ Each 
 
 This item of work shall include all labor, materials, and equipment necessary to 
provide a complete installation of each bollard as detailed on the plan sheets, as provided 
for in this specification, and as directed by the Engineer.    
 
 It shall also include, but not be limited to; coring the existing concrete surface; all 
required excavation necessary to construct the proposed bollards; forming the concrete 
sidewalk to provide a vertical face; the furnishing and placement of all needed steel pipe 
and concrete materials; the furnishing and placement of an approved zinc-based coating 
system; protecting the concrete and coating system from graffiti, damage, unwanted 
contact; and, the clean-up and proper removal off-site of all excess excavated materials 
and any other materials generated by the installation process. 
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UUtilities Coordination 

 The Contractor shall cooperate and coordinate construction activities with the 
owners of utilities as stated in Section 104.08 of the 2012 MDOT Standard 
Specifications for Construction.  In addition, for the protection of underground utilities, 
the Contractor shall follow the requirements in Section 107.12 of the 2012 MDOT 
Standard Specifications for Construction.   

 For protection of underground utilities, the Contractor shall call “MISS DIG” toll free 
at 1-800-482-7171 or call 811 a minimum of three (3) working days prior to excavation 
within the project limits.  The Contractor must also notify utility owners who may not be 
part of the the “MISS DIG” system. 

 The Contractor shall notify the City of Ann Arbor a minimum of three (3) days prior to 
beginning construction. 

 The Owners of public or private utilities which will not interfere with the completed 
project and which do not present a hazard to the public or an extraordinary hazard to 
the Contractor's operations will not be required to move their facilities on or from the 
street right-of-way.  

UWork by Others 

 During the life of this contract other public authorities and utility companies may be 
performing work adjacent to the project limits, including, but not limited to; utility 
relocations and adjustments; traffic control; street maintenance; etc.  The Contractor 
shall cooperate and coordinate construction activities with these agencies in 
accordance with Section 104.08 of the Michigan Department of Transportation 2012 
Standard Specifications for Construction.   

 The Contractor shall coordinate and cooperate with private utility owners for any 
necessary adjustment of utility lines within the roadway construction limits including, but 
not limited to, the following: 

i) The Contractor shall coordinate with DTE Energy during the work of the
project for the relocation of the guy wires on the existing power pole located
near 3415 Jackson Avenue.  The Contractor shall work with DTE Energy to
schedule and allow them to perform their work to avoid negative impacts to
the construction schedule to the greatest extent practicable.
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UExisting Utilities, Site Features, and Investigations 

 The existing utilities structures, features, and site conditions above and underground 
are shown on the Contract Drawings from the best available information. These include, 
but are not limited to; pipelines, conduits, and the like.  

 It is the Contractor's sole responsibility to perform its own site investigations and 
research and to incorporate in its bid sufficient amounts for all utilities coordination work.  
If any utilities, structures, features and/or site conditions are discovered or suspected by 
the Contractor to be different than shown on the plans, the Contractor is obligated to 
notify the Engineer immediately in writing so an addendum may be issued and/or the 
bid date may be revised.  

 Agreements, Permits, Reports, and other Investigations and Information utilized in 
the development of the project are available for review by prospective bidders prior to 
submittal of their bid.  Making this information available for review does not relieve the 
Contractor from the responsibility of performing its own site investigations, and the 
Contractor is responsible for any and all conclusions that are drawn from this data. 

 The Contractor's submittal of a bid shall be considered prima facie evidence that it 
has reviewed all available information and performed all needed investigations and that 
its bid contains the needed resources to complete the project for the lump sum and unit 
prices contained herein. 

APDX - 3



 

 

CITY OF ANN ARBOR 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address  

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500 

 
 

9/25/15  Rev 0     PW-



 

 

CITY OF ANN ARBOR  
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 

 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 
The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $13.61/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$15.18/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 
Check the applicable box below which applies to your workforce 

 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage without health benefits 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage with health benefits 
 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org                 Rev. 3/5/19 
 
 



 

 

 

 
RATE EFFECTIVE APRIL 30, 2019 - ENDING APRIL 29, 2020 

 

$13.61 per hour      $15.18 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 
Revised 2/1/2019 

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 

 

   
 



 

 

 
 

 
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 
or any other gratuities to any City employee or elected official to obtain or maintain a 
contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative Date Printed Name of Vendor Authorized 

Representative 
 

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 
 

COI – Ver. 1 – 6/9/16

Vendor Conflict of Interest Disclosure Form 



 

 

CITY OF ANN ARBOR  
DECLARATION OF COMPLIANCE 

 
Non-Discrimination Ordinance  

 
The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 
in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 
the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 
that policy may be obtained from the Purchasing Manager 
 
The Contractor agrees: 
 
(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 
which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 
compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 
compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 
be subject to civil penalties and termination of the awarded contract. 
 
__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
 
 

 
2016 Rev 0            NDO-2 
 



 

 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0
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