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CITY OF ANN ARBOR SPECIAL CONDITIONS
WASTEWATER TREATMENT PLANT 01015/1
SECONDARY EFFLUENT PUMPS PURCHASE

SECTION 01015

SPECIAL CONDITIONS

PART 1 GENERAL

The General Conditions are a part of this section. In case of conflict between this section and the General
Conditions, this section shall govern.

Wherever the General Conditions are referred to in the specifications, such reference shall be understood to
include these Special Conditions.

11 WORK INCLUDED

A. The work included under these specifications consists of, but is not limited to, the supply of
the Secondary Effluent Pumps to the Owner. Unless otherwise specified, the specifications
are intended to include everything requisite and necessary for the proper and complete
furnishing, testing, start-up, commissioning and training of the specified equipment and
facility components. Accordingly, all work is to be done under all headings, as required to
carry out the full intent of the Contract Documents whether or not each individual item is
specifically mentioned or not.

1.2 STANDARD SPECIFICATIONS

A. The chemical and physical properties of all materials, and the design, performance
characteristics and methods of construction of all items of equipment shall be in accordance
with the requirements of the latest issue of the various applicable standard specifications.

B. These Standard Specifications have been prepared by authorities, which are recognized by the
various trades. The names of these authorities are listed below together with the well known
abbreviations of their names.

American Institute of EIEC. ENQINEEIS .......ociiiiiiiiiieieisesest e A.lLEE.
American National Standards INSHTULE ............cooeiiiiiiii e AN.S.I.
American Society for Testing MaterialS..........ccccooereiiniiiieeee e AS.T.M.
American Welding ASSOCIALION ..........ccueiviieiiiiirieiesie e AW.A.
National E1ECtriCal COUE..........oiviiieieiiie e N.E.C.
Antifriction Bearing Manufacturers ASSOCIAtION...........covrerereieiisisesene e A.F.B.M.A.
American Society of Mechanical ENGINEErS.........cccoviiiiiiiiiniieeees e A.S.M.E.
American Water WOrks ASSOCIALION ..........ccoierieiiieiiisesiesie s AW.W.A.
National Electrical ManufaCturers ASSOC. .........coveiveieirininienieseseeeee s N.E.M.A.
American Institute of Steel CONSIIUCTION. .........ccoiviiiiiiiireie e A.l.S.C.
National Sanitation FOUNAALION ............cciiiiiiiiiiice e N.S.F.
HYAraUTIC INSTITULE ...t H.I.

1.3 ALTERATIONS AND ADDITIONS

A The Engineer and Owner shall each have the right, and the Contractor acknowledges such
right, to require, by written order, changes in, additions to and deductions from the work
required under the Contract without notice to sureties or in any way rendering void the
Contract.
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B. Under no circumstances are verbal commitments to be accepted by this Contractor that will in
any way:
1. Increase or decrease the quantities or amounts specified in the Bid Form.
2. Alter, revise, add or deduct any information, or change the scope of work, which is

detailed in the drawings or specifications that are considered a part of the bid Form.

C. All extra work quotes shall be based on Actual Cost plus Fee based on the percentages agreed
to in the Bid Form. All quotes shall be detailed to show material units, labor hours, overhead,
burden, profit, etc., for each item.

1.4 DELIVERY SCHEDULE

A. The Contractor is bound to the Bid Package and Delivery schedule identified in the Proposal
and Contract. In meeting the date, the Contractor shall assume the following:

1. The Engineer requires 2 weeks to review the first shop drawing submittal, and 1 week
for each subsequent shop drawing submittal.

15 PAYMENT SCHEDULE

A. The payment schedule for the Work will be as follows:
1. 5% for approved shop drawings
2. 10% for approved O&M manuals
3. 80% for fabrication and approved factory pump testing
4. 90% for acceptable delivery to temporary storage
5. 94% for successful inspection, start-up, training and testing of first set of two pumps
installed
6. 96% for successful inspection, start-up, training and testing of second set of two
pumps installed
7. 100% for successful inspection, start-up, training and testing of third set of two pumps
installed
B. Retainage will be deducted from payments.
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CITY OF ANN ARBOR
WASTEWATER TREATMENT PLANT
SECONDARY EFFLUENT PUMPS PURCHASE

SPECIAL CONDITIONS
01015/3

1.6 COORDINATION AND WORK BY OTHERS

A The equipment provided herein will be installed by the successful bidder to the City of Ann
Arbor Wastewater Treatment Plant Secondary Effluent Pumps Replacement construction
contract. Coordination between parties is a requirement to both contracts. These requirements
are as follows:

Description General Contractor (GC) (1) P2 Contractor (2)

Submittals Review as necessary for bid, Prepare, submit, re-submit until approved.

installation, start-up, and
commissioning.

Shop Testing N/A

Provide installation instructions, including
entire pump assembly from the motor to
the suction bell for the GC to properly
Bid, plan and install.

Provide documentation of proper factory
pump test procedures, data, results,
submittals and certification where
required.

Shipping Coordinate delivery schedule with Ship to the site, inspect with GC to
Contractor prior to bid. Offload confirm proper shipment, and that there
pumps and ancillary items at are no visible defects.
temporary storage facility. Inspect
with Contractor to confirm
satisfactory shipping condition.

Temporary Provide temporary covered, N/A

Storage temperature controlled storage of
pumps and ancillary equipment, off-
site (not at WWTP) prior to actual
installation. Perform periodic pre-
installation lubrication, rotation, etc.
of pumps and ancillary items per
manufacturer instructions.

Installation Install equipment, coordinate all Provide installation instructions, including
trades entire pump assembly from the motor to

the suction bell and provide any other
assistance necessary.

Start-up Coordinate time/place. Provide Perform pre-start requirements, provide
Start-up Work plan. Lead start-up of pumps, provide acceptance
coordination of start-up. tests, assist with SCADA / 1&C start-up,

provide training materials, train staff, etc.

As-Builts Provide Provide

Notes:

1. General Contractor — GC is the successful bidder for the City of Ann Arbor Wastewater Treatment
Plant Secondary Effluent Pumps Replacement.

2. P2 Contractor is the successful Purchase Bid Package vertical pump manufacturer for the City of
Ann Arbor Wastewater Treatment Plant Secondary Effluent Pumps Replacement Vertical
Wastewater Pumps Purchase, ITB No. 4328.

3. The responsibility for proper care and maintenance shall transition from the pump manufacturer to
the Contractor upon proper unloading, checking and temporary storage of the six pumps and
ancillary items.
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CITY OF ANN ARBOR

WASTEWATER TREATMENT PLANT
SECONDARY EFFLUENT PUMPS PURCHASE

PART 2 PRODUCTS

Not Used

PART 3 EXECUTION

Not Used

END OF SECTION
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