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ADVERTISEMENT 
FOR THE 

EIGHTH STREET SANITARY SEWER MANHOLE REPLACEMENT 
CITY OF ANN ARBOR 

 
ITB NO. 4337 

 
Sealed Bids will be received by the City of Ann Arbor Customer Service Desk, First (1st) 
Floor, 301 East Huron Street, Guy Larcom City Hall, on or before Thursday, May 8, 2014 
by 2:00 PM (Local Time) for the construction of Eighth Street Sanitary Sewer Manhole 
Replacement. Bids will be publically opened and read aloud at this time.  
 
Work to be done includes:  replacement of two existing sanitary manholes, replacement of 
62 lineal feet of 8-inch sanitary sewer, bituminous pavement replacement and all related 
work necessary. 
 
Bid documents, plans, specifications, and addenda shall be downloaded by Bidders at 
either of the following websites:  Michigan Inter-governmental Trade Network (MITN) 
www.mitn.info or City of Ann Arbor Purchasing website: www.A2gov.org.  It is the Bidder’s 
responsibility to verify they have obtained all information before submitting a bid.  
 
Each Bid shall be accompanied by a certified check, or Bid Bond by a recognized surety, in 
the amount of 5% of the total of the bid price.  A Bid, once submitted, becomes the property 
of the City.  In the sole discretion of the City, the City reserves the right to allow a bidder to 
reclaim submitted documents provided the documents are requested and retrieved no later 
than 48 hours prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and 
material bonds in the amount of 100% of the bid price and satisfactory insurance coverage.  
 
Precondition for entering into a Contract with the City of Ann Arbor is compliance with 
Chapter 112 of Title IX of the Code of the City of Ann Arbor.  The successful Bidder may 
also be required to comply with Chapter 23 of Title I of the Code of the City of Ann Arbor.  
Further information is outlined in the Contract Documents.  All bidders are required to 
complete and submit the City of Ann Arbor Conflict of Interest Disclosure Form with the bid. 
 
After the time of opening, no Bid may be withdrawn for a period of 90 days.  The City 
reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or 
informalities in any Bid, and to make the award in any manner the City believes to be in its 
best interest.  
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All questions regarding this ITB shall be submitted via email.  Emailed questions and 
inquires will be accepted from any and all prospective Bidders in accordance with the terms 
and conditions of the ITB.   

 
All questions shall be submitted by Thursday, May 1, 2014 at 5:00 PM and should be 
addressed as follows:  

Specification/Scope of Work questions emailed to chris.elenbaas@stantec.com  
Bid Process and HR Compliance questions emailed to MBerryman@a2gov.org.  

 
Any further information on bid documents may be obtained from the Procurement Office,  
(734) 794-6500. 
 
CITY OF ANN ARBOR PROCUREMENT UNIT
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NOTICE OF PRE-BID CONFERENCE 
 
A pre-bid conference for this project will be held on Tuesday, April 29, 2014 at 1:00 PM at 
the W.R. Wheeler Service Center located at 4251 Stone School Road, Ann Arbor, Michigan 
48108. 
 
Attendance at this conference is highly recommended.  Administrative and technical 
questions regarding this project will be answered at this time.  The pre-bid conference is for 
information only.  Any answers furnished will not be official until verified in writing by the 
Financial Service Area, Procurement Unit.  Answers that change or substantially clarify the 
bid will be affirmed in an addendum. 
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 INSTRUCTIONS TO BIDDERS 
General 
 
Work to be done under this Contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents. All 
work to be done under this Contract is located in or near the City of Ann Arbor. 
 
The City shall make available to all prospective Bidders, prior to receipt of the Bids, access 
to the area in which the work is to be performed. Advance notice should be given to the 
Administering Service Area/Unit in cases where access to the site must be arranged by the 
City. 
 
Any Bid which does not conform fully to these instructions may be rejected. 
 
Preparation of Bids 
 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s 
ability to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be initialed 
and dated in ink by the person signing the Bid. 
 
Bids must be submitted on Page Numbers ITB 1-3 and on the "Bid Forms" provided with 
each blank properly filled in.  If forms are not fully completed it may disqualify the bid.   
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  
firm/organization responsible for the decision as to the fees being offered in the Bid and has 
not and will not participated in any action contrary to the terms of this provision. 
 
Questions or Clarification on ITB Specifications 

 
All questions regarding this ITB shall be submitted via email.  Emailed questions and 
inquires will be accepted from any and all prospective Bidders in accordance with the terms 
and conditions of the ITB.   

 
All questions shall be submitted by Thursday, May 1, 2014 at 5:00 PM and should be 
addressed as follows:  

Specification/Scope of Work questions emailed to chris.elenbaas@stantec.com  
Bid Process and HR Compliance questions emailed to MBerryman@a2gov.org.  

 
Addenda 

 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of 
Ann Arbor web site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda 
which it has received, but the failure of a Bidder to receive, or acknowledge receipt of; any 
addenda shall not relieve the Bidder of the responsibility for complying with the terms 
thereof.   
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The City will not be bound by oral responses to inquiries or written responses other than 
written addenda.   
 
Bid Submission 

 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or 
before Thursday, May 8, 2014 by 2:00 PM.  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and two (2) additional Bid copies in a sealed 
envelope clearly marked: ITB No. 4337 – Eighth Street Sanitary Sewer Manhole 
Replacement.   

 
Bids must be addressed and delivered to:  
 

City of Ann Arbor  
Procurement Unit 

C/O Customer Service 1st Floor 
301 East Huron Street 

P.O. Box 8647 
Ann Arbor, MI  48104 

 
All Bids received on or before the Due Date will be publicly opened and recorded 
immediately.  No immediate decisions are rendered.   
 
Hand delivered Bids will be date/time stamped/signed by the Procurement Unit 
at the address above in order to be considered.  Normal business hours are 9:00 
a.m. to 3:00 p.m. Monday through Friday, excluding Holidays.  The City will not 
be liable to any Bidder for any unforeseen circumstances, delivery or postal 
delays.  Postmarking to the Due Date will not substitute for receipt of the Bid.  
Each Bidder is responsible for submission of their Bid.   
 
Additional time for submission of bids past the stated due date and time will not 
be granted to a single Bidder; however, additional time may be granted to all 
Bidders when the City determines in its sole discretion that circumstances 
warrant it.   

 
Award 
 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-
divisional contracts, separate divisions may be awarded to separate Bidders.  The City may 
also utilize alternatives offered in the Bid Forms, if any, to determine the lowest responsible 
Bidder on each division, and award multiple divisions to a single Bidder, so that the lowest 
total cost is achieved for the City. For unit price bids, the contract will be awarded based 
upon the unit prices and the lump sum prices stated by the bidder for the work items 
specified in the bid documents, with consideration given to any alternates selected by the 
City. If the City determines that the unit price for any item is materially different for the work 
item bid than either other bidders or the general market, the City, in its sole discretion, in 
addition to any other right it may have, may reject the bid as not responsible or non-
conforming. 
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The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items 
listed in the bid forms. 
 
Qualifications 
 
The City will evaluate Proposals based on cost as well as experience.  Contractors 
that have not included the required list of similar work experience and associated 
references in Section 5 of the Bid Form may have their bid rejected. 
 
As part of the proposal, Bidders shall provide documentation that the Bidder’s company has 
at least 10 years of experience performing construction on similar projects.  Bidders shall 
also submit the attached form, “Section 5 – References,” which identifies a minimum of 
three projects completed in the past five years on similar projects, including construction 
cost, contractor and subcontractor information, that demonstrate similar work experience 
and complexity to that included within these contract documents. 
 
All key staff and subcontractors are subject to the approval by the City. 
 
Official Documents 
 
The City of Ann Arbor shall accept no alternates to the bid documents made by the Bidder 
unless those alternatives are set forth in the “Alternate” section of Bid form.   
 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or 
through the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid 
documents obtained from any other source are not Official copies.  Addenda and other bid 
information will only be posted to these official distribution sites.  If you obtained City of Ann 
Arbor Bid documents from other sources, it is recommended that you register on 
www.MITN.info and obtain an official Bid.  
 
Bid Security 
 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of 
the bid price. 
 
Withdrawal of Bids 
 
After the time of opening, no Bid may be withdrawn for the period of 90 days specified in 
the Advertisement. 
 
Contract Time 
 
Time is of the essence in the performance of the work under this Contract.  The available 
time for work under this Contract is indicated on page C-1, Article III of the Contract.  If 
these time requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - 
Time Alternate its schedule for performance of the work.  Consideration will be given to 
time in evaluating bids. 
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Liquidated Damages 
 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that 
the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum 
certain per day for each and every day that the Contractor may be in default of completion 
of the specified work, within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the 
City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified nor are 
they intended to preclude recovery of actual damages in addition to the recovery of 
liquidated damages. 
 
Human Rights Information 
 
Section 5, beginning at page GC-3, outlines the requirements for fair employment practices 
under City of Ann Arbor Contracts.  To establish compliance with this Ordinance, the Bidder 
should complete and return with its bid completed copies of the Human Rights Division 
Contract Compliance Forms or an acceptable equivalent. In the event Human Rights forms 
are not submitted with bid, the Bidder will have 24 hours to provide once requested by the 
City.    
 
Wage Requirements 
 
Section 4, beginning at page GC-2, outlines the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this contract.  
The successful bidder must comply with all applicable requirements and provide 
documentary proof of compliance when requested. 
 
Conflict of Interest Disclosure 
 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a 
Conflict of Interest Disclosure form (a copy of which is attached to this ITB).  A contract 
may not be awarded to the selected Vendor unless and until the Procurement Unit and the 
City Administrator have reviewed the Disclosure form and determined that no conflict exists 
under applicable federal, state, or local law or administrative regulation.  Not every 
relationship or situation disclosed on the Disclosure Form may be a disqualifying conflict.  
Depending on applicable law and regulations, some contracts may awarded on the 
recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the 
best interest of the City. 
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Major Subcontractors 
 
The Bidder shall identify each major subcontractor it expects to engage for this Contract if 
the work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is 
less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor. 
 
Debarment 

 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently 
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily 
excluded from participation in this transaction by any State or Federal departments or 
agency.  Submission is also agreement that the City will be notified of any changes in this 
status.   
 
Disclosures  
 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under 
the provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) 
known as the “Freedom of Information Act”.  The Freedom of Information Act also provides 
for the complete disclosure of contracts and attachments thereto except where specifically 
exempted.   

 
Bid Protest  
 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) 
business days of the award action.  The Bidder must clearly state the reasons for the 
protest.  If a Bidder contacts a City Service Area/Unit and indicates a desire to protest an 
award, the Service Area/Unit shall refer the Bidder to the Purchasing Agent.  The 
Purchasing Agent will provide the Bidder with the appropriate instructions for filing the 
protest.  The protest shall be reviewed by the City Administrator or designee whose 
decision shall be final.   
 
Reservation of Rights 
 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in 
whole or in part, to reject any or all bids or alternatives bids in whole or in part and to waive 
irregularity and/or informalities in any bid and to make the award in any manner deemed in 
the best interest of the City. 
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CONTRACT COMPLIANCE FORMS 
 

City of Ann Arbor Procurement Office 
INSTRUCTIONS FOR CONTRACTORS 

 
For Completing CONTRACT COMPLIANCE FORM 

 
City Policy 
 
The “non discrimination in contracts” provision of the City Code, (Chapter 112, Section 9:161) requires 
contractors/Bidders/grantees doing business with the City not to discriminate on the basis of actual or perceived race, 
color, religion, national origin, sex, age, condition of pregnancy, marital status, physical or mental limitations, source 
of income, family responsibilities, educational association, sexual orientation, gender identity or HIV status against 
any of their employees, any City employee working with them, or any applicant for employment.  It also requires 
that the contractors/Bidders/grantees include a similar provision in all subcontracts that they execute for City work 
or programs. 
 
This Ordinance further requires that each prospective contractor/Bidder submit employment data to the City showing 
current total employee breakdown by occupation, race and gender.  This allows the Human Rights Office to 
determine whether or not the contractor/Bidder has a workforce that is reflective of the availability of women and 
under-represented minorities within the contractor’s labor recruitment area (the area where they can reasonably be 
expected to recruit employees).  This data is provided to the City on the Human Rights Contract Compliance 
Forms (attached). 
 
To complete the form: 
 

1) If a company has more than one location, then that company must complete 2 versions of the form. 
  

 Form #1 should contain the employment data for the entire corporation. 
 Form #2 should contain the employment data for those employees: 

 who will be working on-site;  
 in the office responsible for completing the contract; or, 
 in the case of non-profit grantees, those employees working on the project 

funded by the City grant(s). 
 

2) If the company has only one location, fill out Form #1 only. 
 
3) Complete all data in the upper section of the form including the name of the person who completes the 
form and the name of the company/organization’s president. 
 
4) Complete the Employment Data in the remainder of the form.  Please be sure to complete all columns 
including the Total Columns on the far right side of the form, and the Total row and Previous Year Total 
row at the bottom of the form. 
 
5) Return the completed form(s) to your contact in the City Department for whom you will be conducting 
the work. 

For assistance in completing the form, contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
If a contractor is determined to be out of compliance, the Procurement Office will work with them to assist them in 
coming into compliance.
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CITY OF ANN ARBOR HUMAN RIGHTS OFFICE      Form #1 
CONTRACT COMPLIANCE FORM 

Entire Organization (Totals for All Locations where applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________ 
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
   
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 
 (Area Code)                                                      

EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaska Native 

White Black or 
African 
American 

Asian Hispanic or 
Latino 

Native Hawaiian 
or Other Pacific 
Islander 

American Indian 
or Alaskan Native 

 
TOTAL 
COLUMNS  
A-L 
 

A B C D E F G H I  J K L 

Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

9/03    Questions about this form?   Call (734)794-6500 
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CITY OF ANN ARBOR HUMAN RIGHTS OFFICE      Form #2 
CONTRACT COMPLIANCE FORM 

Local Office (Only those employees that will do local or on-site work, if applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________ 
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
  
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 

        (Area Code)                                                                                                                                                   EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaska Native 

White Black or 
African 
American 

Asian Hispanic or 
LatinO 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaskan Native 

 
TOTAL 
COLUMNS  
A-L 

A B C D E F G H I J K L 
Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

2/12     Questions about this form?   Call 734-794-6500 
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ATTACHMENT C 
CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE 
DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that 
employers providing services to the City or recipients of grants for financial assistance (in amounts greater than 
$10,000 in a twelve-month period of time) pay their employees who are working on the City project or grant, a 
minimum level of compensation known as the Living Wage.  This wage must be paid to the employees for the 
length of the contract/project.  
 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from the 
Ordinance.  If this exemption applies to your firm, please check below: 
 

______ This company is exempt due to the fact that we employ or contract with fewer than 5 
individuals. 

______ This non-profit agency is exempt due to the fact that we employ or contract with fewer 
than 10 employees. 

 
The Ordinance requires that all contractors/vendors and/or grantees agree to the following terms:  
 
a)   To pay each of its employees performing work on any covered contract or grant with the City, no less than 

the living wage, which is defined as $12.78/hour when health care is provided, or no less than $14.25/hour 
for those employers that do not provide health care. It is understood that the Living Wage will be adjusted 
each year on April 30, and covered employers will be required to pay the adjusted amount thereafter. The 
rates stated above include any adjustment for 2014. 

 
b) Please check the boxes below which apply to your workforce: 

 
� Employees who are assigned to any covered City project or grant will be paid at or above the applicable 

living wage without health benefits   Yes______    No_____ 
    OR 

� Employees who are assigned to any covered City project or grant will be paid at or above the applicable 
living wage with health benefits    Yes_____  No_____ 

 
c)   To post a notice approved by the City regarding the Living Wage Ordinance in every work place or other 

location in which employees or other persons contracting for employment are working. 
 
d)   To provide the City payroll records or other documentation as requested; and, 
 
e)   To permit access to work sites to City representatives for the purposes of monitoring compliance, 

investigating complaints or non-compliance. 
 
The undersigned authorized representative hereby obligates the contractor/vendor or grantee to the above stated 
conditions under penalty of perjury and violation of the Ordinance. 
 
 
   
Company Name       Address, City, State, Zip 
 
 
    

Signature of Authorized Representative     Phone (area code) 

 

 

Type or Print Name and Title      Email address  

 

 

Date signed               
Questions about this form?  Please contact: 

Procurement Office City of Ann Arbor 
Phone: 734/794-6500 

Revised 3/2014            LW-2 
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RATE EFFECTIVE APRIL 30, 2014 - ENDING APRIL 29, 2015 
 

$12.78 per hour      $14.25 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus costs, 
with each day being considered a separate violation. Additionally, the City of Ann Arbor has 
the right to modify, terminate, cancel or suspend a contract in the event of a violation of the 
Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward the 
purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work week; 
and the employer cost or contribution must equal no less than $1/hr for the average work week.  

   
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint Contact  
Mark Berryman at 734/794-6500 or mberryman@a2gov.org    

 
 

Revised 3/2014           LW-1 
 
 
 
 
 

 

CITY OF ANN ARBOR  
LIVING WAGE ORDINANCE  



 
 

  
  
All vendors interested in conducting business with the City of Ann Arbor must complete and 
return the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a 
contract.  Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict 
interest policies as stated within the certification section below.     
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below.  
 
Certification:  I hereby certify that to my knowledge, there is no conflict of interest involving the 
vendor named below:  

1. No City official or employee or City employee’s immediate family member has an 
ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for  less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor.   

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar 
value or any other gratuities to any City employee or elected official to obtain or maintain 
a contract.   

5. Please note any exceptions below: 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City.     
 
I certify that the information provided is true and correct by my signature below: 
 
 
 

 
Signature of Vendor Authorized Representative  Date                Printed Name of Vendor Authorized Representative 
 
PROCUREMENT USE ONLY 

 
Yes, named employee was involved in Bid / Proposal process.     

  
 No, named employee was not involved in procurement process or decision.   

 

Vendor Name Vendor Phone Number 

  

Conflict of Interest Disclosure * 

Name of City of Ann Arbor employees, elected 
officials, or immediate family members with whom 

there maybe a potential conflict of interest. 

 (  )  Relationship to                                 
employee_______________________________
 (  )  Interest in vendor’s company  ___________ 
 (  )  Other ______________________________ 

 
 

Vendor Conflict of Interest Disclosure Form 

devans
Typewritten Text
AFF-6
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Typewritten Text
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48104 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or 
collusion with any person or persons bidding on the same Contract; that this Bidder has 
carefully read and examined the bid documents, including Advertisement, Human Rights 
Division Contract Compliance Forms, Conflict of Interest Disclosure Form, Notice of Pre-Bid 
Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, General 
Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
and understands them. The Bidder declares that it conducted a full investigation at the site 
and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has 
extensive experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or 
warrants of any nature whatsoever from the City of Ann Arbor, its agents or employees, 
and that this Bid is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one 
part. 
 
In accordance with these bid documents, and Addenda numbered               , the 
undersigned, as Bidder, proposes to perform at the sites in and/or around Ann Arbor, 
Michigan, all the work included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees 
that the liquidated damages are for the non-quantifiable aspects of non-compliance and do 
not cover actual damages that may be shown and agrees that if awarded the Contract, all 
liquidated damage clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, 
Section 1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of 
Ann Arbor and that it understands and agrees to comply, to the extent applicable to 
employees providing services to the City under this Contract, with the wage and reporting  
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requirements stated in the City Code provisions cited. Bidder further agrees that the cited 
provisions of Chapter 14 and Chapter 23 form a part of this Contract. 
 
The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure 
Form and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the 
Bid Price.  The Bidder agrees both to contract for the work and to furnish the necessary 
Bonds and insurance documentation within 10 days after being notified of the acceptance 
of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required 
Bonds and insurance documentation within 10 days after being notified of the acceptance 
of this Bid, then the Bidder shall be considered to have abandoned the Contract and the 
certified check or Bid Bond accompanying this Bid shall become due and payable to the 
City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, 
then the accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any 
Bid, to reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to 
make the award in any manner the City believes to be in its best interest. 
 
 
 
SIGNED THIS                 DAY OF                          , 20__. 
 
 

 
                                                       
 Bidder’s Name 

                                                          
 
Authorized Signature of Bidder 
 

 
 
                                                       
Official Address 

 
                                                          
(Print Name of Signer Above) 
 
 
 

 
 
                                                      
Telephone Number 

             
________________________________________ 
Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 
 

(The Bidder shall fill out the appropriate form and strike out the other two.) 
 
By signing below the authorized representative of the Bidder hereby certifies that: 
 
The Bidder is: 

•   A corporation organized and doing business under the laws of the state of 
_____________, for whom                              bearing the office title of   
____________, whose signature is affixed to this proposal, is authorized to 
execute contracts on behalf of respondent.* 
 

*If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 

•     A  limited  liability  company  doing  business  under  the  laws  of  the  state  of  
___________,  whom  ______________ bearing the title of _____________  
whose signature is affixed to this proposal, is authorized to execute contract on 
behalf of the LLC. 
 
•   A partnership organized under the laws of t h e  s t a t e  o f  _ _ _ _ _ _ _ _ _  
and filed with the county of                      , whose members are (attach list 
including street and mailing address for each.) 
 

•   An individual, whose signature with address, is affixed to this Bid. 
 
 
 
                                                                                                        Date:                   _,  
Signature 
 
(Print) Name _______________________________ Title  ____________________________ 
 
Firm:  ______________________________________________________________________ 
 

Address:  ___________________________________________________________________ 
 
Contact Phone  ____________________   Fax  _____________________ 
 
Email  ___________________________   
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 BID FORM 
 

Section 1 – Schedule of Prices 
 

Project:  Eighth Street Sanitary Sewer Manhole Replacement 
 
 
Bidder’s Name: ____________________________________________ 
 
Notes: 
1. All bidders shall provide a Unit Price and Total Price for all bid items specified. 
2. Quantities included in the bid table represent estimated quantities for different work.  

The CONTRACTOR shall be compensated for the actual number of items completed 
using the unit prices provided. 

3. The City, at its sole discretion, may elect to delete any portion of the work delineated 
below, with no change to the unit prices provided.  Work shall be determined based 
upon the availability of funds. 

4. Any item not provided in the following list shall be considered incidental. 
 
 

Bid Items 
 
The Bidder agrees to complete the Project and all related work, as specified and shown on 
the drawings, for the following unit prices. 
 

EIGHTH STREET SANITARY SEWER MANHOLE REPLACEMENT 

Item 
No. Item Description Qty Unit Unit Price Total Price 

101 General Conditions, Max. 10% 
of Bid 1 LS $ $ 

102 Audiovisual Tape Coverage 1 LS $ $ 

110 Traffic Control 1 LS $ $ 

200 Soil Erosion Control 1 LS $ $ 

201 HMA Pavement Leveling 
Course, 1300T 14 Ton $ $ 

202 HMA Pavement, Wearing 
Course, 1300T 14 Ton $ $ 

305 8” Sanitary Sewer, SDR 26 
PVC, Trench Type I 62 LF $ $ 

360 Sanitary Sewer Manhole,    
Type I , 0-10’ deep 1 Each $ $ 
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361 Sanitary Sewer Manhole,    
Type I, 12’ deep 12 VF $ $ 

385 Sewer Pipe Removal, 8”  62 LF $ $ 

386 Sewer Structure Removal 2 EA $ $ 

500 Remove Bituminous Pavement 120 SY $ $ 

527 Aggregate Base Course, 
21AA, C.I.P 36 CY $ $ 

891 Clean-Up & Restoration 1 LS $ $ 

TOTAL BID $ 
 
 
TOTAL BID AMOUNT 
 
 
____________________________________________ Dollars ($________________) 
(Amount shall be shown in both words and figures.  In case of a discrepancy, the 
amount shown in words shall govern.) 
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BID FORM 

 
 Section 2 - Material and Equipment Alternates 
 
The Base Bid proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done to 
establish uniformity in bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so 
under this Section.  A complete description of the item and the proposed price differential 
must be provided.  Unless approved at the time of award, substitutions where items are 
specifically named will be considered only as a negotiated change in Contract Sum. 
 
Item Number Description Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST 
complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 
 Section 3 - Time Alternate 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of 
Completion, page C-1, it is requested to stipulate below its proposed time for performance 
of the work.  Consideration will be given to time in evaluating bids. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time 
alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 
 Section 4 - Major Subcontractors 
 
 
For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who 
performs work (other than or in addition to the furnishing of materials, plans or equipment) 
at or about the construction site, directly or indirectly for or on behalf of the Contractor (and 
whether or not in privity of Contract with the Contractor), but shall not include any individual 
who furnishes merely the individual’s own personal labor or services. 
 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 
Subcontractor (Name and Address) Work Amount 

   

   

   

   

   

   

 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST 
complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any 
major subcontractor to perform work under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 

Section 5 – References 
 
GENERAL CONTRACTOR (Name:  ) 
 
Include a minimum of three references from similar projects completed within the past five 
(5) years involving boiler replacement and related work. 
 
Refer also to Instructions to Bidders for additional requirements. 
 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
2)         
 Project Name Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
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BID FORM 
 

Section 6 – References 
 
SUBCONTRACTOR (Name:    ) 
 
Include a minimum of three references from similar projects completed within the past five 
(5) years. 
 
Refer also to Instructions to Bidders for additional requirements. 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
 
 
2)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
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CONTRACT 
 

THIS AGREEMENT is made on the       day of         , 20__, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 
48104 (“City”) and          (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 
 

Based upon the mutual promises below, the Contractor and the City agree as follows: 
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by 
all the duties and responsibilities applicable to it for the project titled “Eighth Street Sanitary Sewer 
Manhole Replacement” in accordance with the requirements and provisions of the following 
documents, including all written modifications incorporated into any of the documents, which are 
incorporated as part of this Contract: 
 

 
Human Rights Division Contract 
Living Wage Declaration of   
             Compliance Forms  
             (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area.  
 
Supervising Professional or Owner means Utilities Engineer or other persons acting under the 
authorization of the Administrator/Manager of the Administering Service Area/Unit. 
 
Engineer or Owner’s Representative means Consulting Professional acting under the authorization 
of the Supervising Professional/Owner. 
 
Project means, Eighth Street Sanitary Sewer Manhole Replacement, Bid No. ITB-4337 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 
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(B) The entire work for this Contract shall be completed within ten (10) consecutive 
days.  Shorter completion times for certain portions of the work may be specified in 
the Detailed Specifications.  Liquidated damages shall also apply to these 
intermediate milestones based on the amounts listed in the Detailed Specifications. 

 
(C) Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $500.00 for each calendar day of delay in the completion of all the work.  If 
any liquidated damages are unpaid by the Contractor, the City shall be entitled to 
deduct these unpaid liquidated damages from the monies due the Contractor. 

 
As an independent requirement, where the Detailed Specifications or Plans identify 
certain portions of the work to be completed within a shorter period of time and the 
Contractor fails to complete each portion within the shorter period specified for 
each portion, including any extension granted in writing by the Project Supervisor, 
the City is entitled to deduct from the monies due the Contractor, as liquidated 
damages and not as a penalty, the amount equal to that identified in Specifications 
or Plans for each portion or Phase of the work not timely completed for each 
calendar day of delay in completion of each portion of the work. 

 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 

 
Liquidated damages under this section are in addition to any liquidated damages due 
under Section 5 of the General Conditions. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Forms for the estimated bid total of: 

 
         Dollars ($  ) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered by 

the Supervising Professional but not required by the Contract Documents.  Increases 
or decreases shall be determined only by written agreement between the City and 
Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted without the written consent of the City.  
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ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State of 
Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience and 
waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be effective 
and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision 
will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified in 
the Contract Documents or other address the Contractor may specify in writing. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence. 
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ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations or agreements whether written or oral. Neither party has relied 
on any prior representations in entering into this Contract. This Contract may be altered, amended or 
modified only by written amendment signed by the City and the Contractor. 
 
 
FOR CONTRACTOR FOR THE CITY OF ANN ARBOR      
 
 
 
 
By      
Its:      

 
 
 
By___________________________ 
     John Hieftje, Mayor 

 
     

 
By___________________________ 
     Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
 
By___________________________ 
 Steven D. Powers, City Administrator 
 

 
  

 
By___________________________ 
 Craig Hupy, Public Services 

Area Administrator 
 
  

Approved as to form and content 
 
______________________________ 
 Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 
(1)  

of                                                                                                                                           (referred to as 
"Principal"), and                                                                                                   , a corporation duly authorized 
to do business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                , 20__, for:  

  Eighth Street Sanitary Sewer Manhole Replacement, ITB 4337    
             and 
this bond is given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963, as 
amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may promptly 

remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with its terms 
and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a Contract 
between such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of 
completion less the balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the 

work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations 
on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of 
the Contract or to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 20__. 
 
             

(Name of Surety Company) (Name of Principal)

By       
(Signature) 

By       
(Signature) 

Its      
(Title of Office) 

Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 LABOR AND MATERIAL BOND 

 

(1)        

of      (referred to as 

"Principal"), and                                                                                         , a corporation duly authorized to 

do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 

Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 20__, for  

 Eighth Street Sanitary Sewer Manhole Replacement, ITB 4337    

   ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 20__. 

 

             
(Name of Surety Company) (Name of Principal) 

By       
(Signature) 

By       
(Signature) 

Its      
(Title of Office) 

Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 GENERAL CONDITIONS 
 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  The 
intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; 
(9) Bid. 

 
 Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry on 
the work.  They shall include the dates at which the Contractor will start the several parts of the 
work, the estimated dates of completion of the several parts, and important milestones within the 
several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, the 
nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a reasonably 
competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or 
time to complete the work under this Contract for extra expenses or time spent as a result of the error 
or omission. 
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 Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of 
Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed 
directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide 
satisfactory proof of compliance with the contract provisions required by the Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
Further, to the extent that any employees of the Contractor providing services under this contract are 
not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in 
conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, the 
Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, as 
amended, which in part states: 
 
1:814.  Applicability. 
 

(1) This Chapter shall apply to any person that is a contractor/Bidder or grantee as 
defined in Section 1:813 that employs or contracts with five (5) or more individuals; 
provided, however, that this Chapter shall not apply to a non-profit 
contractor/Bidder or non-profit grantee unless it employs or contracts with ten (10) 
or more individuals. 

 
(2) This Chapter shall apply to any grant, contract, or subcontract or other form of 

financial assistance awarded to or entered into with a contractor/Bidder or grantee 
after the effective date of this Chapter and to the extension or renewal after the 
effective date of this Chapter of any grant, contract, or subcontract or other form of 
financial assistance with a contractor/Bidder or grantee. 

 
1:815.  Living Wages Required. 
 

(1) Every contractor/Bidder or grantee, as defined in Section 1:813, shall pay its covered 
employees a living wage as established in this Section. 

 
(a) For a covered employer that provides employee health care to its employees, the 

living wage shall be $12.52 an hour, or the adjusted amount hereafter established 
under Section 1:815(3). 

 
(b) For a covered employer that does not provide health care to its employees, the 

living wage shall be $13.96 a hour, or the adjusted amount hereafter established 
under Section 1:815(3). 
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(2) In order to qualify to pay the living wage rate for covered employers providing 
employee health care under subsection 1:815(1)(a), a covered employer shall furnish 
proof of said health care coverage and payment therefor to the City Administrator or 
his/her designee. 

 
(3) The amount of the living wage established in this Section shall be adjusted upward 

no later than April 30, 2002, and every year thereafter by a percentage equal to the 
percentage increase, if any, in the federal poverty guidelines as published by the 
United States Department of Health and Human Services for the years 2001 and 
2002.  Subsequent annual adjustments shall be based upon the percentage increase, 
if any, in the United States Department of Health and Human Services poverty 
guidelines when comparing the prior calendar year's poverty guidelines to the 
present calendar year's guidelines.  The applicable percentage amount will be 
converted to an amount in cents by multiplying the existing wage under Section 
1.815(1)(b) by said percentage, rounding upward to the next cent, and adding this 
amount of cents to the existing living wage levels established under Sections 
1:815(1)(a) and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify 
any covered employer of this adjustment by posting a written notice in a prominent 
place in City Hall, and, in the case of a covered employer that has provided an 
address of record to the City, by a written letter to each such covered employer. 

 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of Section 209 of the Elliot-Larsen Civil Rights Act (MCL 37.2209).  
The Contractor further agrees to comply with the nondiscrimination provisions of Chapter 112 of the 
Ann Arbor City Code and to assure that applicants are employed and that employees are treated 
during employment in a manner which provides equal employment opportunity. The Contractor 
further agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor City 
Code and in particular the following excerpts: 
 
9:161 NONDISCRIMINATION BY CITY CONTRACTORS 
 

(1) All Contractors proposing to do business with the City of Ann Arbor shall satisfy the 
nondiscrimination administrative policy adopted by the City Administrator in accordance 
with the guidelines of this section. All Contractors shall receive approval from the Director 
prior to entering into a contract with the City, unless specifically exempted by administrative 
policy.  All City Contractors shall take affirmative action to insure that applicants are 
employed and that employees are treated during employment in a manner which provides 
equal employment opportunity and tends to eliminate inequality based upon race, national 
origin or sex. 

 
(2) Each prospective contractor shall submit to the City data showing current total employment 

by occupational category, sex and minority group.  If, after verifying this data, the Director 
concludes that it indicates total minority and female employment commensurate with their 
availability within the contractor's labor recruitment area, i.e., the area from which the 
contractor can reasonably be expected to recruit, said contractor shall be accepted by the 
Director as having fulfilled affirmative action requirements for a period of one year at which 
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time the Director shall conduct another review.  Other Contractors shall develop an 
affirmative action program in conjunction with the Director.  Said program shall include 
specific goals and timetables for the hiring and promotion of minorities and females.  Said 
goals shall reflect the availability of minorities and females within the Contractor's labor 
recruitment area.  In the case of construction Contractors, the Director shall use for 
employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard 
metropolitan statistical area. Construction Contractors determined to be in compliance shall 
be accepted by the Director as having fulfilled affirmative action requirements for a period 
of six (6) months at which time the Director shall conduct another review. 

 
(3) In hiring for construction projects, contractors shall make good faith efforts to employ local 

persons, so as to enhance the local economy. 
 

(4) All Contracts shall include provisions through which the Contractor agrees, in addition to 
any other applicable Federal or State labor laws: 

 
(a)  To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 
 

(b)  To provide periodic reports concerning the progress the Contractor has made in meeting 
the affirmative action goals it has agreed to; 

 
(c) To permit the Director access to all books, records and accounts pertaining to its 

employment practices for the purpose of determining compliance with the affirmative 
action requirements. 

 
(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 
consistent with the administrative policy adopted by the City Administrator for notice and 
enforcement of non-compliance. Such procedures and regulations shall include a provision 
for the posting of Contractors not in compliance. 

 
(6) All City Contracts shall provide further that breach of the obligation not to discriminate shall 

be a material breach of the Contract for which the City shall be entitled, at its option, to do 
any or all of the following: 

 
(a) To cancel, terminate, or suspend the Contract in whole or part and/or refuse to make any 

required periodic payments under the Contract; 
 

(b) Declare the Contractor ineligible for the award of any future contracts with the City for a 
specified length of time; 

 
(c) To recover liquidated damages of a specified sum, said sum to be that percentage of the 

labor expenditure for the time period involved which would have accrued to minority 
group members had the affirmative action not been breached; 
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(d) Impose for each day of non-compliance, liquidated damages of a specified sum, based upon 

the following schedule: 
 
 
Contract Amount 

Assessed Damages 
Per Day of 
Non-Compliance 

 
$    10,000 -    24,999 
     25,000 -    99,999 
   100,000 -   199,999 
   200,000 -   499,999 
   500,000 - 1,499,999 
1,500,000 - 2,999,999 
3,000,000 - 4,999,999 
5,000,000 - and above 

$ 25.00 
  50.00 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 

 
(e)   In addition the Contractor shall be liable for any costs or expenses incurred by the City of 

Ann Arbor in obtaining from other sources the work and services to be rendered or 
performed or the goods or properties to be furnished or delivered to the City under this 
contract. 

 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the execution 
and completion of the work. Unless otherwise specified, all materials incorporated in the permanent 
work shall be new, and both workmanship and materials shall be of the highest quality. The 
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, and 
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 
 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City has 
notified the Contractor prior to the signing of the Contract that the particular process or product is 
patented or is believed to be patented. 
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 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building permits, 
right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City 
shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the Supervising 
Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for 
changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures of 
construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for 
the Construction Industry" as published by the Construction Safety Commission of the State of 
Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining 
to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. 
 It shall continuously maintain adequate protection of all work from damage, and shall take all 
necessary and reasonable precautions to adequately protect all public and private property from 
injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss 
to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, 
without special instructions or authorization from the Supervising Professional, permitted to act at its 
discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized 
or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by agreement 
or in accordance with the terms of Claims for Extra Cost - Section 15. 
 
 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in preparation 
or progress, and the Contractor shall provide proper facilities for access and for inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an 
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by 
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the Supervising Professional shall be made promptly, and where practicable at the source of supply. 
If any work should be covered up without approval or consent of the Supervising Professional, it 
must, if required by the Supervising Professional, be uncovered for examination and properly 
restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the 
work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is not 
in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and any 
necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be 
responsible to perform all on-site project management for the Contractor. The superintendent shall 
be experienced in the work required for this Contract. The superintendent shall represent the 
Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
 Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at any 
time by a written order and without notice to the sureties. If the changes add to or deduct from the 
extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made unless 
in pursuance of a written order by the Supervising Professional, and no claim for an addition to the 
Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
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(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not the 
result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary information; 
 

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to 
an extension of time. 

 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in 
writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any other 
section of the contract, the Contractor understands and agrees that the only available adjustment for 
events that cause any delays in contract completion shall be extension of the required time for 
contract completion and that there shall be no adjustments in the money due the Contractor on 
account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of the 
Contract involved extra cost under this Contract, it shall give the Supervising Professional written 
notice within 7 days after the receipt of the instructions, and in any event before proceeding to 
execute the work, except in emergency endangering life or property. The procedure shall then be as 
provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and 
shall receive an additional payment of 15% of all the reasonable costs to cover both its 
indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; the 
cost of all material and supplies required of either temporary or permanent character; rental 
of all  
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power-driven equipment at agreed upon rates, together with cost of fuel and supply charges 
for the equipment; and any costs incurred by the Contractor as a direct result of executing the 
order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its 

charges as described above. The Contractor shall be permitted to add an additional charge of 
5% percent to that of the subcontractor for the Contractor's supervision and contractual 
responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be determined 
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in 
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period 
the equipment was first used for the extra work. The hourly rate will be deemed to include all costs 
of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the 
like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional will, 
within 10 days following submission of the invoice, prepare a certificate for payment for the work in 
an amount to be determined by the Supervising Professional as fairly representing the acceptable 
work performed during the period covered by the Contractor's invoice. To insure the proper 
performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 
524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's 
Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 
15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in the 
opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such 
materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the 
invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due 
to vandalism or any damages to the stored materials remains with the Contractor. 
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In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or 
in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum 
upon completion of erection of all equipment furnished, but not later than 60 days after the date of 
delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of 
erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after 
the date of delivery of all of the equipment to be furnished, unless testing has been completed and 
shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged or 
that was not done in accordance with the Contract, an equitable deduction from the Contract price 
shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the work 
or not, and the Contractor shall promptly replace and re-execute the work in accordance with the 
Contract and without expense to the City and shall bear the expense of making good all work of 
other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material at 
the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 
days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or 
private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses 
that should have been borne by the Contractor. If the removed material has no value, the Contractor 
must pay the City the expenses for disposal within 10 days of invoice for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. 
Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work 
and materials have been previously overlooked by the Supervising Professional and accepted or 
estimated for payment or paid for. If the work or any part shall be found defective at any time before 
the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a 
manner satisfactory to the Supervising Professional. The judgment and the decision of the 
Supervising Professional as to whether the materials supplied and the work done under this Contract 
comply with the requirements of the Contract shall be conclusive and final. 
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 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, shall 
be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in 
writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of the 
suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice 
in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written 
notice to suspend, then the Contractor may abandon that portion of the work suspended and will be 
entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% 
of the value of the work abandoned, to compensate for loss of overhead, plant expense, and 
anticipated profit. 
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 Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, the 
City may, by written notice to the Contractor, terminate its right to proceed with the work or any part 
of the work as to which there has been delay. After providing the notice the City may take over the 
work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties 
shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is 
terminated, the City may take possession of and utilize in completing the work, any materials, 
appliances and plant as may be on the site of the work and useful for completing the work. The right 
of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated 
damages where an extension of time is granted under Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises and 
of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, 
make good the deficiencies or finish the work by whatever method it may deem expedient, and 
deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive 
any further payment until the work is finished. If the expense of finishing the work, including 
compensation for additional managerial and administrative services exceeds the unpaid balance of 
the Contract Sum, the Contractor and its surety are liable to the City for any excess cost incurred. 
The expense incurred by the City, and the damage incurred through the Contractor's default, shall be 
certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period of 3 
months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor 
may, upon 7 days written notice to the City, terminate this Contract and recover from the City 
payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
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 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, the 
Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all 
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until 
final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is 
advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall 
also unconditionally guarantee the quality of all equipment and materials that are furnished and 
installed under the contract for a period of one year.  At the end of one year after the Contractor's 
receipt of final payment, the complete work, including equipment and materials furnished and 
installed under the contract, shall be inspected by the Contractor and the Supervising Professional. 
Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases 
within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by 
the Contractor and the Supervising Professional and shall be corrected by the Contractor at its 
expense as soon as practicable but in all cases within 60 days. 
 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final 
payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to 
correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, 
and if the Supervising Professional determines that portion of the permanent construction is not 
required for the operations of the Contractor but is needed by the City, the Supervising Professional 
shall issue to the Contractor a certificate of partial completion, and immediately the City may take 
over and use the portion of the permanent construction described in the certificate, and exclude the 
Contractor from that portion. 
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The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of 
the certificate shall not release the Contractor or its sureties from any obligations under this Contract 
including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part 
of any certificate to the extent reasonably appropriate to protect the City from loss on account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the 
City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 

A. The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those set 
forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage which may arise under this Contract; whether the acts were made by the 
Contractor or by any subcontractor or anyone employed by them directly or indirectly.  The 
following insurance policies are required: 

 
1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
Bodily Injury by Accident - $500,000 each accident 
Bodily Injury by Disease - $500,000 each employee 
Bodily Injury by Disease - $500,000 each policy limit 

 
2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an 
additional  
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insured. There shall be no added exclusions or limiting endorsements including, but not 
limited to:   Products and Completed Operations, Explosion, Collapse and Underground 
coverage or Pollution. Further, the following minimum limits of liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage 

Liability, or both combined. 
 

$2,000,000 Per Job General Aggregate 
 

$1,000,000 Personal and Advertising Injury 
 

$2,000,000 Products and Completed Operations Aggregate 
 

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann 
Arbor shall be named as an additional insured. There shall be no added exclusions or 
limiting endorsements. Coverage shall include all owned vehicles, all non-owned 
vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each 
occurrence as respects Bodily Injury Liability or Property Damage Liability, or both 
combined. 

 
4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of $1,000,000. 

 
B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as 

respects any other valid or collectible insurance that the City may possess, including any 
self-insured retentions the City may have; and any other insurance the City does possess 
shall be considered excess insurance only and shall not be required to contribute with this 
insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against 
the City. 

 
C. In the case of all Contracts involving on-site work, the Contractor shall provide to the City 

before the commencement of any work under this Contract documentation demonstrating it 
has obtained the above mentioned policies. Documentation must provide and demonstrate an 
unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. 
Further, the documentation must explicitly state the following:  (a) the policy number; name 
of insurance company; name and address of the agent or authorized representative; name and 
address of insured; project name; policy expiration date; and specific coverage amounts; (b) 
any deductibles or self-insured retentions which shall be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified. An original certificate 
of insurance may be provided as an initial indication of the required insurance, provided that 
no later than 21 calendar days after commencement of any work the Contractor supplies a 
copy of the endorsements required on the policies. Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies to the Administering Service Area/Unit at least ten days prior to 
the expiration date. 
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D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the 

State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-admitted insurance companies are not 
acceptable unless approved in writing by the City. 

 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused by 
or resulting from the negligence of the Contractor, its employees, or agents during the progress of or 
connected with the prosecution of the work, whether within the limits of the work or elsewhere. The 
Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, 
sewers or other public or private property to not less than its original condition with new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional shall 
have again authorized the work to proceed. 
 
 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  The 
Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 
 Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be established 
by the Supervising Professional, to secure the completion of the various portions of the work in 
general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
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 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of the 
City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information the 
City may require. 
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and 
omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the same 
power to terminate any subcontract that the City may exercise over the Contractor under any 
provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising Professional 
has authority to stop the work whenever stoppage may be appropriate to insure the proper execution 
of the Contract. The Supervising Professional has the authority to reject all work and materials 
which do not conform to the Contract and to decide questions which arise in the execution of the 
work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. Those 
measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 
 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City unless 
specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage 
must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets 
shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, 
employees, tools, or material any private property without first obtaining written permission from its 
owner.  A copy of the permission shall be furnished to the Supervising Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional land 
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and access that may be required for temporary construction facilities or for storage of materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense from 
the City's property and from all public and private property all temporary structures, rubbish and 
waste materials resulting from its operations unless otherwise specifically approved, in writing, by 
the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures or 
underground services. Materials so designated remain City property and shall be transported or 
stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night 
work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the 
Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of 
the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  
Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are 
not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law 
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of 
the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     , 
performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled Eighth Street Sanitary Sewer Manhole Replacement, ITB 4337, for which I shall ask, demand, 
sue for, or claim compensation or extension of time from the City, except as I hereby make claim for 
additional compensation or extension of time as set forth on the attached itemized statement. I 
further declare that I have paid all payroll obligations related to this Contract that have become due 
during the above period and that all invoices related to this Contract received more than 30 days 
prior to this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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 Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
 
The undersigned Contractor,                                                       , represents that on                        
, 20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under the 
terms and conditions of a Contract titled Eighth Street Sanitary Sewer Manhole Replacement, ITB 
4337.  The Contractor represents that all work has now been accomplished and the Contract is 
complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for 
labor and material used in accomplishing the project, as well as all other claims arising from the 
performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees 
that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon 
request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish any 
and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:                                    
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 STANDARD SPECIFICATIONS 
 
 
All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Advertisement. All work under this Contract which is not included in these Standard 
Specifications, or which is performed using modifications to these Standard Specifications, shall be 
performed in accordance with the Detailed Specifications included in these contract documents. 
 
A copy of the Public Services Department Standard Specifications may be purchased from the 
Engineering Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In 
addition, a copy of these Standard Specifications is available for public viewing at the Engineering 
Division office, for review Monday through Friday between the hours of 8:30 a.m. and 4:00 p.m. 
Copies of the Standard Specifications can also be downloaded from the web link: 
 
http://www.a2gov.org/government/publicservices/project_management/privatedev/pages/standardspecificationsbook.aspx.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

DETAILED SPECIFICATIONS 
 



 

EIGHTH STREET SANITARY SEWER MANHOLE REPLACEMENT 
General Requirements 01000-1 Stantec Project No. 2075128404 
April 8, 2014 

SECTION 01000 
 

GENERAL REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION OF WORK 
 

A. Work under this Contract consists of the replacement of two sanitary manholes, the 
replacement of 62 lineal feet of sanitary sewer, bypass pumping, and related restoration 
work. 

 
B. All work under this Contract shall be completed in accordance with the City of Ann Arbor 

Public Services Department Standard Specifications, unless otherwise amended within 
the Detailed Specifications or Contract Drawings. 

 
1.2 WORK SCHEDULE 
 

A. The CONTRACTOR shall provide a work schedule.  The schedule shall be complete and 
shall show in detail the manner in which he proposes to complete the work under this 
contract and approximately monthly billing of the Contract.  The purpose of the schedule 
is to assist the OWNER in notifying the public of inconveniences and to anticipate cash-
flow on the job, and to determine if the CONTRACTOR is reasonably proceeding with the 
work to assure completion within the specified time.  

 
B. As a guide in preparing a construction sequence for the most significant portions of the 

project, the CONTRACTOR shall use the following in addition to the detailed sequence 
on the plans.  All other proposed improvements may be constructed concurrently in 
accordance with an approved schedule. 

 
1. Exploration and coordination of existing utilities. 
2. Sawcut and remove existing pavement. 
3. Install temporary sanitary bypass. 
4. Remove and replace the sanitary manholes and sewer. 
5. Perform final restoration activities. 

 
1.3 MATERIAL AND QUALITY CONTROL TESTING 
 

A. CONTRACTOR shall be responsible for providing, paying for, coordinating and 
scheduling the services of an independent testing firm (acceptable to OWNER) to 
perform all materials and compaction testing and related tasks. 

 
B. Independent testing firm will provide the testing services listed below.  Any additional 

required by the Contract Documents beyond what is listed, shall be provided by the 
CONTRACTOR. 

 
1. Backfill 

 
a. Sieve analysis per source. 
b. Proctor per source. 
c. Compaction testing at 400 SF intervals per lift, as required. 
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2. Aggregate Base 
 

a. Sieve analysis per source. 
b. Proctor per source. 
c. Compaction testing once per 1,000 SF of placement.  

 
3. Asphalt Pavement 

 
a. Temperature 
b. Extraction per day. 
c. Thickness and density once per 1,000 SF of placement. 

 
4. Concrete 

 
a. Temperature, per 50 CYD. 
b. Slump, per 50 CYD. 
c. Air entrainment, per 50 CYD. 
d. Comprehensive strength, per 50 CYD.  Four (4) cylinders each with 

laboratory testing. 
 

C. Acceptable testing companies for selection by the CONTRACTOR are: 
 

1. CTI (Brighton, Michigan; Telephone: (248) 486-5100) 
2. SME (Plymouth, Michigan; Telephone:  (734) 454-9900) 
3. PSI (Plymouth, Michigan; Telephone: (734) 453-7900) 
4. TEC (Ann Arbor, Michigan; Telephone:  (734) 623-0400) 

 
1.4 COORDINATION AND COOPERATION WITH OTHERS 
 

A. The Contractor is reminded as to the requirements of article 104.07 of the 2012 edition of 
the MDOT Standard Specifications, “Cooperation by the Contractor.”  The Contractor 
shall directly coordinate his/her work with individual City Departments/Divisions/Units. 

 
B. The following Utility Owners may have overhead and/or underground facilities located 

within the Right-of-Way: 
 

1. The City of Ann Arbor 
2. DTE - MichCon (Michigan Consolidated Gas Company) 
3. DTE - Edison (Detroit Edison Company) 
4. SBC - (AT&T) 
5. Comcast 
6. MCI Communications 
7. Sprint Communications 
8. The University of Michigan 

 
1.5 PROTECTION OF EXISTING UTILITIES 
 

A. Damages to utilities by the Contractor's operations shall be repaired by the utility owner 
at the Contractor's expense.  Delays to the work due to utility repairs are the sole 
responsibility of the Contractor.  The Contractor shall keep construction debris out of 
utilities at all times. The Contractor shall be back charged an amount of $50.00 per day 
for each manhole/inlet/utility pipe that contains construction debris caused as a result of 
the Contractor's (including subcontractors and suppliers) work.  The Contractor is solely 
responsible for any damages to the utilities or abutting properties due to construction 
debris.   
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B. Certain sanitary and storm sewers within the influence of construction may have been 

cleaned and videotaped prior to construction. The City may also choose to videotape 
utility line(s) during or after the work of this Contract to inspect them for damages and/or 
construction debris. If such inspection shows damage and/or debris, then all costs of 
such inspection, cleaning, repairs, etc, shall be the Contractor's sole responsibility. If 
such inspection is negative, the City will be responsible for the costs of such inspection.   

 
C. Costs for this work will not be paid for separately, but shall be included in the bid price of 

the Contract Item “General Conditions.” 
 

1.6 CONSTRUCTION STAKING 
 

A. The CONTRACTOR will be required to contact the ENGINEER for staking 48 hours in 
advance of necessary staking.  The ENGINEER will provide construction staking, in 
accordance with the GENERAL CONDITIONS for the complete project only one time.  
Any and all stakes that are destroyed or tampered with after staking are to be replaced at 
the CONTRACTORS expense.   

 
1.7 AUDIOVISUAL TAPE COVERAGE 

 
A. The CONTRACTOR shall furnish to the OWNER, an audio-video DVD recording for all 

areas proposed for improvement. 
 
B. The audio-video recording shall be DVD and of such quality to accurately describe the 

existing conditions. The DVD shall be produced one (1) week prior to the placement of 
materials or equipment in the construction area.  The DVD shall be of commercial quality 
and of size commonly used. 

 
C. Both sides of the entire area must be recorded with the rate of speed less than 48 ft per 

minute.  Camera functions such as panning rate; zoom-in/zoom-out shall be controlled to 
provide optimum object clarity. 

 
D. The DVD must be recorded while the visibility is clear and at no time will it be allowed 

during periods of ground cover. 
 
E. The DVD shall be continuous running and shall include date, time, and location at 

appropriate intervals.  The location shall be easily referenced to the Contract Drawings. 
 
F. The audiovisual tape shall be paid on a lump sum basis and shall include all labor, 

equipment, and materials required to perform the filming and to provide the finished 
videotape the Engineer. The unit price includes filming the entire project limits, for each 
and every street, as described above. 

 
1.8 GENERAL CONDITIONS, INSURANCE, BONDS, & MOBILIZATION  
 

A. This pay item shall include all work described and required by the Plans and 
Specifications for which no item of work is listed in the Bid Form, including but not limited 
to: 

 
1. Scheduling and organization of all work, subcontractors, suppliers, testing, 

inspection, surveying, and staking. 
 
2. Coordination of, and cooperation with, other contractors, agencies, departments, 

and utilities. 
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3. Protection and maintenance of Utilities. 
 
4. Maintaining drainage. 
 
5. Maintaining driveways drive openings, sidewalks, bike paths, mail or other 

deliveries, and solid waste/recycle pick-ups. This includes the placement and 
maintenance of gravel in driveway openings as directed by the Engineer. 

 
6. Storing all materials and equipment off lawn areas. 
 
7. Temporary relocation and final replacement/re-setting of mailboxes. 
 
8. Site clean-up. 
 
9. Coordination efforts to furnish various HMA mixtures as directed by the Engineer. 
 
10. Coordination efforts to furnish and operate various-size vehicles/equipment as 

directed by the Engineer. 
 
11. Furnishing and operating vacuum-type street cleaning equipment a minimum of 

once per week or more frequently as directed by the Engineer. 
 
12. Furnishing and operating vacuum-type utility structure cleaning equipment. 
 
13. Furnishing and operating both vibratory plate and pneumatic-type (“pogo-stick”) 

compactors. 
 
14. Furnishing and operating a backhoe during all work activities. 
 
15. Furnishing and operating a jackhammer and air compressor during all work 

activities. 
 
16. Noise and dust control. 
 
17. Mobilization(s) and demobilization(s). 
 
18. Furnishing submittals and certifications for materials and supplies. 
 
19. Disposing of excavated materials and debris - The Contractor shall dispose of, at 

the Contractor’s expense, all excavated material. Costs for this work will not be 
paid for separately. 

 
20. Independent material testing. 
 
21. All miscellaneous and incidental items such as overhead, bonds, insurance, and 

permits. 
 
B. This item of work will be paid for on a pro rata basis at the time of each progress 

payment. Measurement will be based on the ratio between work completed during the 
payment period and the total contract amount.  When all of the work of this Contract has 
been completed, the measurement of this item shall be 1.0 Lump Sum, minus any 
deductions incurred for inadequate performance as described herein. This amount will 
not be increased for any reason, including extensions of time, extras, and/or additional 
work. 
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1.9 SOIL EROSION CONTROL 

 
A. The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation 

control measures, including but not limited to, silt fence, tree protection fence, inlet filters 
at all drainage structures, all in accordance with all applicable City (and other 
governmental agencies) codes and standards, as directed by the Engineer, as detailed in 
the Standard Specifications, and as shown on the Plans. 

 
B. Soil erosion control shall be paid on a lump sum basis and shall include all labor, 

equipment, and materials required to perform the work as described above and as 
required on the plans.  This item of work will be paid for on a pro rata basis at the time of 
each progress payment. Measurement will be based on the ratio between work 
completed during the payment period and the total contract amount.  When all of the 
work of this Contract has been completed, the measurement of this item shall be 1.0 
Lump Sum, minus any deductions incurred for inadequate performance as described 
herein. 

 
1.10 CLEAN-UP & RESTORATION 
 

A. This item of work shall conform to Division IX, Section II, Item No. 891, Clean-Up & 
Restoration of the Public Services Area Standard Specifications, except as specified 
herein. 

 
B. This work shall include the removal of all surplus materials from the site including; but not 

limited to; tools, dirt, rubbish, construction debris, and excess excavated material. This 
work shall also include the restoration of all existing lawn areas, road surfaces, culverts, 
drives, and sidewalks disturbed by the work. This work includes placing topsoil, fertilizer, 
seeding, and furnishing and installing mulch blankets on all disturbed areas as approved 
by the Engineer. Mulch blankets are required on all seeded areas. 

 
C. It is the responsibility of the Contractor to establish a dense lawn of permanent grasses, 

free from mounds and depressions prior to final acceptance and payment of this project. 
Any portion of a seeded area that fails to show a uniform germination shall be reseeded. 
Such reseeding shall be at the Contractor's expense and shall continue until a dense 
lawn is established. The Contractor is responsible for restoring all areas disturbed by his 
construction. 

 
D. The Contractor shall maintain all lawn areas until they have been accepted by the 

Engineer. Lawn maintenance shall begin immediately after the grass seed is in place and 
continue until final acceptance with the following requirements:  Lawns shall be protected 
and maintained by watering, mowing, and reseeding as necessary, until the period of 
time when the final acceptance and payment is made by the Engineer for the project, to 
establish a uniform, weed-free, stand of the specified grasses. Maintenance includes 
furnishing and installing additional topsoil, and reseeding all as may be required to 
correct all settlement and erosion until the date of final acceptance. 

E. Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the 
Contractor's expense. Scattered bare spots in seeded areas will not be allowed over 
three (3) percent of the area nor greater than 6"x 6" in size.  When the above 
requirements have been fulfilled, the Engineer will accept the lawn. 

 
F. Measurement and payment for this item of work shall conform to Division IX, Section 2, 

Item No. 891, Clean-Up & Restoration of the Public Services Area Standard 
Specifications except as modified herein.   
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G. The completed work for “Clean-up and Restoration” will be paid for on a lump sum (LS) 
basis.  80% of said lump sum shall be paid upon completion and approval of the site by 
the Engineer. By May 31st of the year following the completion of the project, the 
Engineer will inspect the seeded turf to ensure that the end product is well established; 
weed free, and in a growing and vibrant condition. If the Engineer determines that the 
restored areas meet the project requirements, the remaining 20% of the lump sum will be 
paid. If the Engineer determines that the restored areas do not meet the project 
requirements, the Contractor will continue with any and all measures necessary to meet 
the project requirements. All costs associated with the remedial measures shall be borne 
entirely by the Contractor. 

 
 
PART 2 - PRODUCTS 
 
2.1 CLEAN-UP & RESTORATION 
 

A. The materials shall meet the requirements specified in the MDOT 2012 Standard 
Specifications as designated, as specified herein, and as approved by the Engineer: 

 
1. Seed shall be THM seed mixture as described in Table 8 16-1. 
 
2. Fertilizers shall be a Class A. The percentages by weight shall be 12- 12- 12, or 

as approved by the Engineer. 
 
3. Water used shall be obtained from fresh water sources and shall be free from 

injurious chemicals and other toxic substances. 
 
4. Mulch blankets shall be High Velocity Straw Mulch Blankets as specified in 

MDOT section 917. 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 

END OF SECTION 
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SECTION 01550 
 

TRAFFIC CONTROL 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. Traffic shall be maintained in accordance with the City of Ann Arbor Public Services 
Department Standard Specifications except as specified in Sections 103.05, 810, 812, 
919, and 920 of the Michigan Department of Transportation (MDOT), 2012 Standard 
Specifications for Construction, the 2005 Michigan Manual of Uniform Traffic Control 
Devices (MMUTCD) and as amended herein.   

 
B. The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all 

traffic control devices and barricade lights within the project and around the perimeter of 
the project for the safety and protection of local traffic.  This includes, but is not limited to, 
advance, regulatory, and warning signs; barricades and channeling devices at 
intersecting streets on which traffic is to be maintained; barricades at the ends of the 
project and at right-of-way lines of intersecting streets, and moving traffic control devices 
for construction operations. 

 
1.2 SUBMITTALS 
 

A. The CONTRACTOR shall provide the ENGINEER with a Maintenance of Traffic Plan for 
approval thirty (30) days prior to the closure of any lanes or streets. 

 
B. The CONTRACTOR shall submit all necessary Maintenance of Traffic Plans to the City of 

Ann Arbor.  The CONTRACTOR shall be responsible for producing all required plans. 
 
1.3 MEASUREMENT AND PAYMENT PROCEDURES 
 

A. This item of work will be paid for on a pro rata basis at the time of each progress 
payment. Measurement will be based on the ratio between work completed during the 
payment period and the total contract amount. When all of the work of this Contract has 
been completed, the measurement of this item shall be 1.0 Lump Sum, minus any 
deductions incurred for inadequate performance as described herein. This amount will 
not be increased for any reason, including extensions of time, extras, and/or additional 
work. 

B. The completed work as measured for this item of work will be paid for at the Contract Unit 
Price for the “Traffic Control” Pay Item. 

 
C. The unit price for this item of work shall include all labor, material, and equipment costs to 

perform all the work specified in the City Standard Specifications and as modified by this 
Detailed Specification. 

 
 
PART 2 - PRODUCTS 
 
2.1 TEMPORARY TRAFFIC CONTROL MATERIALS 
 

A. The materials and equipment shall meet the requirements specified in the corresponding 
sections of the MDOT 2012 Standard Specifications for Construction and the 2005 
Michigan Manual of Uniform Traffic Control Devices (MMUTCD). 
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B. Lighted plastic drum barricades meeting current MDOT and MMUTCD specifications 
shall be used on this project as Type II Barricades. 

 
PART 3 - EXECUTION 
 
3.1 TRAFFIC CONTROL 
 

A. Plans are provided that detail half-width closure of a 70 foot section of Eighth Street. 
Trenches in the road are to be barricaded with temporary concrete barriers or portable 
water filled barrier per NCHRP 350, TL-2 or as approved by the Engineer. 

 
B. The CONTRACTOR shall provide all required Type II and Type III barricades, flashers, 

flashing arrows, flaggers, and all signing required to properly and safely maintain traffic 
flow through the construction area in accordance with the Michigan Manual of Uniform 
Traffic Control Devices.  The CONTRACTOR shall provide as many signs and barricades 
as required by the ENGINEER to protect and maintain traffic through this area at all 
times.  The CONTRACTOR shall add any additional devices required by the ENGINEER 
to provide a smooth flow of traffic. 

 
C. Driveways shall not be blocked for extended periods of time unless arrangements can be 

made with the affected property owner(s). When it becomes necessary to temporarily 
block driveways, the Contractor shall notify the affected property owners in advance to 
coordinate the work and allow sufficient time for vehicles to vacate from properties. It may 
be necessary to allow for vehicles to temporarily park in the roadway at locations that do 
not interfere with the Contractor’s work. During these periods the owners of the 
respective vehicles must be available to, with proper notice, move their vehicles if it 
becomes necessary to accommodate the work. 

 
D. The CONTRACTOR shall provide all dust control and other means to reduce dust during 

construction.  The CONTRACTOR shall grade and maintain the area of the road being 
used as traveling surface for the through, as well as the local traffic.  Grading of the road 
and application of dust control measures shall be made on a weekly basis at minimum, or 
as often as required by the ENGINEER. 

 
E. Mailboxes and newspaper boxes that are in the way of the construction shall be removed 

and reset immediately in a temporary location approved by the Engineer. Mail and paper 
delivery shall not be interrupted during the construction.  Upon completion of the 
construction, all mailboxes and newspaper boxes, including their supports, shall be 
repositioned in their permanent locations as approved by the Engineer.  

 
F. The work of maintaining and relocating existing warning, regulatory and/or guide signs; 

and of removing, salvaging and reinstalling existing signs and supports is included in the 
bid price for the contract pay item “Traffic Control." 

 
G. In the event of the CONTRACTOR's failure to comply with these provisions, the OWNER 

may with or without notice, cause the same to be done; and will deduct the cost of such 
work from any money due or to become due the CONTRACTOR under this contract, but 
the performance of such work by the OWNER or at his insistence, shall serve in no way 
to release the CONTRACTOR from his general or particular liability for the safety of the 
Public or the work. 

 
3.2 STREET SWEEPING 
 

A. All open streets upon which construction activities have occurred shall be broom cleaned 
at the end of each workday. These construction activities include, but are not limited to, 
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deliveries, hauling, and equipment transport. Large pieces of debris shall be removed 
immediately. 

 
 

END OF SECTION 
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SECTION 02240 
 

DEWATERING 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. If necessary, the CONTRACTOR shall supply all labor, materials, tools and equipment 
required to lower and control the groundwater levels and hydrostatic pressures to permit 
all excavation and construction specified under this contract to be performed in the dry.  
The control of all ice, snow and surface water shall be considered as part of the work 
under this Section. 

 
B. The work under this Section shall include all costs of mobilization, supply, installation, 

operation, maintenance, supervision, and final dismantling and removal from the site of 
any and all dewatering equipment.  The work under this Section shall be incidental to 
piping and manhole construction costs.   

 
C. The CONTRACTOR or his dewatering subcontractor shall be currently and appropriately 

licensed by the State of Michigan to undertake the work covered under this Section and 
shall submit such information to the ENGINEER. 

 
1.2 SUBMITTALS 
 

A. The CONTRACTOR shall submit complete plans and description of the overall 
dewatering sys-tem he proposed to use for the work under this Section for review by the 
ENGINEER, showing the details of the dewatering system prior to initiation of any 
excavation within 3 feet of the prevailing groundwater levels. 

 
B. Review by the ENGINEER of the dewatering system proposed by the CONTRACTOR 

will be only with respect to the basic principles of the methods the CONTRACTOR 
intends to employ.  Review by the ENGINEER of the dewatering system will be based on 
the demonstrated performance of the system to satisfy the requirements for dewatering 
as specified herein. 

 
1.3 SITE CONDITIONS 
 

A. The CONTRACTOR shall take all the steps that he considers necessary to familiarize 
himself with the site conditions, the ground conditions and the groundwater conditions.  
Copies of the logs of the borings and a soils report are among the data available and a 
part of these Contract Documents.  The data described above is furnished for information 
only, and it shall be expressly understood that the OWNER and/or the ENGINEER will 
not be held responsible for any interpretation or conclusions drawn therefrom by the 
CONTRACTOR. 

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
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PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. It is the intent of this Section that an adequate dewatering system shall be installed to 
lower and control the groundwater in order to permit excavation, grading, construction of 
the structures and the placement of the fill materials, all to be performed under dry 
conditions.  The dewatering system shall be adequate to pre-drain the water-bearing 
strata above and below the bottom of the structure foundations, the drains, the sewers 
and all other excavations.  In addition, the system to be used shall reduce the hydrostatic 
head in the water-bearing strata below the structure foundations, the drains, sewers, and 
all other excavations to the extent that the water level and piezometric water levels in the 
construction area are substantially a minimum of 3 feet below the prevailing excavation 
surface at all times.  Appropriate screens and filters shall be used to prevent loss of soil 
through the dewatering equipment. 

 
B. Prior to any excavation below the groundwater level, the dewatering system shall be 

placed into operation to lower the water levels as required and shall be operated 
continuously 24 hrs. per day, 7 days per week until all drains, sewers and structures have 
been satisfactorily constructed including placement of fill materials and no longer 
requiring dewatering.  An adequate weight of fill material or of structure shall be in place 
to prevent buoyancy or flotation prior to discontinuing operation of the dewatering system. 

 
C. The CONTRACTOR shall obtain written approval from the ENGINEER before 

discontinuing the operation of the dewatering system. 
 
D. The CONTRACTOR shall be solely responsible for the arrangement, location and depths 

of the dewatering system necessary to accomplish the work described under this Section.  
The dewatering shall be accomplished in a manner that will reduce the hydrostatic head 
below any excavation to the extent that the water level and piezometric water levels in 
the construction area are substantially a minimum of 3 feet below the prevailing 
excavation surface, will prevent the loss of fines, seepage, boils, quick conditions or 
softening of the foundation strata, will maintain stability of the sides and bottom of the 
excavation and will result in all construction operations being performed in the dry. 

 
E. The control of all surface and subsurface water, ice and snow is considered as part of the 

dewatering requirements.  The control shall be adequate such that the stability of 
excavated and constructed slopes are not adversely affected by water, that erosion is 
controlled, and that flooding of excavations or damage to the existing and/or new 
structures or portions thereof does not occur.  Surface water or roof runoff shall not be 
directed toward the excavations. 

 
F. The CONTRACTOR shall dispose of all water removed from the excavations in such a 

manner as will not endanger public health, property, any portion of the work under 
construction or completed either by him or any other CONTRACTOR, shall not recharge 
the water bearing strata and shall be performed in such a manner as will cause no 
inconvenience whatsoever to the OWNER, ENGINEER, or to others engaged on work 
about the site.  Water shall be conveyed in conduits or open water channels to avoid 
erosion in foundation areas.  However, open channels adjacent to existing footings shall 
not be permitted. 

 
  



 

EIGHTH STREET SANITARY SEWER MANHOLE REPLACMENT 
Dewatering 02240-3 Stantec Project No. 2075128404 
April 8, 2014 

G. The CONTRACTOR shall provide complete standby equipment, installed and available, 
for immediate operation as may be required, to adequately maintain dewatering on a 
continuous basis in the event that all or any part of the dewatering system may become 
inadequate or fail. 

 
H. If the dewatering requirements are not satisfied due to inadequacy or failure of the 

dewatering system, loosening of the foundation strata or instability of the slopes or 
damage to the foundations or structures may occur.  The supply of all labor, materials 
and plant, and the performance of all work necessary to carry out any necessary 
additional work for the reinstatement of the structures or the foundations soils resulting 
from such inadequacy or failure shall be undertaken by the CONTRACTOR subject to the 
approval of the ENGINEER and at no additional expense to the OWNER. 

 
3.2 OBSERVATION WELLS 
 

A. If site conditions necessitate, the CONTRACTOR shall supply, install, take 
measurements and maintain the observation wells (piezometers) at various locations 
near existing structures to insure complete drawdown. 

 
B. The observation wells shall be of a suitable design proposed by the CONTRACTOR and 

as reviewed by the ENGINEER. 
 
C. The CONTRACTOR shall be responsible for installing and maintaining all observation 

wells and observing and recording the elevation of the groundwater and piezometric 
water levels in all the observation wells daily.  A record of the information obtained shall 
be given to the ENGINEER each day.  The CONTRACTOR shall also permit the 
ENGINEER to make his own observations.  Any observation well that becomes inactive, 
damaged or destroyed shall be replaced within 24 hrs by the CONTRACTOR at no 
additional expense to the OWNER.  If an observation well becomes inactive, damaged, 
or destroyed, and if in the opinion of the ENGINEER the observations from that 
observation well are critical, further excavation shall be suspended at the discretion of the 
ENGINEER and at no additional expense to the OWNER.  Excavation shall not 
recommence until that observation well is repaired or replaced to the satisfaction of the 
ENGINEER and reliable observations can be obtained from that well or its replacement 
well. 

 
D. The CONTRACTOR shall demonstrate by adding or removing water from all observation 

well risers that the observation wells are functioning properly. 
 
E. All observation wells shall be satisfactorily installed and proven to be functioning properly 

prior to commencement of dewatering in any section of the site. 
 
3.3 CONTROL OF GROUNDWATER LEVELS 
 

A. The observation wells and test pits or holes shall be used as a primary basis of 
determining compliance with the requirements of this Section. 

 
3.4 REMOVAL OF SYSTEM(S) 

 
A. After all requirements of this Section are met, the CONTRACTOR shall remove all 

materials and equipment used during this operation.  All holes, wells, and pits shall be 
filled immediately with suitable material. 

 
 

END OF SECTION 



 

EIGHTH STREET SANITARY SEWER MANHOLE REPLACEMENT 
Pavement and Walks 02700-1 Stantec Project No. 2075128404 
December 20, 2013 

SECTION 02700 
 

PAVEMENT AND WALKS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. All HMA pavement, concrete pavement, curb & gutter, and sidewalks shall be installed in 
accordance with the City of Ann Arbor Public Services Department Standard 
Specifications except as amended herein.   

 
 
1.2 MEASUREMENT AND PAYMENT PROCEDURES 
 

A. All HMA paving items shall be by the ton, in place. Unused portions of material loads 
shall be returned to the plant and re-weighed, and the corrected weight slip shall be 
provided to the Engineer. All weight slips must include the type of mixture (codes are not 
acceptable), as well as vehicle number, gross weight, tare weight and net weight.  The 
unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the City Standard Specifications and as modified by this 
Detailed Specification.  
 

B. All costs for furnishing and operating vacuum-type street cleaning equipment, backhoes, 
jackhammers, and air compressors shall be included in the bid prices for these items of 
work or in the item of work “General Conditions.” 

 
C. Measurement of these HMA paving items shall be by the ton, in place. Unused portions 

of material loads shall be returned to the plant and re-weighed, and the corrected weight 
slip shall be provided to the Engineer. All weight slips must include the type of mixture 
(codes are not acceptable), as well as vehicle number, gross weight, tare weight and net 
weight. 

 
 
PART 2 - PRODUCTS 
 
2.1 SUBBASE 
 

A. Subbase shall meet the requirements of MDOT Section 902, Class II material. 
 
2.2 AGGREGATE BASE COURSE 
 

A. Aggregate shall meet the requirements of MDOT Section 902, 21AA limestone 
aggregate. 

 
2.3 HMA BASE AND LEVELING 
 

A. HMA leveling course shall meet the requirements of MDOT Section 501, for HMA mixture 
13A, PG 58-28 with maximum application rate of 220 lb/syd.  

 
2.4 HMA SURFACE 
 

A. HMA surface course shall meet the requirements of MDOT Section 501 for HMA mixture 
13A, PG 58-28 with maximum application rate of 220 lbs/syd.  
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2.6 PRIME AND BOND COATS 
 

A. Prime and bond coats shall meet the requirements of MDOT Section 904. 
 
2.9 CONCRETE CURB AND GUTTER 
 

A. Concrete curb and gutter shall meet the requirements of MDOT Section 802.  Concrete 
shall be Grade P1 unless otherwise indicated on the plans for Grade HE.   

 
 
PART 3 - EXECUTION 
 
3.1 HMA PAVEMENT REMOVAL 

 
A. This work shall consist of removing HMA surface/base as described in the City of Ann 

Arbor Standard Specifications, except as modified herein, and as directed by the 
Engineer. 

 
B. In areas where HMA pavement removal is to be performed adjacent to existing HMA 

pavement that is to remain, the pavement shall be saw cut prior to removal. Backhoe 
teeth, jackhammers equipped with spike points, milling machines, and backhoe mounted 
wheel cutters shall not be used.  Damage to adjacent pavement, pavement base, 
subbase, curb, gutter, sidewalk, utility structures, or other site features, due to removal 
operations shall be repaired by the Contractor, at the Contractor's expense, as directed 
by the Engineer. 

 
C. The Contractor shall remove pavement and pavement base to a minimum depth of 12-

inches below existing grade.  Removal of all material located within the 12-inch minimum 
thickness is included in this item of work. Any additional aggregate or clay base removed 
without written approval of the Engineer shall be replaced by the Contractor at the 
Contractor's expense with 21AA Aggregate compacted-in-place, or with HMA asphalt, as 
directed by the Engineer. 

 
D. The areas to be removed shall be marked and measured prior to the removal of any 

material.  Measurement shall take place with both the Engineer and the Contractor (or 
their agents) present. Both parties shall come to an agreement regarding removal 
quantities prior to the actual removal of HMA pavement. 

 
3.2 HMA PAVEMENT  

 
A. All concrete work shall be completed prior to placing HMA mixtures.  
 
B. The Contractor shall have a 10-foot long straight-edge, backhoe, air-compressor and 

jackhammer available during all paving operations. 
 
C. MDOT SS-1h bond coat shall be applied at a uniform rate of 0.05 gallons/square yard, on 

all exposed, existing HMA and  concrete surfaces which will come in contact with the new 
HMA material. The Contractor shall take extra care to avoid  covering surfaces which are 
not to be paved. After September 15, SS-1h bond coat shall not be diluted by more than 
25%.  

  
D. The Contractor shall place HMA wedges using the leveling and wearing mixtures 

specified herein, as directed by the Engineer, prior to placing the wearing course. Such 
wedging shall be measured and paid for at the respective unit price of the appropriate 
HMA Pavement item 
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E. Construction of butt joints, where directed by the Engineer, shall be measured and paid 

for as "Remove HMA Pavement."  
 
F. The Contractor shall schedule the paving operation to avoid longitudinal cold joints.  
 
G. HMA wearing and leveling courses shall be placed in lifts of 2-inches or less; base 

courses shall be placed in lifts of 3-inches or less. 
 
H. All specified HMA thickness dimensions are compacted-in-place.  
 
I. The Contractor shall construct the pavement courses to provide the final cross-slopes 

(crowns) specified by the Engineer. 
 
J. The Contractor shall construct feather joints, and shall feather the leveling and wearing 

courses at structures, in drive approaches, and at intersection joints, as directed by the 
Engineer. Feather joints shall vary the thickness of the asphalt from 0.0-inches to the 
required full paving thickness (approximately 1½-inches) over a 5-foot to 15-foot 
distance, or as directed by the Engineer. The Contractor shall rake all large aggregates 
out of the HMA mixture in feather joints, prior to compaction.  

  
K. The Contractor shall provide a minimum of two rakers during the placement of all wearing 

and leveling courses. Further, the Contractor shall provide, when directed by the 
Engineer, a second "Break-Down" roller in order to achieve the specified asphalt 
densities. 

 
L. The Contractor shall provide a minimum of 24-hours notice to the Engineer prior to 

paving, and shall obtain a "Permit To Pave" from the Engineer in advance of scheduling 
paving.  

 
M. The Contractor and Engineer shall carefully observe the paving operation for signs of 

faulty mixtures. Points of weakness in the surface shall be removed or corrected by the 
Contractor, at his/her expense, prior to paving subsequent lifts of HMA material. Such 
corrective action may include the removal and replacement of thin or contaminated 
sections of pavement, including sections that are weak or unstable. Once the Contractor 
or his representative is notified by the Engineer that the material being placed is out of 
allowable tolerances, or there is a problem with the paving operation, the Contractor shall 
stop the paving operation at once, and shall not be permitted to continue placing HMA 
material until again authorized by the Engineer.  

 
N. During the placement of leveling and wearing courses, the speed of the paving 

machine(s) shall not exceed 50-feet per minute.  
 
O. The Contractor shall furnish and operate enough materials and equipment so as to keep 

the paving machine(s) moving continuously at all times. Failure to do so shall be cause 
for the suspension of the paving operation until the Contractor can demonstrate to the 
satisfaction of the Engineer, that sufficient resources have been dedicated to perform the 
work in accordance with the specifications.  

 
P. The Contractor shall use an asphalt paver or spreader box to place HMA mixtures. The 

Contractor shall not use a grader, front-end loader or any similar device to place HMA 
mixtures. For small areas, where approved by the Engineer, the Contractor may place 
the material by hand directly into patch areas. The Contractor shall not place HMA 
materials on adjacent pavement surfaces.  
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Q. Each layer of HMA mixture shall be compacted to between 92 to 96 percent (or as 
determined acceptable by the engineer) of the theoretical maximum density, as listed on 
the approved Job Mix Formula. 

 
R. Corrective action shall be enforced as described at Division 5 of the 2012 MDOT 

Standard Specifications and will be based on the City's testing reports.  
 

3.3 CONCRETE CURB AND GUTTER  
 
A. This work shall consist of constructing concrete curb and gutter in accordance with 

Sections 601, 602, and 802 of the 2012 edition of the MDOT except as specified herein, 
as shown on the Plans, as shown in this Detailed Specification, and as directed by the 
Engineer. 

 
3.4 PRIME COAT 

 
A. Prime coat shall be applied on a prepared aggregate base at a rate of 0.25 gallons per 

square yard. 
 

3.5 BOND COAT 
 
A. Bond coat shall be applied to an asphalt base course at a rate of 0.10 gallons per square 

yard. 
 
 

END OF SECTION 
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                                            Geotechnical & Geoenvironmental                                                              
Engineering Services                                                 
1595 Eisenhower Place                                          
Ann Arbor, Michigan 48108        
734.390.9330                                                                                                                        
FAX 734.390.9331                                                                                                        

 

 
March 26, 2014 
 
Ms. Tanya Sullivan, PE 
Stantec 
3754 Ranchero Drive 
Ann Arbor, Michigan 48108 
 
Re: Letter of Geotechnical Investigation 
 8th Street Sanitary Sewer Manhole Replacement 
 Ann Arbor, Michigan  
 G2 Project No. 143024 
 
Dear Ms. Sullivan: 
 
We have completed the geotechnical investigation for the proposed 8th Street Sanitary Sewer Manhole 
Replacement in Ann Arbor, Michigan.  The purpose of the geotechnical exploration is to evaluate the 
general subsurface conditions within area of the proposed replacement manhole, determine the 
subsurface soil and groundwater conditions, and provide recommendations for manhole construction.  
We anticipate the manhole replacement will be bear at a depth of 11.7 feet and consist of a 4-foot 
diameter pre-cast concrete structure. 
 
FIELD OPERATIONS 
 
We performed one soil boring, B-1, within the footprint of the proposed manhole replacement extending 
to a depth of 15 feet.  A G2 representative marked the soil boring location in the field prior to drilling 
operations.  The ground surface elevation was not available at the time of this investigation.  The 
approximate soil boring location is shown on the Soil Boring Location Plan, Plate No. 1.    
 
The soil boring was drilled using truck mounted rotary drilling rig.  Continuous flight, 2-1/4-inch inside 
diameter, hollow-stem augers were used to advance the borehole.  Within the soil boring, soil samples 
were obtained at intervals of 2-1/2 feet within the upper 10 feet and at intervals of 5 feet below that 
depth.  These samples were obtained by the Standard Penetration Test method ASTM D 1586, which 
involves driving a 2-inch diameter split-spoon sampler into the soil with a 140-pound weight falling 30 
inches.  The sampler is generally driven three successive 6-inch increments with the number of blows for 
each increment recorded.  The number of blows required to advance the sampler the last 12 inches is 
termed the Standard Penetration Resistance (N).  The blow counts for each 6-inch increment and the 
resulting N-value are presented on the individual soil boring log.   
 
The soil samples were placed in sealed containers in the field and brought to the laboratory for testing 
and classification.  During drilling operations, the drilling crew maintained logs of the encountered 
subsurface conditions, including changes in stratigraphy and observed groundwater levels to be used in 
conjunction with our analysis of the subsurface conditions.  The final boring log is based on the field log 
and laboratory soil classification and test results.  After completion of drilling operations, the borehole 
was backfilled with excavated soil and capped with cold patch. 
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LABORATORY TESTING 
 
Representative soil samples were subjected to laboratory testing to determine soil parameters pertinent to 
utility design and construction.  An experienced geotechnical engineer classified the samples in general 
conformance with the Unified Soil Classification System.   
 
Laboratory testing included moisture contents and unconfined compressive strength determinations.  The 
unconfined compressive strengths were determined by using a spring loaded hand penetrometer.  The 
hand penetrometer estimates the unconfined compressive strength to a maximum of 4-1/2 tons per square 
foot (tsf) by measuring the resistance of the soil sample to the penetration of a calibrated spring-loaded 
cylinder.      
 
The results of the moisture content and unconfined compressive strength laboratory tests are indicated on 
the boring log at the depths the samples were obtained.  We will hold the soil samples for 60 days from 
the date of this report.  If you would like the samples, please let us know. 
 
SOIL CONDITIONS  
 
Approximately 4 inches of bituminous concrete underlain by 6 inches of aggregate base are present at the 
ground surface of the soil boring.  Silty clay fill with trace sand and gravel underlies the pavement section 
and extends to an approximate depth of 9 feet.  Native silty sand with trace gravel is present below the 
silty clay fill soil and extends to an approximate depth of 12 feet.  Silty clay is underlies native silty sand 
and extends to the explored depth of 15 feet. 
 
The silty clay fill is soft to medium in consistency with moisture contents ranging from 20 to 21 percent, 
and an unconfined compressive strength of 1,000 pounds per square (psf).  It should be noted that the 
high blow counts within the upper 2-1/2 feet was due to frost in the ground and are not indicative of the 
true strength of the upper silty clay fill.  The native silty sand is medium compact in relative density with 
a Standard Penetration Test (SPT) N-value of 14 blows per foot (bpf).  The underlying native clay is stiff 
in consistency with a moisture content of 22 percent. 
 
The stratification depths shown on the soil boring log represent the soil conditions at the boring location.  
Variations of the soil conditions may occur away from the soil boring location.  We have prepared the 
boring log on the basis of laboratory classification and testing as well as the field log of the soils 
encountered.  The Soil Boring Location Plan, Plate No. 1, and Soil Boring Log, Figure No. 1 are attached 
with this letter report.  General Notes Terminology defining the nomenclature used on the soil boring logs 
and elsewhere in this report are presented on Figure No. 2. 
 
GROUNDWATER CONDITIONS 
 
Groundwater observations were performed during and upon completion of the drilling operations. 
Groundwater was observed within the boring during drilling operations at a depth of 6 feet below existing 
grade.  Upon completion of drilling operations, groundwater was observed at the approximate interface of 
fill soils and native granular soils at a depth of 9 feet below existing grade.   
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Fluctuations in perched and long term groundwater levels should be anticipated due to seasonal variations 
and following periods of prolonged precipitation.  It should also be noted that groundwater observations 
made during drilling operations in predominantly cohesive soils are not necessarily indicative of the static 
groundwater level.  This is due to the low permeability of such soils and the tendency of drilling 
operations to seal off the natural paths of groundwater flow. 
 
RECOMMENDATIONS 
 
As noted previously, groundwater was observed during drilling operations at a depth of 6 feet and upon 
completion at 9 feet.  To allow for manhole construction in dry conditions, temporary construction 
dewatering will be required.  Given the shallow thickness of the water bearing granular soils, well-point 
dewatering is not practical.  Therefore, groundwater or surface run off should be controlled with normal 
pumping from properly constructed sumps.  Alternatively, sheeting may be designed to extend through 
the granular strata and into the underlying cohesive soils to cut off groundwater seepage.  If this is chosen, 
sheeting must be designed to resist the side groundwater pressures. 
 
For open-cut excavations, we recommend a maximum slope of 1-1/2 horizontal unit to 1 vertical unit (1-
1/2H:1V) for temporary excavations that extend below a depth of 5 feet within the clay fill soils and 
dewatered medium compact granular soils.  Where seepage from excavation cuts is observed, the slopes 
will need to be flattened sufficiently to achieve stability, but in no case left steeper than 2:1 at and below 
the seepage level.  The tops of the slopes should be barricaded to prevent vehicles and storage loads 
within 7 feet of the tops of the slopes.  The soils exposed in slope faces should be inspected by our 
personnel so that modifications of the slopes may be made if variations in the soil or water conditions 
occur. 
 
If sloped excavations are not possible due to access constraints, we recommend utilizing a trench box or 
driven sheet-pile shoring with internal bracing on adjustable horizontal struts.  For design of cantilevered 
or single row internally braced shoring, we recommend the use of a triangular distribution above the 
excavation line.  The pressure distribution recommended above the groundwater table is in general the 
equivalent fluid pressure of 45 pounds per square foot per foot.  For excavations that extend below the 
groundwater table, we recommend that the equivalent fluid pressure be increased to 85 pounds per square 
foot. 
 
All excavations should be safely sheeted, shored, sloped, or braced in accordance with MI-OSHA 
requirements.  If material is stored or equipment is operated near an excavation, stronger shoring must be 
used to resist the extra pressure due to the superimposed loads.  Care should always be exercised when 
excavating near existing roadways or utilities to avoid undermining.  In no case should excavations 
extend below the level of adjacent existing structures unless underpinning is planned. 
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We appreciate the opportunity to be of service to you and look forward to discussing the soil conditions 
presented herein.  In the meantime, if you have any questions regarding this report or any other matter 
pertaining to the project, please call us. 
 
Sincerely, 
 
G2 Consulting Group, LLC 
 
    
 
 
Michael G. Dagher, E.I.T.       Jason B. Stoops, P.E. 
Staff Engineer        Project Manager 
        
MGD/JBS/ljv 
 
Enclosures:  Soil Boring Location Plan, Plate No. 1 
        Soil Boring Logs, Figure No. 1 
        General Notes Terminology, Figure No. 2 
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  GENERAL NOTES TERMINOLOGY 
 
 
 
Unless otherwise noted, all terms herein refer to the Standard Definitions presented in ASTM 653. 

 
PARTICLE SIZE 

Boulders   - greater than 12 inches 
Cobbles   - 3 inches to 12 inches 
Gravel - Coarse  - 3/4 inches to 3 inches 
 - Fine  - No. 4 to 3/4 inches 
Sand - Coarse  - No. 10 to No. 4 
 - Medium  - No. 40 to No. 10 
 - Fine  - No. 200 to No. 40 
Silt   - 0.005mm to 0.074mm 
Clay   - Less than 0.005mm 

CLASSIFICATION 
The major soil constituent is the principal noun, i.e. clay, silt, 
sand, gravel.  The second major soil constituent and other 
minor constituents are reported as follows: 
 
Second Major Constituent 

(percent by weight) 
Minor Constituent 
(percent by weight) 

Trace - 1 to 12% Trace - 1 to 12% 
Adjective - 12 to 35% Little - 12 to 23% 

And - over 35% Some - 23 to 33% 
 

COHESIVE SOILS 
If clay content is sufficient so that clay dominates soil properties, clay becomes the principal noun with the other 
major soil constituent as modifier, i.e. sandy clay.  Other minor soil constituents may be included in accordance 
with the classification breakdown for cohesionless soils, i.e. silty clay, trace sand, little gravel. 
 

 
Consistency 

Unconfined Compressive 
Strength (psf) 

 
Approximate Range of (N) 

Very Soft Below 500 0 - 2 
Soft 500 - 1,000 3 - 4 

Medium 1,000 - 2,000 5 - 8 
Stiff 2,000 - 4,000 9 - 15 

Very Stiff 4,000 - 8,000 16 - 30 
Hard 8,000 - 16,000 31 - 50 

Very Hard Over 16,000 Over 50 
 
Consistency of cohesive soils is based upon an evaluation of the observed resistance to deformation under load and 
not upon the Standard Penetration Resistance (N). 
 

COHESIONLESS SOILS 
Density Classification Relative Density % Approximate Range of (N) 

Very Loose 0 - 15 0 - 4 
Loose 16 - 35 5 - 10 

Medium Compact 36 - 65 11 - 30 
Compact 66 - 85 31 - 50 

Very Compact 86 - 100 Over 50 
 
Relative Density of cohesionless soils is based upon the evaluation of the Standard Penetration Resistance (N), 
modified as required for depth effects, sampling effects, etc. 
 

SAMPLE DESIGNATIONS 
AS - Auger Sample – Cuttings directly from auger flight 
BS - Bottle or Bag Samples  
S   - Split Spoon Sample - ASTM D 1586 
LS -  Liner Sample with liner insert 3 inches in length 
ST - Shelby Tube sample - 3 inch diameter unless otherwise noted 
PS - Piston Sample - 3 inch diameter unless otherwise noted 
RC - Rock Core - NX core unless otherwise noted 
 
STANDARD PENETRATION TEST (ASTM D 1586) - A 2.0 inch outside-diameter, 1-3/8 inch inside-diameter split barrel 
sampler is driven into undisturbed soil by means of a 140-pound weight falling freely through a vertical distance of 30 inches. 
The sampler is normally driven three successive 6-inch increments.  The total number of blows required for the final 12 inches of 
penetration is the Standard Penetration Resistance (N). 

 
 
 
 
 
 

Figure No. 2 




