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January 27, 2015 
ADDENDUM NO. 1 

TO 
BID DOCUMENTS 

FOR 
ISLAND PARK PEDESTRIAN BRIDGE ABUTMENT REPAIRS 

FOR THE 
CITY OF ANN ARBOR, MICHIGAN 

 
The following changes, additions, and/or deletions shall be made to the Bid Documents for the 
Island Park Pedestrian Bridge Abutment Repairs Project for the City of Ann Arbor, Michigan, 
Bid No. ITB – 4349 on which bids are to be received, on or before, 2:00 P.M. Tuesday, February 
3, 2015. 
 
The information contained herein shall take precedence over the original documents and all 
previous addenda, and is appended thereto.   
 
All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1, including 
all attachments, by so indicating on page ITB-1 of the Invitation to Bid Form.  Bids 
submitted without acknowledgement of receipt of this addendum will be considered 
informal. 
 
Changes in the Bid Documents which are outlined below are referenced to a page or drawing in 
which they appear conspicuously.  The Bidder is to take note in its review of the documents and 
include these changes as they affect work or details in other areas not specifically referenced 
here.  Changes to the original text are bolded, underlined and italicized. 
 
 

CONTRACT DOCUMENTS 
 
Replace the Table of Contents pages TC-1 and TC-2 with the attached. 
 
Add the attached Supplemental Instructions to Bidders to the Contract Documents.   
 
 

QUESTIONS 
 

Q:  Can the MDEQ Permit for this project be made available? 
A:  The MDEQ permit is attached.   
 
Q:  Can the attendee list from the pre-bid conference be made available? 
A:  The pre-bid attendee list is attached. 
 

 
END OF ADDENDUM 
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 TABLE OF CONTENTS 
 
 
Section                     Pages 
 
Table of Contents ............................................................................................ TC-1 to 2 
 
Advertisement .................................................................................................AD-1 to 2 
 
Notice of Pre-Bid Conference …………. ............................................................... NP-1 
 
Instructions to Bidders ...................................................................................... IB-1 to 5 
 
Supplemental Instructions to Bidders………...……………………………………SIB-1 
 
Contract Compliance Forms .......................................................................... AFF-1 to 3 
 
Living Wage Forms  ...................................................................................... AFF-4 to 5 
 
Vendor Conflict of Interest Disclosure Form ......................................................... AFF-6 
 
Invitation to Bid ............................................................................................... ITB-1 to 3 
 
Bid Forms ........................................................................................................ BF-1 to 8 
 
Contract ............................................................................................................. C-1 to 4 
 
Bond Forms ....................................................................................................... B-1 to 2 
 
General Conditions ....................................................................................... GC-1 to 20 
 
Supplemental General Conditions ....................................................................... SGC-1 
 
Standard Specifications .......................................................................................... SS-1 
 
Detailed Specifications ...................................................................................................   
 
 Section 01000 General Requirements ……. ..........................................01000-1 
 Section 01010 Summary of Work …………………………… ..................01010-1 
 Section 01210 Allowances ….. ..............................................................01210-1 
 Section 01290 Payment Procedures ……….. ........................................01290-1 
 Section 01310 Construction Management and Coordination … ............01310-1 
 Section 01330 Submittal Procedures …. ...............................................01330-1 
 Section 01420 References … ................................................................01420-1 
 Section 01500 Temporary Facilities and Controls ……. ........................01500-1 
 Section 01550 Traffic Control …. ...........................................................01550-1 
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TC-2 

 Section 01600 Product Requirements … ...............................................01600-1 
 Section 01730 Selective Demolition … ..................................................01730-1 
 Section 01740 Cleaning and Waste Management … ............................01740-1 
 Section 01770 Closeout Procedures … .................................................01770-1 
 Section 02240 Dewatering ….. ..............................................................02240-1 
 Section 02300 Earthwork … ..................................................................02300-1 
 Section 02920 Lawn and Grasses… ......................................................02920-1 
 Section 03300 Cast-In-Place Concrete … .............................................03300-1 
 Section 05010 Metal Materials … ..........................................................05010-1 
      Section 06100 Rough Carpentry…. .......................................................06100-1 
 
 
Plan Set ….. ...................................................................................................................  
 
General 
 G-001 ….. ....................................................................................... Cover Sheet 
 G-002 …. ....................................................... General Notes and Abbreviations 
Civil 
 C-001 …. .................................................................... Access and Staging Plan 
 C-101 … ........................................ Site Preparation and Sedimentation Control 
 C-102 ………………… .............................................................. Site Restoration 
Structural 
 S-301 … ...............................................North Abutment Demolition and Repairs 
 S-302 … .............................................. South Abutment Demolition and Repairs 
 
Reference Drawings 
 R-501 … ............................................................................ Reference Drawings I 

(Pedestrian Bridge Plan and Section Views, 
North Abutment, South Abutment) 

 R-502 … ....................................................................... …Reference Drawings II 
(Pedestrian Bridge Cross Section and Handrail Post 

Detail, Boardwalk Elevation, Framing, and 
Handrail Plan and Section Views) 

 R-503 … ......................................................................... Reference Drawings III 
(North and South Abutment Walkway Details, 

Abutments Support Ledge Detail) 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

 
Bidders shall submit with their Bid, responses to the following.  Responses shall be 
prepared to numerically match the itemized list as follows: 
 

1. Bidder shall submit a formal/written safety program. 
 

2. Bidder shall describe the job site safety program for this project and specific safety 
policies in which employees must be in compliance. 
 

3. Bidder shall provide the organizations most current OSHA 300 logs or reasons why 
this organization is exempt from OSHA 300 reporting. 
 

4. Bidder shall provide the organization’s most recent OSHA recordable incident rate, 
DART rate, and lost workday rate. 
 

5. If applicable, bidder shall provide the organization’s excavation and trench safety 
program.  Within this program, please identify the organization’s Qualified Person for 
excavation and trench safety that will be on-site daily. 
 

6. Bidder shall identify the project safety team, their qualifications, duties and city(s) of 
residence. 
 

7. Bidder shall identify any major accidents or incidents that resulted in major injury or 
deaths that have occurred on a project site controlled by the firm, or any 
subcontractor(s) (at any contractual level), that had any major injury or death on a 
project site?  If so, describe how the organization has revised the program. 

 
 






















