
2016 Construction  Rev 1 

 
 
 

CITY OF ANN ARBOR 
INVITATION TO BID 

 

 
 

 Fuller Park Structures Exterior Finish Repair and Restoration 
 
 

ITB No. 4480 
  
 Due Date: Monday, March 20, 2017 at 2:00 p.m. (local time) 
 

 
Community Services Area 

Parks and Recreation Services 
Administering Service Area/Unit 

 
 

 
 

 
 
 
 Issued By:  
 

City of Ann Arbor  
Procurement Unit  

301 E. Huron Street 
Ann Arbor, MI  48104 

  



2016 Construction Rev 1 
TC-1 

TABLE OF CONTENTS 

  
TABLE OF CONTENTS……………………….……………………………………………. TC-1 
NOTICE OF PRE-BID CONFERENCE………………….…………………………………. NP-1 
INSTRUCTIONS TO BIDDERS……………….……….……………………………….. IB-1 to 5 
INVITATION TO BID…………………………….…………………………………… ITB-1 to 3 
BID FORMS…………………..…………………………………………………………. BF-1 to 5 
CONTRACT……………….…………………………….……..…………………………. C-1 to 4 
BOND FORMS…………………......………………………………………...…………... B-1 to 2 
GENERAL CONDITIONS……….……………………………………………….…... GC-1 to 16 
STANDARD SPECIFICATIONS………………….……………………………...…...…… SS-1 
DETAILED SPECIFICATION…………………….……………………………   DS-1 to  DS-60 
PLAN SET………………………………………………………………………………A1.1-A1.4 
  
 
APPENDIX………………………………………………………………………………. APDX-1 

 

 

ATTACHMENTS 

 
City of Ann Arbor Prevailing Wage Declaration Form 
City of Ann Arbor Living Wage Forms  
City of Ann Arbor Vendor Conflict of Interest Disclosure Form 
City of Ann Arbor Non-Discrimination Ordinance Notice and Declaration Form 
 



2016 Construction Rev 1 
 

NP-1 

NOTICE OF PRE-BID CONFERENCE 

 
A pre-bid conference for this project will be held on Wednesday, March 8 at 10:00 a.m. at Fuller 
Park pool,1519 Fuller Rd, Ann Arbor, MI 48105. 
 
 
Attendance at this conference is highly recommended.  Administrative and technical questions 
regarding this project will be answered at this time.  The pre-bid conference is for information only.  
Any answers furnished will not be official until verified in writing by the Financial Service Area, 
Procurement Unit.  Answers that change or substantially clarify the bid will be affirmed in an 
addendum. 
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INSTRUCTIONS TO BIDDERS 

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 

 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

 

Questions or Clarification on ITB Specifications 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

 
All questions shall be due on or before Monday, March 13 by 9 a.m. and should be addressed 
as follows:  
 

Specification/Scope of Work questions emailed to mborys@mitchellandmouat.com 
                                                              and akuras@a2gov.org 
 Bid Process and Compliance questions emailed to cspencer@a2gov.org 
  

Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Amy Kuras at akuras@a2gov.org 
after discovery as possible. Further, the contractor and/or service provide shall not be allowed 
to take advantage of errors, omissions or discrepancies in the specifications. 

 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 

mailto:mborys@mitchellandmouat.com
mailto:akuras@a2gov.org
mailto:cspencer@a2gov.org
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has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof.   

 
The City will not be bound by oral responses to inquiries or written responses other than written 
addenda.   

 

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Monday, March 20, 2017 by 2:00 p.m. EST.  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and two (2) Bid copies in a sealed envelope clearly 
marked: ITB No. 4480, Fuller Park Structures Exterior Repair and Renovations   

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48107 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 

 City of Ann Arbor Prevailing Wage Declaration of Compliance 

 City of Ann Arbor Living Wage Ordinance Declaration of Compliance 

 Vendor Conflict of Interest Disclosure Form 

 City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 
 

Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
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for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
 
The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid.  

 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of sixty (60) days  

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-2, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 
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Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-3 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City.   

 

Wage Requirements 
Section 4, beginning at page GC-2, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide documentary proof of compliance when requested. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: www.wdol.gov 
 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 
 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   
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Disclosures  
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   

 

Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final.   
 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred or related to the preparation, submission and selection process for the bid. 
 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City.
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 2017. 

 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 

 
(The Bidder shall fill out the appropriate form and strike out the other three.) 

 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 

NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 

•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  

whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 

 

 

 

 

 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 2017 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: ____________________________________________________________________ 
 
Address:  _____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________ 
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 BID FORM 

Section 1 – Schedule of Prices 

 

 
Company:   
 
Project:  Fuller Park Structures Exterior Finish Repair and Restoration, ITB 4480 
 
 

Base Bid 

 
For the entire work outlined in these documents for Fuller Park Structures Exterior Finish 

Repair and Restoration complete as specified, using equipment and materials only of the type 
and manufacturers where specifically named. 
 
________________________________________________________ ($   ) 

Use words                   Use numbers 

 
 

Informative Prices 
 
Provide a unit cost per square foot (SF) to Remove and Replace an area of Acrylic Veneer.  This cost will 
apply to increasing/decreasing areas of refinishing as required by site conditions. 

 
UNIT COST  $ per SF 
 
 

Alternates 

ALTERNATE #1 - Provide the Add cost to paint with any of the “high-build elastomeric exterior, acrylic 
coatings” as specified and noted in the Product lines for the Section 09900 – Painting, Section 
2.03.B.2.b. 

 

ADD COST_________________________________________________ ($   ) 
 

ALTERNATE #2 - Provide the Deduct cost to eliminate applying any sealants and the complete Painting 
and required preparation for painting as required/included in the Complete Base Bid. 

 

 

DEDUCT COST___________________________________________ ($   ) 
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BID FORM 

 Section 2 - Material and Equipment Alternates 

 
The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum. 
 
Item Number Description Add/Deduct Amount 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder _______________________ Date _________ 
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BID FORM 

Section 3 - Time Alternate 

 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of Completion, 
page C-2, it is requested to stipulate below its proposed time for performance of the work.  
Consideration will be given to time in evaluating bids. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the Contract. 
 
 
Signature of Authorized Representative of Bidder ______________________ Date _________ 
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BID FORM 

 Section 4 - Major Subcontractors 

 
 
For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of Contract with the Contractor), but shall not include any individual who furnishes merely 
the individual’s own personal labor or services. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision to Section 4 of the General Conditions covering subcontractor’s employees who perform 
work on this contract. 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 

Subcontractor (Name and 
Address) 

                                                     
Work 

                           
Amount 

   

   

   

   

   

   

 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the Contract. 
 
 
Signature of Authorized Representative of Bidder_________________________ Date _______ 
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BID FORM 
 

Section 5 – References 

 
Include a minimum of 3 references from similar project completed within the past 5 years.   
 
[Refer also to Instructions to Bidders for additional requirements, if any] 
 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
2)         
 Project Name Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
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SAMPLE STANDARD CONTRACT 

If a contract is awarded, the selected contractor will be required to adhere to a set of general contract provisions 

which will become a part of any formal agreement. These provisions are general principles which apply to all 

contractors of service to the City of Ann Arbor such as the following:  

 

CONTRACT 
 

THIS AGREEMENT is made on the       day of         , 2017, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 
(“City”) and          (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and Bid 
Number] in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, which are incorporated 
as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 

Administering Service Area/Unit means Community Services Area, Parks and Recreation Services 

 
Project means Fuller Park Structures Exterior Surfaces Repair and Renovation, ITB 4480 

 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within Thirty (30) consecutive 

calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $250.00 for each calendar day of delay in the completion of all the work.  
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If any liquidated damages are unpaid by the Contractor, the City shall be entitled 
to deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the lump 
sum price as given in the Bid Form in the amount of: 

 
        Dollars ($  ) 

  
 

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court 
of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising 
under this Contract.  The parties stipulate that the venue referenced in this Contract is for 
convenience and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
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ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify 
the City for losses or damages caused by or resulting from the City’s sole negligence.  The 
provisions of this Article shall survive the expiration or earlier termination of this contract for any 
reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 

 

 

FOR CONTRACTOR 

 

FOR THE CITY OF ANN ARBOR      

 
By      
 

Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
    

 
By___________________________ 
    Jacqueline Beaudry, City Clerk 
 
 
 
 
 
 
[signatures continue on next page] 
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Approved as to substance 
 
By___________________________ 
    Howard Lazarus,  City Administrator 
 

 
 

 
By___________________________ 
 Derek Delecourt, Community  
      Services Area Administrator 

 
 

 
 
Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                

_______________, 201_, for:          
           and 
this bond is given for that Contract in compliance with Act No. 213 of the Michigan Public 
Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the 

Surety may promptly remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 

under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 

Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 201_. 
 
               _______________________________ 

(Name of Surety Company)         (Name of Principal) 

By       
      (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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LABOR AND MATERIAL BOND 
 

(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 201_, 

for       

   ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 

amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 201_ 

 

               _______________________________  

(Name of Surety Company)         (Name of Principal) 

By       
     (Signature) 

        By       

(Signature) 

Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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 GENERAL CONDITIONS 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 
  

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 

 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
  If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Agreement a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as 
adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the 
applicability of Chapter 23 in every location in which regular or contract employees providing 
services under this Agreement are working; to maintain records of compliance; if requested by 
the City, to provide documentation to verify compliance; to take no action that would reduce the 
compensation, wages, fringe benefits, or leave available to any employee or person contracted 
for employment in order to pay the living wage required by Section 1:815; and otherwise to comply 
with the requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 

 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 

 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
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 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 

 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 

 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
 

 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
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inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 

 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
  

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 

 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
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      (3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
 

 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 
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its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
 

 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
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With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 

 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 

 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 

 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
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The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
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work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 

 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 

 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 

 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
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final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 

 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 

 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 

 Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death 
or property damage which may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor or by any subcontractor or anyone 
employed by them directly or indirectly.  In the case of all contracts involving on-site work, 
the Contractor shall provide to the City, before the commencement of any work under this 
contract, certificates of insurance and other documentation satisfactory to the City 
demonstrating it has obtained the policies and endorsements required.on behalf of itself, 
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and when requested, any subcontractor(s). The certificates of insurance endorsements 
and/or copies of policy language shall document that the Contractor satisfies the following 
minimum requirements.    

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Job General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 07 97 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 

approval shall not be unreasonably withheld.  .Documentation must provide and 
demonstrate an unconditional 30 day written notice of cancellation in favor of the City of 
Ann Arbor. Further, the documentation must explicitly state the following:  (a) the policy 
number; name of insurance company; name and address of the agent or authorized 
representative; name and address of insured; project name; policy expiration date; and 
specific coverage amounts; (b) any deductibles or self-insured retentions which shall be 
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approved by the City, in its sole discretion; (c) that the policy conforms to the requirements 
specified Contractor shall furnish the City with satisfactory certificates of insurance and 
endorsements prior to commencement of any work.  Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies and endorsements to the Administering Service Area/Unit at 
least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be admitted and authorized to do business in 

the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. 
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size 
Category of “V”. Insurance policies and certificates issued by non-admitted insurance 
companies are not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 
 

 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 

 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
 

 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
 

 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
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Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 

 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 

 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 

 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 

 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
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unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 

 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 

 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 

 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
 

 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 

 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43 
 

 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below.
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Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:  
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STANDARD SPECIFICATIONS 

 

All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx 
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PROJECT PARTICIPANTS 
 
Project: Fuller Park – Exterior Finishes Renovation 
 1519 Fuller Road 
 Ann Arbor, Michigan  
  
Owner/Management: Ann Arbor Parks & Rec and 
 Community Action Network 
 Ann Arbor, Michigan  
 aKuras@a2Gov.org  
 734-794-6230 
  
Architect:  
 
  
 
  
 mBorys@MitchellandMouat.com 

MaMA Job Number: Job 1623 
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SECTION 00105 – Supplement A – Request for Information Form  
 
 
PART 1 - GENERAL 
  
1.01 INTERPRETATION OF DOCUMENTS: 

A. Attached is the Request for Information form to be used by Bidding Contractors and Bidding 
Subcontractors during the bidding period of the project. 

B. Requests for Information will be answered by Addendum only, but some clarifications may be 
made to Bidding Contractors by phone, at the discretion of the Architect. Refer to Section 
00100 Instructions to Bidders for further information. 

C. All sections of the Request for Information form must be filled out, in their entirety. 
D. Bidding Contractors may use their own in-house Request for Information forms, provided the 

in-house form includes the same or more information as the enclosed form. 
 
 
 
 

END OF SECTION 00105 
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ATTENTION: 
  

Request for Information          
 
Name:  

Company Name:  

Phone:  

Fax:  

Date:  

 
RFI #   ISSUE: 
 
 
 
 
 
 
 
 
 
 
 
RESPONSE:           
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY:   DATE:       
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SECTION 00910 - UNIT PRICES 
 
PART 1 – SCOPE OF WORK: 
 
A. The Owner/Architect is requesting Unit Pricing for the following items listed below under Part 3 - 

UNIT PRICE SCHEDULE.  
B. Each request shall have an associated Unit Price, which shall be attached to the Bid Form. 
 
 
PART 2 – GENERAL: 
 
A. Unit Pricing may be used for the following situations: 

1. Unit pricing is requested for Project Work that may/may not occur, or be modified as to scope or 
quantity after the contract has been awarded. 

2. Unit Pricing shall include all additional costs of labor, materials, overhead, profit, fees and such 
other costs necessary for the work described.   

3. Unit Prices may be used for items already indicated on the Drawings and in the Specifications, 
and as installation costs for items whose quantity is yet to be determined.  Unit Prices may also 
be used to repair Work, the scope of which may vary. 

4. Unit Prices may be used for items that are found to be unacceptable during field surveys and 
inspections after the Contract has been awarded and prior to performing the actual work. 

 
 
PART 3 – UNIT PRICE SCHEDULE: 
 
A. All Unit Price items listed below shall be quoted.  This Schedule is included in the City’s Invitation 

to Bid in the Bid Form documentation under “Unit Price Bid” as additional information to the 
Lump Sum Bid requested. 

 
1. Provide a unit cost per square foot (SF) to Remove and Replace an area of Acrylic Veneer.  

This cost will apply to increasing/decreasing areas of refinishing as required by site 
conditions during Construction. 
 
 
UNIT COST  $   per SF 
 
 
 
 

 
End of Unit Price Schedule 

 
 

END OF SECTION 00910 
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SECTION 00920 - ALTERNATES 
 
PART 1 - GENERAL 
 
A. An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain items that may 

be added to or deducted from Base Bid amount if the Owner decides to accept the corresponding 
change in either the amount of construction to be completed, or in the products, materials, equipment, 
systems or installation methods described in Contract Documents. 

B. All Alternates listed below shall be quoted.  This Schedule is included in the City’s Invitation 
to Bid in the Bid Form documentation under “Section 1 - Schedule of Prices” as additional 
information to the Lump Sum Bid requested. 

C. Coordination:  Coordinate related Work and modify or adjust adjacent Work as necessary to ensure 
that Work affected by each accepted Alternate is complete and fully integrated into the Project. 

D. Notification:  Immediately following Contract award, prepare and distribute to each party involved, 
notification of the status of each Alternate.  Indicate whether Alternates have been accepted, rejected 
or deferred for consideration at a later date.  Include a complete description of negotiated 
modifications to Alternates if applicable. 

E. Schedule:  An "Alternate Schedule" is included at the end of this Section.   
1. Include as part of each Alternate, miscellaneous devices, accessory objects and similar items 

incidental to or required for a complete installation whether or not mentioned as part of the 
alternate. 

2. Specification Sections may be referenced in the Schedule and may contain requirements for 
materials and methods necessary to achieve the Work described under each alternate. 

 
 
PART 2 - EXECUTION 
 
A. The Contract Work may include any or all Alternates, which are listed below.  All Alternates 

shall be appropriately included and noted separately with the Base Bid and submitted as part 
of the complete scope of Work as described below. 

B. Provide all of the requested Alternate pricing. 
1.  Alternate pricing shall be used to allow the Owner the option to add/delete work to the base 

construction pricing noted as Base Bid. 
2.  The Alternate pricing shall be included in the Contract at the sole discretion of the Owner after 

the review of the budget and before awarding the contract. 
3.  Included in the Alternate Bid shall be:  labor, materials, equipment, services, facilities and 

all items required to complete the Work and/or as further indicated on the drawings and in 
the specifications. 

C. Alternates Schedule follows on the next page.  All ALTERNATE items shall be quoted and 
included as noted above in Part 1 – General line B. 
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PART 3 - ALTERNATES SCHEDULE:  All Alternates listed below shall be quoted. 

ALTERNATE #1 - Provide and paint with any of the “high-build elastomeric exterior, acrylic 
coatings” as specified and noted in the Product lines for the Section 09900 – Painting, Section 
2.03.B.2.b. 

 
 

ADD COST $     

ALTERNATE #2 - Provide the Deduct cost to eliminate applying any sealants and the complete 
Painting and required preparation for painting as required/included in the Complete Base Bid. 

 
 

DEDUCT COST $      

 
 

End of Alternate Schedule 
 
 
 

END OF SECTION 00920 
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SECTION 01010 - SUMMARY OF THE WORK 
 
PART 1 - GENERAL 

1.01 DESCRIPTION OF THE PROJECT: 
A. Provide all material and labor to complete the construction of the Fuller Park – Exterior 

Finishes Renovation as described and intended by the complete body of work represented in 
these Contract Documents – including: 
1. New Textured Acrylic Finish System in areas of delamination. 
2. Misc. Construction Repairs as noted. 
3. Repainting of all four (4) Building’s exteriors. 

 
1.02 DESCRIPTION OF CONTRACT REQUIREMENTS 

A. Summary by Reference 
1. The work can be summarized by reference to the requirements of the various Contract 

Documents, which in turn make reference to the requirements of other applicable 
provisions which control or influence the work; and these references can be summarized 
but are not necessarily limited to the following: 
a. The Executed Owner-Contractor Agreement (typically not bound herewith). 
b. The General and Supplementary Conditions - which are bound herewith or included 

by reference in this project Manual. 
c. The Drawings - which are listed in the "Drawing Sheets" as of the date of these 

Contract Documents are attached. 
d. The Specification Sections - that are listed in the "Table of Contents" and bound 

herewith in this Project Manual. 
e. Any Addenda or Modifications to the Contract Documents, which may have been 

bound herewith (in this Project Manual) or distributed by transmittal subsequent to 
the binding hereof. 

f. Submittals (of every kind), copies of which are retained by the Contractor at the site. 
 
 

PART 2 - SPECIAL CONSIDERATIONS: 

2.01 GENERAL: 
A. All products incorporated into the building construction shall be asbestos free.  Construction 

managers and/or contractors shall submit a signed and notarized statement to the Owner to 
this effect for incorporation into the asbestos management plan. 

B. All painted/coated products incorporated into the building construction shall be lead free.   
 
2.02 OCCUPANCY BY CONTRACTOR AND OWNER 

A. The Contractor shall have full access to the Site for this Project until May 26th, 2017.  
No work shall be done during the Memorial Day Holiday weekend.  After May 30th, 
2017 the Contractor shall be allowed to continue working as required to complete the 
Work, but will take care to protect all Pool Patrons from interfacing with the work, and 
will install barriers as required to safeguard all occupants. 

B. The Contractor shall work with the Ann Arbor Parks & Rec. staff to phase the work to 
minimize interference with patrons after May 26th. 

 
2.03 WORK SEQUENCE and COORDINATION WITH OTHERS: 

A. Outline Schedule: 
1. This Project is anticipated to consist of a single phase. 
2. All Bidders are to maintain a Construction Schedule that will meet the start and end dates 

noted herein. 
 

 
 

END OF SECTION 01010 
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SECTION 01045 - CUTTING AND PATCHING 
 
PART 1 - GENERAL 
 
1.01. DESCRIPTION OF REQUIREMENTS 

A. "Cutting and Patching" is hereby defined to include, but is not necessarily limited to, the 
cutting and patching of nominally completed and/or previously existing work, in order to: 
 accommodate the coordination of new or revised work; 
 the installation of other work; 
 to uncover other work for access or inspection; 
 to obtain samples for testing or for similar purposes; 
 and is defined to exclude integral cutting and patching during the manufacturing, 

fabricating, erecting and installing process for individual units of work which may be 
defined in other areas of these specifications. 

1. Drilling the work to install fasteners and similar operation are excluded from the definition 
of cutting and patching, but may have similar requirements. 

2. Alteration work as specified for existing work in order to accomplish revisions or to 
accommodate new work is specified separately, and may require cutting and patching but 
is not specified primarily as cutting and patching work. 

3. Restoring or removing and replacing non-complying work is specified separately from 
cutting and patching, but may require cutting and patching operations as specified herein. 

B. Refer to other sections of these Specifications, including Divisions 15 and 16, for additional 
cutting and patching requirements and limitations applicable to individual parts of the Work. 

C. Notwithstanding additional directions, no other reference to ‘Cutting and Patching’ 
herein included shall exclude or modify the fact that the required Work shall be done 
by tradesmen skilled in dealing with the particular material/installation process 
requiring the Work. 

 
1.02. QUALITY ASSURANCE 
 A. The Contractor is responsible to maintain all systems/structures required for the continuation, 

reuse or future use of the system/structure, as inferred by the Documents.  Failure to 
coordinate these elements during ‘cutting and patching’ will not relieve the contractor from the 
responsibility and cost of repairing to acceptable use. 

B. Requirements for Structural Work: 
1. Do not cut and patch structural work in a manner resulting in a reduction of load carrying 

capacity or load/deflection ratio.   
2. Prior to cutting and patching the following categories of work, obtain 

Architect's/Engineer's approval to proceed. 
a. Major structural members including trusses, beams and columns. 
b. Miscellaneous structural members, including lintels, equipment supports and similar 

categories or work. 
c. Bearing walls. 

C. Operational and Safety Limitations: 
1. Do not cut and patch operational elements or safety related components in a manner 

other than intended (including energy performance), in decreased operational life, in 
increased maintenance, or in decreased safety. 

2. Prior to cutting and patching the following categories of work and similar categories 
where directed, obtain Architect's/Engineer's approval to proceed with cutting and 
patching as proposed in submittal by Contractor: 
a. Primary operational systems and equipment 
b. Control, communication, conveying, and electrical wiring systems 

D. Visual Requirements: 
1. Do not cut and patch work exposed on the building's exterior or in the building's occupied 

spaces in a manner that would, in the Architect's opinion, result in lessening the building's 
aesthetic qualities.  Do not cut and patch work in a manner that would result in 
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substantial visual evidence of cut and patch work.  Remove and replace work judged by 
the Architect to be cut and patched in a visually unsatisfactory manner. 

 
1.03. SUBMITTALS: 

A. Proposals for Cutting and Patching:  Where prior approval of cutting and patching is required, 
submit proposal well in advance of time work will be performed, and request approval to 
proceed.  Include the following information, as applicable, in the proposal: 
1. Describe the nature of the work and how it is to be performed, indicating why cutting and 

patching is called for.  Describe anticipated results of the work in terms of changes to 
existing work.  Where applicable, include cost proposal and suggested alternatives to 
proposed cutting and patching procedure. 

2. List products to be used and firms/tradesmen to perform the work. 
3. Provide dates when work is expected to be performed. 
5. Where cutting and patching of structural work involves major structural members 

including trusses, beams and columns; miscellaneous structural members, including 
lintels, equipment supports and similar categories or work; bearing walls or the addition of 
or removal of reinforcement; submit details and engineering calculations to show how the 
cutting and patching is integrated with original structure to satisfy requirements. 

6. Architect's approval of cutting and patching work proposal does not waive the Architect's 
right to require subsequent complete removal and replacement of work found to be cut 
and patched in an unsatisfactory manner. 

 
 
PART 2 - PRODUCTS 
 
2.01 MATERIALS: 

A. General:  Except as otherwise indicated, such directed by these Specifications or directed by 
the Project Architect, use materials for cutting and patching that are identical to existing 
materials.  If identical materials are not available, or cannot be used, use materials that match 
existing adjacent surfaces to the fullest extent possible with regard to visual effect.  Use 
materials for cutting and patching that will result in equal-or-better performance 
characteristics. 
1. Obtain approval of the Architect before using materials other than original or specified for 

patching and repairing. 
 
 
PART 3 - EXECUTION 
 
3.01 INSPECTION: 

A. Before cutting, examine surfaces to be cut and patched and conditions under which cutting 
and patching is to be performed.  Take corrective action before proceeding if unsafe or 
unsatisfactory conditions are encountered. 

B. Pre-Cutting and Patching Coordination Meeting:  Before the start of cutting work, meet at the 
work site with all parties involved in cutting and patching, including mechanical and electrical 
trades.  Review areas of potential interference and conflict between the various trades.  
Coordinate layout of the work and resolve potential conflicts before proceeding with the work. 

 
3.02 PREPARATION: 

A. Temporary Support: 
1. Provide adequate temporary support for work to be cut to prevent any form of structural 

failure.  Do not endanger other work.  It is the contractor’s responsibility to have a 
qualified Engineer review/approve all shoring required to maintain the existing 
construction. 

B. Protection: 
1. Provide adequate protection of other work and existing construction during cutting 

and patching to prevent damage. 
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2. Provide enclosures to limit exposure of adjacent areas to all debris – air-borne and 
solid.  Keep adjacent areas, not a part of the Work, protected from all associated 
debris. 

3. Provide protection of exterior work from adverse weather exposure. 
4. Avoid interference with use of adjoining areas or interruption of free passage to 

adjoining areas during normal work hours. 
 
3.02 PERFORMANCE: 

A. General:  Employ skilled trades people to perform cutting and patching.  Except as otherwise 
indicted or approved by Architect/Engineer, proceed with cutting and patching at earliest 
feasible time in each instance, and complete work without delay. 

B. Cutting: 
1. Cut work/existing construction by methods least likely to damage work/existing 

construction to be retained and work/existing construction adjoining.  Review proposed 
procedure with original installer where possible, and comply with their recommendations. 

2. In general, where physical cutting action is required, cut work with sawing and grinding 
tools, not with hammering and chopping tools.  Cut holes and slots to size required with 
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use.  
To avoid marring existing finished surfaces, cut or drill from the exposed or finished side 
into concealed surfaces.  Coordinate with other Sections of these Specifications for 
specialized cutting relative to particular material and installations.  

3. Cut through concrete and masonry using a cutting machine such as a carborundum saw 
or a diamond core drill, unless required to tooth in other Sections of the Documents. 

4. Comply with requirements of applicable sections of Division 2 where cutting and patching 
requires excavating and backfilling. 

5. Before cutting, by-pass utility services such as pipe or conduit where services are shown 
or required to be removed, relocated or abandoned.  Cut-off pipe or conduit in walls or 
partitions shall be removed.  Cap, valve or plug and seal the remaining portion of pipe or 
conduit to prevent entrance of moisture or other foreign matter after by-passing and 
cutting. 

C. Patching: 
1. Patch with seams that are durable and as invisible as possible.  Comply with specified 

tolerances for the Work. 
2. Where feasible, inspect and test patched areas to demonstrate integrity of installation. 
3. Restore exposed finishes of patched areas; extend, where necessary, finish restoration 

to retained adjoining work/existing construction in a manner that will eliminate evidence of 
patching and refinishing. 
a. Where patching occurs in a smooth painted surface, extend final paint coat 

over entire unbroken surface containing the patch, after the patched area has 
received primer and second coat to a natural termination point or corner. 

4. Patch, repair or re-hang existing ceilings, scheduled to remain, as necessary to provide 
an even plane surface of uniform appearance against area of patch. 

D. Cleaning: 
1. Thoroughly clean areas and spaces where cutting and patching is performed or used as 

access.  Remove paint, mortar, oils, putty, and similar items.  Thoroughly clean piping, 
conduit and similar features before painting or finishing is applied.  Restore damaged 
pipe covering to its original condition. 

 
 
 

END OF SECTION 01045 
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SECTION 01120 – PROJECT ALTERATION PROCEDURES 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION OF WORK: 

A. Making all material, installations, alterations, relocations and temporary installations come 
together with existing construction. 

B. Removing or altering existing construction as indicated or required to complete the Work 
intended on the Documents. 

C. Providing “seamless matching” of existing construction with new installations. 
D. Providing temporary controls or barriers to protect personnel and property during construction 
E. Coordinate with Section 01045 – Cutting and Patching for additional information and more 

specifics of patching materials and Work. 
 

1.02 SECTION INCLUDES: 
A. Products and installation for patching and extending Work. 
B. Transition and adjustments. 
C. Repair of damaged surfaces, finishes, and cleaning. 
D. Revision to existing Work as part of a Renovation. 
E. Temporary installations – dust partitions, fire separations, etc. – to be removed prior to 

occupancy. 
 
1.03 RELATED SECTIONS: 

A. Section 01010 – Summary of Work 
B. Section 01039 – Project Coordination 
C. Section 01045 – Cutting and Patching 
 

1.04 DEFINITIONS OF REQUIREMENTS: 
A. The following are definitions and examples of terms used herein and in the Construction 

Documents to describe construction procedures noted on the Documents. 
B. Removals: 

1. Removals shall be as indicated and as specified herein and in other sections of these 
Specifications and shall be performed in a neat and workmanlike manner to limits 
indicated or specified, or to minimum extent necessary or required for proper removal of 
existing material and installation of new work.  Existing surfaces remaining after 
demolition, to which new work is to be applied, shall be left in a condition suitable for 
application of new work. 

2. Removals shall be performed without damage to adjacent retained work; however, where 
such work is damaged, Contractor shall patch, repair or otherwise restore same to its 
original or better condition in terms of performance characteristics and visual effect.  In all 
cases the repair shall blend with the requirements of the new construction. 

3. All existing materials, fixtures, and equipment which have been removed or 
disconnected, but which are not indicated or specified for reuse in new work or called for 
to be turned over to Owner shall become property of Contractor and shall be removed 
from site by Contractor at his expense and legally disposed of.  On-site storage or sale of 
salvaged items not designated for Owner reuse will not be permitted. 

C. Demolition: 
1. Demolition shall be the partial or complete elimination of existing construction. 
2. Whereas the Documents may show the limits of demolition, the contractor shall be 

responsible to determine the exact extent to complete the intent of the Documents and 
complete all Work required. 

D. Salvage: 
1. To be removed from present location with the intent of re-installation of the 

material/assembly in the Project at another location. 
2. The Contractor shall take care in the removal and shall store/preserve the 

material/assembly in it present state until re-installation. 
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3. Any material that is scheduled to be salvaged and will not allow reuse shall be 
immediately brought to the attention of the Architect for direction. 

E. Salvage/Turn over to Owner: 
1. The Contractor shall take care in the removal and shall store/preserve the 

material/assembly in it present state until it is claimed by the Owner. 
2. Coordinate with Owner for location of storage or if material should be immediately turned 

over to the Owner. 
F. Debris: 

1. Debris is the remains of a demolition, relocation or temporary installation procedure. 
2. Debris shall be placed in approved containers to prevent the spread and accumulation of 

dust and dirt.  Debris shall be removed from the area of work as often as necessary, but 
not less than at least once at end of each work day.  All such debris shall be removed 
from site by Contractor and legally disposed of. 

3. Construction areas, interior and exterior, must be kept in a neat and orderly fashion.  
Trash, debris and all unusable items must be removed from the site daily.  Removal must 
be supervised. 

G. Protection: 
1. Contractor shall take all necessary precautions to adequately protect personnel, and 

public and private property in the areas of work.  Approved barriers and warning signs 
shall be provided to reroute personnel around areas of dangerous work. 

2. Temporary partitions (noted below) may be required of proper protection methods. 
3. Close openings in exterior surfaces to protect existing work from weather and extremes 

of temperature and humidity. 
H. Dust Control: 

1. Dust resulting from removals shall be controlled so as to prevent its spread to occupied 
portions of the building and to avoid creation of a nuisance in surrounding areas. 

2. Existing spaces occupied by Owner's personnel shall be isolated from removal 
operations by means of temporary dust-tight barriers.  Dust seals shall be installed on 
doors entering spaces of human occupancy.  Gaskets or other means may be used 
provided whatever method is used will not impede the use of these exits in any manner 
during an emergency. 

 
 
PART 2 -PRODUCTS 

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK: 
A. New Materials:  As typically specified in product sections; match existing Products and Work 

by patching and extending work in a uniform way. 
1. Particular Specifications Sections may be included only for reference for material 

patching requirements, and should be used as needed. 
B. Type and Quality of Existing Products:  Determine by inspecting and testing Products where 

necessary, referring to existing Work as a standard. 
 
 
PART 3 -EXECUTION: 
 
3.01 EXAMINATION: 

A. Coordinate with the existing construction and material to establish schedule and/or 
requirements of new installations. 

B. Verify that demolition/renovation is complete and areas are ready for installation of new Work 
if demolition is carried out by separate contractor. 

C. Beginning of alteration/restoration Work means acceptance of existing conditions. 
D. General: 

1. See Drawings for notes, schedules, details, plans, etc. and see other Sections of these 
specifications to establish full extent of removal work required. 
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2. It is the Contractor’s responsibility to coordinate the exact extent of modification with the 
intent of the Documents. 

 
3.02 PREPARATION: 

A. Cut, move, or remove items as necessary for access to alterations and renovation Work.  
Replace and restore at completion. 

B. Remove unsuitable material not marked for salvage, such as rotted wood, corroded metals, 
and deteriorated masonry and concrete.  Replace materials as specified or required for 
finished Work. 

C. Remove debris and abandoned items from area and from concealed spaces. 
D. Prepare surface and remove surface finishes to provide for proper installation of new Work 

and finishes. 
E. Close openings in exterior surfaces to protect existing work [and salvage items] from weather 

and extremes of temperature and humidity.  Insulate duct work and piping to prevent 
condensation in exposed areas. 

 
3.03 REMOVALS: 

A. General – removing Work or materials from present construction: 
1. See Drawings for notes, schedules, details, plans, etc. and see other Sections of these 

specifications to establish full extent of removal work required. 
B. Masonry Walls and Portions of Masonry Walls for New Openings: 

1. See Section 3.01.E – above – for requirements of masonry work. 
 
3.04 INSTALLATION: 

A. Coordinate work of alterations and renovations to expedite completion sequentially and to 
accommodate continued Owner occupancy. 

B. Remove, cut, and patch Work in a manner to minimize damage and to provide a means of 
restoring Products and finishes to original or specified condition in accordance with Section 
01045 – Cutting and Patching. 

C. Refinish visible existing surfaces to remain in renovated rooms and spaces, to specified 
condition for each material, with a neat transition to adjacent finishes in accordance with 
Section 01045 – Cutting and Patching. 

D. Project work areas: Complete including operational mechanical and electrical work and 
related services. 

E. In addition to specified replacement of equipment and fixtures, restore existing plumbing, 
heating, ventilation, air conditioning, electrical, and related systems to full operational 
condition. 

F. Re-cover and refinish Work that exposes mechanical and electrical work exposed 
accidentally during the work. 

G. Install Products as specified in individual sections. 
H. See Section 01045 – Cutting and Patching for additional requirements. 

 
3.05 TRANSITIONS: 

A. Where new Work abuts or aligns with existing, perform a smooth and even transition.  Patch 
Work to match existing adjacent Work in texture and appearance. 

B. When finished surfaces are cut so that a smooth transition with new Work is not possible, 
terminate existing surface along a straight line and at a natural line of division, and make 
recommendation to Architect/Engineer.  

 
3.06 ADJUSTMENTS TO EXISTING CONSTRUCTION: 

A. Where removal of partitions, bulkheads, walls and or other material results in adjacent 
spaces becoming one: rework floors, walls, and ceilings to a smooth plane without breaks, 
steps, or bulkheads. 

B. Where a change of plane of 1/4 inch or more occurs, submit recommendation for providing a 
smooth transition for Architect/Engineer review. 

C. Trim existing doors as necessary to clear new floor finish.  Refinish trim as required. 
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D. Fit work at penetrations of surfaces as specified in Section 01045. 
 
3.07 REPAIR OF DAMAGED SURFACES: 

A. Patch or replace portions of existing surfaces that are damaged, lifted, discolored, or showing 
other imperfections due to the installation or modifications of the Construction Manager. 

B. Repair substrate prior to patching finish. 
C. Where removals leave holes or otherwise damaged surfaces that will be exposed in the 

finished work, these holes and damaged surfaces shall be patched and repaired with 
materials and by methods which will result in equal or better work than the work being 
patched, both in performance characteristics and visual affect.  Where work is to be applied 
to existing surfaces, removals and patching shall produce surfaces that are suitable for the 
provision of the new work.  Patching shall be performed by workmen skilled in the trade 
involved and shall be performed in a neat and workmanlike manner.  Finished surfaces of 
patched area shall match the existing adjacent surfaces as closely as possible as to texture 
and finish. 
1. See Section 01045 – Cutting and Patching for additional requirements. 

 
3.08 FINISHES: 

A. Finish surfaces as specified in individual Product sections. 
B. Specification sections may be included for reference only providing information for finishing of 

existing materials or surfaces. 
C. Finish patches to produce uniform finish and texture over entire area.  When finish cannot be 

matched, refinish entire surface to nearest natural intersection, transition to different material 
or terminus.  

 
3.09 PATCHING 

A. Where removals leave holes or otherwise damaged surfaces that will be exposed in the 
finished work, these holes and damaged surfaces shall be patched and repaired with 
materials and by methods which will result in equal or better work than the work being 
patched, both in performance characteristics and visual affect.  Where work is to be applied 
to existing surfaces, removals and patching shall produce surfaces that are suitable for the 
provision of the new work.   

B. Patching shall be performed by workmen skilled in the trade involved and shall be performed 
in a neat and workmanlike manner. 

C. Finished surfaces of patched areas shall match the existing adjacent surfaces as closely as 
possible as to texture and finish. 

D. See Section 01045 – Cutting and Patching for additional requirements. 
 
3.10 MAINTAINING ACCESS TO SITE AND BUILDINGS: 

A. The premises may be occupied during part of the period of alteration and renovation 
work.  Contractor shall not restrict access to building or site by employees, students, 
delivery operations, etc. 

B. Access may be restricted as needed, but all barriers shall be coordinated with the Owner for 
required occupancies and shall not restrict the emergency egress pathways required for 
occupancy. 

 
 
 

END OF SECTION 01120 
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SECTION 01200 - PROJECT MEETINGS 
 
PART 1 – GENERAL 
 
1.01 SECTION INCLUDES: 

A. Preconstruction conference 
B. Site mobilization conference 
C. Progress meetings 

 
1.02 CONTRACTOR RESPONSIBILITIES: 

A. It is the responsibility of the Contractor to: 
1. Establish an appointment for all meetings during the Construction period. 
2. Coordinate with the required participants for their availability 
3. Provide a location or venue for each meeting. 
4. Provide an agenda and distribute same prior to meeting to all participants. 
5. Take notes and publish Meeting Notes to all present. 
 

1.03 PRE-CONSTRUCTION CONFERENCE: 
A. Owner/Architect will schedule a conference after Notice of Award and prior to start of 

construction activities. 
B. Attendance Required:  Owner, Architect, Contractor’s Superintendent, subcontractor’s 

superintendent, and, optionally - any other suppliers, manufacturers, and other concerned 
parties shall be represented by persons authorized to conclude matters relating to the Work. 

C. Typical Agenda: 
1. Submission of executed bonds and insurance certificates 
2. Distribution of Contract Documents 
3. Provide submission of list of subcontractors.  Review list of products, Schedule of Values, 

and progress schedule. 
4. Designation of personnel representing the parties in contract and the Architect 
5. Procedures and processing of field decisions, submittals, substitutions, applications, 

Applications for Payments, proposal requests, Change Orders and contract closeout 
procedures 

6. Scheduling and work sequence. 
7. Submission of submittal schedule 

D. The Contractor shall prepare resolutions to a number of Agenda items noted above for 
discussion during the Pre-Construction Meeting. 

 
1.04 SITE MOBILIZATION CONFERENCE: 

A. Owner will schedule a conference at the project site prior to contractor occupancy or include 
as part of the Pre-Construction Meeting. 

B. Attendance required:  Owner, Architect, Contractor, Contractor's superintendent 
C. Typical Agenda: 

1. Use of premises by Owner and Contractor 
2. Owner's requirements and continued occupancy. 
3. Construction facilities and controls provided by Contractor. 
4. Temporary utilities provided by owner. 
5. Security and housekeeping procedures 
6. Schedules 

D. The Contractor shall prepare resolutions to a number of Agenda items noted above for 
discussion during the Pre-Construction Meeting. 

 
1.05 PROGRESS MEETINGS: 

A. Contractor will schedule and administer meetings throughout progress of work at minimum of 
once-per-month intervals. 
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1. Contractor will make arrangements for meetings, prepare agenda with copies for 
participants, preside at meetings, record minutes and distribute copies within three (3) 
days to Architect, Owner, participants and those affected by decisions made. 

B. Attendance required:  Job superintendent, major subcontractors and suppliers, Owner and 
Architect as appropriate to agenda topics for each meeting. 

C. Typical Agenda:  Review minutes of the previous Progress Meeting.  Review significant items 
that could affect progress.  Include topics appropriate to the current status of the Project 
including, but not limited to: 
1. Review minutes of previous meetings. 
2. Review of work progress. 
3. Field observations, problems, and decisions 
4. Identification of problems that impede planned progress. 
5. Review of submittals schedule and status of submittals. 
7. Maintenance of progress schedule 
9. Planned progress during succeeding work period 
10. Coordination of projected progress 
11. Maintenance of quality and work standards 
12. Effect of proposed changes on progress schedule and coordination 
13. Review documentation for future payment requests. 
14. Other business relating to work 

D. Construction Schedule:  Review progress since last meeting.  Determine where each activity 
is in relation to the Construction Schedule, whether on time or ahead or behind schedule.  
Determine how construction behind schedule will be expedited; secure commitments from 
parties involved to do so.  Discuss whether revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 
1. Review the present and future needs of each entity present, including such items as: 

a. Time 
b. Sequences 
c. Deliveries 
d. Shop Drawing Logs 
e. Quality and work standards 
f. Change Orders. 

E. No later than three (3) days after each Progress Meeting, the Contractor will distribute copies 
of minutes of the Meeting to each party present and to parties who should have been 
present. 

 
1.06 SPECIAL INSTALLATION MEETINGS: 

A. Pre-installation meeting:  Conduct a meeting before each activity that requires special 
coordination with other construction.  The installer and representative of manufacturers and 
fabricators involved in the installation, and coordination or integration with other materials and 
installations that have preceded or will follow - shall attend.  Advise the Architect/Engineer of 
scheduled meeting dates four days in advance. 
1. Review progress of other activities and preparations for the activities under consideration 

at each conference, including time schedules, manufacturer's recommendations, weather 
limitations, substrate acceptability, compatibility problems and inspection and testing 
requirements. 

2. Record proceedings of each meeting, along with the approved schedule.  Promptly 
distribute the meeting record to everyone concerned, including the Owner and 
Architect/Engineer. 

3. Do not proceed if the meeting cannot be successfully concluded.  Resolve impediments 
and reconvene the meeting at the earliest feasible date. 

B. Inspection of Conditions:  The Installer of each component shall inspect the substrate and 
conditions under which Work is performed.  The Installer shall report all unsatisfactory 
conditions in writing to the Contractor.  Do not proceed with the Work until unsatisfactory 
conditions have been corrected. 
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C. Manufacturer's Instructions:  Comply with manufacturer's installation instructions and 
recommendations, to the extent that they are more stringent than requirements in the 
Contract Documents. 

D. Inspection of Material:  Inspect material immediately upon delivery and again prior to 
installation.  Reject damaged and defective items. 

E. Provide attachment and connection devices and methods necessary for securing each 
construction element.  Secure each construction element true to line and level, and within 
recognized industry tolerances.  Allow for expansion and building movement. 

F. Visual Effect:  Provide uniform joint widths in exposed Work.  Arrange joints to obtain the best 
visual effect.  Refer questionable choices to the Architect/Engineer for final decision. 

G. Recheck measurements and dimensions of the Work before starting installation. 
H. Install each component during weather conditions and project status that will ensure the best 

possible results in coordination with the entire Work.  Isolate incompatible work and materials 
as necessary to prevent deterioration. 

I. Coordinate temporary enclosures with inspections and tests, to minimize uncovering 
completed construction for that purpose. 

J. Mounting Heights:  Where mounting heights are not indicated, install components at industry 
recognized standard heights for the application indicated.  Refer questionable mounting 
height choices to Architect/Engineer for final decision. 

 
 
 
 
 

END OF SECTION 01200 
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SECTION 01300 - SUBMITTALS 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES: 

A. Construction progress schedules 
B. Product Submittal Procedures and Schedules 
C. Shop Drawings 
D. Dimensions 
E. Proposed Products list 
F. Samples 
G. Manufacturers' instructions 

 
1.02 RELATED SECTIONS: 

A. Section 01400 - Quality Control:  Manufacturers' field services and reports. 
B. Section 01600 - Material and Equipment:  For Product substitutions. 
C. Section 01700 - Contract Closeout:  Contract warranty and manufacturer's certificates and 

closeout submittals. 
 

1.03 CONSTRUCTION PROGRESS SCHEDULES: 
A. Submit initial progress schedule in duplicate within 15 days after date of Owner-Contractor 

Agreement for Architect review. 
B. Revise and resubmit as required. 
C. Submit revised schedules with each Application for Payment, identifying changes since 

previous version. 
D. Submit a horizontal bar chart with a separate line for each major section of work or operation, 

identifying first workday of each week. 
E. Show complete sequence of construction by activity, identifying work of separate stages and 

other logically grouped activities.  Indicate the early and late start, early and late finish, float 
dates, and duration. 

F. Indicate estimated percentage of completion for each item of work at each submission. 
G. Indicate submittal dates required for shop drawings, product data, samples, and product 

delivery dates, including those furnished by Owner and under allowances. 
H. Indicate key dates for coordination of vacation of contract limits, removal of existing building 

components designated as the responsibility of the Owner, and other milestones affecting 
construction progress which require coordination with the Owner's operation. 

 
1.04 PRODUCT/SHOP DRAWING SUBMITTAL PROCEDURES: 

A. Prepare Submittal and Shop Drawing Schedule and submit to the Architect/Engineer for 
review within 15 days after date of Owner-Contractor Agreement.  Schedule shall include a 
tabular breakdown, by specification Section, of all required submittals as listed in each 
Section, the anticipated submittal date of each item, and when return is required in order to 
meet construction schedules. 

B. Allow a minimum of ten (10) working days for Architect/Engineer review of submittals. 
C. Transmit each submittal with AIA Form G810, or Contractor's standard transmittal form as 

acceptable to Architect.  
1. Transmit the Submittal/Product sample directly to the responsible party.  Example - If the 

submittals are Mechanical, send directly to the Mechanical Engineer with a copy 
transmitted to the Architect for their record/file.  This procedure shall by similar for all 
other consulting parties.  Subsequently, the Engineer shall transmit all reviewed 
Submittals to the Architect for their review/comment and final transmittal to the 
Contractor.  This shall be the normal procedure for all Product Submittals.  Coordinate 
with the Architect for products that do not have a clearly defined responsibility. 

2. Submit two (2) copies of each shop drawing submitted, plus one original that will be used 
as a master to be copied and distributed by the Contractor to all pertinent parties.  The 
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Contractor shall be responsible for duplications so that the Architect/Engineer/Owner has 
appropriate information. 

3. Electronic files are preferred for Shop Drawing Review Submittals. 
a. Submit an electronic file in the form of a .PDF file or a series of .DPF files. 
b. If the particular Shop Drawing is the responsibility of an Architect’s consultant, 

transmit to consultant and simultaneously to the Architect for record. 
c. Transmit an electronic copy of a transmittal with all information similar to AIA G810. 
d. The contractor shall have “stamped and noted” all of his responsibilities on the 

electronic version of the document. 
e. The Architect will make all notes, comments and stamps electronically in the .PDF 

file. 
f. The Contractor shall receive and subsequently transmit to appropriate subcontractors 

the Shop Drawings in paper or electronic form as required. 
D. Sequentially number the transmittal forms.  Resubmittals shall have original number with an 

alphabetic suffix.  
1. Revise and resubmit submittals as required, identify all changes made since previous 

submittal.  Renumber the subsequent submittals accordingly. 
E. Identify project, Contractor, subcontractor or supplier; pertinent drawing sheet and detail 

number(s), and specification Section number, as appropriate. 
F. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 

products required, field dimensions, adjacent construction work, and coordination of 
information, is in accordance with the requirements of the work and Contract 
Documents.  Submittals not marked “Reviewed and Approved” and stamped by the 
Contractor prior to delivery to the Architect shall be returned unreviewed. 

G. Schedule submittals to expedite the project, and deliver to the appropriate business address.  
As agreed to by the Architect/Contractor – send Review copies directly to the Engineer and a 
transmittal/record copy to the Architect.  Coordinate submission of related items. 

H. Provide space for Contractor and Architect/Engineer review stamps. 
I. Identify variations from contract documents and product or system limitations that may be 

detrimental to successful performance of the completed work. 
J. Distribute copies of reviewed submittals to concerned subcontractors/Owner.  Instruct parties 

to promptly report any inability to comply with provisions. 
 
1.05 SHOP DRAWINGS RESPONSIBILITIES: 

A. The Architect is limited in responsibility of Shop Drawing Review as stated in AIA Document 
A201-2007 – General Conditions of the Contract for Construction, as herein stated, and 
referenced elsewhere in these Specifications. 

B. The Architect will not accept Shop Drawings unless properly reviewed by the sub-
contractor/supplier and the General Contractor/Construction Manager.  The Architect 
is responsible for design concept as expressed in the Contract Documents.  The 
Contractors are responsible for installation means and integration into other work of 
the Project.  The Architect will not review submitted Shop Drawings unless the 
Contractor has Approved and stamped each submittal, and noted their responsibility 
to ‘Field Verify’ dimensions where applicable, prior to submission to the Architect. 

C. Refer to Section 01600 – Product Substitutions for proper procedures regarding Substitution 
Requests. 

D. Prior to and after review, reproduce and distribute in accordance with Article on Product 
Submittal Procedures noted above and for Record Documents described in Section 01700 - 
Contract Closeout. 

 
1.06 DIMENSIONS: 

A. The Contractor shall be solely responsible to field measure project conditions prior to 
submitting Shop Drawings and shall be solely responsible to ensure that dimensions noted 
on Shop Drawings will be properly accommodated by related construction that takes place 
after Shop Drawings have been approved. 
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B. Any dimensions noted by the Architect on any Shop Drawings shall be determined to be a 
requirement of the particular detail or installation and shall be coordinated with Field 
Conditions by the Contractor to be sure that all dimensions and material fit.  Any required 
changes shall be noted to the Architect immediately. 

C. The Architect shall not be requested to fill in dimensions that should be associated with Field 
Conditions.  This is the responsibility of the Contractor. 

 
1.07 PROPOSED PRODUCTS LIST: 

A. Within 15 days after date of Owner-Contractor Agreement, submit complete list of major 
products proposed for use, with name of manufacturer, trade name, and model number of 
each product. 

B. For products specified only by reference standards, give manufacturer, trade name, model or 
catalog designation, and reference standards. 

 
1.08 SAMPLES: 

A. Submit samples to illustrate functional and aesthetic characteristics of the product, with 
integral parts and attachment devices.  Coordinate sample submittals for interfacing work. 

B. Submit samples of finish from the full range of manufacturers' standard colors (unless noted 
otherwise in individual section), textures, and patterns for Architect's selection. 

C. Include identification on each sample, with full project information. 
D. Submit the number or samples specified in individual specification sections; one of which will 

be retained by Architect/Engineer. 
E. Reviewed samples that may be used in the work are indicated in individual specification 

sections. 
 
1.09 MANUFACTURER'S INSTRUCTIONS: 

A. When specified in individual specification sections, submit manufacturer's printed instructions 
for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities 
specified for product data. 

B. The Contractor shall identify conflicts between manufacturer's instructions and contract 
documents. 

 
 

 
END OF SECTION 01300 
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SECTION 01500 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES: 

A. Temporary Utilities:  Electricity, water and sanitary facilities. 
B. Temporary Controls:  Barriers, enclosures and fencing, protection of the work and water 

control. 
 
1.02 TEMPORARY ELECTRICITY: 

A. Connect to existing power service.  Power consumption shall not disrupt Owner's need for 
continuous service. 

B. Provide temporary electric feeder from existing building electrical service at location as 
directed.  Power consumption shall not disrupt Owner's need for continuous service. 

C. Owner will pay cost of energy used.  Exercise measures to conserve energy. 
D. Permanent convenience receptacles may be utilized during construction. 
E. Provide adequate distribution equipment, wiring and outlets to provide single-phase branch 

circuits for power and lighting 
F. If available electrical service is not adequate for Contractor's equipment, the Contractor shall 

provide temporary power sources and devices on site for his equipment at no cost to the 
Owner. 

 
1.03 TEMPORARY LIGHTING: 

A. Provide and maintain lighting for construction operations. 
B. Provide and maintain 1 watt/sq. ft. lighting to exterior staging and storage areas after dark for 

security purposes. 
C. Provide branch wiring from power source to distribution boxes with lighting conductors, 

pigtails, and lamps as required. 
D. Maintain lighting and provide routine repairs. 
E. Permanent building lighting may be utilized during construction. 

 
1.04 TEMPORARY HEAT: 

A. Provide temporary, localized heat as required to maintain Owner’s Schedule during the 
acrylic finish installation. 

 
1.05 TEMPORARY WATER SERVICE: 

A. Connect to existing water source for construction operations. 
B. Owner will pay cost of water used.  Exercise measures to conserve water. 
C. Extend branch piping with outlets located so water is available by hoses with threaded 

connections.  Provide temporary pipe insulation to prevent freezing. 
 
PART 2 - CONTROLS 
 
2.01 BARRIERS: 

A. Provide 4 foot high construction barrier around the immediate work of the facility is occupied 
by others than the construction crew. 

 
2.02 PROTECTION OF INSTALLED WORK: 

A. Protect installed work and provide special protection where specified in individual 
specification Sections. 

B. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 
C. Protect finished floors, stairs and other surfaces from traffic, dirt, wear, damage, or movement 

of heavy objects, by protecting with durable sheet materials. 
D. Prohibit traffic from landscaped areas. 
 

2.03 PROGRESS CLEANING: 
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A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and 
orderly condition. 

B. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 
cleaning to eliminate dust. 

C. Remove waste materials, debris, and rubbish from site periodically and dispose off-site. 
 
2.04 SECURITY: 

A. Provide security and facilities to protect work, and existing facilities and Owner's operations 
from unauthorized entry, vandalism, or theft. 

B. Coordinate with Owner's security program, if applicable. 
 
 
PART 3 - FACILITIES 
 
3.01 PARKING 

A. Coordinate with the Owner for availability of existing parking on-site. 
 

 
 
 

END OF SECTION 01500 
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SECTION 01600 - PRODUCT SUBSTITUTION REQUESTS 
 
PART 1 - GENERAL 
 
A. Product Substitution Requests proposed by the Contractor after award of the Contract for 

deviation from specified products, materials, equipment, and/or methods of construction required by 
Contract Documents are considered "substitution” requests. 

B. A Contractor's “Substitution Request Form” (attached herein) may be considered and Approved by 
the Architect when one or more of the following conditions are satisfied, as determined by the 
Architect.  If none apply, Product Substitution Requests will be returned without action except to 
record noncompliance with Contract Documents.  The Product/Installation substituted will only be 
considered if: 
1. Extensive revisions to Contract Documents are not required. 
2. Proposed changes are in keeping with the general intent of Contract Documents. 
3. The request is timely, fully documented and properly submitted. 
4. The specified product or method of construction cannot be provided within the Contract Schedule 

as previously established.  The request will not be considered if the product or method cannot be 
provided as a result of failure to pursue the Work promptly or coordinate activities properly. 

5. The specified product or method of construction cannot receive necessary approval by a 
governing authority, and the requested substitution can be approved. 

6. A substantial advantage is offered the Owner, in terms of cost, time, energy conservation or other 
considerations of merit, after deducting offsetting responsibilities the Owner may be required to 
bear.  Additional responsibilities for the Owner may include additional compensation to the 
Architect for redesign and evaluation services, increased cost of other construction by the Owner 
or separate contractors, and similar considerations. 

7. The specified product or method of construction cannot be provided in a manner that is 
compatible with other materials, and where the Contractor certifies that the substitution will 
overcome the incompatibility. 

8. The specified product or method of construction cannot be coordinated with other materials, and 
where the Contractor certifies that the proposed substitution can be coordinated. 

9. The specified product or method of construction cannot provide a warranty required by the 
Contract Documents and where the Contractor certifies that the proposed substitution shall 
provide the required warranty. 

C. Substitution Requests are permitted under the following terms: 
1. All substitution requests must be made directly by the General Contractor / Construction Manager 

(GC/CM) to the Architect.  No substitution requests will be accepted from sub-contractors. 
2. All substitution requests must be accompanied by a signed, fully completed “Substitution Request 

Form” found at the end of this Section. 
a. Submit 3 copies of the “Substitution Request Form” completely filled out. 
b. In addition, provide the following information, as appropriate: 

i. Samples, where applicable or requested. 
ii. A statement indicating the substitution's effect on the Construction Schedule 

compared to the Schedule without approval of the substitution.  Indicate the 
effect of the proposed substitution on overall Contract Time. 

iii. Contractor's waiver of rights to additional payment or time that may be 
necessary because of the substitution's failure to perform adequately. 

3. The General Contractor/Construction Manager has reviewed the Request and feels it is 
necessary or preferable for the completion of the Project, and the GC/CM confirms that the 
schedule will not be negatively impacted. 

4. Requests for substitution will be considered if received within 60 days after commencement of the 
Work.  Requests received more than 60 days after commencement of the Work may be 
considered or rejected at the discretion of the Architect. 

5. Comply with the requirements of this Specification for all Submittals which are intended to 
represent an ‘or approved equal’ clause wherever individual Specification Sections allow such for 
specified products and/or methods. 

6. In all cases where a Submittal does not represent an ‘or approved equal’ substitution, 
except where the substitution is required due to the Architect’s responsibilities, the 
Architect shall be compensated for the time involved in evaluating the Substitution 
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Request and for any and all revisions to the Documents required by the aforementioned 
change.  The rate of compensation shall be:  $100/hr per staff time involved. 

D. Architect's Actions: 
1. Within one week of receipt of the Substitution Request Form, the Architect may request additional 

information necessary for evaluation. 
2. Within 2 weeks of receipt of the request, or one week of receipt of additional information, which 

ever is later, the Architect will notify the Contractor of acceptance or rejection. 
3. If a decision on use of a substitute cannot be made within the time allocated, the product 

specified shall be incorporated into the Work. 
4. Acceptance of the Substitution Request Form will be in the form of a Change Order issued by 

the GC/CM after incorporation into the Work if the Contract amount is affected and Contracts 
have been finalized. 

E. The following are not considered substitutions: 
1. When an item or material is generic and the Contractor’s proposed item is different only in its 

name, size, color, etc., and not specifically required to comply with an ‘or equal’ standard. 
2. Substitutions requested made during the bidding period or included with the Bid Form on the Bid 

Due Date, and accepted prior to award of Contract.  See Section 00100 – Instructions to Bidders 
for additional information. 

3. Revisions to Contract Documents requested by the Owner or Architect. 
4. Specified options of products and construction methods included in Contract Documents. 
5. Compliance with governing regulations and orders issued by governing authorities. 

F. The Contractor's submittal and, if applicable, the Architect's acceptance of Shop Drawings, 
Product Data, and/or or Samples which do not comply with the Specifications, does not 
constitute an acceptable or valid request for substitution, nor does it transfer responsibility 
for meeting all provisions set forth in these Contract Documents from the Contractor to the 
Architect. 

G. The Architect/Owner maintains the right to reject any and all Substitution Requests at their 
own discretion. 

 
 

 
 

END OF SECTION 01600 
 
 
 
 

“Substitution Request Form” follows on pages 3 and 4.
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PRODUCT SUBSTITUTION REQUEST FORM 
 
The General Contractor or Construction Manager (GC/CM):  shall 
initially review this Substitution Request and, if believing it to be relevant, forward it for review by 
the Architect.  

Project:   

 

The Sub-Contractor -    hereby submits for your 
consideration the following Product/Installation Substitution instead of the specified 
product of means of installation for the above noted Project: 

Spec. Section  Section Paragraph  Original Product  

      

 

Proposed Substitution:  (explain using attachments as needed):  

  

  

Attach complete technical data including laboratory tests, if applicable.  Include complete 
information for modification(s) to Documents and/or Specifications required for proper installation 
as made necessary by proposed Substitution. 

Provide the following information, using additional sheets if necessary FOR POST-BID 
SUBSTITUTION REQUESTS ONLY: 

A. If the substitution request is accepted, will the Contractor proposing the substitution pay for 
any and all changes to the building design, including engineering, detailing, and plan review / 
permit costs, etc. created by the acceptance of the proposed substitution? 

signify:  Yes (   ) or No (   ) – comments:   

B. Does the GC/CM and Contractor understand that, should the proposed substitution item(s) 
fail to meet or exceed all the requirements of the specified item(s), the substitution may be 
rejected at the Architect’s discretion and, if so, the GC/CM and/or Contractor will still be 
required to reimburse the Architect directly, on a $100.00/hr. basis, for the time taken to 
review the rejected substitution? 

signify:  Yes (   ) or No (   ) – comments:   

C. Does the substitution affect dimensions or material fit shown or implied in the drawings? 

signify:  Yes (   ) or No (   ) – comments:   

D. What effect does the substitution have on other trades? 

  

  

E. What are the differences between the proposed substitution and specified items? 
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F. Is there a material/time benefit to the Owner or Project if this substitution is accepted? 

signify:  Yes (   ) or No (   ) – comments:   

G. Does the proposed substitution represent a cost savings to the Owner or Project? 

signify:  Yes (   ) or No (   ) – comments:   

If so, what is the savings?     

  

H. Manufacturer’s guarantees of proposed and specified items are: 

Same (   )  Different  (   ) (explain on attachment if necessary) 
 
 
The GC/CM states that the function, appearance, and quality of the substitution item(s) is/are 
equivalent or superior to the specified item and that items A through H above are correct and 
binding.  The GC/CM shall affirm by signature below: 
 
Submitted By:    
             
  
Signature 
 
Date  
 
Firm Name  
 
Address  
 
Telephone  
 
 

For use by Architect or Consultant: 
 

Accepted 
 

Accepted as noted 
 
Rejected 
 
Received too late 

      
By:  
 
Date:  
 

Remarks:  
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SECTION 01700 CONTRACT CLOSEOUT 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES: 

A. Final Acceptance 
B. Record Documents 
C. Warranties 

 
 
PART 2 – FINAL ACCEPTANCE 
 
2.01 SECTION INCLUDES: 

A. Substantial Completion 
B. Final Inspection  

 
2.02 SUBSTANTIAL COMPLETION 

A. Before requesting inspection for certification of Substantial Completion, the Contractor shall 
complete the following: 
1. In the Application for Payment that coincides with the date for which Substantial 

Completion is claimed, show 100% completion for the portion of the Work claimed 
substantially complete. 

2. Submit specific warranties and similar documents. 
3. Submit record drawings and similar record information. 
4. Complete final clean-up. 

B. When contractor considers that the work is substantially complete, he shall prepare for the 
Architect a list of items to be complete or corrected. 

C. Upon request by the Owner, the Architect will make an inspection to determine the status of 
completion. 

D. When the Architect, on basis of inspection, concurs that the work is substantially complete, 
he will: 
1. Prepare a Certificate of Substantial Completion of AIA Form G704, accompanied by 

Contractor's list of items to be completed or corrected, as verified and amended by the 
Architect. 

2. Submit the Certificate to Owner and Contractor for their written acceptance of the 
responsibilities assigned to them in the Certificate. 

 
2.03 PROJECT COMPLETION REQUIREMENTS: 

A. Application for Payment at Substantial Completion:  Following issuance of the Certificate of 
Substantial Completion, submit an Application for Payment; reflect Certificates of Partial 
Substantial Completion issued previously for Owner occupancy of designated portions.  
Administrative actions and submittals that precede or coincide with this application include: 
2. Warranties and maintenance agreements 
4. Maintenance instructions 
7. Final cleaning 
8. Application for reduction of retainage, and consent of surety 

B. Final Payment Application:  Administrative actions and submittals that must precede or 
coincide with submittal of the final payment application include: 
1. Completion of Project closeout requirements 
2. Completion of items specified for completion after Substantial Completion. 
3. Transmittal of required Project construction records to Owner. 
4. Proof that tax, fees and similar obligations have been paid. 

 
2.03 FINAL INSPECTION 

A. Before requesting inspection for certification of final acceptance and final payment, the 
Contractor shall submit the following to the Architect: 
1. Guarantees and warranties as required by other sections. 
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2. Evidence of payment and release of liens, per all requirements stated in the General and 
Supplementary Conditions. 

3. A final statement, accounting for changes to the Contract Sum. 
4. A copy of the final inspection list stating that each item has been completed or otherwise 

resolved for acceptance. 
5. Consent of surety to final payment. 
6. Evidence of continuing insurance coverage complying with insurance requirements. 

B. When the Contractor considers that the work is complete, he shall submit written notice to the 
Architect that the Work is ready for final inspection and acceptance, and also include a final 
Application for Payment. 

C. The Architect will make an inspection to verify the status of completion with reasonable 
promptness. 

D. When the Architect finds the Work acceptable under the Contract Documents, he will issue a 
Project Certificate for Payment that will approve the final payment due the Contractor. 

 
 
PART 4 – “AS-BUILT” DOCUMENTS 
 
4.01 REQUIRMENTS OF RECORD DOCUMENTS: 

A. Record Drawings are required to establish the location of concealed work which may deviate 
from details or dimensions indicated on the Contract Documents.  Record Drawings are 
required for information only, but are intended to provide complete information for “As-Built” 
drawings. 

B. The General Contractor shall: 
1. Be responsible to collect drawings and documents of all concealed work to indicate 

locations when not directly observable. 
2. Compile all information in “As-Built” Documents and provide same to the Owner in the 

format and media noted below: 
a. Provide a hard, paper-copy of all mark-ups and changes in the Work. 
b. Provide all information in “.PDF” format written on a computer disk – CD or DVD. 

 
 
PART 6 - WARRANTIES 
 
6.01 SECTION INCLUDES: 

A. Preparation and submittal of warranties. 
B. Time and schedule of initial operation of equipment 

 
6.02 RELATED SECTIONS: 

A. General Conditions - AIA Document A201 or A201-C/M:  Warranties and correction of work 
B. Section 01019 – Contract Considerations  
C. Individual Specifications Sections:  Warranties required for specific Products or Work. 
 

6.03 FORM OF WARRANTY SUBMITTALS: 
A. Bind in commercial quality 8-1/2 x 11 inches, three D side ring binders with durable covers. 
B. Cover:  Identify each binder with typed or printed title WARRANTIES with title of Project; 

name, address and telephone number of Contractor and equipment supplier; and name of 
responsible company principal. 

C. Table of Contents:  Neatly typed, in the sequence of the Table of Contents of the Project 
Manual, with each item identified with the number and title of the specification section in 
which specified, and the name of Product or work item. 

D. Separate each warranty with index tab sheets keyed to the Table of Contents listing.  Provide 
full information, using separate typed sheets as necessary.  List Subcontractor, supplier, and 
manufacturer, with name, address, and telephone number of responsible principal. 

 
6.04 PREPARATION OF SUBMITTALS: 
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A. Obtain warranties executed in duplicate by responsible Subcontractors, suppliers, and 
manufacturers, within ten days after completion of the applicable item of work.  Except for 
items put into use with Owner's permission, leave date of beginning of time of warranty until 
the Date of Substantial completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 
C. Co-execute submittals when required. 
D. Retain warranties until time specified for submittal. 

 
 
 

END OF SECTION 01700 
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SECTION 04050 - MASONRY PROCEDURES 
 
PART 1 – GENERAL 
1.01 WORK INCLUDED: 

A. All masonry installations shall conform to the Brick Industry Association – Technical 
Notes for best practices which shall be considered the standard for all installations. 

B. Installation Requirements of misc. masonry accessories specified in Divs. 4 & 7, and other 
material specified in other Divisions of these specifications. 

C. Coordination between masonry and other equipment which may be installed in the masonry, 
or require masonry openings. 

D. See Section 04150 – Masonry Accessories for masonry cleaning materials and 
procedures. 

E. See Section 07600 – Sheet Metal Flashings and Trim for other flashing work specified 
therein that might be included for installation in the work of this Section. 

 
 

1.02 RELATED WORK SPECIFIED ELSEWHERE: 
A. Section 04100 – Mortar and Grout. 
B. Section 04150 - Masonry Accessories. 
C. Section 07250 - Exterior Insulation Finish System. 
D. Section 07900 - Joint Sealants. 

 
1.03 QUALITY ASSURANCE: 

A. Refer to Brick Industry Association – Technical Notes for additional information, 
procedures standards for the installation of masonry units and the proper detailing of 
masonry systems - typical. 

B. Single source responsibility for Masonry Units:  Obtain exposed masonry units of uniform 
texture and color, or a uniform blend within the ranges accepted for these characteristics, 
from one manufacturer for each different product relied for each continuous surface or 
visually related surfaces. 

C. Single Source responsibility for Mortar Materials:  Obtain Mortar ingredients of uniform 
quality, including color for exposed masonry, from one manufacturer for each cementitious 
component and from one source and producer for each aggregate. 

D. Temporary Bracing:  Comply with Mason Contractors Association of America’s Standard 
Practice for Bracing Masonry Walls Under Construction, and Masonry Wall Bracing Design 
Handbook, published by the Masonry Contractors Association of America. 

 
 
PART 2 - PRODUCTS 
 
2.01 MATERIAL: 

A. See other Masonry Sections in this Specification for all material and products associated with 
Masonry Installations and related herein to the Masonry Procedures and Instructions that 
follow. 

 
 
PART 3 - EXECUTION 
 
3.01 ENVIRONMENTAL REQUIREMENTS: 

A. Cold weather requirements:  IMIAC-Recommended Practices and Guide Specifications for 
Cold Weather Masonry Construction.  When the mean daily temperature falls below 40ºF 
follow the cold weather requirements specified below.  Prior to implementation of these 
procedures, conduct a meeting of all involved parties to detail the practical institution of these 
requirements. 

B. On bearing surfaces covered with ice or snow, apply heat to surfaces until surfaces are dry.  
Remove previously installed masonry damaged due to cold weather. 
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C. Install dry masonry units that are at least 20ºF.  If specifically approved by the Engineer, use 
Type III Portland cement and/or mortar setting.  Use mortar at a temperature of between 40ºF 
and 120ºF.  If possible, use 70ºF mortar.  Mix mortar so that successive batches vary in 
temperature by no more than 30 degree F. 

D. Air temperature 40ºF to 32ºF heat sand or mixing water to achieve specified mortar 
temperature at point of use. 

E. Air temperature 32º F to 25º F: 
 1. Heat sand and mixing water to at least 50ºF. prior to mixing.  Provide continuous auxiliary 

heat to mortar boards as necessary to ensure specified mortar temperature at point of 
use. 

 
3.02 MORTAR BEDDING AND JOINTING: 

A. Maintain joints widths shown, except for minor variations required to maintain bond 
alignment.  If not indicated – all joints shall be 3/8”. 

B. Tool exposed joints flush for block including scored joint using a jointer larger than 
joint thickness, unless otherwise noted. 

C. Do not pound corners or jambs to shift adjacent stretcher units which have been set in 
position.  If adjustments are required, remove units, clean off mortar and reset in fresh 
mortar. 
 

3.03 CONTROL AND EXPANSION JOINTS: 
A. Refer to Section 04200 – Concrete Unit Masonry and Section 04210 – Brick Veneer Masonry 

for additional information on Control/Expansion Joints. 
B. Provide a brick expansion joint and/or a block control joint within 32” of a corner of masonry 

construction where the wall length in either direction is in excess of 24 feet.  Provide a joint 
in-line with normal head coursing (cut brick as required) and provide backer-rod and sealant 
as noted elsewhere in this Specification. 

C. General:  Provide vertical and horizontal expansion, control and isolation joints in masonry 
where shown on Documents, specified in other Sections of these Specifications, or as 
recommended by the Masonry Institute and the Brick Industry Association. 

 
3.04 FLASHING OF MASONRY WORK: 

A. General:  Provide concealed flashing in masonry work at, or above, shelf angles, lintels, 
ledges and other obstructions to the downward flow of water in the wall so as to divert such 
water to the exterior.  Prepare masonry surfaces smooth and free from projections which 
could puncture flashing.  Place through-wall flashing on sloping bed of mortar and cover with 
mortar.  Seal penetrations in flashing with mastic before covering with mortar.  Extend 
flashings through exterior face of masonry and turn down to form drip.  Do not allow any 
penetrations in flashings. 

B. Extend flashing the full length of lintels and shelf angles and minimum of 4” into masonry 
each end.  Extend flashing from exterior face of outer wythe of masonry, through the other 
wythe, turned up a minimum of 4”, and through the inner wythe to within ½” of the interior 
face of the wall in exposed work.  Where interior surface of inner wythe is concealed by 
furring, carry flashing completely through the inner wythe and turn up approximately 2”.  At 
heads and sills turn up ends not less that 2” to form a pan/end dam. 

C. Fabricate through-wall metal flashings embedded in masonry with ribs formed in sawtooth 
pattern at 3-inch intervals along length of flashing to provide a 3-way integral mortar bond 
and weep hole drainage above each lintel. 

D. Interlock and joints of deformed metal flashings by over-lapping deformation not less than 1-
1/2” and seal lap with elastic sealant. 

E. Install flashing to comply with manufacturer’s instructions. 
F. Install single-wythe CMU flashing system to comply with manufacturer’s instructions. 
G. Provide weep holes for all lintels and flashing as specified in Section 04150 – Masonry 

Accessories. 
H. Install reglets and nailers for flashing and other related work where shown to be built into 

masonry work. 
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3.05 REPAIR, POINTING AND CLEANING: 
A. Remove and replace masonry units which are loose, chipped, broken, stained or otherwise 

damaged, or if units do not match adjoining units as intended.  Provide new units to match 
adjoining units and install in fresh mortar or gout, pointed to eliminate evidence of 
replacement. 

B. Pointing:  During the tooling of joints, enlarge any voids or holes, except weep holes, and 
completely fill with mortar.  Point-up all joints including corners, openings and adjacent work 
to provide a neat, uniform appearance, prepared for application of sealants. 

C. Final Cleaning:  After mortar is thoroughly set and cored, clean masonry as follows: 
1. Coordinate with Section 04150 – Masonry Accessories for additional information 

concerning masonry cleaning material and procedures. 
2. Cleaning methods shall be appropriate for each type of brick or other masonry material 

encountered and shall be non-injurious to said material.  Cleaning methods shall be in 
accordance with Brick Institute of America Technical Notes 20 and comply with best 
industry standards and practices. 

3. Remove large mortar particles by hand with wooden paddles and non-metallic scrape 
hoes or chisels. 

4. Acid cleaning and abrasive cleaning methods will not be permitted. 
5. Perform pressurized water jet cleaning (no cleaning solution) at the lowest effective 

pressures method.  If high pressures are required, use a fan-type hose tip of no less than 
20 degrees to avoid damage to masonry. 

6. Test cleaning methods on sample wall panel; leave ½ panel uncleaned for comparison 
purposes.  Obtain Architect’s approval of sample cleaning before proceeding with 
cleaning of masonry. 

7. Saturate wall surfaces with water prior to application of cleaners; remove cleaners 
promptly by rinsing thoroughly with clear water.  Use: 
a. Detergent 
b. Acidic cleaner; apply in compliance with directions of cleaner manufacturer. 

8. Clean stone trim to comply with stone supplier’s written instructions. 
a. Clean limestone units to comply with recommendations in “Indiana limestone 

Handbook”. 
9. Protection:  Provide final protection and maintain conditions in a manner acceptable to 

Installer, which ensures unit masonry work being without damage and deterioration at 
them of substantial completion. 

 
3.06 TOOLING/DETAILING: 

A. Coordinate with Architect for type of tooled joint: Flush.  
B. All Joints shall be formed uniformly to the Architects specifications as noted on the 

documents, or as specified prior to construction.  The Contractor shall coordinate with the 
Architect for type of joint if not so noted. 

 
 
 

END OF SECTION - 04050 
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SECTION 04100 - MORTAR and GROUT 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED: 

A. Mortar/grout for re-tooling joints and repointing as required 
B. Mortar for masonry bedding 

 
1.02 RELATED WORK SPECIFIED ELSEWHERE: 

A. Section 04050 - Masonry Procedures 
 
1.03 REFERENCE STANDARDS: 

A. ASTM C-5 - Quicklime for Structural Purposes 
B. ASTM C-91 - Masonry Cement 
C. ASTM C 94 – Ready-mix Concrete 
D. ASTM C-144 - Aggregate for Masonry Mortar 
E. ASTM C-150 - Portland Cement 
F. ASTM C-207 - Hydrated Lime for Masonry Purposes. 
G. ASTM C-270 - Mortar for Unit Masonry 
H. ASTM C 404 - Aggregates for Masonry Grout 
I. ASTM C-476 - Mortar and Grout for Reinforced Masonry 
J. ASTM C 1329 – Standard Specification for Mortar Cement. 
K. ACI 530/ASCE 5/TMS 402 – Building Code Requirements for Masonry Structures 
L. ACI 530.1/ASCE 6/TMS 602 – Specification for Masonry Structures 
M. NCMA TR-88 – Hot and Cold Weather Masonry Construction Manual 

 
1.04 SUBMITTALS: 

A. Product Data:  Submit certified test reports showing that the cementitious components of the 
mortar mix comply with the specified requirements. 

B. Submit two samples illustrating mortar color and range. 
C. Submit manufacturer’s instructions. 

 
1.05 ENVIRONMENTAL REQUIRMENTS: 

A. Cold Weather Requirements:  Comply with recommendations of IMIAWC (CW). 
B. Hot Weather Requirements:  Comply with IMIAWC (HW) 
 

 
PART 2 - PRODUCTS 
 
2.01 MORTAR MATERIALS: 

A. Portland cement:  ASTM C-150, Type I - Normal, except Type III may be used for cold 
weather. 
1. Provide natural color or white cement as required to produce required mortar colors 

noted below. 
B. Masonry Cement:  shall comply with ASTM C-91, Type N typical, or Types S and/or M as 

required for special conditions – see Installation required below. 
1. Premixed cement may be acceptable if matching Architect’s color sample, as from the 

line of color samples from: 
a. Solomon Grind-Chemical Services 
b. Glen-Gery colored cement 
c. Or equal 

C. Water:  Potable, clean and free from injurious amounts of oil, alkali, acids, organic materials. 
D. Mortar Aggregate:  Natural, or as manufactured sand, meeting ASTM C-144. 
E. Grout Aggregate:  ASTM C-404. 
F. Mortar Color Pigment:   
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1. High purity, chemically inert, unfading, alkali-fast mineral oxides, finely ground and 
especially prepared for mortar.   

2. Mineral oxides, compounded for use in mortar mixes.  Use only pigments with a record of 
satisfactory performance in masonry mortar.  Do not add pigments to colored cement 
products. 

3. Pigments shall not exceed 10 percent of Portland cement by weight. 
4. Pigments shall meet ASTM C979 

G. Admixtures:  Avoid use of accelerants and admixtures (other than colorants) if possible.  All 
Admixtures shall be submitted and authorized by the Architect prior to application. 
1. Comply with ASTM C1384 
2. When using a bond enhancer admixture, do not use an air-entraining agent. 
3. Accelerating Admixture:  Nonchloride type of use in cold weather 

H. Bonding Agent:  Multi-Purpose, Acrylic Latex type.  Use per manufacturer’s instruction, and 
only as required for field conditions. 
 

2.02 MASONRY CEMENT MORTAR: 
A. Masonry Cement Mortar for Unit Masonry - per ASTM C 270 per system below, unless 

special conditions are encountered.  Refer to Brick Industry, Technical Notes 8B for 
additional information.  Typical classifications of mortar mix - for use in various applications 
are noted below: 
1. Type M Mortar:  Mix to the Property Specifications of ASTM C 270: 

a. Compressive Strength: 2500 psi, min., at 28 days for laboratory mixed mortar with a 
flow of 110 plus/minus 5%. 

b. Water Retention: 75%, Min. 
c. Air Content:  12% Max. 
d. Aggregate Ratio:  No less than 2.25 and no more than 3.5 times the sum of the 

separate volumes of cementitious materials. 
2. Type S Mortar:  Mix to the Property Specifications of ASTM C 270: 

a. Compressive Strength: 1800 psi, min., at 28 days for laboratory mixed mortar with a 
flow of 110 plus/minus 5%. 

b. Water Retention: 75%, Min. 
c. Air Content:  12% Max. 
d. Aggregate Ratio:  No less than 2.25 and no more than 3.5 time the sum of the 

separate volumes of cementitious materials. 
3. Masonry Mortar Mix:  Factory blended masonry cement sand mix proportioned to 

produce masonry mortar complying with the property specifications in ASTM C 270 for 
the specified type of masonry mortar. 
a. Masonry Cement: ASTM C 91, Type M 
b. Masonry Cement: ASTM C 91, Type S 
c. Masonry Cement: ASTM C 91, Type N 
d. Sand:  Mason’s sand, ASTM C 144 

B. Typical Mortar Applications shall follow BIA recommendations – unless noted 
otherwise – similar to: 
1. At or below grade:  Use Type M or S 
2. Exterior above grade:  

a. Reinforced or loadbearing walls:  Use Type S or N alt. 
b. Veneer or non-loadbearing walls:  Use Type N or S alt. 
c. Parapets & Chimneys:  Use Type S 

3. Pointing mortar:  Use Type N with maximum 2% ammonium stearate or calcium stearate 
per cement weight 

C. Typical mortar characteristics for information only: 
1. Type N mortar - General all-purpose mortar with good bonding capabilities and 

workability 
2. Type S mortar - General all-purpose mortar with higher flexural bond strength 
3. Type M mortar - High compressive-strength mortar, but not very workable 
4. Type O mortar - Low-strength mortar, used mostly for interior applications and restoration 
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2.03 GROUT MIXES: 

A. Comply with ASTM C 476, slump of 8 to 10 inches measured per ASTM C 143. 
1. Provide fine or coarse grout per ACI 530/ASCE 5/TMS 402, Table 1.15.1, Grout Space 

Requirements, based upon height and CMU cell size. 
2. ASTM C 476 grout mix shall be determined by the following method: 

a. By specified compressive strength tested in accordance ASTM C 1019, minimum 
compressive strength of 2,000 psi. – unless noted otherwise. 

B. Bond Beams and Lintels:  3,000 psi strength at 28 days; 8-10“ slump; provide premixed type 
in accordance with ASTM C 94 – unless noted otherwise in Structural Documents 
1. Fine grout for spaces with smallest horizontal dimension of 2” or less. 
2. Coarse grout for spaces with smallest horizontal dimension greater than 2”. 

C. Engineered Masonry:  3,000-psi strength at 28 days; 8-10” slump; provide premixed type in 
accordance with ASTM C 94 – unless noted otherwise in Structural Documents. 
1. Fine grout for spaces with smallest horizontal dimension of 2” or less. 
2. Coarse grout for spaces with smallest horizontal dimension greater than 2”. 

 
 
PART 3 - EXECUTION 
 
3.01 MIXING OF GROUT and MORTAR: 

A. Mixing of grout (and mortar) shall be done in a mechanical batch mixer, in which all 
cementitious material shall be mixed for at least 5 minutes with the maximum amount of 
water.  Hand mixing for small jobs is not permitted without the Architect's permission. 

B. Grout (and mortar) shall be used within 2 hours after mixing when air temperature is 80ºF, or 
higher, and within 3-1/2 hours when air temperature is less than 80ºF.  Retempering during 
this time to replace water lost be evaporation will be allowed. 

C. Maintain sand uniformly damp immediately before the mixing process. 
D. Mix mortar ingredients in accordance with ASTM C 270. 

 
 
 

END OF SECTION - 04100 
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SECTION 07250 – DIRECT-APPLIED TEXTURED ACRYLIC FINISH SYSTEM 

 
PART I GENERAL 
 
1.01 SUMMARY 

A. Provide all labor, material and equipment necessary to properly install the exterior Textured 
Acrylic Finishing System to an exterior of a building.   

B. This document is to be used in preparing specifications for projects utilizing Textured Acrylic 
Finishes (TAFS) that is Direct-Applied to a suitable substrate. 

C. See Section 1.05.B.1 for all substrates that may apply to this Project. 
D. Alternative Installation Options that are required for differing substrate conditions: 

1. Per Keyed Note #1, Installation Method 1 – a base coat with an embedded 
reinforcing mesh spanning any substrate cracks and a primer when specified or 
required with a textured, acrylic finish applied to the masonry substrate. 

2. Per Keyed Note #2, Installation Method 2 – a primer and textured, acrylic finish 
direct-applied to a stable substrate. 

 
1.02 RELATED SECTIONS: 

A. Section 07600 – Flexible Sheet Flashing and Trim 
B. Section 07900 – Sealants 

 
1.03 REFERENCES 

A. ASTM B 117 (Federal Test Standard 141A Method 6061) Standard Practice for Operating 
Salt Spray (Fog) Apparatus. 

B. ASTM C 150 Standard Specification for Portland Cement. 
C. ASTM C 578 Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation. 
D. ASTM D 968 (Federal Test Standard 141A Method 6191) Standard Test Methods for 

Abrasion Resistance of Organic Coatings by Falling Abrasive. 
E. ASTM D 2247 (Federal Test Standard 141A Method 6201) Standard Practice for Testing 

Water Resistance of Coatings in 100% Relative Humidity. 
F. ASTM D 3273 Standard Test Method for Resistance to Growth of Mold on the Surface of 

Interior Coatings in an Environmental Chamber. 
G. ASTM D 4060 Standard Test Method for Abrasion Resistance of Organic Coatings by the 

Taber Abraser. 
H. ASTM E 84 Standard Test Method for Surface Burning Characteristics of Building Materials. 
I. ASTM E 96 Standard Test Method for Water Vapor Transmission of Materials. 
J. ASTM E 2098 (Formerly EIMA Method 105.01) Test Method for Determining Tensile 

Breaking Strength of Glass Fiber Reinforcing Mesh for Use in Class PB Exterior Insulation 
and Finish Systems (EIFS) after Exposure to Sodium Hydroxide Solution. 

K. ASTM E 2134 Test Method for Evaluating the Tensile-Adhesion Performance of Exterior 
Insulation and Finish Systems (EIFS) 

L. ASTM E 2430 Standard Specification for Expanded Polystyrene (EPS) Thermal Insulation 
Boards for use in Exterior Insulation and Finish Systems (EIFS) 

M. ASTM E 2485 (formerly EIMA Std. 101.01) Standard Test Method for Freeze-Thaw 
Resistance of Exterior Insulation and Finish Systems (EIFS) and Water-Resistive Barrier 
Coatings 

N. ASTM E 2486 (formerly EIMA Std. 101.86) Standard Test Method for Impact Resistance of 
Class PB and PI Exterior Insulation and Finish Systems (EIFS) 

O. ICC ES AC219 Exterior Insulation and Finish Systems. 
 

1.04 DEFINITIONS 
A. Contractor: The contractor that applies materials to the substrate. 
B. Acrylic Polymer Systems – refers to the system and manufacturer of the coating materials. 
C. Lamina: The layer consisting of the reinforced base coat and finish materials. 
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D. Finish: An acrylic based finish, available in a variety of textures and colors, which is applied 
to the prepared wall surface. 

E. Reinforced Base Coat: The layer consisting of fiberglass reinforcing mesh fully embedded in 
the base coat material applied to the outside surface of the substrate. 

F. Reinforcing Mesh: Glass fiber mesh used to reinforce the base coat. 
G. Substrate: The material to which textured acrylic finishes are applied. 

 
1.05 DESCRIPTION OF THE SYSTEM: 

A. TAFS are exterior architectural coatings and are available in two configurations: 
1. TAFS Installation Method #1 consists of a base coat, reinforcing mesh, acrylic 

primer (when specified) and acrylic finish applied to various substrates.  
2. TAFS Installation Method #2 consists of an acrylic primer and acrylic finish applied 

to various stable substrates. 
B. Design Requirements 

1. Acceptable surfaces for Textured Acrylic Finishes include: 
a) Masonry units. 

2. Substrate systems shall be designed to meet all local building code requirements and 
shall be approved for use on this project. 

3. Projecting surfaces shall have a minimum slope of 6:12 and maximum length of 12 in. 
4. The substrate shall be clean, smooth, planar and free of surface imperfections that would 

interfere with application of a surface coating. 
5. Texture acrylic finishes (TAFS) are limited to above grade uses. 
6. Sealants: 

a) Shall be manufactured and supplied by others. 
b) Shall be compatible with TAFS materials. Coordinate with manufacturer. 
c) The sealant backer rod shall be closed cell. 

C. Performance Requirements: As a minimum the materials shall be tested as follows: 
1. Durability: 

 
TEST TEST METHOD CRITERIA RESULTS 

Abrasion Resistance ASTM D 968 No deleterious effects 
after 528 quarts 

No deleterious effects 
after 1056 quarts 

Accelerated 
Weathering 

ASTM G 155 Cycle 1 No deleterious effects 
after 2000 hours 

No deleterious effects 
after 5000 hours 

ASTM G 154 Cycle 1 
(QUV) 

No deleterious effects 
after 5000 hours 

Freeze-Thaw ASTM E 2485 No deleterious effects 
after 60 cycles 

Passed - No deleterious 
effects after 90 cycles 

ASTM C 67 modified No deleterious effects 
after 60 cycles 

Passed - No deleterious 
effects after 60 cycles 

ICC ES Procedure No deleterious effects 
after 10 cycles 

Passed - No deleterious 
effects after 10 cycles 

Mildew Resistance ASTM D 3273 No growth during 28 day 
exposure period 

No growth during 60 
day exposure period 

Moisture Resistance ASTM D 2247 No deleterious effects 
after 14 days exposure 

No deleterious effects 
after 42 days exposure 

Taber Abrasion ASTM D 4060 N/A Passed 1000 cycles 
Salt Spray Resistance ASTM B 117 No deleterious effects 

after 300 hours exposure 
No deleterious effects 
after 1000 hours 
exposure 

Water Penetration*** ASTM E 331 
ICC ES (AC219) 

No water penetration 
beyond the inner-most 
plane of the wall after 2 
hours at 6.24 psf) 

Passed  

Alkali Resistance of 
Reinforcing Mesh 

ASTM E 2098 > 120 pli retained tensile 
strength after exposure  

Passed 
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Water Vapor 
Transmission 

ASTM E 96 Vapor permeable EPS         5 perm-inch 
Base Coat*    40 perms 
Finish**          40 perms 

Tensile Bond ASTM C 297/E 2134 Minimum 15 psi – 
substrate or insulation 
failure 

Minimum 19.1 psi 
 

    

 
2. Impact Resistance: In accordance with ASTM E 2486 (formerly EIMA Standard 101.86): 

 
Reinforcing Mesh1/Weight 

oz/yd² (g/m²) 
Minimum Tensile 

Strengths 
EIMA Impact 
Classificatio

n

EIMA Impact 
Range 

in-lbs (Joules) 

Impact Test 
Results 

in-lbs (Joules)
Standard - 4.3 (146) 150 lbs/in (27 g/cm) Standard 25-49  (3-6) 36 (4) 
Standard Plus™ - 6 (203) 200 lbs/in (36 g/cm) Medium 50-89  (6-10) 56 (6) 
Intermediate™ - 12 (407) 300 lbs/in (54 g/cm) High 90-150 (10-17) 108 (12) 
Panzer® 152 - 15 (509) 400 lbs/in (71 g/cm) Ultra High >150  (>17) 162 (18) 
Panzer 202 - 20.5 (695) 550 lbs/in (98 g/cm) Ultra High >150  (>17) 352 (40) 
Detail Mesh Short Rolls – 4.3 
(146) 

150 lbs/in (27 g/cm) n/a n/a n/a n/a n/a 

Corner Mesh™ - 7.2 (244) 274 lbs/in (49 
g/cm) 

n/a n/a n/a n/a n/a 

1. It shall be colored blue and bear the Dryvit logo for product identification 
2. Shall be used in conjunction with Standard Mesh 
Values based on testing over EPS substrate 
 

3. Fire performance: 
 

TEST TEST METHOD CRITERIA RESULTS 
Flame Spread ASTM E 84 All components shall have a 

Flame Spread Index < 25 
Smoke Developed Index  < 450 

Passed 

 
1.06 SUBMITTALS 

A. Product Data: The contractor shall submit to the owner/architect manufacturer’s product data 
sheets describing products, which will be used on the project. 

B. Samples: The contractor shall submit to the owner/architect two samples of each finish, 
texture, and color to be used on the project.  The same tools and techniques proposed for the 
actual installation shall be used to prepare the samples.  Samples shall be of sufficient size to 
accurately represent each color and texture to be utilized on the project. 

C. Test Reports: When requested, the contractor shall submit to the owner/architect copies of 
selected test reports verifying the performance of the system materials. 

D. Shop Drawings 
1. For on-site construction, the Contractor shall submit complete shop drawings showing 

fabrication and installation of system including plans, elevations, sections, details of 
components, control/expansion joint locations and details, penetration locations and 
details, and attachment to supporting construction. 

2. For panelized construction, the Contractor shall submit shop drawings showing panel 
construction details, panel layout on building, panel-to-building and panel to panel 
connections, panel lifting points and erection sequence. 

E. Design Calculations 
1. For on-site construction, the Contractor shall submit engineering calculations assessing 

the requirements for expansion/control joints.  Location and design of building 
expansion/control joints shall be the responsibility of the Contractor.  As a minimum, 
control joints shall be installed at all building expansion joints, at the intersection of 
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dissimilar substrates or finishing materials, or other major building discontinuities, and at 
all floor lines in wood frame construction. Casing type control joints shall be installed 20ft. 
o.c. maximum in both directions on ceilings/soffits.    

 
1.07 QUALITY ASSURANCE 

A. Qualifications 
1. Manufacturer:  

a. Dryvit Systems, Inc. 
b. Sto Corporation 
c. Senergy by BASF 
d. Parex 
e. Or equal  

2. All materials shall be manufactured or sold by one of the approved manufacturers above 
and shall be purchased from its authorized distributor. 
a. Materials shall be manufactured at a facility covered by a current ISO 9001:2008 and 

ISO 14001:2004 certification.  Certification of the facility shall be done by a registrar 
accredited by the American National Standards Institute, Registrar Accreditation 
Board (ANSI-RAB). 

3. Contractor: Shall be knowledgeable in the installation of the chosen manufacturer’s 
materials and shall be experienced and competent in the application of Textured Acrylic 
Finishes.  Additionally, the contractor shall possess a current trained contractor certificate 
for any of its Exterior Insulation and Finish Systems. 
 

1.08 DELIVERY, STORAGE, AND HANDLING 
A. All materials shall be delivered to the job site in the original, unopened packages with labels 

intact. 
B. Upon arrival, materials shall be inspected for physical damage, freezing, or overheating.  

Questionable materials shall not be used. 
1. Materials shall be stored at the job site, and at all times, in a cool, dry location, out of 

direct sunlight, protected from weather and other sources of damage.  Minimum storage 
temperature shall be as follows: 
a. All finish compounds shall maintain a minimum of 40 °F. 
b. For other products, refer to specific product data sheets. 

2. Maximum storage temperature shall not exceed 100 °F.  NOTE: Minimize exposure of 
materials to temperatures over 90 °F.  Finishes exposed to temperatures over 110 °F for 
even short periods may exhibit skinning, increased viscosity and should be inspected 
prior to use. 

C. Protect all products from inclement weather and direct sunlight. 
 
1.09 PROJECT CONDITIONS 

A. Environmental Requirements 
1. Application of wet materials shall not take place during inclement weather unless 

appropriate protection is provided.  Protect materials from inclement weather until they 
are completely dry. 

2. At the time of product application, the air and wall surface temperatures shall be from 40 
°F minimum to 100 °F maximum for the following products: 
a. Primers and finishing materials. 
b. For other products, refer to specific product data sheets. 

3. These temperatures shall be maintained with adequate air ventilation and circulation for a 
minimum of 24 hours, or until the products are completely dry.  Refer to published 
product data sheets for more specific information. 

B. Existing Conditions: The contractor shall have access to electric power, clean water, and a 
clean work area at the location where the materials are to be applied. 

 
1.10 SEQUENCING AND SCHEDULING 

A. Installation of the Textured Acrylic Finishes shall be coordinated with other construction 
trades. 
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B. Sufficient manpower and equipment shall be employed to ensure a continuous operation, 
free of cold joints, scaffold lines, texture variations, etc. 
 

1.11 LIMITED MATERIALS WARRANTY 
A. The manufacturer shall provide a written limited materials warranty against defective 

materials, upon written request.  The manufacturer shall make no other warranties, 
expressed or implied. 

B. The applicator shall warrant workmanship separately.  The manufacturer shall not be 
responsible for workmanship associated with the installation of the Textured Acrylic Finishes.  

 
1.12 MAINTENANCE 

A. Maintenance and repair shall follow the procedures noted in the manufacturer’s product 
information. 

B. Sealants, flashings and other building envelope components shall be inspected on a regular 
basis and repairs made as necessary. 

 
 
PART 2 PRODUCT 
 
2.01 MANUFACTURER 

A. All Textured Acrylic Finishes shall be obtained from an approved manufacturer or its 
authorized distributors.  Substitutions or additions of materials other than those specified 
and/or approved may void the warranty and it is the responsibility of the Contractor to assure 
that all products are approved by the Manufacturer of the TAFS. 

 
2.02 MATERIALS 

A. Portland Cement: Shall be Type I or II, meeting ASTM C 150, white or gray in color, fresh and 
free of lumps. 

B. Water: Shall be clean and free of foreign matter. 
 
2.03 COMPONENTS 

A. Base Coat required with TAFS Installation method #1: Shall be compatible with the substrate 
and reinforcing mesh. 
1. Cementitious: A liquid polymer based material, which is field-mixed in a 1:1 ratio by weight 

with Portland cement. 
a. Shall be Primus or Genesis. 

2. Ready mixed: A dry blend cementitious, co-polymer based product, field mixed with water. 
a. May be as required of manufacturer’s proprietary materials. 

3. Non-cementitious: A factory-mixed, fully formulated, water-based product. 
a. Coordinate material with particular manufacturer. 

B. Reinforcing Mesh required with TAFS Installation method #1: Shall be a balanced open 
weave, glass fiber fabric treated for compatibility with other TAFS materials.  NOTE: 
Reinforcing meshes are classified by impact resistance and specified by weight and tensile 
strength as listed in Section 1.05.C.2. 
1. Mesh may be: 

a. Standard 
b. Standard Plus 
c. Special tensile and thickness requirements 
d. Special corner meshes as required. 

C. Primers – as required: 
1. Color Prime: Pigmented, acrylic based primer used to improve adhesion and uniformity of 

finish color. 
2. Pigmented acrylic based primer with sand to improve adhesion and uniformity of finish 

color as well as application of trowel-applied finishes. 
D. Finish: Shall be the type, color and texture as selected by the architect/owner and shall be 

one or more of the following:  
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1. Standard : Water-based, acrylic coating with integral color and texture and formulated with 
DPR chemistry: 
a. Medium texture or Fine texture – to match existing adjacent finishes.  Coordinate 

with existing Construction and with the Architect/Owner to match new finish 
with the existing finishes. 

 
 
PART 3 EXECUTION 
 
2.01 EXAMINATION 

A. Prior to the installation of the TAFS, the architect or general contractor shall insure that all 
needed flashings and other waterproofing details have been completed, if such completion is 
required prior to the application of the TAFS. 

B. The contractor shall notify the general contractor and/or architect and/or owner of all 
discrepancies.  Work shall not proceed until discrepancies have been corrected. 

 
2.02 SURFACE PREPARATION  

A. The substrates shall be prepared so as to be free of foreign materials such as oil, dust, dirt, 
form-release agents, efflorescence, paint, wax, water repellents, moisture, frost and any 
other materials that inhibit adhesion. 

B. Concrete and masonry 
1. Shall be dry and cured so as not to affect the veneer finish. 

C. Painted Surfaces 
1. Shall be cleaned to remove all loose paint, dirt, dust, chalk, and any other materials that 

may inhibit adhesion. 
2. Glossy surfaces shall be sanded to remove gloss and cleaned. 
3. Test patches, located in inconspicuous areas should be prepared to verify adhesion.  A 

minimum of one test every 500 sq. ft. of wall area is recommended. 
 
2.03 INSTALLATION 

A. All installation procedures noted below are typical of a Dryvit installation system and 
may vary according to requirements of the particular manufacturer’s installation. 

B. The surfacing materials shall be mixed and applied in accordance with manufacturer’s 
current printed product data sheets. 

C. Masonry Surfaces: 
1. Apply a continuous layer of TAFS mixture over the entire wall surface to fill voids and 

provide a smooth level base for primer and finish application.  Application thickness shall 
not exceed 1/8 in in a single pass – unless approved by manufacturer. 

2. When specified, a layer of reinforcing mesh is embedded into the wet base coat mixture 
and troweled smooth. 

3. Allow the base coat mixture to cure a minimum of 24 hours until completely dry.  Cool, 
humid conditions may require longer cure times. 

4. Using a brush, roller, or airless spray equipment, apply a coat of Color Prime or Primer 
with Sand over the dry base coat surface, and allow to dry. 

5. Apply the specified finish in accordance with the manufacturer’s printed installation 
instructions. 

D. Cement Plaster, Poured in Place and Precast Concrete Surfaces: 
1. When specified, apply a continuous layer of the proprietary mixture required for 

cementitious surfaces over the entire wall surface to fill small voids and provide a smooth 
level base for primer and finish application.  Application thickness shall not exceed 1/8 in 
in a single pass. 

2. When specified, a layer of reinforcing mesh is embedded into the wet base coat mixture 
and troweled smooth. 

3. Allow the base coat to cure a minimum of 24 hours until completely dry.  Cool, humid 
conditions may require longer cure times. 
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4. Using a brush, roller, or airless spray equipment, apply a coat of Color Prime or Primer 
with Sand over the dry base coat or cleaned substrate, and allow to dry. 

5. Apply the specified finish in accordance with the manufacturer‘s printed installation 
instructions for the specific finish being used. 

E. Exterior Cement and Calcium Silicate Boards (without joints): 
1. When specified, apply a continuous layer of proprietary mixture required for cementitious 

surfaces over the sheathing face and embed a layer of reinforcing mesh into the wet 
base coat mixture such that the entire surface of the board is covered.  

2. Allow the base coat to cure a minimum of 24 hours until completely dry.  Cool, humid 
conditions may require longer cure times. 

3. If base coat is not specified or required, using a brush, roller, or airless spray 
equipment, apply a coat of Color Prime Color Prime-W, or Primer with Sand over the face 
of the sheathing board and allow to dry. 

4. Apply the finish in accordance with the manufacturer’s printed installation instructions for 
the specified finish. 

F. Painted Surfaces: 
1. Apply the finish in accordance with the manufacturer’s printed installation instructions for 

the specified finish. 
NOTE: It is not recommended to skim painted surfaces with a cementitious base coat 

material. 
G. When specified, the base coat shall be applied such that the overall minimum thickness shall 

be sufficient to fully embed the mesh.  The recommended method is to apply the base coat in 
two (2) passes. 

 
2.04 FIELD QUALITY CONTROL 

A. The contractor shall be responsible for the proper application of the TAFS. 
B. The contractor is responsible for coordinating the proper materials and installation 

methods with the various requirements of differing substrates – as required by the 
manufacturer.  Note any discrepancies to the Architect prior to start of installation. 

C. If required, the contractor shall certify in writing the quality of work performed relative to the 
substrate system, details, installation procedures, workmanship and as to the specific 
products used. 

D. If required, the sealant contractor shall certify in writing that the sealant application is in 
accordance with the sealant manufacturer’s and the manufacturer’s recommendations. 

 
2.05 CLEANING 

A. All excess materials shall be removed from the job site by the contractor in accordance with 
contract provisions and as required by applicable law. 

B. All surrounding areas, where TAFS have been installed, shall be left free of debris and 
foreign substances resulting from the contractor’s work. 

 
2.06 PROTECTION 

A. The TAFS shall be protected from weather and other sources of damage until dry and 
permanent protection in the form of flashings, sealants, etc. are installed. 

 
 

END OF SECTION 07250 
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SECTION 07600 – FLEXIBLE SHEET FLASHING AND TRIM 
 

PART 1 - GENERAL 
 

1.01 SECTION INCLUDES:  
A. This Section is included as reference for misc. flashings and/or trim that may be 

required during renovation to flash existing lintels, coping and/or window frames. 
B. General - The following types of work are specified in this section: 

1. Miscellaneous flashings, building trim and accessories to complete a wall or roof 
assembly or to make an assembly water-tight.  All exposed flashing/coping shall match 
colors of wall panels.  Similar to: 
a. Flexible flashings to form a continuous water-proofing barrier in a wall or roofing 

assembly 
b. Metal counter-flashings over metal or composite base flashings 
c. Metal or composite base flashings 

2. Copings, gravel stops, caps, sills, and other flexible metal fabrications, that can be 
formed in the field, consistent with wall and/or roof assemblies that are not pre-
manufactured. 

 
1.02 RELATED SECTIONS: 

A. Section 03300 – Concrete Work 
B. Section 04150 – Masonry Accessories – See this Section for Thru-wall flashings in masonry 

conditions. 
C. Section 07900 - Joint Sealers 
D. Section 09900 - Painting 

 
1.03 REFERENCES: 

A. AISI (American Iron and Steel Institute) - Stainless Steel Uses in Architecture 
B. ASTM A167 - Stainless and Heat-Resisting Chromium Nickel Steel Plate 
C. ASTM A525 - Steel Sheet, Zinc Coated, (Galvanized) by the Hot Dip Process. 
D. ASTM B32 - Solder Metal 
E. ASTM B209 - Aluminum and Alloy Sheet and Plate 
F. ASTM B370 - Copper Sheet and Strip for Building Construction 
G. ASTM B486 - Paste Solder 
H. ASTM D226 - Asphalt Saturated Organic Felt Used in Roofing and Waterproofing 
I. ASTM D4586 - Asphalt Roof Cement, Asbestos-Free 
J. CDA (Copper Development Association) - Contemporary Copper, A Handbook of Sheet 

Copper Fundamentals, Design, Details and Specifications 
K. CDA - Copper Roofing: A Practical Handbook 
L. FS O F 506 - Flux, Soldering, Paste and Liquid 
M. NRCA (National Roofing Contractors Association) - Roofing Manual 
N. SMACNA - Architectural Sheet Metal Manual 

 
1.04 PERFORMANCE REQUIREMENTS: 

A. General:  Install sheet metal flashing and trim to withstand wind loads, structural movement, 
thermally induced movement, and exposure to weather without failing, rattling, leaking, and 
fastener disengagement. 

B. Fabricate and install flashings at roof edges to comply with recommendations of FM Loss 
Prevention Data Sheet 1-49 for the following wind zone: 
1. Wind Zone 2:  Wind pressures of 31 to 45 psf. 

C. Thermal Movements:  Provide sheet metal flashing and trim that allow for thermal 
movements resulting from the following maximum change (range) in ambient and surface 
temperatures by preventing buckling, opening of joints, hole elongation, overstressing of 
components, failure of joint sealants, failure of connections, and other detrimental effects.  
Provide clips that resist rotation and avoid shear stress as a result of sheet metal and trim 
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thermal movements.  Base engineering calculation on surface temperatures of materials due 
to both solar heat gain and nighttime-sky heat loss. 
1. Temperature Change (range):  120 deg. F., ambient; 180 deg. F. material surfaces. 

D. Provide sheet metal flashing and trim that does not allow water infiltration to building interior. 
 

1.05 SUBMITTALS: 
A. Submit under provisions of Section 01300. 
B. Shop Drawings:  Indicate material profile, jointing pattern, jointing details, fastening 

methods, flashings, thicknesses (weights), terminations, and installation details. 
1. All sheet metal runs shall be constructed of the longest length material available and/or to 

patterns indicated on the Documents. 
2. Note any none conformance of the material installations with the Documents in the Shop 

Drawings. 
C. Samples:  Submit samples illustrating typical material and finish. 
D. Provide information on: thicknesses, weight, gauge and finish characteristics. 

 
 

PART 2 - PRODUCTS   
 

2.01 METAL TRIM MATERIALS: 
A. Aluminum Sheet:  

1. Unfinished Aluminum Sheet Stock:  ASTM B 209, alloy 3003-H16; 0.032” min. thickness 
(approx. 20 ga.) 0.040” min. thickness (approx. 18 ga.), mill finish when not a part of the 
wall or roof system.  To match wall system or window system if not noted otherwise. 

2. Extruded Aluminum:  ASTM B221, alloy 6063-T52, thickness of 0.080” min. (12 ga.) 
3. Prefinished (Brake Metal) Aluminum:  ASTM B209; 0.032 inch thick (20 ga.) ; plain finish 

shop pre-coated with Kynar 500 coating of color as selected by Architect, to match wall or 
roof panel system. 

 
2.02 FLEXIBLE SHEET MATERIALS:    

A. Aluminum Sheet:  
1. ASTM B 209, alloy 3003-H16; 0.040” min. thickness (approx. 18 ga.), mill finish when not 

a part of the wall or roof system.  To match wall system or window system if not 
noted otherwise. 

2. Extruded Aluminum:  ASTM B221, alloy 6063-T52, thickness of 0.080” min. (12 ga.) 
3. Prefinished Aluminum:  ASTM B209; 0.032 inch thick; plain finish shop pre-coated with 

Kynar 500 coating of color as selected by Architect, to match wall or roof panel system. 
4. Provide 0.040” min. thickness (approx. 18 ga.) for panels more than 12” in any dimension 

and/or where noted on the Documents. 
B. Fully adhered metal composite flexible flashing type: 

1. Product standard of quality:  York Manufacturing, Inc.; York Seal. 
2. Characteristics: 

a. Type:  40 mil minimum thickness by manufacturer standard roll lengths and made of 
high density four plies cross laminated polyethylene film and asphalt. 

b. Termination mastic and surface conditioner/primer:  Flashing manufacturer's standard 
products recommended for use with flashing material. 

c. Termination bar option:  Manufacturer's standard continuous length complete with 
fasteners.  

d. Exposed edge metal:  28 gauge stainless steel, #4 finish 
e. Provide flashing manufacturer’s preformed end dams; material compatible with 

flashing material 
C. Sheet plastic type: 

1. Product standard of quality:  York Manufacturing, Inc.; Wascoseal. 
2. Characteristics: 

a. Type: 20 mil minimum thickness by manufacturer standard roll lengths, 
non-reinforced, homogeneous vinyl sheet; widths required. 
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b. Adhesive:  Flashing manufacturer's adhesive recommended for use with flashing 
material. 

c. Exposed edge metal:  28 gauge stainless steel, #4 finish. 
d. Termination bar:  Manufacturer's standard continuous length complete with fasteners.  
e. Provide flashing manufacturer’s preformed end dams; material compatible with 

flashing material. 
D. Butyl rubber flashing type: Product standard of quality:  Carlisle Syntec Systems, Inc.- or 

equal; Butyl Rubber Sheet. 
2. Characteristics: 

a. Type:  60 mil minimum thickness by manufacturer standard roll lengths, butyl rubber 
compound. 

b. Termination bar:  Manufacturer's standard continuous length complete with fasteners.  
c. Termination mastic and surface conditioner:  Flashing manufacturer's standard 

products recommended for use with flashing material. 
d. Provide flashing manufacturer’s preformed end dams; material compatible with 

flashing material 
 

2.03 UNDERLAYMENT MATERIALS: 
A. Polyethylene Sheet:  6-mil (min.) thick polyethylene sheet complying with ASTM D 4397. 
B. Felts:  ASTM D 226, Type II, asphalt-saturated organic felt, non-perforated. 
C. Slip Sheet:  Rosin-sized paper, minimum 3 lb/100 sq. ft. 

 
2.04 MISCELLANEOUS MATERIALS: 

A. General material: 
1. Provide type solder and fasteners recommended by producer of metal sheets, for 

fabrication and installation. 
B. Splice plates: 

1. Provide splice plates of similar material behind coping/fascia with a bead of sealant each 
side of open joint. 

2. Do not set joint with sealant. 
3. Maintain open joint 1/8” – ¼” to allow for expansion of stock. 

C. Roofing Cement: 
1. FS SS-C-153, Type I, asphaltic base. 

D. Fasteners:  Nails and Screws 
1. Annular threaded nails, self-tapping screws, self-locking rivets and bolts, and other 

suitable fasteners designed to withstand design loads. 
2. Exposed Fasteners:  Same material as flashing sheet, or other as recommended by 

manufacturer of flashing sheet. 
3. Fasteners for Flashing and Trim:  Blind fasteners or self-drilling screws, gasketed, with 

hex washer heads. 
E. Solder for Stainless Steel:  ASTM B 32, grade Sn60, with acid flux of type recommended by 

stainless-steel sheet manufacturer. 
F. Sealing Tape:  provide pressure-sensitive, 100 percent solids, and polyisobutylene 

compound sealing tape. P  Provide permanently elastic, non-sag and non-toxic tape. 
G. Butyl Sealant:  per ASTM C 1311, single-component, solvent-release butyl rubber sealant for 

hooked-type expansion joints with limited movement. 
H. Cleats:  Same metal and gauge as sheet being anchored, 2” wide (min.), punched for 2 

anchors. 
I. Epoxy Seam Sealer:  Two-part, noncorrosive, aluminum seam-cementing compound, 

recommended by aluminum manufacturer for exterior nonmoving joints, including riveted 
joints. 
 

2.05 ACCESSORIES: 
A. Underlayment:  ASTM D226, No. 15 asphalt saturated roofing felt. 
B. Primer:  Zinc chromate type. 
C. Protective Backing Paint:  Zinc chromate alkyd or Bituminous. 
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D. Sealant:  Acrylic type, specified in Section 07900. 
E. Bedding Compound:  Rubber asphalt type. 
F. Plastic Cement:  ASTM D4586, Type I. 
G. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required for 

application. 
H. Solder:  ASTM B32; 50/50 type. 
I. Flux:  FS O F 506. 

 
 

PART 3 - EXECUTION 
 

3.01 PREPARATION: 
A. Install starter and edge strips, and cleats before starting installation. 
B. Install surface mounted reglets true to lines and levels.  Seal top of reglets with sealant. 
C. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with 

performance requirements, but not less than that specified for each application and metal. 
D. Select thicknesses of sheet metal flashing and trim to install without oil canning, buckling and 

tool marks, with exposed edges folded back to form hems.  Form sections true to shape, 
accurate in size, square, and free from distortion or defects.  Form pieces in longest possible 
lengths. 
 

3.02 FABRICATION: 
A. Fabricate non-moving seams with flat-lock seams.  Back seams with epoxy seam sealer. 
B. Fabricate cleats of same material as sheet, interlockable with sheet. 
C. Hem exposed edges on underside 1/2 inch typical; miter and seam corners.  Fabricate 

vertical faces with bottom edge formed outward 1/4 inch and hemmed to form drip – unless 
indicated otherwise. 

D. Fabricate corners from one piece with minimum 18 inch long legs; seam for rigidity, seal with 
sealant. 

E. Expansion Provisions:  Where lapped or bayonet-type expansion provisions in the Work 
cannot be used, form expansion joints of intermeshing hooked flanges, not less than 1 inch 
deep, filled with butyl sealant concealed within joints. 
 

3.03 INSTALLATION OF METAL WORK: 
A. General: 

1. Comply with details and profiles shown, and comply with SMACNA “Architectural Sheet 
Metal Manual” recommendations for installation of work. 

2. Separate dissimilar metals from each other by painting area of contact with heavy 
application of bituminous coating. 

3. Conceal fasteners and expansion provisions wherever possible.  Fold back edges on 
concealed side of exposed edges to form a hem. 

4. Space cleats not more than 12 inches apart.  Anchor each cleat with two fasteners.  Bend 
tabs over fasteners. 

B. Aluminum Work: 
1. Bed base members in roofing cement.  Anchor and seal in accordance with 

manufacturer’s instructions.  Clean exposed surfaces promptly to prevent start of non-
uniform oxidation or electrolytic action. 

2. Apply 15-mil dry film thickness bituminous coating to concealed aluminum surfaces that 
will be in contact with cementitious surfaces, dissimilar metals, wood or other absorptive 
substrates. 

3. Rivet or weld joints in uncoated aluminum where necessary for strength. 
C. Expansion Provisions: 

1. Provide for thermal expansion of all exposed sheet metal work exceeding 15’-0” running 
length, at 10’-0” maximum spacing, and located 2’-0” from corners and intersections. 
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2. Where lapped or bayonet-type expansion provisions cannot be used or would not be 
sufficiently watertight, form expansion joints of intermeshing hooked flanges, not less that 
1 inch deep, filled with butyl sealant concealed within joints. 

D. Elastomeric Sealed Joints:   
1. Where sealant-filled joints are used, embed hooked flanges of joint members not less 

that 1 inch into sealant.  Form joints to completely conceal sealant. 
2. Do not install sealant-type joints at temperatures below 40 deg. F. 

E. Soldered Joints:  Clean surfaces to be soldered, removing oils and foreign matter.  Pretin 
edges of sheets to be soldered to a width of 1-1/2” except where pretinned surface would 
show in finished Work. 
1. Do not solder aluminum sheet. 
2. Stainless-Steel Soldering:  Pretin edges of uncoated sheets to be soldered using solder 

recommended for stainless steel and phosphoric acid flux.  Promptly wash off acid flux 
residue from metal after soldering. 

3. Do not use open-flame torches for soldering.  Heat surfaces to receive solder and flow 
solder into joints.  Fill joints completely.  Remove flux and spatter from exposed surfaces. 

 
3.04 GENERAL INSTALLATION REQUIREMENTS: 

A. Comply with manufacturer’s instructions and recommendations for handling and installation 
of flashing and prefabricated products. 

B. Coordinate the work with other work for correct sequencing.  It is required that flashing be 
permanently water tight and not deteriorate in excess of manufacturer’s published limitations. 

C. Conform to details included in the AISI, SMACNA, and NRCA manual. 
D. Secure flashings in place using concealed fasteners.  Use exposed fasteners only where 

permitted. 
E. Apply plastic cement compound between metal flashings and felt flashings. 
F. Fit flashings tight in place.  Make corners square, surfaces true and straight in planes, and 

lines accurate to profiles. 
G. Seal metal joints watertight. 

 
3.05 ROOF FLASHING INSTALLATION: 

A. Pipe of Post Counterflashing:  install counterflashing umbrella with close-fitting collar with 
tope edge flared bur butyl sealant.  Extend a minimum of 4 inches over base flashing, install 
stainless-steel draw band and tighten. 

B. Counterflashing:  Coordinate installation with installation of base flashing.  Insert in reglets or 
receivers and fit tightly to base flashing.  Extend 4 inches over base flashing.  Lap joints a 
minim of 4 inches and bed with elastomeric sealant. 

C. Roof penetration flashing:  coordinate flashing with installation of roofing and other items 
penetration roof.  Install as follows: 
1. Seal with butyl sealant and clamp flashing to pipes penetrating roof. 

 
3.06 FIELD QUALITY CONTROL: 

A. Field inspection will be performed under provisions of Section 01400. 
B. Inspection will involve surveillance of work during installation to ascertain compliance with 

specified requirements. 
 
 
           

END OF SECTION 07600 
 



Fuller Park – Exterior Finishes Renovation Project Number 1623 
 

 
 
MITCHELL and MOUAT ARCHITECTS 
JOINT SEALANTS 07900 - 1 

SECTION 07900 - JOINT SEALANTS 
 
PART 1 – GENERAL  
 
1.01 DESCRIPTION OF WORK: 

A. Providing and installing a material to close joints between dissimilar materials. 
B. A ‘soft joint’ material such as caulk or sealant shall be installed between dissimilar 

materials wherever expansion/contraction or movements in adjacent materials may 
occur.  Coordinate these joint materials with the Architect for colors. 

C. The Contractor shall be responsible for coordinating appropriate joint material with 
substrates and movement characteristics. 

D. Providing and installing a material to close joints required because of construction techniques 
and/or expansion/contraction requirements. 

E. Providing and installing all required back-up rods and accessories for caulking/sealant 
materials. 

F. This Section may include joint sealants as noted on the Documents and for the 
following locations that may occur: 
1. Exterior Joints in vertical and non-traffic horizontal surfaces: 

a. Control and expansion joints in masonry, cast-in-place concrete or stone 
b. Joints in stonework not set with mortar, or as noted 
c. Other locations as noted or required 
 

1.02 PERFORMANCE REQUIREMENTS: 
A. Provide exterior joint sealants that have been produced and installed to create and maintain a 

watertight, continuous seal without staining or deteriorating the substrates adhered to. 
B. Provide interior joint sealants (typically called as caulk) that have been produced and 

installed to maintain a continuous, water resistant seal and cause no staining of the 
substrates adhered to.  Under most situations, caulks shall be paintable unless noted 
otherwise or matching the particular substrate in color. 

 
1.03 RELATED WORK SPECIFIED ELSEWHERE: 

A. Section 09260 - Gypsum Board Systems 
B. Drawings and general provisions of Contract, including General and Supplementary 

Conditions and Division 1 Specification sections, apply to the work of this section. 
 
1.04 QUALITY ASSURANCE: 

A. Manufacturer Qualifications:  Company specializing in manufacturing products specified in 
this section with minimum ten (10) years documented experience. 

B. Installer Qualifications:  Firm with not less than five (5) years documented experience in 
successful installation of the work of this section and on projects similar in scope and type.  
Installer must be capable of tooling joints per the “Typical Caulk/Sealant Joints” detail found 
in the Drawings. 

 
1.05 SUBMITTALS: 

A. Product Data:  Submit manufacturer’s product indicating sealant specifications, 
handling/installation/curing instructions and performance test data sheets, limitations and 
color charts. 
1. Submit descriptive data listing back-up material, bond-preventative material, primer for 

each type of surface, solvents, cleaning agents, and wetting agents as recommended by 
sealing compound Manufacturer. 

2. Manufacturer's printed instructions for each type of sealing compound to be used in the 
work covering surface preparation, mixing, recommended joint dimensions and sealing 
compound application. 

B. The contractor shall be responsible for coordinating the choice of manufacturer, with 
available colors choices, to meet the color requirements of the Project.  Therefore, the 
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Architect shall be allowed to choose a manufacturer whose color is compatible for the 
particular Project and installation requirements.  

C. Samples:  Provide accurate, material samples to the Architect for choice of sampling 
colors.  Paper sample are not allowed. 

D. Field Mock-up:  Submit two (2) samples 6” long, minimum, illustrating a sample of the 
material (cured) in each color selected and specified tooling requirements. Have at least two 
(2) samples prepared for each sealant color and condition for approval by the Architect 
prior to installation.  Provide a textured finish of sealant when specified. 

E. For exterior conditions:  Install a sampling (mock-up) of at least two sealant colors for each 
application requirement as part of the Project. 

 
1.06 PROJECT CONDITIONS: 

A. Weather Conditions:  Do not proceed with installation of liquid sealants under unfavorable 
weather conditions.  Install elastomeric sealants when temperature is in lower third of 
temperature range recommended by manufacturer for installation. 

B. Where possible, maintain temperature and humidity levels recommended by manufacturer 
during and after installation. 

C. Do not install solvent curing sealants in enclosed building spaces. 
 
1.07 GUARANTY-WARRANTY: 

A. This Contractor shall and hereby does warrant, shall and hereby does guarantee all caulking 
work in this division against defective materials and workmanship for a specified period: 
1.  Warranty period:  (2) years from date of Substantial Completion. 

B. Manufacturer’s standard form in which elastomeric sealant manufacturer agrees to furnish 
elastomeric joint sealants to repair or replace those failing in performance within warranty 
period. 
1. Warranty period:  20 years from date of Substantial Completion. 

C. Issuance of final certificate of payment is contingent upon delivery to architect of said written 
Guaranty-Warranty. 

 
 
PART 2 - PRODUCTS 
 
2.01 MANUFACTURER: 

B. Acceptable Manufacturers - Subject to compliance with the following requirements, provide 
products by one of the following Manufacturers: 
1. Tremco, Inc. 
2. Dow Chemical 
3. Sika Corporation 
4. Polymeric Systems, Inc. 
5. Sonneborn Building Products Div., ChemRex, Inc. 
6. Pecora Corp. 
7. Or Architect approved substitution. 

C. Provide joint sealants, fillers and related materials that are compatible with one another and 
with the particular substrates, conditions of service and applications – as specified by sealant 
manufacturer based on testing and field experience. 

D. Proprietary names used below are not intended to imply that products of named 
manufacturers are required to exclusion of equivalent products of other accepted 
manufacturers. 

 
2.02 EXTERIOR SEALANTS - TYPICAL:  

A. General:  Provide manufacturer’s standard, chemically curing elastomeric sealants as 
required for the particular type of installation and environmental conditions, and that comply 
with ASTM C 920 and other requirements indicated on each Joint Sealant Data Sheet for 
application use. 
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1 Coordinate with the Manufacturer for the most appropriate material for the type of 
installation noted below. 

2 The contractor shall be responsible for providing Data Sheets for each sealant 
choice for the various material/condition/environment conditions applicable. 

B. Typical sealant conditions are noted below and shall use the materials following 
unless additional requirements are specified in the Documents: 
1. Masonry, mortar or glazing sealant or in contact with structural elements (requiring 

the maximum elasticity) shall be a silicone Type S, Grade – NS (non-sag), Class 50 min. 
(medium modulus of elasticity allowing 50% + movement) silicone sealant similar to:  
a. Dow Corning No. 795 - or equal  
b. Tremco ‘Spectrem 2’ medium-modulus, Type S, Grade-NS, Class 50 - or equal.   
c. Tremco ‘Spectrem 3’ Type S, Grade-NS, Class 50, or equal 
d. Provide primers for particular substrates as required by manufacturer 

2. General Construction sealants shall be similar to: 
a. Tremco ‘Spectrem 3’ Type S (single component), Grade-NS (non-sagging) or equal 
b. Similar products of Dow Corning, Sika or DAP 

 
2.03 CELLULAR/FOAM JOINT FILLERS AND SEALANT BACKERS: 

A. Provide sealant backing of material and type that are non-staining; are compatible with joint 
substrates, sealants, primers and other joint fillers.   

B. Typical materials are as follows.  The contractor is responsible to coordinate with particular 
sealants and installation conditions: 
1. Closed-Cell Synthetic Rubber Joint Filler:  Expanded synthetic rubber complying with 

ASTM D1056, Class SC-E (oil-resistant and medium swell), of 2 to 5 psi compression 
deflection (Grade SCE 41); except provide 13 to 17 psi compression deflection (Grade 
SCE 44) where filler is applied under sealant exposed to traffic.  Provide as needed. 

2. Closed-Cell PVC Joint Filler:  Flexible expanded polyvinyl chloride complying with ASTM 
D1667, Grade VE 41 BL (3.0 psi compression deflection); except provide higher 
compression deflection grades as may be necessary to withstand installation forces and 
provide proper support for sealants, if any.  Provide as needed. 

3. Closed-Cell Semi-Rigid Plastic Joint Filler:  Semi-rigid, compressible non-staining, 
closed-cell plastic joint filler, recommended by manufacturer where low modulus of 
elasticity is required, but suitable for retaining poured concrete.  Provide as needed. 

4. Open-cell polyurethane foam 
5. Closed-cell polyethylene foam 

 
2.04 ACCESSORIES: 

A. Joint Primer/Sealer:  Non-staining type primer/sealer shall be as recommended by the 
sealant manufacturer for use on the type of substrate material encountered, and shall have 
been tested for staining, durability, and dirt pick-up on the surfaces to be primed or sealed. 

B. Joint Cleaner:  Non-corrosive and non-staining type as recommended by sealant 
manufacturer; shall be compatible with joint forming materials. 

C. Bond Breaker Tape:  Polyethylene tape or other plastic tape as recommended by sealant 
manufacturer to suit application.  To be applied to sealant-contact surfaces where bond to 
substrate or joint filler must be avoided for proper performance of sealant.  Provide self-
adhesive tape where applicable. 

D. Compression Seals:  Manufacturer’s standard, preformed, pre-compressed, open-cell foam 
sealant.  It shall be a high-density urethane foam impregnated with a non-drying, water 
repellant agent in a factory produced pre-compressed size to fit joint widths required. 
1. Density:  9-10 lb./cu. ft 
2. Backing:  pressure sensitive adhesive, factory applied to one side, with protective 

wrapping. 
3. Color:  Manufacturer’s standard gray at building expansion joint, unless otherwise noted. 
4. Acceptable manufacturers: 

a. Will-Seal Expanding Foam Sealant Tapes 
b. Thermal Products, Inc. 
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c. or equal 
 
2.05 COLOR SELECTION: 

A. Unless otherwise noted, color of sealant/caulk shall be selected by the Architect from each 
manufacturer’s full range of available colors, including custom sealant colors for 
matching adjacent materials when noted. 

B. Provide accurate, material samples to the Architect for choice of sampling colors.  
Paper sample are not allowed. 

C. Have at least two (2) samples prepared for each sealant color and condition for 
approval by the Architect prior to installation.  Sealant shall be applied to sample panel/wall 
when requested by Architect. 

D. Provide a textured finish of sealant when specified. 
 
 
PART 3 - EXECUTION 
 
3.01 INSPECTION: 

A. Installer shall verify that surfaces, substrates, joint openings and conditions under which joint 
sealer work is to be performed are satisfactory and ready to receive work.  Installer shall 
notify Contractor in writing of unsatisfactory conditions.  Do not proceed with joint sealer work 
until unsatisfactory conditions have been corrected in a manner acceptable to Installer. 

B. Beginning of installation means Installer accepts existing surfaces and conditions. 
 
3.02 PREPARATION: 

A. The surface of joints to be sealed with gaskets, sealants or caulking compound shall be 
cleaned free of loose particles, oil, grease, water, frost, surface dust, coatings, and other 
foreign matter which might impair performance of joint sealing materials. 
1. Porous materials such as masonry and concrete shall be cleaned by sandblasting, 

mechanical abrading, acid washing, or a combination of these methods, as required to 
provide a clean, sound surface free of laitance, coatings and loose particles.  When acid 
washing method is used, all traces of acid shall be removed from the surface of porous 
materials by immediately washing with fresh water and all metal and glass in adjacent 
construction shall be protected from the acid.  Methods used shall be compatible with 
sealant materials and comply with manufacturer’s recommendations. 

B. Prime or seal joint surfaces where required and where recommended by sealant 
manufacturer.  Confine primer/sealant to areas of sealant bond.  Do not allow spillage or 
migration onto adjoining surfaces. 

C. Verify that joint backing and release tapes are compatible with sealants. 
D. Measure joint dimensions and verify that joint filler and backer materials are sized to achieve 

joint width/depth ratios required by sealant manufacturer. 
 
3.03 PROJECT CONDITIONS: 

A. Do not proceed with installation of joint sealants where joint widths are less than allowed by 
joint sealant manufacturer for application indicated. 

B. Do not proceed with installation of joint sealants until contaminants capable of interfering with 
their adhesion are removed from joint substrates. 

C. Comply with manufacturer’s printed instructions for sealant and sealant accessory 
preparation and installation, except where more stringent requirements are shown or 
specified or where appearance of joints is governed by the “Typical Caulk/Sealant Joints” 
detail found in the Drawings. 

D. Apply sealant within manufacturer’s recommended temperature and humidity ranges.  
Exterior sealing compounds shall not be applied in damp or rainy weather nor until the 
surfaces of joints to be sealed have thoroughly dried from the effects of such weather.  
Condensation shall not be allowed to form on the joint surfaces to receive sealing 
compounds.  Ventilation shall be provided as required to prevent the formation of 
condensation on such surfaces. 
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3.04 INSTALLATION: 

A. All interior joints shall be caulked with acrylic latex, except control joints and expansion joints 
in masonry wall; such joints shall be caulked with exterior type sealant.  All exterior joints 
shall be sealed with exterior type sealant. 

B. Install bond breaker where joint backing is not used. 
C. Employ only proven installation techniques which will ensure that sealants are: deposited in 

uniform, continuous ribbons forced solidly into joint cavities so that full adhesion is achieved 
against contact faces of joint backing and joint faces; free from gaps, cracks, air pockets and 
foreign matter.  For gun applications, select nozzle size to match joint width.  Except as 
otherwise indicated, finished sealant surfaces shall be struck flat no less than 1/8” 
below adjoining surfaces.  Where horizontal joints are between a horizontal and vertical 
surface, install joint to form a slight cove, so that joint will not trap moisture and dirt. 

D. Do not overheat or reheat hot-applied sealants.  Discard overheated material. 
E. Install liquid-applied sealant to depths as shown, or, if not shown, as recommended by 

sealant manufacturer but within the following general limitations, measured at center (thin) 
section of beads (not applicable to sealants in lapped joints): 
2. For sidewalks, pavements and similar joints sealed with elastomeric sealants and subject 

to traffic and other abrasion and indentation exposures:  fill joints to a depth equal to 75% 
of joint width, but neither more than 5/8” deep nor less than 3/8” deep. 

3. For normal moving joints sealed with elastomeric sealants but not subject to traffic, fill 
joints to a depth equal to 50% of joint width, but neither more than 1/2” deep nor less than 
1/4” deep. 

4. For joints sealed with non-elastomeric sealants and caulking compounds, fill joints to a 
depth in the range of 75% to 125% of joint width. 

F. Do not allow sealants/caulks to overflow from confines of joints, to spill onto adjoining work, 
or to migrate into voids of exposed finishes.  Clean adjoining surfaces by appropriate means 
necessary to eliminate evidence of spillage. 
1. Paper pressure-sensitive masking tape shall be placed on the finish surface on one or 

both sides of a joint cavity to protect adjacent finish surfaces from primer and sealing 
compound smears.  Masking tape shall be removed within ten (10) minutes after the joint 
has been filled. 

G. All materials that have been over-applied in exposed-to-view locations or in locations being 
further treated by other trades shall be neatly trimmed with a knife edge or other trimming 
tool. 

 
3.05 JOINT SHAPE: 

A. Tooling: 
1. Provide concave joint configuration per Figure 5A in ASTM C 962, unless otherwise 

noted. 
2. Provide flush joint configuration per Figure 5B in ASTM C 962, where indicated. 

B. Tolerances: 
1. Set joint filler units at depth or position in joint as required coordinating with other work, 

including installation of bond breakers, backer rods and sealants.  Do not leave voids or 
gaps between ends of joint filler units. 

2. As measured from any adjacent material face, edge, or line, tooled sealant/caulk joints 
shall not vary in depth by more than 1/16” in 1’-0”. 

3. Exposed face of sealant/caulk shall be smooth and free of irregularities. 
 
3.06 CLEANING AND ADJUSTMENT: 

C. At conclusion of caulking and when directed, clean off all excess material from adjoining 
surfaces and materials.  Repair or replace all defaced or disfigured finishes caused by work 
of this section.  Leave entire installation in perfect condition. 

 
3.07 CURING AND PROTECTION: 
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A. Cure sealants and caulking compounds in compliance with manufacturer’s instructions and 
recommendations, to obtain high early bond strength, internal cohesive strength and surface 
durability. 

B. Implement procedures required for cure and protection of joint sealers during construction 
period, so that they will be without deterioration or damage (other than normal wear and 
weathering) at time of substantial completion.  Cure and protect sealants in a manner that will 
minimize increases in modulus of elasticity and other accelerated aging effects.  Replace or 
restore sealants that are damaged or deteriorated during construction period. 

 
 
 

END OF SECTION 07900 
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SECTION 09900 - PAINTING 
 
PART 1 - GENERAL  
 
1.01 WORK INCLUDED: 

A. General:  The terms “finishing”, "paint" or "painting" as used in the Drawings and this 
Section are general terms which shall include surface preparations required for the 
application of all finishes noted herein, and the installation/application of fillers, sealers, 
primers, stains, paints, varnishes and/or other surface materials. 

B. Preparation of all surfaces and materials to receive finish. 
C. Painting of all surfaces noted on the Documents. 

 
1.02 RELATED SECTIONS: 

A. Section 04100 – Mortar and Grout 
B. Section 07600 – Flexible Sheet Flashing 
C. Section 07250 – Direct-Applied Textured finish System 
D. Section 00790 – Sealants  

 
1.03 COLOR SCHEDULES AND SAMPLE FINISHES: 

A. The Owner will select up to 3 colors for this Project – at most one color per building. 
B. Notify the Architect prior to mobilizing for painting so samples of colors and/or finishes may 

be requested. 
C. When requested by the architect, before paint materials are delivered to the jobsite, furnish 

12" x 12" samples of colors and/or finishes applied on materials similar to those to which 
paint will be applied on the project.  After 12”x12” samples have been approved by the 
Architect/Owner and - 
1. Before beginning work, the painting contractor shall apply a sample area of each of the 

types of finish on each type of [wall] surface for the architect's review.  Sample area shall 
be approximately 6' x 6', with each successive coat covering an area 12" smaller than the 
coat before it, allowing the architect to inspect a minimum 12" strip of successive coats. 

D. The Architect reserves the right to select colors from Manufacturer’s standard or premium 
price groups, including deep tone colors for both interior and exterior products. 

 
1.04 ATTIC STOCK: 

A. Leave on premises, one unopened gallon of each color of each type of paint or finish used. 
B. Containers to be unopened after preparation at the factory, tightly sealed, bearing 

manufacturer's name, type of paint, brand name, color designation, and instructions for 
mixing and/or reducing. 

 
1.05 SUBMITTALS: 

A. Within thirty (30) days after an award of bid, the painting contractor shall submit a statement 
to the architect indicating both the manufacturer of paint of finish products to be used on the 
job, and the specific brand name for each usage specified. 

B. The architect reserves the right to request and receive copies of invoices for material 
purchased for this project from the various manufacturers and/or dealers. 

C. The painting contractor shall provide the architect with (2) complete and current color decks 
from the select manufacturer to select colors from.  One color deck will be retained by the 
Architect. 

 
1.06 MIXING, THINNING, AND STORAGE: 

A. Store and mix paints only in areas designated and provided with proper protection for floors 
and walls. 

B. Mix and thin paints in strict accordance with Manufacturer’s recommendations. 
C. Deliver and store paints and related flammable materials in the Manufacturer’s original 

unopened containers, as far as practicable.  Keep partially used materials in tightly closed 
containers. 
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1.07 ENVIRONMENTAL CONDITIONS: 

A. A minimum interior temperature of 65 degree F shall be maintained during the actual 
application and drying of the paint and until occupancy of the building occurs.  Adequate 
ventilation shall be maintained at all times to control excessive humidity that will adversely 
affect the curing of coatings.  The general contractor is solely responsible for maintaining 
suitable temperatures and ventilation. 

B. No exterior painting shall be undertaken if air or surface temperatures are below 50 degree F, 
or if the temperature is expected to drop below that mark before the coating has dried.  Do 
not paint during or immediately after foggy, rainy, or frosty weather, or until frost, dew or 
condensation has evaporated.  Ambient air temperature and surface temperature must be 
minimum 5 degree F above dew point. 

C. Surfaces shall be dry before any coating is applied.  New plaster, masonry and concrete work 
shall not be primed until it has been determined these substrates have dried sufficiently and 
are of suitable Ph to safely accept paint.  A reliable electronic moisture meter shall be used to 
make the determination pertaining to moisture. 

D. Do not commence work in spaces until all other trades other than finish work trades have 
completed their work within the space. 

 
1.08 PROTECTION: 

A. Close off the various spaces while painting and exclude dust until finish is dry. 
B. Adequately protect adjacent surfaces from paint and damage.  Repair damage as a result of 

inadequate or unsuitable protection. 
C. Furnish sufficient drop cloths, shields, and protective equipment to prevent spray or 

droppings from fouling surfaces not being painted and in particular, surfaces within storage 
and preparation area. 

D. Remove surface hardware, fittings and fastenings, prior to painting operations.  These items 
are to be carefully stored, cleaned and replaced on completion of work in each area.  When 
cleaning hardware, do not use solvent that may remove permanent lacquer finish. 

 
1.09 QUALITY ASSURANCE: 

A. General: Work shall be performed by tradesmen with at least (5) five years experience with 
similar types of preparation and application as required by this Project. 

B. Refinishing and/or refurbishing woodwork:  Work shall be performed by tradesmen with at 
least (5) five years experience, and who are capable of evaluating wood surfaces, stripping, 
fine sanding, and refinishing hardwood and softwood surfaces. 

 
 
PART 2 - PRODUCTS 
 
2.01 ACCEPTABLE MANUFACTURERS: 

A. All paint (opaque coatings) materials shall be products of: 
1. Benjamin Moore 
2. Sherwin-Williams 
3. Pratt & Lambert 
4. ICI Dulux 
5. Pittsburgh Paint Company 
6. Substitutions shall not be made without the architect's prior approval. 

B. All materials used on the job shall be the manufacturer's highest quality product for each 
usage specified.  The contractor shall provide the most current product for the 
application noted, and/or the product replacement when products noted have been 
discontinued. 

 
2.02 MATERIAL COORDINATION: 

A. All new TAFS veneer shall be primed prior to the top-coat being applied. 
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B. All existing veneers shall be primed as required to provide proper adhesion for final 
top-coats. 

C. Furnish specified Manufacturer’s top quality, first line material, delivered to the job-site in 
original, unopened, labeled containers. 

D. Acceptance of materials is conditional upon demonstration of washability and abrasion 
resistance of specified test patch. 

E. Tinted primer shall be used whenever deep tone colors are specified. 
F. All primers/first-coats shall be compatible with final top-coats. 

1. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

 
2.03 PRODUCTS: 

A. The following requirements are for material and specific applications noted below.  Should 
one or more of the specified products no longer be produced by the manufacturer (due 
to a change in product line, for example), the Contractor shall use another similar 
product from the same manufacturer(s) providing the product and warrant is 
substantively similar to the specified product and intended for the application noted. 

B. Exterior Finishes: 
1. New and Previously Painted Acrylic Polymer Finish – Base Bid: 

a. First Coat: 
1) Benjamin Moore Moorcraft Latex Exterior Primer 169 
2) Pittsburgh Paints 6-603 Speedhide acrylic Alkali Primer 
3) Pratt & Lambert Latex Suprime 3 
4) Sherwin-Williams Exterior Latex Wood Primer B42W8041 
5) Or equal 

b. Second and Third Coats shall be a high-build exterior, acrylic paint: 
1) Benjamin Moore Regal Select High Build Finish N400 w/ mildewcide additive 
2) Pittsburgh Paints Regency Flat Latex – RGP66-xx w/ mildewcide additive 
3) Sherwin-Williams  -  Duration Exterior Acrylic Latex w/ mildewcide additive 

2. New and Previously Painted Acrylic Polymer Finish – Alternate #1: 
a. First Coat: 

1) Benjamin Moore Moorcraft Latex Exterior Primer 169 
2) Pittsburgh Paints 6-603 Speedhide acrylic Alkali Primer 
3) Pratt & Lambert Latex Suprime 3 
4) Sherwin-Williams Exterior Latex Wood Primer B42W8041 
5) Or equal 

b. Second and Third Coats shall be a high-build elastomeric exterior, acrylic coating: 
1) Dryvit – Weatherlastic Smooth, flexible, waterproof Elastomeric Coating 
2) Sto – StoSilco Lastic, Silicone Modified Acrylic Elastomeric Coating 
3) Or equal as approved by Architect 

3. Exterior Structural Steel (exposed to view): 
a. Finish Coat: 

1) TNEMEC Series 74 Endure-Shield @ 2.0 to 5.0 mils DFT 
2) PPG Industries 95-812 Series, Pitthane Low Gloss Urethane Enamel @ 2.0 to 

3.0 mils DFT  
3) Sherwin-Williams Acrolon 218 HS Polyurethane B65W611 

 
 
PART 3 - EXECUTION 
 
3.01 GENERAL:  

A. The painting contractor shall be wholly responsible for the quality of the work and is not to 
commence any part of it until each surface is in proper condition.  All surfaces are to be 
clean.  If for any reason the surface cannot be cleaned, this condition shall be promptly 
reported to the General Contractor and the Architect prior to commencing with the work. 
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1. Surfaces shall be properly prepared, dry, and free of any foreign materials such as dirt, 
dust, oil, grease, rust, scale, mildew, algae, mold, effervescence, release agents, etc., 
which will adversely affect adhesion or appearance of applied coating. 

B. Examine each surface scheduled to be painted or finished prior to commencing with the 
work.  Report any condition that may potentially affect proper application.  Application of 
first coat constitutes acceptance of surface as being in fit condition to receive paint. 

C. To prevent contamination of the substrate, apply the prime coat to each surface as soon as 
possible after surface preparation has been completed. 

D. Test shop applied primer for compatibility with subsequent cover materials.  Report adverse 
conditions, if any, to the Architect prior to continuing with the work. 

E. Test moisture content of each surface using a properly calibrated electronic moisture meter.  
Do not apply finishes unless moisture content of surfaces is below the following maximums: 
1. Plaster and Gypsum Wallboard: 12 percent. 
2. Masonry, Concrete, and Concrete Unit Masonry: 12 percent. 

F. Do not apply paints when the temperature of or on the substrate or the temperature of the air 
in the vicinity of the painting work is below 45 degrees or above 95 degrees Fahrenheit.  
Application shall proceed only when relative humidity is between 20 and 80 percent.  Exterior 
and interior latex paints shall not be applied below 50 degrees Fahrenheit unless so 
authorized in writing by the manufacturer.  Epoxy paints and other sophisticated coating shall 
not be applied below 50 degrees Fahrenheit unless otherwise noted on the manufacturer’s 
printed instructions. 

G. Test Ph of plaster, masonry, and concrete surfaces.  Neutralize where required. 
H. Seal all marks that may bleed through surface finishes with appropriate stain-stopping 

coating. 
I. Remove mildew by scrubbing with solution of tri-sodium phosphate and bleach.  Rinse 

with clean water and allow surface to dry.  Follow manufacturer’s recommendations 
for final preparation. 

J. Power wash all surfaces to remove all mildew and surface contaminations prior to 
applying any new finishes. 

K. All new finishes shall receive a primer.  Existing surfaces shall be primed to assure 
adhesion of new top-coats. 

 
3.02 PREPARATION OF SURFACES (PREVIOUSLY PAINTED or EXISTING) 

A. Comply with requirements as specified for preparation of new construction surfaces 
as well as the following: 
1. Scrub clean existing surfaces with a stiff brush and a solution of clean water and mild 

detergent. 
2. Fill cracks, holes, voids, and defects, and leave a smooth surface ready for application of 

primer. 
3. Verify with manufacturer of new finish and prime existing surfaces as required for 

complete adhesion between existing surfaces and new finishes. 
4. Prepare a 36” x 36” minimum test area to see is a reaction occurs between existing and 

new finishes prior to proceeding with the specified work.  If a reaction occurs, alert the 
Architect with a proposed solution prior to proceeding with work.  

B. Existing Acrylic Veneer Finish: 
1. Fill hairline cracks, small holes, and imperfections with latex patching plaster.  Make 

smooth and flush with adjacent surfaces.  Wash and neutralize high alkali surfaces. 
2. Feather all edges of the patch to blend in with the surrounding surfaces.  Be sure the 

patched area is thoroughly dry. 
3. Spot prime with an alkali-resistant primer, or as recommended by paint manufacturer.  

Before painting the entire wall, the patched areas shall be spot-coated over the primer, 
using the same paint as finish coat.  This will enable the patch to give better “hold-out” 
and provide a uniform appearance to the top coat. 

 
3.03 APPLICATION AND FINISHING REQUIREMENTS 
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A. All specified products shall be applied at the minimum wet film thickness rate as 
recommended by the manufacturer. 

B. The number of coats scheduled are minimums.  Provide paint finishes free from cloudy or 
mottled surfaces and with complete coverage of even, uniform color.  Spot prime or 
undercoat as necessary for complete coverage. 

C. Do not apply succeeding coats until undercoats are thoroughly dry. 
D. After completion of work, do all necessary touching up of all the Painting and Finishing and 

leave the work in perfect condition. 
E. Additional coats will be required where finished work is not in complete compliance with all 

requirements of these specifications, or if complete coverage is not accomplished in the 
specified number of coats. 

F. Coverage and hide shall be complete.  When color, stain, dirt or undercoats show through 
final coat of paint, the surface shall be covered by additional coats until the paint film is of 
uniform finish, color, appearance and coverage, at no additional cost to the owner. 
 

3.04 WORKMANSHIP 
A. All painting and finishing work shall be done by thoroughly experienced, skilled, competent 

mechanics and smoothly flowed on without runs, sags, streaks, wrinkles, shiners, or bush 
marks.  Apply proprietary paint products in strict accordance with manufacturer’s instructions. 

B. Execute all painting and finishing work strictly as per approved color and finish samples.  
Commencing work before obtaining said approvals is at the contractor's risk. 

C. Comply with manufacturer's printed directions on labels of all product containers.  Primer and 
finish coats shall be products of the same manufacturer. 

D. The architect reserves the right to inspect each coat of paint or other finish before application 
of succeeding coat or else no credit for said coat will be given and the painting contractor 
automatically assumes responsibility for recoating work in question.  Notify architect when 
each coat is ready for inspection. 

 
3.05 CLEANING: 

A. At conclusion of work and/or when directed, examine all painting and finishing work.  Clean 
paint spots off glass, plaster, metal, fabric wall coverings, wood and other surfaces.  Clean 
and repair paint finish where dark spots, fingerprints, and similar imperfections appear.  Said 
retouching shall exactly match surrounding surfaces.  Refinish entire surface in question in 
order to attain this result if necessary.  Leave all painting and finishing in perfect condition. 

B. During progress of the work keep premises free from accumulations of tools, equipment, 
surplus materials and debris.  At completion of work leave premises neat and clean. 

 
3.06 SCHEDULE - EXTERIOR SURFACES 

A. Existing Acrylic Veneer Surfaces: 
1. One coat of primer sealer (tinted), as required to assure adhesion of top-coats. 
2. Two coats of flat top-coat paint  

B. New Acrylic Veneer Surfaces: 
1. One coat of primer sealer (tinted). 
2. Two coats of flat top-coat paint  

C. Ex. exposed Steel (previously painted): 
1. Touch-up with zinc chromate primer. 
2. One coat of satin/low-gloss paint 

 
 
 
 

END OF SECTION 09900 
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CITY OF ANN ARBOR 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it  is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address  

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500 
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CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [   ]  No. of employees ___ 

 
The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $12.93/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$14.43/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance 
(Section 1:815(3). 

 
Check the applicable box below which applies to your workforce 

 

[      ] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage without health benefits 

 

[      ] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage with health benefits  

 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 

(c) To provide to the City payroll records or other documentation within ten (10) business days from the 
receipt of a request by the City. 

 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address  

 
Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500 
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RATE EFFECTIVE APRIL 30, 2016 - ENDING APRIL 29, 2017 

 

$12.93 per hour     $14.43 per hour 
If the employer provides health              If the employer does NOT 
care benefits*                            provide health care benefits* 

  

Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage. 
  

ENFORCEMENT 

The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  

  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
   
 
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

 
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It. 
 

For Additional Information or to File a Complaint Contact: 
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 
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CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE 
 

LIVING WAGE ORDINANCE 
 



 

        

  
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 

contract. 

2. No retired or separated City official or employee who has been retired or separated from 

the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 

the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 

or any other gratuities to any City employee or elected official to obtain or maintain a 

contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 

 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative 

Date 
Printed Name of Vendor Authorized 

Representative 

 
Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 

Vendor Conflict of Interest Disclosure Form 



 

        

CITY OF ANN ARBOR  
DECLARATION OF COMPLIANCE 

 
Non-Discrimination Ordinance  

 
The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor City 
Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees in a manner 
which provides equal employment opportunity and does not discriminate against any of their employees, any City employee 
working with them, or any applicant for employment on the basis of actual or perceived age, arrest record, color, disability, 
educational association, familial status, family responsibilities, gender expression, gender identity, genetic information, height, 
HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual orientation, source of income, veteran status, 
victim of domestic violence or stalking, or weight.  It also requires that the contractors include a similar provision in all subcontracts 
that they execute for City work or programs. 
 
In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City of Ann 
Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of that policy may 
be obtained from the Purchasing Manager 
 
The Contractor agrees: 
 
(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy. 
 
(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in which 

employees or other persons are contracted to provide services under a contract with the City. 
 
(c) To provide documentation within the specified time frame in connection with any workforce verification, compliance 

review or complaint investigation. 
 
(d) To permit access to employees and work sites to City representatives for the purposes of monitoring compliance, or 

investigating complaints of non-compliance. 
 
 
The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and has offered 
to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The undersigned certifies 
that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates the Contractor to those terms 
and acknowledges that if his/her employer is found to be in violation of Ordinance it may be subject to civil penalties and 
termination of the awarded contract.  
 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 

 
________________________________________________________ 
Print Name and Title 
 
________________________________________________________ 
Address, City, State, Zip 
 
________________________________________ 
Phone/Email address  
 

Questions about the Notice or the City Administrative Policy, Please contact: 

Procurement Office of the City of Ann Arbor 
(734) 794-6500 
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THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2016 Rev. 0 
 

CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 

Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included 
below.  You can review the entire ordinance at www. a2gov.org/departments/city-clerk 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational 
association, familial status, family responsibilities, gender expression, gender identity, genetic 
information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, 
sexual orientation, source of income, veteran status, victim of domestic violence or stalking, or 
weight. 
 
Discriminatory Employment Practices: No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination 
of employment of any individual.  No person shall discriminate in limiting membership, conditions 
of membership or termination of membership in any labor union or apprenticeship program.  
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender 
expression, gender identity, genetic information, height, HIV status, marital status, national origin, 
political beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of 
domestic violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due 
to a mere inconvenience or because of suspected objection to such a person by neighbors, 
customers or other persons.  
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or 
privileges of employment, or a matter directly or indirectly related to employment, because of any 
applicable protected classification.  All contractors shall be required to post a copy of Ann Arbor's 
Non-Discrimination Ordinance at all work locations where its employees provide services under 
a contract with the city.  
 
Complaint Procedure:  If any individual has a grievance alleging a violation of this chapter, he/she 
has 180 calendar days from the date of the individual's knowledge of the allegedly discriminatory 
action or 180 calendar days from the date when the individual should have known of the alleged 
discriminatory action to file a complaint with the city's Human Rights Commission. If an individual 
fails to file a complaint alleging a violation of this chapter within the specified time frame, the 
complaint will not be considered by the Human Rights Commission.  The complaint should be 
made in writing to the Human Rights Commission. The complaint may be filed in person with the 
City Clerk, by e-mail (hrc@a2gov.org), by phone (734-794-6141) or by mail (Ann Arbor Human 
Rights Commission, PO Box 8647, Ann Arbor, MI 48107). The complaint must contain information 
about the alleged discrimination, such as name, address, phone number of the complainant and 
location, date and description of the alleged violation of this chapter. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of 
this chapter       
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