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NOTICE OF PRE-BID CONFERENCE 
 
 
A mandatory pre-bid conference for this project will be held on Thursday, May 10, 2018 at 2:00 
PM in the 4th Floor Conference Room, Larcom City Hall, 301 E. Huron Street, Ann Arbor MI 
48104.  Failure to attend the meeting and sign the ITB No. 4537 sign-in sheet at the pre-bid 
meeting will automatically disqualify a bidder from submitting a valid bid.   Any bid 
submitted by a party not attending and signing the roster at the pre-bid meeting will not be opened 
or considered.  Administrative and technical questions regarding this project will be answered at 
this time.  The pre-bid meeting is for information only.   Any answers furnished will not be official 
until verified in writing by the Financial Service Area, Procurement Unit. Answers that change or 
substantially clarify the bid will be affirmed in an addendum.  
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INSTRUCTIONS TO BIDDERS 

General 
Work to be done under this Contract is generally described through the detailed specifications 
and must be completed fully in accordance with the contract documents. All work to be done 
under this Contract is located in or near the City of Ann Arbor. 
 
Any Bid which does not conform fully to these instructions may be rejected. 

Preparation of Bids 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s ability to 
meet the requirements of the ITB. Bids shall be written in ink or typewritten. No erasures are 
permitted.  Mistakes may be crossed out and corrected and must be initialed and dated in ink by 
the person signing the Bid. 
 
Bids must be submitted on the "Bid Forms" provided with each blank properly filled in.  If forms 
are not fully completed it may disqualify the bid.    No alternative bid will be considered unless 
alternative bids are specifically requested.  If alternatives are requested, any deviation from the 
specification must be fully described, in detail on the "Alternate" section of Bid form. 
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  firm/organization 
responsible for the decision as to the fees being offered in the Bid and has not and will not 
participated in any action contrary to the terms of this provision. 

Questions or Clarifications / Designated City Contacts 
All questions regarding this ITB shall be submitted via email.  Emailed questions and inquires will 
be accepted from any and all prospective Bidders in accordance with the terms and conditions of 
the ITB.   

 
All questions shall be due on or before 5:00 PM, Friday, May 11, 2018  and should be addressed 
as follows:  
 

Specification/Scope of Work questions emailed to bslizewski@a2gov.org  
Bid Process and Compliance questions emailed to cspencer@a2gov.org   

 
Any error, omissions or discrepancies in the specification discovered by a prospective contractor 
and/or service provider shall be brought to the attention of Brian Slizewski at the above email 
address after discovery as possible. Further, the contractor and/or service provide shall not 
be allowed to take advantage of errors, omissions or discrepancies in the specifications. 

Addenda 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be posted to 
Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of Ann Arbor web 
site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda which it 
has received, but the failure of a Bidder to receive, or acknowledge receipt of; any addenda shall 
not relieve the Bidder of the responsibility for complying with the terms thereof.   

 
The City will not be bound by oral responses to inquiries or written responses other than written 

mailto:bslizewski@a2gov.org
mailto:cspencer@a2gov.org
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addenda.   

Bid Submission 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or before 
Wednesday, May 23, 2018 at 2:00 PM (Local Time).  Bids submitted late or via oral, telephonic, 
telegraphic, electronic mail or facsimile will not be considered or accepted.   

 
Each Bidder must submit one (1) original Bid and __ (  ) Bid copies in a sealed envelope clearly 
marked: ITB No. 4537 Sanitary Manhole Rehabilitation.   

 
Bids must be addressed and delivered to: 

 
City of Ann Arbor  
Procurement Unit,  

c/o Customer Services, 1st Floor 
301 East Huron Street 
Ann Arbor, MI  48107 

 
All Bids received on or before the Due Date will be publicly opened and recorded immediately. 
No immediate decisions are rendered. 
 
The following forms provided within this ITB Document must be included in submitted 
bids. 

• City of Ann Arbor Prevailing Wage Declaration of Compliance 
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance 
• Vendor Conflict of Interest Disclosure Form 
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance 

 
Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 
 
Hand delivered bids will be date/time stamped/signed by the Procurement Unit at the address 
above in order to be considered.  Normal business hours are 9:00 a.m. to 3:00 p.m. Monday 
through Friday, excluding Holidays.  The City will not be liable to any Bidder for any unforeseen 
circumstances, delivery or postal delays.   Postmarking to the Due Date will not substitute for 
receipt of the Bid.  Each Bidder is responsible for submission of their Bid.   

 
Additional time for submission of bids past the stated due date and time will not be granted to a 
single Bidder; however, additional time may be granted to all Bidders when the City determines 
in its sole discretion that circumstances warrant it. 

Award 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-divisional 
contracts, separate divisions may be awarded to separate Bidders.  The City may also utilize 
alternatives offered in the Bid Forms, if any, to determine the lowest responsible Bidder on each 
division, and award multiple divisions to a single Bidder, so that the lowest total cost is achieved 
for the City. For unit price bids, the Contract will be awarded based upon the unit prices and the 
lump sum prices stated by the bidder for the work items specified in the bid documents, with 
consideration given to any alternates selected by the City. If the City determines that the unit price 
for any item is materially different for the work item bid than either other bidders or the general 
market, the City, in its sole discretion, in addition to any other right it may have, may reject the bid 
as not responsible or non-conforming. 
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The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items listed 
in the bid forms.  All key staff and subcontractors are subject to the approval by the City. 

Official Documents 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or through 
the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid documents obtained 
from any other source are not Official copies.  Addenda and other bid information will only be 
posted to these official distribution sites.  If you obtained City of Ann Arbor Bid documents from 
other sources, it is recommended that you register on www.MITN.info and obtain an official Bid. 
Bidders do not need to be shown on the plan holders list provided by MITN to be considered an 
official plan holder. 

Bid Security 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of the bid 
price. 

Withdrawal of Bids 
After the time of opening, no Bid may be withdrawn for the period of ninety (90) days  

Contract Time 
Time is of the essence in the performance of the work under this Contract.  The available time for 
work under this Contract is indicated on page C-1, Article III of the Contract.  If these time 
requirements can not be met, the Bidder must stipulate on Bid Form Section 3 - Time Alternate 
its schedule for performance of the work.  Consideration will be given to time in evaluating bids. 

Liquidated Damages 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that the 
Contractor shall pay the City as liquidated damages, and not as a penalty, a sum certain per day 
for each and every day that the Contractor may be in default of completion of the specified work, 
within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the City 
shall be entitled to impose and recover liquidated damages for breach of the obligations under 
Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously identified 
events and do not cover actual damages that can be shown or quantified nor are they intended 
to preclude recovery of actual damages in addition to the recovery of liquidated damages. 

Human Rights Information 
All contractors proposing to do business with the City shall satisfy the contract compliance 
administrative policy adopted by the City Administrator in accordance with the Section 9:158 of 
the Ann Arbor City Code.   Breach of the obligation not to discriminate as outlined in Section 5, 
beginning at page GC-2 shall be a material breach of the contract.  Contractors are required to 
post a copy of Ann Arbor’s Non-Discrimination Ordinance attached at all work locations where its 
employees provide services under a contract with the City. 
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Wage Requirements 
Section 4, beginning at page GC-1, outlines the requirements for payment of prevailing wages 
and for payment of a “living wage” to employees providing service to the City under this contract.  
The successful bidder and its subcontractors must comply with all applicable requirements and 
provide proof of compliance. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements. Use of the Prevailing Wage Form provided in 
the Appendix section or a City-approved equivalent will be required along with wage rate 
interviews. 
 
For laborers whose wage level are subject to federal, state and/or local prevailing wage law the 
appropriate Davis-Bacon wage rate classification is identified based upon the work including 
within this contract.  The wage determination(s) current on the date 10 days before bids are 
due shall apply to this contract.  The U.S. Department of Labor (DOL) has provided 
explanations to assist with classification in the following resource link: www.wdol.gov. 
 
For the purposes of this ITB the Construction Type of will apply. 

Conflict Of Interest Disclosure 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a Conflict 
of Interest Disclosure form.  A contract may not be awarded to the selected Vendor unless and 
until the Procurement Unit and the City Administrator have reviewed the Disclosure form and 
determined that no conflict exists under applicable federal, state, or local law or administrative 
regulation.  Not every relationship or situation disclosed on the Disclosure Form may be a 
disqualifying conflict.  Depending on applicable law and regulations, some contracts may awarded 
on the recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the best 
interest of the City.  A copy of the Vendor Conflict of Interest Disclosure Form is attached. 

Major Subcontractors 
The Bidder shall identify on Bid Form Section 4 each major subcontractor it expects to engage 
for this Contract if the work to be subcontracted is 15% or more of the bid sum or over $50,000, 
whichever is less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor.  The Bidder shall not change or replace a subcontractor without approval by the 
City. 

Debarment 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently debarred, 
suspended, proposed for debarment, and declared ineligible or voluntarily excluded from 
participation in this transaction by any State or Federal departments or agency.  Submission is 
also agreement that the City will be notified of any changes in this status.   

Disclosures  
After bids are opened, all information in a submitter’s bid is subjected to disclosure under the 
provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) known as 
the “Freedom of Information Act.”  The Freedom of Information Act also provides for the complete 
disclosure of contracts and attachments thereto except where specifically exempted.   
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Bid Protest  
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) business 
days of the award action.  The bidder must clearly state the reasons for the protest.  If a bidder 
contacts a City Service Area/Unit and indicates a desire to protest an award, the Service Area/Unit 
shall refer the bidder to the Purchasing Agent.  The Purchasing Agent will provide the bidder with 
the appropriate instructions for filing the protest.  The protest shall be reviewed by the City 
Administrator or designee whose decision shall be final. 
 
Any inquiries or requests regarding this procurement should be only submitted in writing to the 
Designated City Contacts provided herein.  Attempts by the Offeror to initiate contact with anyone 
other than the Designated City Contacts provided herein that the prospective Offeror believes can 
influence the procurement decision, e.g., Elected Officials, City Administrator, Selection 
Committee Members, Appointed Committee Members, etc., may lead to immediate elimination 
from further consideration. 

Cost Liability 
The City of Ann Arbor assumes no responsibility or liability for costs incurred by the Bidder prior 
to the execution of a contract with the City.  By submitting a bid, a bidder agrees to bear all costs 
incurred  or related to the preparation, submission and selection process for the bid. 

Reservation of Rights 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in whole 
or in part, to reject any or all bids or alternatives bids in whole or in part and to waive irregularity 
and/or informalities in any bid and to make the award in any manner deemed in the best interest 
of the City. 

Idlefree Ordinance 
The City of Ann Arbor adopted an idling reduction Ordinance that goes into effect July 1, 2017.  
The full text of the ordinance (including exemptions) can be found at: www.a2gov.org/idlefree. 

Under the ordinance, No Operator of a Commercial Vehicle shall cause or permit the Commercial 
Vehicle to Idle:  

(a)    For any period of time while the Commercial Vehicle is unoccupied; or  

(b)   For more than 5 minutes in any 60-minute period while the Commercial Vehicle is 
occupied. 

In addition, generators and other internal combustion engines are covered 

(1)   Excluding Motor Vehicle engines, no internal combustion engine shall be operated except 
when it is providing power or electrical energy to equipment or a tool that is actively in use. 
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or collusion 
with any person or persons bidding on the same Contract; that this Bidder has carefully read and 
examined the bid documents, including City Nondiscrimination requirements and Declaration of 
Compliance Form, Living Wage requirements and Declaration of Compliance Form, Prevailing 
Wage requirements and Declaration of Compliance Form, Vendor Conflict of Interest Form, 
Notice of Pre-Bid Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, 
General Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
(if applicable) and understands them. The Bidder declares that it conducted a full investigation at 
the site and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has extensive 
experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or warrants 
of any nature whatsoever from the City of Ann Arbor, its agents or employees, and that this Bid 
is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one part. 
 
In accordance with these bid documents, and Addenda numbered          , the undersigned, as 
Bidder, proposes to perform at the sites in and/or around Ann Arbor, Michigan, all the work 
included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees that 
the liquidated damages are for the non-quantifiable aspects of non-compliance and do not cover 
actual damages that may be shown and agrees that if awarded the Contract, all liquidated damage 
clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, Section 
1:320 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of Ann Arbor and 
that it understands and agrees to comply, to the extent applicable to employees providing services 
to the City under this Contract, with the wage and reporting requirements stated in the City Code 
provisions cited. Bidder certifies that the statements contained in the City Prevailing Wage and 
Living Wage Declaration of Compliance Forms are true and correct.  Bidder further agrees that 
the cited provisions of Chapter 14 and Chapter 23 form a part of this Contract.   
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The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure Form 
and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the Bid 
Price.  The Bidder agrees both to contract for the work and to furnish the necessary Bonds and 
insurance documentation within 10 days after being notified of the acceptance of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required Bonds 
and insurance documentation within 10 days after being notified of the acceptance of this Bid, 
then the Bidder shall be considered to have abandoned the Contract and the certified check or 
Bid Bond accompanying this Bid shall become due and payable to the City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, then the 
accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any Bid, to 
reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to make the award 
in any manner the City believes to be in its best interest. 
 
 
 

SIGNED THIS                 DAY OF                          , 201_. 
 
 
_________________________       ___________________________ 
Bidder’s Name       Authorized Signature of Bidder 
 
 
_________________________       ___________________________ 
Official Address       (Print Name of Signer Above) 
 
 
_________________________       ___________________________ 
Telephone Number        Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 
 

(The Bidder shall fill out the appropriate form and strike out the other three.) 
 
Bidder declares that it is: 
 
*  A corporation organized and doing business under the laws of the State of 

                                , for whom                                                                      , bearing the office title 

of                                  , whose signature is affixed to this Bid, is authorized to execute contracts. 
NOTE:  If not incorporated in Michigan, please attach the corporation’s Certificate of Authority  

•     A  limited  liability  company  doing  business  under  the  laws  of  the  State  of  ___________,   
whom  ______________ bearing  the  title  of  _____________  
whose signature is affixed to this proposal, is authorized to execute contract on behalf of the 
LLC. 
 
 
*  A partnership, organized under the laws of the state of _____________ and filed in the county 
of _____________, whose members are (list all members and the street and mailing address of 
each) (attach separate sheet if necessary): 
 
 
 
 
 
 
 
*  An individual, whose signature with address, is affixed to this Bid:     __               _____  
                                                                                                                    (initial here) 
Authorized Official 
 
___________________________________________   Date  ______________, 201_ 
 
 
(Print) Name _______________________________   Title _____________________________ 
 
Company: ____________________________________________________________________ 
 
Address:  _____________________________________________________________________ 
  
Contact Phone (      ) ____________________    Fax   (     )  ___________________________ 
 
Email  _________________________________ 
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Item Description Unit
Estimated 
Quantity Unit Price Total Price

201 General Conditions, Maximum $10,000 Lump Sum 1 $ $

202 Project Supervision, Maximum $10,000 Lump Sum 1 $ $

203 Certified Payroll Compliance and Reporting Lump Sum 1 $ $

210 Replace Manhole Cover Each 300 $ $

220 Replace Frame Case 1 Each 90 $ $

221 Replace Frame Case 2 Each 25 $ $

222 Replace Frame Case 3 Each 10 $ $

230 Internal Chimney Seal Each 300 $ $

231 External Chimney Seal Each 125 $ $

235 Reconstruct Flow Channel Each 30 $ $

240 Chemical Grouting of Manholes Gal 3000 $ $

245 Chemical Root Treatment Each 10 $ $

250 Reconstruct Internal Drop Connection Each 3 $ $

255 Manhole Cementitious Liner Vert Ft 850 $ $

260 Epoxy Liner Vert Ft 300 $ $

Total Bid $

BID FORM

Section 1 – Schedule of Prices

Company: __________________________________
Project:   Sanitary Manhole Rehabilitation
File #:  2015-039    ITB No.:  4537
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BID FORM 

 Section 2 - Material and Equipment Alternates 
 
The Base Bid proposal price shall include materials and equipment selected from the designated 
items and manufacturers listed in the bidding documents. This is done to establish uniformity in 
bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so under 
this Section.  A complete description of the item and the proposed price differential must be 
provided.  Unless approved at the time of award, substitutions where items are specifically named 
will be considered only as a negotiated change in Contract Sum. 
 
Item Number Description Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST complete 
the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder _______________________ Date _________ 
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BID FORM 

Section 3 - Time Alternate 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of Completion, 
page C-2, it is requested to stipulate below its proposed time for performance of the work.  
Consideration will be given to time in evaluating bids. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time alternate 
under the Contract. 
 
 
Signature of Authorized Representative of Bidder ______________________ Date _________ 
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BID FORM 

 Section 4 - Major Subcontractors 
 
 
For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who performs 
work (other than or in addition to the furnishing of materials, plans or equipment) at or about the 
construction site, directly or indirectly for or on behalf of the Contractor (and whether or not in 
privity of Contract with the Contractor), but shall not include any individual who furnishes merely 
the individual’s own personal labor or services. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision to Section 4 of the General Conditions covering subcontractor’s employees who perform 
work on this contract. 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 

Subcontractor (Name and 
Address) 

                                                     
Work 

                           
Amount 

   

   

   

   

   

   

 
If the Bidder does not expect to engage any major subcontractor, the Bidder MUST complete the 
following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any major 
subcontractor to perform work under the Contract. 
 
 
Signature of Authorized Representative of Bidder_________________________ Date _______ 
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BID FORM 
 

Section 5 – References 
 
Include a minimum of ___ reference from similar project completed within the past ____ years.   
 
[Refer also to Instructions to Bidders for additional requirements, if any] 
 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
2)         
 Project Name Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
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SAMPLE STANDARD CONTRACT 
If a contract is awarded, the selected contractor will be required to adhere to a set of general contract provisions 

which will become a part of any formal agreement. These provisions are general principles which apply to all 
contractors of service to the City of Ann Arbor such as the following:  

 
CONTRACT 

 
THIS AGREEMENT is made on the       day of         , 201_, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 48104 
(“City”) and          (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 

 
Based upon the mutual promises below, the Contractor and the City agree as follows:  
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide 
by all the duties and responsibilities applicable to it for the project titled [Insert Title of Bid and Bid 
Number] in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, which are incorporated 
as part of this Contract: 
 

 
Non-discrimination and Living Wage      
Declaration of Compliance Forms (if 
applicable) 
Vendor Conflict of Interest Form 
Prevailing Wage Declaration of 
Compliance Form (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

 
General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 
 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area/Engineering Unit 
 
Project means ITB No. 4537 Sanitary Manhole Rehabilitation 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 

 
(B) The entire work for this Contract shall be completed within one hundred twenty 

(120) consecutive calendar days.   
 

(C) Failure to complete all the work within the time specified above, including any 
extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $250 for each calendar day of delay in the completion of all the work.  If 
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any liquidated damages are unpaid by the Contractor, the City shall be entitled to 
deduct these unpaid liquidated damages from the monies due the Contractor. 

 
The liquidated damages are for the non-quantifiable aspects of any of the 
previously identified events and do not cover actual damages that can be shown 
or quantified nor are they intended to preclude recovery of actual damages in 
addition to the recovery of liquidated damages. 

 
ARTICLE IV - The Contract Sum 
 

 
(A) The City shall pay to the Contractor for the performance of the Contract, the unit 

prices as given in the Bid Form for the estimated bid total of: 
 

        Dollars ($  ) 
 
  
 

(B) The amount paid shall be equitably adjusted to cover changes in the work ordered 
by the Supervising Professional but not required by the Contract Documents.  
Increases or decreases shall be determined only by written agreement between 
the City and Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted any portion of any right or obligation under 
this contract without the written consent of the City.  Notwithstanding any consent by the City to 
any assignment, Contractor shall at all times remain bound to all warranties, certifications, 
indemnifications, promises and performances, however described, as are required of it under this 
contract unless specifically released from the requirement, in writing, by the City. 
 
ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State 
of Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court 
of appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising 
under this Contract.  The parties stipulate that the venue referenced in this Contract is for 
convenience and waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be 
effective and valid under applicable law.  The prohibition or invalidity, under applicable law, of any 
provision will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor.   
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
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compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified 
in the Contract Documents or other address the Contractor may specify in writing.  Notice will be 
deemed given on the date when one of the following first occur:  (1) the date of actual receipt; or 
(2) three days after mailing certified U.S. mail. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify 
the City for losses or damages caused by or resulting from the City’s sole negligence.  The 
provisions of this Article shall survive the expiration or earlier termination of this contract for any 
reason. 
 
ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations, negotiations, agreements, or understandings whether 
written or oral. Neither party has relied on any prior representations in entering into this Contract. 
No terms or conditions of either party’s invoice, purchase order or other administrative document 
shall modify the terms and conditions of this Contract, regardless of the other party’s failure to 
object to such form. This Contract shall be binding on and shall inure to the benefit of the parties 
to this Contract and their permitted successors and permitted assigns and nothing in this Contract, 
express or implied, is intended to or shall confer on any other person or entity any legal or 
equitable right, benefit, or remedy of any nature whatsoever under or by reason of this Contract.  
This Contract may be altered, amended or modified only by written amendment signed by the 
City and the Contractor. 

 
 
FOR CONTRACTOR 

 
FOR THE CITY OF ANN ARBOR      

 
By      
 
Its:      

 
By___________________________ 
    Christopher Taylor, Mayor 

 
     

By___________________________ 
    Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
By___________________________ 
    
     City Administrator 
 

 
 [signatures continue on next page] 
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By___________________________ 
  
      Services Area Administrator 

 
  

Approved as to form and content 
 
______________________________ 
Stephen K. Postema, City Attorney 



2018 Construction         B-1 

 PERFORMANCE BOND 
(1)   
 of                                                                                                                 (referred to as 

"Principal"), and                                                                                                   , a 
corporation duly authorized to do business in the State of Michigan (referred to as 
"Surety"), are bound to the City of Ann Arbor, Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly 
and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                

_______________, 201_, for:          
           and 
this bond is given for that Contract in compliance with Act No. 213 of the Michigan Public 
Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the 

Surety may promptly remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in 
accordance with its terms and conditions, and upon determination by Surety of the lowest 
responsible bidder, arrange for a Contract between such bidder and the City, and make 
available, as work progresses, sufficient funds to pay the cost of completion less the 
balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs 

under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the 

Contract or to the work to be performed thereunder, or the specifications accompanying 
it shall in any way affect its obligations on this bond, and waives notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the 
work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 201_. 
 
               _______________________________ 
(Name of Surety Company)         (Name of Principal) 
By       
      (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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LABOR AND MATERIAL BOND 
 

(1)        

of      (referred to 

as "Principal"), and                                                                                         , a corporation 

duly authorized to do business in the State of Michigan, (referred to as "Surety"), are bound 

to the City of Ann Arbor, Michigan (referred to as "City"), for the use and benefit of claimants 

as defined in Act 213 of Michigan Public Acts of 1963, as amended, being MCL 129.201 et 

seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their 

heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 201_, 

for       

   ; and this bond is 

given for that Contract in compliance with Act No. 213 of the Michigan Public Acts of 1963 as 

amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably 

required under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have 

no obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 201_ 

 

               _______________________________  
(Name of Surety Company)         (Name of Principal) 
By       
     (Signature) 

        By       

(Signature) 
Its      
    (Title of Office) 

        Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 

 
_______________________________ 
   

        _______________________________ 
 
        _______________________________ 
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 GENERAL CONDITIONS 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  
The intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 
(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications; (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; (9) 
Bid. 
 
  

Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry 
on the work.  They shall include the dates at which the Contractor will start the several parts of 
the work, the estimated dates of completion of the several parts, and important milestones within 
the several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, 
the nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a 
reasonably competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra 
compensation or time to complete the work under this Contract for extra expenses or time spent 
as a result of the error or omission. 
 

Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City 
of Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers  
employed directly on the site in connection with said improvements, including said employees of  
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen,
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mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall 
provide satisfactory proof of compliance with the contract provisions required by the Section. 
 
Pursuant to Resolution R-16-469 all public improvement contractors are subject to prevailing 
wage and will be required to provide to the City payroll records sufficient to demonstrate 
compliance with the prevailing wage requirements.  A sample Prevailing Wage Form is provided 
in the Appendix herein for reference as to what will be expected from contractors.  Use of the 
Prevailing Wage Form provided in the Appendix section or a City-approved equivalent will be 
required along with wage rate interviews. 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
If the Contractor is a “covered employer” as defined in Chapter 23 of the Ann Arbor City Code, 
the Contractor agrees to comply with the living wage provisions of Chapter 23 of the Ann Arbor 
City Code.  The Contractor agrees to pay those employees providing Services to the City under 
this Agreement a “living wage,” as defined in Section 1:815 of the Ann Arbor City Code, as 
adjusted in accordance with Section 1:815(3); to post a notice approved by the City of the 
applicability of Chapter 23 in every location in which regular or contract employees providing 
services under this Agreement are working; to maintain records of compliance; if requested by 
the City, to provide documentation to verify compliance; to take no action that would reduce the 
compensation, wages, fringe benefits, or leave available to any employee or person contracted 
for employment in order to pay the living wage required by Section 1:815; and otherwise to comply 
with the requirements of Chapter 23. 
 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of MCL 37.2209.  The Contractor further agrees to comply with the 
provisions of Section 9:158 of Chapter 112 of Title IX of the Ann Arbor City Code, and to assure 
that applicants are employed and that employees are treated during employment in a manner 
which provides equal employment opportunity.   
 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the 
execution and completion of the work. Unless otherwise specified, all materials incorporated in 
the permanent work shall be new, and both workmanship and materials shall be of the highest 
quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality 
of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, 
and shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
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 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City 
has notified the Contractor prior to the signing of the Contract that the particular process or product 
is patented or is believed to be patented. 
 
 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building 
permits, right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. 
The City shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the 
Supervising Professional in writing, and any necessary changes shall be adjusted as provided in 
the Contract for changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures 
of construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations 
for the Construction Industry" as published by the Construction Safety Commission of the State 
of Michigan and to all other local, State and National laws, ordinances, rules and regulations 
pertaining to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the 
public.  It shall continuously maintain adequate protection of all work from damage, and shall take 
all necessary and reasonable precautions to adequately protect all public and private property 
from injury or loss arising in connection with this Contract. It shall make good any damage, injury 
or loss to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor 
is, without special instructions or authorization from the Supervising Professional, permitted to act 
at its discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if 
authorized or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by 
agreement or in accordance with the terms of Claims for Extra Cost - Section 15. 
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 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in 
preparation or progress, and the Contractor shall provide proper facilities for access and for 
inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by 
an authority other than the Supervising Professional, of the date fixed for the inspection. 
Inspections by the Supervising Professional shall be made promptly, and where practicable at the 
source of supply. If any work should be covered up without approval or consent of the Supervising 
Professional, it must, if required by the Supervising Professional, be uncovered for examination 
and properly restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, 
the work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is 
not in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and 
any necessary assistants, all satisfactory to the Supervising Professional. The superintendent will 
be responsible to perform all on-site project management for the Contractor. The superintendent 
shall be experienced in the work required for this Contract. The superintendent shall represent 
the Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
  

Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at 
any time by a written order and without notice to the sureties. If the changes add to or deduct from 
the extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Supervising Professional, and no claim for an 
addition to the Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
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Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
 
      (3) When the work of the Contractor is delayed on account of conditions which could not have 

been foreseen, or which were beyond the control of the Contractor, and which were not 
the result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary 
information; 

 
(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor 

to an extension of time. 
 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be 
in writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any 
other section of the contract, the Contractor understands and agrees that the only available 
adjustment for events that cause any delays in contract completion shall be extension of the 
required time for contract completion and that there shall be no adjustments in the money due the 
Contractor on account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of 
the Contract involved extra cost under this Contract, it shall give the Supervising Professional 
written notice within 7 days after the receipt of the instructions, and in any event before proceeding 
to execute the work, except in emergency endangering life or property. The procedure shall then 
be as provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-
Plus-Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, 
and shall receive an additional payment of 15% of all the reasonable costs to cover both 
its indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; 
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the cost of all material and supplies required of either temporary or permanent character; 
rental of all power-driven equipment at agreed upon rates, together with cost of fuel and 
supply charges for the equipment; and any costs incurred by the Contractor as a direct 
result of executing the order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute 

its charges as described above. The Contractor shall be permitted to add an additional 
charge of 5% percent to that of the subcontractor for the Contractor's supervision and 
contractual responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress 
Payments-Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be 
determined in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly 
rate listed in the Rental Rate Blue Book published by Dataquest Incorporated and applicable to 
the time period the equipment was first used for the extra work. The hourly rate will be deemed 
to include all costs of operation such as bucket or blade, fuel, maintenance, "regional factors", 
insurance, taxes, and the like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional 
will, within 10 days following submission of the invoice, prepare a certificate for payment for the 
work in an amount to be determined by the Supervising Professional as fairly representing the 
acceptable work performed during the period covered by the Contractor's invoice. To insure the 
proper performance of this Contract, the City will retain a percentage of the estimate in 
accordance with Act 524, Public Acts of 1980. The City will then, following the receipt of the 
Supervising Professional's Certificate, make payment to the Contractor as soon as feasible, which 
is anticipated will be within 15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in 
the opinion of the Supervising Professional, is diligently pursuing the work under this Contract. 
Such materials shall be properly stored and adequately protected. Allowance in the estimate shall 
be at the invoice price value of the items. Notwithstanding any payment of any allowance, all risk 
of loss due to vandalism or any damages to the stored materials remains with the Contractor. 
 
In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, 
or in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract 
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Sum upon completion of erection of all equipment furnished, but not later than 60 days after the 
date of delivery of all of the equipment to be furnished; and payment of the final 10% on final 
completion of erection, testing and acceptance of all the equipment to be furnished; but not later 
than l80 days after the date of delivery of all of the equipment to be furnished, unless testing has 
been completed and shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged 
or that was not done in accordance with the Contract, an equitable deduction from the Contract 
price shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the 
work or not, and the Contractor shall promptly replace and re-execute the work in accordance 
with the Contract and without expense to the City and shall bear the expense of making good all 
work of other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material 
at the expense of the Contractor. If the Contractor does not pay the expense of the removal within 
10 days thereafter, the City may, upon 10 days written notice, sell the removed materials at 
auction or private sale and shall pay to the Contractor the net proceeds, after deducting all costs 
and expenses that should have been borne by the Contractor. If the removed material has no 
value, the Contractor must pay the City the expenses for disposal within 10 days of invoice for 
the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made 
good. Unsuitable materials may be rejected by the Supervising Professional notwithstanding that 
the work and materials have been previously overlooked by the Supervising Professional and 
accepted or estimated for payment or paid for. If the work or any part shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall forthwith make good 
the defect in a manner satisfactory to the Supervising Professional. The judgment and the 
decision of the Supervising Professional as to whether the materials supplied and the work done 
under this Contract comply with the requirements of the Contract shall be conclusive and final. 
 
 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, 
shall be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
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(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor 
in writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of 
the suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give 
notice in writing to the Contractor to resume work at a date within 90 days of the date fixed in the 
written notice to suspend, then the Contractor may abandon that portion of the work suspended 
and will be entitled to the estimates and payments for all work done on the portions abandoned, 
if any, plus 10% of the value of the work abandoned, to compensate for loss of overhead, plant 
expense, and anticipated profit.  
 

Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the 
required time, the City may, by written notice to the Contractor, terminate its right to proceed with 
the work or any part of the work as to which there has been delay. After providing the notice the 
City may take over the work and prosecute it to completion, by contract or otherwise, and the 
Contractor and its sureties shall be liable to the City for any excess cost to the City. If the 
Contractor's right to proceed is terminated, the City may take possession of and utilize in 
completing the work, any materials, appliances and plant as may be on the site of the work and 
useful for completing the work. The right of the Contractor to proceed shall not be terminated or 
the Contractor charged with liquidated damages where an extension of time is granted under 
Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
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such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises 
and of all materials, tools and appliances thereon and without prejudice to any other remedy it 
may have, make good the deficiencies or finish the work by whatever method it may deem 
expedient, and deduct the cost from the payment due the Contractor. The Contractor shall not be 
entitled to receive any further payment until the work is finished. If the expense of finishing the 
work, including compensation for additional managerial and administrative services exceeds the 
unpaid balance of the Contract Sum, the Contractor and its surety are liable to the City for any 
excess cost incurred. The expense incurred by the City, and the damage incurred through the 
Contractor's default, shall be certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period 
of 3 months, through no act or fault of the Contractor or of anyone employed by it, then the 
Contractor may, upon 7 days written notice to the City, terminate this Contract and recover from 
the City payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
 
 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, 
the Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good 
all work damaged or destroyed before acceptance. All risk of loss remains with the Contractor 
until final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor 
is advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor 
shall also unconditionally guarantee the quality of all equipment and materials that are furnished 
and installed under the contract for a period of one year.  At the end of one year after the 
Contractor's receipt of final payment, the complete work, including equipment and materials 
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furnished and installed under the contract, shall be inspected by the Contractor and the 
Supervising Professional. Any defects shall be corrected by the Contractor at its expense as soon 
as practicable but in all cases within 60 days. Any defects that are identified prior to the end of 
one year shall also be inspected by the Contractor and the Supervising Professional and shall be 
corrected by the Contractor at its expense as soon as practicable but in all cases within 60 days. 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to 
final payment. The assignment shall not relieve the Contractor of its obligations under this 
paragraph to correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily 
completed, and if the Supervising Professional determines that portion of the permanent 
construction is not required for the operations of the Contractor but is needed by the City, the 
Supervising Professional shall issue to the Contractor a certificate of partial completion, and 
immediately the City may take over and use the portion of the permanent construction described 
in the certificate, and exclude the Contractor from that portion. 
 
The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance 
of the certificate shall not release the Contractor or its sureties from any obligations under this 
Contract including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or 
part of any certificate to the extent reasonably appropriate to protect the City from loss on account 
of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to 
the City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 

(1) The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those 
set forth below, as will protect itself and the City from all claims for bodily injuries, death 
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or property damage which may arise under this Contract; whether the act(s) or omission(s) 
giving rise to the claim were made by the Contractor or by any subcontractor or anyone 
employed by them directly or indirectly.  In the case of all contracts involving on-site work, 
the Contractor shall provide to the City, before the commencement of any work under this 
contract, certificates of insurance and other documentation satisfactory to the City 
demonstrating it has obtained the policies and endorsements required.on behalf of itself, 
and when requested, any subcontractor(s). The certificates of insurance endorsements 
and/or copies of policy language shall document that the Contractor satisfies the following 
minimum requirements.    

 
(a) Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
 Bodily Injury by Accident - $500,000 each accident 
 Bodily Injury by Disease - $500,000 each employee 
 Bodily Injury by Disease - $500,000 each policy limit 

 
(b) Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98 or current equivalent. The City of Ann Arbor shall 
be named as an additional insured. There shall be no added exclusions or limiting 
endorsements specifically for the following coverages: Products and Completed 
Operations, Explosion, Collapse and Underground coverage or Pollution.  Further 
there shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy. The following minimum limits of 
liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property 

Damage Liability, or both combined. 
$2,000,000 Per Job General Aggregate 
$1,000,000 Personal and Advertising Injury 
$2,000,000 Products and Completed Operations Aggregate 

 
(c) Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 

to, as a minimum, Insurance Services Office form CA 00 01 07 97 or current 
equivalent. Coverage shall include all owned vehicles, all non-owned vehicles and all 
hired vehicles. The City of Ann Arbor shall be named as an additional insured. There 
shall be no added exclusions or limiting endorsements which diminish the City’s 
protections as an additional insured under the policy.  Further, the limits of liability shall 
be $1,000,000 for each occurrence as respects Bodily Injury Liability or Property 
Damage Liability, or both combined. 

 
(d) Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of 
$1,000,000. 

 
(2) Insurance required under subsection (1)(b) and (1)(c) above shall be considered primary 

as respects any other valid or collectible insurance that the City may possess, including 
any self-insured retentions the City may have; and any other insurance the City does 
possess shall be considered excess insurance only and shall not be required to contribute 
with this insurance. Further, the Contractor agrees to waive any right of recovery by its 
insurer against the City. 

 
(3) Insurance companies and policy forms are subject to approval of the City Attorney, which 
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approval shall not be unreasonably withheld.  .Documentation must provide and 
demonstrate an unconditional 30 day written notice of cancellation in favor of the City of 
Ann Arbor. Further, the documentation must explicitly state the following:  (a) the policy 
number; name of insurance company; name and address of the agent or authorized 
representative; name and address of insured; project name; policy expiration date; and 
specific coverage amounts; (b) any deductibles or self-insured retentions which shall be 
approved by the City, in its sole discretion; (c) that the policy conforms to the requirements 
specified Contractor shall furnish the City with satisfactory certificates of insurance and 
endorsements prior to commencement of any work.  Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies and endorsements to the Administering Service Area/Unit at 
least ten days prior to the expiration date. 

 
(4) Any Insurance provider of Contractor shall be admitted and authorized to do business in 

the State of Michigan and shall carry and maintain a minimum rating assigned by A.M. 
Best & Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size 
Category of “V”. Insurance policies and certificates issued by non-admitted insurance 
companies are not acceptable unless approved in writing by the City. 

 
(5) City reserves the right to require additional coverage and/or coverage amounts as may be 

included from time to time in the Detailed Specifications for the Project. 
 

(6) The provisions of General Condition 28 shall survive the expiration or earlier termination 
of this contract for any reason. 

 
 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
authorized to transact business in Michigan and satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused 
by or resulting from the negligence of the Contractor, its employees, or agents during the progress 
of or connected with the prosecution of the work, whether within the limits of the work or 
elsewhere. The Contractor must restore all property injured including sidewalks, curbing, sodding, 
pipes, conduit, sewers or other public or private property to not less than its original condition with 
new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional 
shall have again authorized the work to proceed. 
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 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  
The Contractor may assign any monies due to it to a third party acceptable to the City. 
 
  

Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be 
established by the Supervising Professional, to secure the completion of the various portions of 
the work in general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
 
 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of 
the City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information 
the City may require.  
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the 
same power to terminate any subcontract that the City may exercise over the Contractor under 
any provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising 
Professional has authority to stop the work whenever stoppage may be appropriate to insure the 
proper execution of the Contract. The Supervising Professional has the authority to reject all work 
and materials which do not conform to the Contract and to decide questions which arise in the 
execution of the work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. 
Those measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
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 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City 
unless specific exception is listed elsewhere in these documents. Ample way for foot traffic and 
drainage must be provided, and gutters must, at all times, be kept free from obstruction. Traffic 
on streets shall be interfered with as little as possible. The Contractor may not enter or occupy 
with agents, employees, tools, or material any private property without first obtaining written 
permission from its owner.  A copy of the permission shall be furnished to the Supervising 
Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional 
land and access that may be required for temporary construction facilities or for storage of 
materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense 
from the City's property and from all public and private property all temporary structures, rubbish 
and waste materials resulting from its operations unless otherwise specifically approved, in 
writing, by the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures 
or underground services. Materials so designated remain City property and shall be transported 
or stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. 
Night work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted 
unless the Contractor gives the Supervising Professional at least 48 hours but not more than 5 
days notice of the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct 
purchases.  Contractors who acquire materials, equipment, supplies, etc. for incorporation in City 
projects are not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with 
the State Law and prepare its Bid accordingly. No extra payment will be allowed under this 
Contract for failure of the Contractor to make proper allowance in this bid for taxes it must pay.
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Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     
, performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled _________________________, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further 
declare that I have paid all payroll obligations related to this Contract that have become due during 
the above period and that all invoices related to this Contract received more than 30 days prior to 
this declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below.
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Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
The undersigned Contractor,                                                       , represents that on                              , 
20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under 
the terms and conditions of a Contract titled ___________________________.  The Contractor 
represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others 
for labor and material used in accomplishing the project, as well as all other claims arising from 
the performance of the Contract, have been fully paid or satisfactorily settled. The Contractor 
agrees that, if any claim should hereafter arise, it shall assume responsibility for it immediately 
upon request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish 
any and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:  
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STANDARD SPECIFICATIONS 

 
All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Bid. All work under this Contract which is not included in these Standard Specifications, or 
which is performed using modifications to these Standard Specifications, shall be performed in 
accordance with the Detailed Specifications included in these contract documents. 
 
Standard Specifications are available online: 
http://www.a2gov.org/departments/engineering/Pages/Engineering-and-Contractor-
Resources.aspx



DETAILED SPECIFICATION 
FOR 

PROJECT SCHEDULE AND PAYMENT 

DESCRIPTION 

Examination of Plans, Specifications, and Work Site:  Bidders shall carefully examine the Bid Form, 
plans, specifications and the work site until the Bidder is satisfied as to all local conditions affecting the 
contract and the detailed requirements of construction.  The submission of the bid shall be considered prima 
facie evidence that the Bidder has made such examination and is satisfied as to the conditions to be 
encountered in performing the work and all requirements of the contract. 

The entire work under this Contract shall be completed in accordance with, and subject to, the scheduling 
requirements as outlined herein, and all other requirements of the Contract Documents. The Contractor 
shall begin the work of this project on or before August 1, 2018, and only upon receipt of the fully executed 
Contract and Notice to Proceed. Appropriate time extensions shall be granted if the Notice to Proceed is 
delayed beyond this date. This contract requires sanitary manhole rehabilitation work at various locations, 
most within road pavement. The contractor shall familiarize themselves with the differing locations, and 
take into account traffic control and work time restrictions in bidding and scheduling the work. 

Time is of the essence in the performance of the work of this contract. The Contractor is expected to mobilize 
sufficient personnel and equipment and work throughout all authorized hours, to complete the project by the 
final completion date. Should the Contractor demonstrate that they must work on some Sundays in order to 
maintain the project schedule, they may do so between the hours of 9:00 a.m. and 5:00 p.m. with prior approval 
from the City.  There will be no additional compensation due to the Contractor for work performed on Sundays. 

The Contractor is expected to be furnished with two (2) copies of the Contract, for his/her execution, on or 
before June 15, 2018. The Contractor shall properly execute both copies of the Contract and return them, 
with the required Bonds and Insurance Certificate, to the City within ten (10) days.  The Contractor shall 
not begin the work before the applicable date(s) as describes herein without approval from the Project 
Engineer, and in no case before the receipt of the fully executed Contract. City Council approval is expected 
on July 2, 2018. 

Prior to the start of any construction, the Contractor shall submit a detailed schedule of work for the 
Engineer's review and approval. Work shall not be started until a schedule is approved in writing by the 
Engineer.  The proposed schedule must fully comply with the scheduling requirements contained in this 
Detailed Specification. The Contractor shall update the approved work schedule upon request by the 
Engineer and present it to the Engineer within seven days of said request. 

The Engineer may delay or stop the work due to threatening weather conditions.  The Contractor shall not 
be compensated for unused materials or downtime due to rain, or the threat of rain.  The Contractor is solely 
responsible for repairing all damages to the work and to the site, including road infrastructures, sanitary 
structures, and any adjacent properties, which are caused as a result of working in the rain. Most of the 
sanitary manholes are in flood prone areas. The contractor shall prevent rainwater inflow into manholes by 
use of sandbags or other acceptable dam method during construction operations. 

The Contractor shall not work in the dark except as approved by the Engineer and only when lighting for 
night work is provided as detailed elsewhere in this contract.  The Engineer may stop the work, or may 
require the Contractor to defer certain work to another day, if, in the Engineer's opinion, the work cannot 
be completed within the remaining daylight hours, or if inadequate daylight is present to either properly 
perform or inspect the work.  The Contractor will not be compensated for unused materials or downtime, 
when delays or work stoppages are directed by the Engineer for darkness and/or inadequate remaining 
daylight reasons.  The Contractor is solely responsible for repairing all damages to the work and to the site, 
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including road infrastructures, road subgrades, and any adjacent properties, which are caused as a result of 
working in the dark. 

The contract work shall be completed in 120 consecutive calendar days. 

Failure to complete all work as specified herein within the times specified herein, including time extensions 
granted thereto as determined by the Engineer, shall entitle the City to deduct from the payments due the 
Contractor, $500.00 in Liquidated Damages, and not as a penalty, for delays in the completion of the work 
for each and every calendar day beyond the completion date.  

Liquidated Damages will be assessed until the required work is completed in the current construction 
season.  If, with the Engineer’s approval, work is extended beyond seasonal limitations, the assessment of 
Liquidated Damages will be discontinued until the work is resumed in the following construction season. 
There shall be no additional compensation to the contractor for work extending into another construction 
season. 

MEASUREMENT AND PAYMENT 

If the construction contract is not completed within the specified calendar day period including any 
extensions of time granted thereto, at the sole discretion of the City of Ann Arbor, this Contract may be 
terminated with no additional compensation due to the Contractor, and the Contractor may be forbidden to 
bid on future City of Ann Arbor projects for a period of at least three (3) years. If the Engineer elects to 
terminate the Contract, contract items paid for on a Lump Sum basis shall be paid up to a maximum 
percentage equal to the percentage of the contract work that has been completed. 

Costs for the Contractor to organize, coordinate, and schedule all of the work of the project, will not be 
paid for separately, but shall be included in the bid price of the Contract Item “General Conditions, 
Maximum, $____” 
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DETAILED SPECIFICATION 
FOR 

ITEM #201 – GENERAL CONDITIONS, MAXIMUM $10,000 

DESCRIPTION 

This item shall include all work described and required by the Plans and Specifications at each location for 
which no item of work is listed in the Bid Form, including but not limited to: 

− Scheduling and organization of all work, subcontractors, suppliers, and inspection. 
− Coordination of, and cooperation with, other contractors, agencies, departments, and utilities. 
− Protection and maintenance of utilities. 
− Placing, maintaining, and removing additional needed soil erosion and sedimentation controls. 
− Storing all materials and equipment off lawn areas. 
− Site clean-up. 
− Coordination efforts to furnish all materials for the project. 
− Furnishing and operating all equipment and vehicles required for the project, including vacuum-

type street cleaning equipment as directed by the Engineer, vacuum-type utility structure cleaning 
equipment, vibratory plate and pneumatic-type (“pogo-stick”) compactors, backhoe, jackhammer 
and air compressor. 

− Noise and dust control 
− Mobilization(s) and demobilization(s). 
− Furnishing submittals and certifications for materials and supplies 
− Disposing of excavated materials and debris - The Contractor shall dispose of, at the Contractor’s 

expense, all excavated material.  Costs for this work will not be paid for separately. 
− All miscellaneous and incidental items such as overhead, insurance, and permits. 
− Meeting all requirements relating to Debarment Certification, Davis Bacon Act, and Disadvantaged 

Business Enterprise, and providing the necessary documentation. 

MEASUREMENT AND PAYMENT 

This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement 
will be based on the ratio between work completed during the payment period and the total contract amount. 
When all of the work of this Contract has been completed, the measurement of this item shall be 1.0 Lump 
Sum, minus any deductions incurred for inadequate performance as described herein.  This amount will not 
be increased for any reason, including extensions of time, extras, and/or additional work. 

The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 
following Contract (Pay) Item: 

PAY ITEM PAY UNIT 

General Conditions, Maximum $10,000 Lump Sum 

The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 
work specified in the Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #202 - PROJECT SUPERVISION, MAXIMUM $10,000 
 
DESCRIPTION 
 
The Contractor shall designate a full-time Project Supervisor to act as the Contractor's agent/representative, 
and to be responsible for scheduling and coordination of all subcontractors, suppliers, other governmental 
agencies, and all public and private utility companies. 
 
The Project Supervisor shall not be an active crew member of the Contractor, shall not be an active member 
or employee of any subcontractor's work force, and shall not perform general or specialized labor tasks. 
 
The Project Supervisor shall work exclusively on this project, and shall put forth his/her full effort 
into the organization and coordination of the work of this project.  
 
Prior to the pre-construction meeting, the Contractor shall designate a proposed Project Supervisor by name, 
and shall furnish the City with a current, thorough, detailed summary of the proposed Project Supervisor's 
work history, outlining all previous supervisory experience on projects of a similar size and nature. The 
detailed work history shall include personal and professional references (names and phone numbers) of 
persons (previous owners or agents) who can attest to the qualifications and work history of the proposed 
Project Supervisor. Proposed candidates for Project Supervisor shall have a demonstrated ability to work 
harmoniously with the City, the public, subcontractors, and all other parties typically involved with work 
of this nature. The Supervising Professional will have the authority to reject a proposed Project Supervisor 
whom he/she considers unqualified. 
 
The Project Supervisor shall be available 24 hours-per-day to provide proper supervision, coordination and 
scheduling of the project for the duration of the Contract. The Contractor shall furnish the City with 
telephone numbers of the Project Supervisor in order to provide 24 hour-per-day access during business 
and non-business hours, including weekends and holidays. 
 
The Project Supervisor shall be equipped by the Contractor with a mobile telephone to provide the City 
with 24 hour-per-day access to him/her during daily construction activities, during transit to and from the 
construction site, and during all non-business hours including weekends and holidays. 
 
The Project Supervisor shall be equipped with assistants as necessary to provide project supervision as 
specified herein, and in accordance with the Contract. 
 
DUTIES AND RESPONSIBILITIES 
 
The Project Supervisor work harmoniously with the City, the public, subcontractors, and all other parties 
typically involved with work of this nature. 
 
The Project Supervisor shall have a thorough, detailed understanding and working knowledge of all 
construction practices and methods specified elsewhere herein.  
 
The Project Supervisor shall be responsible for all of the work of all of the Contractor's, subcontractors' and 
suppliers' work forces. 
 
The Project Supervisor shall be responsible for proper and adequate maintenance (emissions, safety, and 
general operation) of all of the Contractor's, subcontractors' and suppliers' equipment and vehicles. 
 
The Project Supervisor shall be responsible for the legal, proper and safe parking/storage of all of the 
Contractor's, subcontractors' and suppliers' equipment, work vehicles, and employee's vehicles. 
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The Project Supervisor shall schedule and coordinate the work of all parties involved in the project, 
including utility companies, testing agencies, governmental agencies, all City departments (such as Utilities 
and Transportation), and City inspectors. 
 
The Project Supervisor shall coordinate and schedule both testing inspectors and City inspectors in a timely 
manner, to assure proper and timely testing and inspection of the work. 
 
The Project Supervisor shall review the Inspector's Daily Reports (IDRs) for accuracy, and shall sign all 
IDRs on a daily basis as the representative of the Contractor. Items to be reviewed include descriptions, 
locations and measurements of quantities of work performed, workforce, equipment, and weather. The 
Project Supervisor shall also be responsible for its subcontractors’ review and initialing of IDRs containing 
work items performed by each respective subcontractor. 
 
The Project Supervisor shall submit to the Engineer, an updated, detailed schedule of the proposed work 
on a weekly basis, and an update of all proposed changes on a daily basis, all in accordance with the Detailed 
Specification for Project Schedule contained elsewhere herein. 
 
The Project Supervisor shall schedule and chair a weekly progress meeting with the Engineer and all 
subcontractors to discuss the work. Upon the completion of each meeting, the Project Supervisor shall 
prepare and distribute, to all present, a written summary of the meeting's minutes. Those in attendance shall 
review the minutes and, if necessary, comment on any deficiencies or errors prior to or at the next scheduled 
progress meeting. 
 
ADDITIONAL PERFORMANCE REQUIREMENTS 
 
If, in the sole opinion of the Supervising Professional, the Project Supervisor is not adequately performing 
the duties as outlined in this Detailed Specification, the following system of notices will be given to the 
contractor with the associated penalties: 

First Notice –  A warning will be issued in writing to the contractor detailing the deficiencies in the 
Project Supervision. The contractor must respond within 7 calendar days in writing 
with a plan to correct the stated deficiencies. Failure to respond within 7 calendar days 
will result in the issuing of a second notice. 

 
Second Notice – A second warning will be issued in writing to the contractor further detailing the 

deficiencies in the Project Supervision. The contractor must respond within 7 calendar 
days in writing with a plan to correct the stated deficiencies. Failure to respond within 
7 calendar days will result in the issuing of a third notice. A deduction  of 10% will 
be made from the original Project Supervision contract amount. At this time, the City 
reserves the right to meet with personnel with the necessary authority within the 
Contractor’s organization to discuss the deficiencies in the Project Supervision. 

Third Notice –  An additional deduction of 25% will be made from the original Project Supervision 
contract amount, and the Project Supervisor shall be removed from the project, and 
replaced immediately with another individual to be approved by the Supervising 
Professional. 

Should, in the sole opinion of the Supervising Professional, the Project Supervisor fail to perform his/her 
duties and responsibilities as described herein to such a degree that the successful completion of the project 
is put in jeopardy, the above system of notices may be foregone, and the Contractor shall immediately 
replace the Project Supervisor upon receipt of written notice. Failure to provide adequate project 
supervision, as determined by the Engineer, shall be considered basis for the Supervising Professional to 
suspend work without extension of contract time or additional compensation. 
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MEASUREMENT AND PAYMENT 
 
This item of work will be paid for on a pro rata basis at the time of each progress payment. Measurement 
will be based on the ratio between work completed during the payment period and the total contract amount. 
When all of the work of this Contract has been completed, the measurement of this item shall be 1. 0 Lump 
Sum, minus any deductions incurred for inadequate performance as described herein. This amount will not 
be increased for any reason, including extensions of time, extras, and/or additional work. 

 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 
following Contract (Pay) Item: 
 

PAY ITEM        PAY UNIT 
 

Project Supervision, Maximum $10,000     Lump Sum 
 
The unit price for this item of work shall include all labor, material, and equipment costs to perform all the 
work specified in the City Standard Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 

FOR 
ITEM #203 – CERTIFIED PAYROLL COMPLIANCE AND REPORTING 

 
 
DESCRIPTION 
This specification covers all administrative requirements, payroll reporting procedures to be followed by 
Contractors performing work on City-sponsored public improvements projects, and all other miscellaneous 
and incidental costs associated with complying with the applicable sections of the City of Ann Arbor Code 
of Ordinances with regard to payment of prevailing wages and its Prevailing Wage Compliance policy. 
 
This specification is not intended to include the actual labor costs associated with the payment of prevailing 
wages as required.  Those costs should be properly incorporated in all other items of work bid. 
  
GENERAL 
The Contractor is expected to comply with all applicable sections of Federal and State prevailing wage 
laws, duly promulgated regulations, the City of Ann Arbor Code of Ordinances, and its Prevailing Wage 
Compliance Policy as defined within the contract documents.  The Contractor shall provide the required 
certified payrolls, city-required declarations, and reports requested elsewhere in the contract documents 
within the timeline(s) stipulated therein. 
 
The Contractor shall also provide corrected copies of any submitted documents that are found to contain 
errors, omissions, inconsistencies, or other defects that render the report invalid.  The corrected copies shall 
be provided when requested by the Supervising Professional. 
 
The Contractor shall also attend any required meetings as needed to fully discuss and ensure compliance 
with the contract requirements regarding prevailing wage compliance.  The Contractor shall require all 
employees engaged in on-site work to participate in, provide the requested information to the extent 
practicable, and cooperate in the interview process.  The City of Ann Arbor will provided the needed 
language interpreters in order to perform wage rate interviews or other field investigations as needed. 
 
Certified Payrolls may be submitted on City-provided forms or forms used by the Contractor, as long as the 
Contractor’s forms contain all required payroll information.  If the Contractor elects to provide their own 
forms, the forms shall be approved by the Supervising Professional prior to the beginning of on-site work. 
 
   
UNBALANCED BIDDING 
The City of Ann Arbor will examine the submitted cost for this item of work prior to contract award.  If the 
City determines, in its sole discretion, that the costs bid by the Contractor for complying with the contract 
requirements are not reasonable, accurately reported, or may contain discrepancies, the City reserves the 
right to request additional documentation that fully supports and justifies the price as bid.  Should the 
submitted information not be determined to be reasonable or justify the costs, the City reserves the right to 
pursue award of the contract to the second low bidder without penalty or prejudice to any other remedies 
that it may have or may elect to exercise with respect to the original low-bidder. 
 
The Contract Completion date will not be extended as a result of the City’s investigation of the as-bid 
amount for this item of work, even if the anticipated contract award date must be adjusted.  The only 
exception will be if the Contractor adequately demonstrates that their costs were appropriate and justifyable.  
If so, the City will adjust the contract completion date by the number of calendar days commensurate with 
the length of the investigation, if the published Notice to Proceed date of the work cannot be met.  The 
contract unit prices for all other items of work will not be adjusted regardless of an adjustment of the 
contract completion date being made. 
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MEASUREMENT AND PAYMENT 
The completed work as measured for this item of work will be paid for at the Contract Unit Price for the 
following Contract (Pay) Item: 
 

PAY ITEM PAY UNIT 
 

Certified Payroll Compliance and Reporting    
 Lump Sum 

 
The unit price for this item of work shall include all supervisory, accounting, administrative, and equipment 
costs needed to monitor and perform all work related to maintaining compliance with the tasks specified in 
this Detailed Specification, the City of Ann Arbor Code of Ordinances, its Prevailing Wage Compliance 
policy and the applicable Federal and State laws. 
 
Payment for this work will be made with each progress payment, on a pro-rata basis, based on the 
percentage of construction completed.  When all of the work of this contract has been completed, the 
measurement of this item shall be 1.0 times the Lump Sum bid amount.  This amount will not be increased 
for any reason, including extensions of time, extra work, and/or adjustments to existing items of work. 
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DETAILED SPECIFICATION 
FOR 

ITEM #210 – REPLACE MANHOLE COVER 
   

 
 

a. DESCRIPTION. This work shall consist of replacing and covers only for utility sanitary 
structures as shown on the Plans and as directed by the Engineer. 
 

b. MATERIALS.  
This item shall consist of replacing covers as directed by the Engineer. All covers and/or 
castings shall conform to the model(s) specified, as follows: 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
 
All sanitary covers shall have City of Ann Arbor approved graphics and "SEWER" cast in the 
cover. 
 
The Contractor shall verify frame diameter and cover size. 
 
Covers shall have machined bearing surfaces.  Covers shall have gasketed seal, without vent or 
bolt holes. 
 

c. CONSTRUCTION. Materials shall be stored by the Contractor at locations arranged by the 
Contractor, subject to the approval of the Engineer.  The Contractor shall not store materials on 
any lawn area. 
 
The Contractor shall deliver all salvaged covers to the W.R. Wheeler Service Center. 
 

d. MEASUREMENT AND PAYMENT. The completed work, as described, will be measured 
and paid for at the contract unit prices for the following pay items: 
 

Pay Item Pay Unit 
 

Replace Manhole Cover ............................................................................................ Each 
 
The unit prices for these items of work shall include all labor, material, and equipment costs to 
perform all the work specified in the MDOT 2012 Standard Specifications and as modified by this 
Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #220 – REPLACE FRAME CASE 1 
 

a. DESCRIPTION 
This work shall consist of replacing sanitary frame for structures located in pavement as 
detailed on the plans and as specified herein. 
 

b. MATERIALS 
 
Materials shall meet the requirements of sections 403 and 601 of the 2012 edition of the 
MDOT Standard Specifications, except that concrete shall be P-NC, 7-sack.  
 

Cover  and Frame Models Diameter 
1040 w/ Type A 26 

 
 

c. CONSTRUCTION METHODS 
 
General 
Materials shall be stored by the Contractor at locations arranged by the Contractor, 
subject to the approval of the Engineer.  The Contractor shall not store materials on any 
lawn area.  
 
The City may direct the Contractor to adjust the structure(s) to grade.  This final 
adjustment of castings of any type to their respective finished elevations, up or down a 
maximum of 15-inches will not be paid for separately, but is included in replacing frame. 
 
Contractor shall use a skid-steer with attached hydraulically mechanical circular core saw 
system to saw pavement full depth and adjust the casting.  
 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, 
mortar, unsound concrete, roots and other materials must be completely removed, and the 
top 15 inches of the structure shall be replaced with new block and adjustment rings as 
directed by the Engineer. This work is included in the pay item, Replace Frame. 
 
CONTRACTOR shall be responsible for excavation, backfill and compaction as needed for 
the replacement of manhole frames to the satisfaction of the Engineer. 
 
All structure covers shall be adjusted such that their finished surface elevation is within 
¼-inch of the finished surface sections, grades, slopes, and elevations, as directed by the 
Engineer.  The work shall be verified by the use of a 10-foot straight-edge placed parallel 
with the pavement centerline.  Structures not meeting the ¼-inch tolerance shall be 
readjusted and finish patched, as directed by the Engineer, at the Contractor's expense. 
 
The Contractor is responsible to coordinate and arrange for the adjustment of all non-City 
utility manholes and valves (Edison, Gas, Cable, Ameritech, etc.) during this project.  The 
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Contractor will not be given any additional compensation for delays due to other utilities 
work.  The work of coordinating with other utilities shall be paid for under the Contract 
Item "General Conditions." 
 
All structure covers shall be backfilled with MDOT P-NC-7 sack concrete from the depth 
of excavation necessary for adjustment, up to an elevation 2-inches below the top flange 
of the adjusted casting in asphalt pavement.  Final paving shall be with 2-inches HMA. 
This concrete and HMA work shall be included in the item of work, and will not be paid 
for separately.  
 
A wrap external seal shall be used to seal the entire chimney of all sanitary manholes 
included in this project. The seal and extension or extensions shall extend from the lower 
base flange of the frame down to the top of the cone.  
 
. All covers and/or castings shall conform to the model(s) specified, as follows: 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
Covers shall have machined bearing surfaces.  Covers shall have specified gasketed 
seal, no vent holes and no bolt down. Each cover shall have City of Ann Arbor graphics 
and “SEWER" cast in the surface. 
 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City 
Utilities Department yard at 4251 Stone School Road (Wheeler Center) within two days 
of their removal. 
 

d. MEASUREMENT AND PAYMENT 
 
Completed work as measured for these items of work will be paid for at Contract Unit 
Price for the following Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
Replace Frame, Case 1      Each 

 
The unit prices for these items of work shall include all labor, materials including the 
sawcutting, excavation, removal, and disposal/salvage of materials; new frame: 
adjustments, salvage and delivery of frame, concrete, HMA;  and equipment needed to 
perform all the work specified in the Standard Specifications and as modified by this 
Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #221 – REPLACE FRAME, CASE 2 
 

a. DESCRIPTION 
This work shall consist of replacing sanitary frame for manhole structure located outside 
of the pavement as detailed on the plans and as specified herein. 
 

b. MATERIALS 
 
Materials shall meet MDOT Standard Specifications  
 

Cover  and Frame Models Diameter 
1040 w/ Type A 26 

 
 

c. CONSTRUCTION METHODS 
 
General 
Materials shall be stored by the Contractor at locations arranged by the Contractor, 
subject to the approval of the Engineer.  The Contractor shall not store materials on any 
lawn area.  
 
The City may direct the Contractor to adjust the structure(s) to grade.  This final 
adjustment of castings of any type to their respective finished elevations, up or down a 
maximum of 15-inches will not be paid for separately, but is included in replacing frame. 
 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, 
mortar, unsound concrete, roots and other materials must be completely removed, and the 
top 15 inches of the structure shall be replaced with new block and adjustment rings as 
directed by the Engineer. This work is included in the pay item, Replace Frame. 
 
CONTRACTOR shall be responsible for excavation, backfill and compaction as needed for 
the replacement of manhole frames to the satisfaction of the Engineer. 
 
All structure covers shall be adjusted such that their finished surface elevation is within 
¼-inch of the finished surface sections, grades, slopes, and elevations, as directed by the 
Engineer. 
 
The Contractor is responsible to coordinate and arrange for the adjustment of all non-City 
utility manholes and valves (Edison, Gas, Cable, Ameritech, etc.) during this project.  The 
Contractor will not be given any additional compensation for delays due to other utilities 
work.  The work of coordinating with other utilities shall be paid for under the Contract 
Item "General Conditions." 
 
A wrap external seal shall be used to seal the entire chimney of all sanitary manholes 
included in this project. The seal and extension or extensions shall extend from the lower 
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base flange of the frame down to the top of the cone.  
 
All structure covers shall be backfilled with Class II granular sand from the depth of 
excavation necessary for adjustment, up to an elevation 4-inches below the top of flange 
of the adjusted casting.  The entire are shall be restored with 4-inches of topsoil, seed, 
fertilizer, and mulch blanket.  
 
All covers and/or castings shall conform to the model(s) specified, as follows: 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
 
Covers shall have machined bearing surfaces.  Covers shall have specified gasketed 
seal, no vent holes and no bolt down. Each cover shall have City of Ann Arbor graphics 
and “SEWER" cast in the surface. 
 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City 
Utilities Department yard at 4251 Stone School Road (Wheeler Center) within two days 
of their removal. 
 

d. MEASUREMENT AND PAYMENT 
 
Completed work as measured for these items of work will be paid for at Contract Unit 
Price for the following Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
Replace Frame, Case 2      Each 

 
The unit prices for these items of work shall include all labor, materials including the 
excavation, removal, and disposal/salvage of materials; brick, block, mortar; new frame; 
adjustments, salvage and delivery of frame, class II backfill, topsoil, seed, fertilizer, and 
mulch blanket; and equipment needed to perform all the work specified in the Standard 
Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM #222 – REPLACE FRAME, CASE 3 
 

a. DESCRIPTION 
This work shall consist of replacing sanitary frame for manhole structure located outside 
of the road, in a sidewalk or driveway, as detailed on the plans and as specified herein. 
 

b. MATERIALS 
 
Materials shall meet MDOT Standard Specifications  
 

Cover  and Frame Models Diameter 
1040 w/ Type A 26 inch 

 
 

c. CONSTRUCTION METHODS 
 
General 
Materials shall be stored by the Contractor at locations arranged by the Contractor, 
subject to the approval of the Engineer.  The Contractor shall not store materials on any 
lawn area.  
 
Concrete around the structure shall be sawcut and removed to the nearest joint, as 
needed to provide access to complete the work. 
 
The City may direct the Contractor to adjust the structure(s) to grade.  This final 
adjustment of castings of any type to their respective finished elevations, up or down a 
maximum of 15-inches will not be paid for separately, but is included in replacing frame. 
 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, 
mortar, unsound concrete, roots and other materials must be completely removed, and the 
top 15 inches of the structure shall be replaced with new block and adjustment rings as 
directed by the Engineer. This work is included in the pay item, Replace Frame. 
 
Contractor shall be responsible for excavation, backfill and compaction as needed for the 
replacement of manhole frames to the satisfaction of the Engineer. 
 
All structure covers shall be adjusted such that their finished surface elevation is within 
¼-inch of the finished surface sections, grades, slopes, and elevations, as directed by the 
Engineer. 
 
The Contractor is responsible to coordinate and arrange for the adjustment of all non-City 
utility manholes and valves (Edison, Gas, Cable, Ameritech, etc.) during this project.  The 
Contractor will not be given any additional compensation for delays due to other utilities 
work.  The work of coordinating with other utilities shall be paid for under the Contract 
Item "General Conditions." 

DS-14



 
A wrap external seal shall be used to seal the entire chimney of all sanitary manholes 
included in this project. The seal and extension or extensions shall extend from the lower 
base flange of the frame down to the top of the cone.   
 
Excavation around the structure shall be backfilled with Class II granular sand up to a 
depth below the top of flange of the adjusted casting required for concrete paving of 
sidewalks and driveways.  
 
Lawn or landscaped areas disturbed by the work shall be restored in kind. 
 
All covers and/or castings shall conform to the model(s) specified, as follows: 
 

Type of Casting EJIW No. or Engineer Approve Equal 

Manhole Flange and gasket seal Cover 1040 w/ Type A 
 
 
Covers shall have machined bearing surfaces.  Covers shall have specified gasketed 
seal, no vent holes and no bolt down. Each cover shall have City of Ann Arbor graphics 
and “SEWER" cast in the surface. 
 
The Contractor shall deliver all salvaged covers and castings to the Wheeler Center City 
Utilities Department yard at 4251 Stone School Road (Wheeler Center) within two days 
of their removal. 
 

d. MEASUREMENT AND PAYMENT 
 
Completed work as measured for these items of work will be paid for at Contract Unit 
Price for the following Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
Replace Frame, Case 3      Each 

 
The unit prices for these items of work shall include all labor, materials including the 
excavation, sawcutting, removal, and disposal/salvage of materials; brick, block, mortar; 
new frame; adjustments, salvage and delivery of frame, class II backfill, concrete, lawn 
restoration; and equipment needed to perform all the work specified in the Standard 
Specifications and as modified by this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM 230 – INTERNAL CHIMNEY SEAL  
 

a. DESCRIPTION 
This specification includes the materials and procedures required for the internal sealing 
of the frame-chimney joint area of brick, block and precast manholes, as required in the 
contract documents. 
 
A plural component, urethane internal manhole frame-chimney sealant, as specified 
herein shall be applied in all assigned manholes within the areas included in this project. 
If excavation is required to repair, rebuild, or replace a manhole; or if manhole linings or 
coatings are required, the sealant shall be applied after that work has been completed. 
 
Design Requirements – The manhole frame-chimney sealant shall be designed to prevent 
leakage of water through the above-described portions of the manhole throughout its 
design life. 
The manhole frame-chimney sealant shall remain flexible and bonded to the inside 
surfaces of the manhole frame and masonry throughout its design life. 
 
MATERIALS  
 
 Manhole frame-chimney sealant consisting Cretex Easy Seal SG or engineer approved 
equal of a plural component, spray applied, quick setting urethane material conforming to 
the following requirements: 
  

Viscosity 
a. Part A, 12,000-17,000 cps @ 25C, 20 RPM per ASTM D2393  
b. Part B, 300-510 cps @ 25C, 300 RPM per ASTM D4287 
 
 Weight  
a. Weight/Gallon Part A, 8.90-9.20 lb/gal per ASTM D1875  
b. Weight/Gallon Part B, 9.60-9.75 lb/gal per ASTM D1875  
c. Weight/Gallon Mixed, 9.25-9.48 lb/gal per ASTM D1875 
 
 Processing  
a. Mix Ratio By Weight, 100:107  
b. Mix Ratio by Volume, 100:100  
c. Cure Schedule, Hours, 4-5 hours @ 25C 
 
 Gel Time 
Gel Time, Seconds, 0-15 seconds @ 25C, 100 grams per ASTM D3056 
 
 Cured Properties  
a. Hardness, Shore A, 95-100 per ASTM D2240  
b. Elongation, 379-473% per ASTM D638 or ASTM D412  
c. Tensile Strength, 2616-3216 psi per ASTM D638 or ASTM D412  
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d. Peel Strength, 30.8-46.8 PLI (AL to AL) PER ASTM D1876 
 

b. CONSTRUCTION METHOD 
 
All concrete and masonry surfaces must be clean. Grease, organic matter, roots must be 
completely removed. 
 
The CONTRACTOR shall have the manufacturer's recommended plural cartridge 
dispensing tool and all other equipment/tools necessary to prepare the surfaces of the 
manhole and apply the manhole frame-chimney sealant. 
 
All loose and protruding mortar and brick that would prevent proper application of the 
Seal, shall be removed and the appropriate areas of the manhole frame, chimney and or 
cone/corbel cleaned and prepared. All areas to be sealed shall be free of surface 
contaminates, be dry and free of any excessive voids or defects. If an adequate sealing 
surface does not exist on the masonry, repair materials such as Cementitious grout shall 
be used to fill voids and profile the chimney area of the manhole. 
 
“CEMENTITIOUS GROUT Cementitious grout shall be a premixed, non metallic, high 
strength, non-shrink grout which meets the requirements of ASTM C-191 and C-827 as 
well as CRD-C-588 and C-621. When mixed to a mortar or "plastic" consistency, it shall 
have minimum one day and 28 day compressive strength of 6,000 and 9,000 psi, 
respectively.” 
 
All surface preparation shall be completed in strict accordance with the frame-chimney 
sealant manufacturer's published instructions. 
 
The internal frame-chimney sealant shall be applied to cover 24 vertical inches inside of 
the entire circumference of the chimney at a minimum thickness of one hundred (100) 
mils. 
 

c. MEASUREMENT AND PAYMENT 
 
This item shall be paid at the unit price bid per manhole and shall include the cost of 
furnishing and applying the frame-chimney sealant material along with the surface 
preparation work needed to facilitate proper application.  
 
The completed work as measured for these items of work will be paid for at the Contract 
Unit Prices for the following Contract (Pay) Items: 
 

PAY ITEM        PAY UNIT 
 
Internal Chimney Seal           Ea. 
 
The unit prices for these items of work shall include all labor, material, and equipment 
costs to perform all the work specified in the Standard Specifications and as modified by 
this Detailed Specification. 
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DETAILED SPECIFICATION 
FOR 

ITEM 231 - External Chimney Seal  
 

a. DESCRIPTION 
 
This work shall include complete installation of sanitary sewer manholes as detailed in 
the Specifications, and as directed by the Engineer.   
 
All work shall comply with the City of Ann Arbor General Conditions and Standard 
Specifications for materials and construction, unless specified or modified by this Detailed 
Specification.  
 
This specification includes the materials and procedures required for the wrap on external 
sealing of the entire chimney area of all sanitary manholes. 
 
Manhole chimney shall be sealed in full from the exterior using a wrap seal. Contractor 
shall meet the Materials requirements of this specification and installed according to 
manufacturer’s recommendations. 
 

b. MATERIALS 
Manhole wrap shall be WrapidSeal™ Manhole Encapsulation System, or Engineer 
approved equal. 
 

c. CONSTRUCTION METHOD AND EXECUTION 
 

All concrete and masonry surfaces must be clean. Grease, organic matter, roots must be 
completely removed. 
 
Manholes shall be excavated, backfilled, and restored per the Detailed Specifications for 
Replace Frame and Covered, Case specified.  
 
Surface Preparation: The manhole frame shall be clean, dry and free from surface rust 
and foreign objects. Abrade and/or prepare the surfaces strictly according to 
manufacturer’s recommendations. 
 
Ensure that the sleeve is in full contact with the substrate, there are no cracks or holes in 
the polyethylene backing and no voids are present below the sleeve. Also, ensure that 
the adhesive has flowed beyond the sleeve edges. 
 
Wrap Seal shall be installed on the corbel and joint sections of the manhole. Wrap Seal 
shall be installed from the frame to 3-4” below the cone and lowest grade ring joint. 
 
Manufacturer shall provide complete installation guides with clear illustrations enclosed 
in each factory carton of sleeves. Installer shall follow all manufacturer’s procedures to 
ensure proper application. 
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Wrap Seal tightly around casting and adjustment rings. Must extend a minimum of 3” onto 
casting and 3” below top of cone section with a 6” overlap. 
 
 
MEASUREMENT AND PAYMENT 
The completed work as measured for these items of work will be paid for at the Contract 
Unit Prices for the following Contract (Pay) Items: 
 
 

PAY ITEM        PAY UNIT 
 

External Chimney Seal       Ea. 
 

All costs for furnishing and installing an external wrap seal and where necessary, an 
extension or extensions shall be included in the unit price bid for sanitary manholes. The 
unit prices for these items of work shall include all labor, material, any pavement removal 
and placements of HMA or concrete, any driveway approach or sidewalk, any ground 
restorations, and equipment costs to perform all the work specified in the Standard 
Specifications.  
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DETAILED SPECIFICATION 

FOR 
ITEM 235 - RECONSTRUCT FLOW CHANNEL 

 
 

 
 

 

 
a. DESCRIPTION  

This work shall consist of reconstructing flow channel in accordance to what was 
described in Section 403 of the Michigan Department of Transportation 2012 
Standard Specifications for Construction, and as specified herein.   

 
b. MATERIALS  

Manhole bases and flow channel shall be formed of QUIKRETE Fast Setting       
Concrete Mix PRODUCT NO.1004-50 or Engineer approved equal. The use of 
PVC SDR-26 to establish and form the flow channel if and when applicable upon 
Engineer approval. 

 
  
 c. METHODS OF CONSTRUCTION 
All concrete and masonry surfaces must be clean. Grease, organic matter, loose bricks, 
mortar, unsound concrete, roots and other materials must be completely removed. 
 
Thoroughly clean existing flow channel and remove any accumulated sediment, debris, 
and broken or loose concrete. Properly dispose of all materials removed from the flow 
channel. 
 
Where the process requires interruption of flow, the Contractor shall provide all 
necessary diversion or bypass pumping equipment to handle the flow for the duration of 
the flow channel rehabilitation, including curing times where applicable. 
 
Form and place the concrete mix, meeting City of Ann Arbor Materials Standards, to 
create new flow channel up to the springline of the flow channel.  
Install concrete flow channel up to springline of pipe with ¾” to 1” gap at pipe ends 
provided to maintain joint flexibility. 
 
Changes in direction of the sewer and entering branch or branches shall be laid out in 
smooth curves of the longest possible radius which is targeted to the centerlines of 
adjoining pipelines. Regardless of differences in entrance and exit elevations, flow 
channels for all pipes are to be formed to present a smooth transition of flow and shall 
be subject to the approval of the ENGINEER.  
 
Flow channels for sewer structures shall be finished in accordance with the city details. 
All flow channels shall be screeded and floated to a smooth, uniform surface and troweled 
to a hard surface finish.  
The flow channel and surface surrounding it, shall be reformed and finished to provide 
flow channels. All such work shall be done with the proper tools and by careful workmen 
competent to do such work.   
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DETAILED SPECIFICATION 

FOR 
ITEM 235 - RECONSTRUCT FLOW CHANNEL 

 
 

 
 

 

 
All necessary adjustments required to accommodate encountered field conditions for 
reconstructed flow channel including all necessary dewatering shall be included in the cost 
of the flow channel reconstruction and will not be paid for separately. 
 
 

c. MEASUREMENT AND PAYMENT  
The completed work as measured shall be paid at the contract unit price for the 
following contract items (pay items): 

         
(Contract Item) Pay Item  Pay Unit 
 
Reconstruct flow channel ...................................................................... Each 

 
Payment for this item of work shall include all labor, materials and equipment needed to 
accomplish the work, regardless of depth or type of structure.  
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DETAILED SPECIFICATION 

FOR 
ITEM 240 – CHEMICAL GROUTING OF MANHOLES 

 
     

 
 

  
  

 

 
a. DESCRIPTION  

This work shall consist of governs all work, materials and testing required for the 
chemical grouting of manhole defects. The CONTRACTOR shall be responsible for 
furnishing all labor, supervision, materials, equipment, and testing required for the 
completion of chemical grouting of manhole defects.  
Grouting to a manhole may include corbel, wall, pipe seals, manhole joints, well to 
flattop joint, and/or bench/trough. The Engineer will direct areas of the manhole 
designated to be grouted. If entire manhole is scheduled for grouting, grouting shall 
include corbel, wall, pipe seals, and bench/trough. Pipe seal grouting shall include all 
pipe seals in the specified manhole and grouting of the specified manhole including 
the bench/trough to the maximum height of 18 inches from the crown. 
 

 
b. MATERIALS 

Materials, additives, mixture ratios, and procedures utilized for the grouting process 
shall be in accordance with manufacturer’s recommendations or Engineer approved 
equal. 
Manholes to be grouted are of brick, concrete, or fiberglass construction.  
 

Chemical Sealing Material Suggested Additive if Required 
AV-100 Acrylamide Gel Icoset AV-257 

AV-118 Acrylic Gel  
AV-202 Multigrout Urethane Resin  

AV-219 Oil-Free Oakum  
 
 The following properties shall be exhibited by the grout. 
1. Documented service of satisfactory performance in similar usage. 
2. Controllable reaction times and shrinkage through the use of chemicals supplied   
    by the same manufacturer. The minimum set time shall be established so that   
    adequate grout travel achieved. 
3. Resistance to chemicals; to most organic solvents. Mild acids and alkali. 
4. The chemical shall be essentially non-toxic in a cured form. 
5. Sealing material shall not be rigid or brittle when subjected to dry atmosphere. The   
    Material shall be able to withstand freeze/thaw and moving load conditions. 
6. Acrylate grouts may not be used. 
 
ADDITIVES 
Grout conditions may be utilized for catalyzing the reaction, inhibiting the reaction, 
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DETAILED SPECIFICATION 

FOR 
ITEM 240 – CHEMICAL GROUTING OF MANHOLES 

 
     

 
 

  
  

 

buffering the solution, lowering the freezing temperature of the solution, acting as 
filler, providing strength or for inhibition of root growth. 
 
MATERIAL IDENTIFICATION The CONTRACTOR  
shall completely identify the types of grout, mortar, sealant, and/or root control 
chemicals used and provide case histories of successful use or defend the choice of 
grouting materials based on chemical and physical properties, ease of application, 
and expected performance, to the satisfaction of the Engineer. 
 
MIXING AND HANDLING 
Mixing and handling of chemical grout, which may be toxic under certain conditions 
shall be in accordance with the recommendations of the manufacturer and in such a 
manner to minimize hazard to personnel. It is the responsibility of the CONTRACTOR 
to provide appropriate protective measures to ensure that authorized personnel 
handle chemicals or gels in the proper manner. All equipment shall be subjected to 
the approval of the Engineer. Only personnel thoroughly familiar with the handling of 
the grout material and additives shall perform the grouting operations. 
 

 
d. CONSTRUCTION METHODS 

Manhole grouting shall not be performed until the repair of the manhole frame and 
grade rings or any other structural manhole repairs are complete. 
 

A. The CONTRACTOR shall cut and trim all roots within the manhole. 
B. The CONTRACTOR shall seal all unsealed lifting holes, unsealed step holes, voids 

larger than approximately one-half (1/2) inch in thickness. All cracked or deteriorated 
material shall be removed from the area to be patched and replace with a waterproof 
quick setting mortar in accordance with manufacturer’s specifications. 

C. The CONTRACTOR shall perform the Expanded Gasket Procedure (EGP) to control 
in flowing water in larger cracks, joints or pipe to manhole boots by soaking dry Oil 
Free Oakum (AV-219) with (AV-202) Multigrout and forcing the Oakum/Resin plug 
into opening until it sets. (See: Avanti EGP Manual for details.) 

D. The CONTRACTOR shall perform the EGP to seal intruding drop or lateral 
connections, slip line terminal seals and open joints in RCP manholes. 

E. The CONTRACTOR shall perform the EGP to seal between the corbel and grade 
rings, and between the manhole frame and grade rings, (See Avanti EGP Manuel for 
details.) 

F. Normal grouting operations shall be performed in accordance with manufacturer’s 
recommendations. 
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DETAILED SPECIFICATION 

FOR 
ITEM 240 – CHEMICAL GROUTING OF MANHOLES 

 
     

 
 

  
  

 

DRILLING AND INJECTION 
A. Injection holes shall be drilled through the manhole wall at locations as 

recommended by the manufacturer. 
B. Grout shall be injected through the holes under pressure with a suitable probe. 

Injection pressure shall not cause damage to the manhole structure or surrounding 
surface features. 

  Grout shall be injected through the lowest holes first. The procedure shall be   
  repeated until the manhole is externally sealed with grout. 

C. Grouting from the ground surface shall not be allowed. 
D. Grout travel shall be verified by observation of grout to defects or adjacent injection 

holes. Provide additional injection holes, if necessary to ensure grout travel. 
E. Injection holes shall be cleaned with a drill and patched with a waterproof quick 

setting mortar for brick and concrete manholes. 
 

TESTING OF REHABILITATED MANHOLES 
If exfiltration or vacuum testing is used, usually 10 percent of the sealed manholes, 
as chosen by the inspector, are tested. Manholes that fail are reworked and retested 
by the CONTRACTOR. If more than 5 percent of the manholes tested fail the initial 
test, an additional 10 percent of the sealed manholes are tested. This process 
continues until the testing is satisfactory, or until all manholes have been tested. 
Limitations and considerations include recognizing that exfiltration and vacuum 
testing may be impractical or cost-prohibitive for all manholes; therefore, the use of 
either method is subject to the following limitations and considerations. 
 

A. Complete Sealing: These methods are used only when the entire manhole has been 
sealed or rehabilitated. The lack of sealing or rehabilitation of some portions of the 
manhole may prevent passage of either of these tests. Spot repairs and partial 
sealing or rehabilitation are therefore subject to infiltration and visual testing only. 

B. Inlet and Outlet Sewers: Manholes built over a large diameter sewers may be 
impractical and uneconomical to test using either of these methods due to bypassing 
requirements, availability of plugs, and high forces that are generated on the plugs. 
Consideration must be given to these factors when determining the method of 
acceptance testing to be used. 

C. Structural Condition: The structural condition of some manholes may be such that 
testing with these methods is impractical and destructive. The Owner’s 
Representative and CONTRACTOR shall therefore deem as structurally sound, prior 
to testing and using these methods, those manholes that have not been structurally 
lined. 
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DETAILED SPECIFICATION 

FOR 
ITEM 240 – CHEMICAL GROUTING OF MANHOLES 

 
     

 
 

  
  

 

c. MEASUREMENT AND PAYMENT 
The completed work as measured shall be paid at the contract unit price for the 
following contract items (pay items): 

         
(Contract Item) Pay Item  Pay Unit 
 
CHEMICAL GROUTING OF MANHOLES ......................................... Gallon 

 
 Payment for this item of work shall include all labor, materials and equipment needed    
      to furnish the drainage structure cover. 
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DETAILED SPECIFICATION 
FOR 

ITEM 245 – CHEMICAL ROOT TREATMENT 
 
a. DESCRIPTION This work shall consist of chemical root treatment is to kill tree roots in 
sanitary manholes where directed by the Engineer, and to inhibit root re-growth without 
damaging the trees, the environment, or the treatment plant. 
 
The chemical root treatment material shall be EPA registered and labeled for use in 
manholes and acceptable to the state agencies having jurisdiction over its use. The 
Contractor shall submit a specimen product label of the material to be used in chemical root 
treatment to the Engineer.  
 
All materials and mixing/application procedures for chemical root treatment shall be 
consistent with the latest standards, requirements, and recommendations of the 
manufacturer of the chemical root treatment material used.  
 
b. MATERIALS.- The active ingredient for killing roots shall be a nonsystemic herbicide 
which will kill roots at low concentrations but which will not permanently affects parts of the 
plant distant from the treated roots. The active ingredient must be spontaneously detoxified 
by natural chemical/biochemical processes following its use. Manufacturer’s maximum use 
guidelines should always be observed.  
 
The active ingredient for inhibiting root regrowth in sanitary sewers shall inhibit root cell 
growth on contact but shall not be transported so as to damage other portions of the plant. 
The material shall form a persistent chemical barrier suppressing the growth of root tips. The 
material shall be sufficiently stable under conditions of use to provide protection for twelve 
months but shall be subject to decomposition in wastewater treatment plants without 
disturbing plant processes.  
 
To improve transportation of the active ingredients into root tissues, the root treatment 
material shall contain emulsifiers to degrease root masses and remove fatty acids from root 
tissue and surfactants to convert an aqueous solution of the root treatment agent into a 
volatile foam when using the proper aeration equipment. This method insures root treatment 
material is held in line until chemical reaction is complete and roots are fully exposed to 
chemical.  
 
c. PRECAUTIONS AND RESPONSIBILITY 
The Contractor’s attention is directed to the safety requirements and precautions associated 
with the use of the root treatment material.  
 
The Contractor is required to be knowledgeable of and in compliance with federal and state 
requirements relative to the root treatment material and its use. Compliance with federal 
state law shall supersede compliance with the provisions of this contract.  
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Mixing and application of the root treatment material shall be done under the supervision of 
a state-certified pesticide (herbicide) applicators as required by law.  
 
The Contractor shall use precautions for the protection of all persons, vegetation, animals, 
and property. The Contractor is responsible for damage to private property and vegetation.  
 
d. CONSTRUCTION METHODS 
Root tips are the principal growth areas and are the surfaces most effectively penetrated by 
root treatment chemicals. When the root tips are damaged or removed by high pressure jet 
cleaning, chemical treatment will be less effective. Consequently, no cleaning is 
recommended prior to chemical root treatment unless extensive grease, root masses, or 
debris preclude proper application of the material.  
 
e. MIXING PROCEDURES  
All materials shall be delivered to the site in undamaged, unopened containers bearing the 
manufacturer's original label. Mixing of the root treatment material shall be done at the time 
of application. The water used shall be clear and free of acid, alkali, oxidizing agents, oil, or 
other organic materials. Mixing water temperature shall be between 40 F and 80 F. Mixing 
of root treatment material with water must be accomplished immediately before injection of 
foam into manhole.  
 
f. ROOT REMOVAL 
Removal of roots is a part of the operation and it is included in as scope of root treatment.  
 
Biological decomposition of dead root tissue occurs faster in septic conditions. Removal of 
dead roots, shall be postponed as long as possible after chemical root treatment to facilitate 
easier cleaning. Manhole cleaning shall be scheduled no less than six weeks after root 
treatment using high-velocity jet machines and mechanical sewer cleaning tools.  
 
 
d. Measurement and Payment.-  The completed work as measured shall be paid at the 
contract unit price for the following contract items (pay items): 
         

(Contract Item) Pay Item  Pay Unit 
 
Root Treatment ..................................................................................... Each 

 
Payment for this item of work shall include all labor, materials and equipment needed to 
treat for roots in a manhole, regardless of depth; and root removal. 
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DETAILED SPECIFICATION 
FOR 

ITEM 250 – RECONSTRUCT INTERNAL DROP CONNECTION 
 

a. GENERAL 
The Work under this Section consists of providing all operations pertaining to furnishing 
and reconstructing internal drop connection sanitary sewer connections to manholes. 
 

b. MATERIALS 
Pipe and fittings used in the construction of drop connections for sanitary sewers shall 
conform to the requirements of SDR – 26 PVC Pipe, and the Standard Details of the 
City of Ann Arbor.  
 

c. CONSTRUCTION 
Thoroughly clean and remove existing internal drop connection and remove any 
accumulated sediment, roots, debris or broken unstable loose concrete or brick. 
Properly dispose of all materials removed from the flow channel. 
 
The new drop connection should be connected, grouted and inserted a minimum of 3” in 
place to the existing inlet/outlet using a Tee fitting P.V.C pipe. 
 
Securely attach P.V.C pipes to the manhole and structure walls using stainless steel 
pipe brackets and bolts every 4ft. 
 
The new invert of the drop pipe elbow must be between 0.1 and 0.2 feet higher than 
invert of the out let pipe bench elevation at channel edge. Provide 3” min. concrete 
cover over elbow. 
Nominal diameter of P.V.C drop section to match the influent pipe diameter. 
 
Where the process requires interruption of flow, the Contractor shall provide all 
necessary diversion or bypass pumping equipment to handle the flow for the duration of 
the drop connection reconstruction, including curing times where applicable. 

 
 
MEASUREMENT AND PAYMENT: 
Drop sanitary sewer connections shall be measured as each, complete in place. The 
completed work as measured shall be paid at the contract unit price for the following 
contract items (pay items): 
 
ITEM          UNIT 
Reconstruct Internal Drop Connection    Each 
 
Payment for this item of work shall include all labor, materials and equipment needed to 
accomplish the work, regardless of depth or type of structure.  
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DETAILED SPECIFICATION 
FOR 

ITEM 255 - MANHOLE CEMENTITIOUS LINER 
 

DESCRIPTION 
Sanitary sewer manhole cementitious liner with spray applied or centrifugally cast light‐
weight structural reinforced concrete. 
The Cementitious Liner shall be applied on the manhole base, bench, walls, 
corbel/cone, and chimney of brick, block, or precast manholes. 
 
INSTALLER EXPERIENCE AND QUALIFICATIONS 
Contractor must demonstrate a minimum of 3‐years of an recent experience. 
 
SUBMITTALS 
Submit to the Owner for review and acceptance at least 14‐days prior to starting 
manhole cementation for the following: 

• Manufacturers’ Certificate of Compliance certifying compliance with the 
applicable Specifications and  Standards. The certifications shall list all materials 
furnished under this Section. 

• Certified copies of factory tests required by the applicable Standards, the 
Manufacturer, and this Section. 

• Manufacturer’s handling, storage, and installation instructions and procedures. 
 

MATERIALS  
The materials used shall be designed, manufactured, and intended for sewer manhole  
rehabilitation and the specific application in which they are used.  
 
The materials shall have a proven history of performance in sewer manhole 
rehabilitation.  The materials shall be delivered to the job site in original unopened 
packages clearly labeled with the manufacturer’s identification and printed instructions.  
 
All materials shall be stored and handled in accordance with recommendations of the 
manufacturer.  
             
All materials shall be mixed and applied in accordance with the manufacturer’s written  
instructions. 
 

The material applied to the surface of the manhole shall be a cementitious blend 
of calcium aluminate cement and manufactured calcium aluminate aggregates 
for constructing a liner that is impervious to the flow of water, is resistant to 
sulfide attack, and restores structural integrity to existing manhole walls. 

 
A monolithic liner shall be formed which covers all interior manhole surfaces and 
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shall have the following minimum requirements at 28‐days: 
 
Compressive Strength (ASTM C‐579B)     3,000‐psi 
Tensile Strength (ASTM C‐496)       300‐psi 
Flexural Strength (ASTM C‐293) (Modified)    600‐psi 
Shrinkage (ASTM C‐596)       0% at 90% R.H. 
Bond (ASTM C‐321)       130‐psi 
 

PREPARATORY PROCEDURES 
 
Contractor will perform preliminary cleaning of the structure with high-pressure water-
blasting at a minimum of 4000psi and 4gpm to obtain the desired concrete surface 
profile (CSP) of 3 or greater. If the desired CSP is not achieved by high-pressure water-
blasting other methods of obtaining the surface profile such as abrasive blasting and 
acid etching shall be used. 
 
The Contractor shall remove all the existing manhole steps. The metal portion of all 
steps will be removed to within ½” of the manhole interior wall surface. The remaining 
protruding metal portion of the step shall be covered with a cementitious material to 
provide a smooth surface on and around the protrusion for the liner to bond. 
 
All open joints, voids, holes, cracks, and missing bricks larger than 3 inches in diameter 
or equivalent shall be patched with a cementitious material to provide a smooth surface 
for the cementitious liner to bond.  
 
All roots, loose, cracked or disintegrated material shall be removed from the area to be 
patched exposing a sound substrate. The cementitious patch material shall be allowed 
to cure according to the manufacturer’s specifications before continuing with the 
cementitious Liner installation process. 
 
Bench shall be sloped so that water will flow back into channel. 
 
When the channel is required to be lined the Contractor shall plug the inlet pipe, inspect 
for infiltration leaks around the inlet and outlet pipes and in the channel. All leaks 
present shall be stopped by the use of chemical grout injection and/or by the use of fast-
setting cement. 
 
The final prepared surface shall have a concrete surface profile of 3 or greater and have 
a smooth uniform appearance. 
 
FINISHED LINER 
 
The finished Cementitious Liner shall be continuous over the entire length of the 
structure from the cover seat to the invert, including the channel. Liner shall be bonded 
to the structure, as required by design, and in such a way as to not allow any water to 
flow behind the liner and enter back into the waste stream. 
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The liner shall be visually inspect from inside the structure for any defects that may 
affect performance of the liner. All defects shall be fixed to conform with these 
specifications. 
 
CLEANUP 
Clean up the entire project area after the work is completed and all testing accepted. 
Remove and dispose of all excess material and debris not incorporated into the 
permanent installation. 
 
MAINTENANCE 
Any defects shall be repaired in accordance with the manufacturers’ recommendations 
on an as needed basis. 
 
WARRANTY 
Manufacturer and Installer of the Liner system shall provide a 10 year warranty on 
materials and labor. 
 
MEASUREMENT AND PAYMENT 
Cementitious Liner shall be measured as units, complete in place. The completed work 
as measured shall be paid at the contract unit price for the following contract items (pay 
items): 
 

ITEM          UNIT 
Cementitious Liner       Vf 

 
Payment for this item of work shall include all labor, materials and equipment needed to 
accomplish the work, regardless of depth or type of structure.  
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DETAILED SPECIFICATION 
FOR 

ITEM 260 - EPOXY LINER 
 
DESCRIPTION 
 
Install a 100% solids epoxy monolithic coating to the walls, benches and inverts of 
manholes. This specification covers work, materials, equipment and tools including 
specially developed application equipment as required for installation of a field applied 
unique monolithic interior surfacing system.   
 
The use of specialized equipment combined with rigorous surface preparation 
requirements shall be used to apply the products without the use of solvents.  The 
equipment    adds high heat and pressure the monolithic surfacing system resulting in a 
high build and quick set of the completed system.  
 
Product application requirements and procedures described herein include surface 
preparation, mixing     application, material handling and storage, qualification of the 
applicator and application quality control. 
 
The minimum coating thickness shall be 250 mils. 
 
The following standards are hereby incorporated into these specifications by  reference: 

1. ASTM D638 – Tensile Properties of Plastics 
2. ASTM D790 – Flexural Properties of Unreinforced and Reinforced  Plastics  
3. ASTM D695 – Compressive Strength of Rigid Plastics  
4. ASTM D4541 – Pulloff Strength of  Coatings Using a Portable  Adhesion Tester  
5. ASTM D2584 – Volatile Matter Content 
6. ASTM D2240 – Durometer Hardness, Type D 
7. ASTM D1653 – Water Vapor Transmission of Organic Coating Films 
8. ASTM D543 – Resistance of Plastics to Chemical Reagents 
9. ASTM C297 – Flatwise Tensile Strength of Sandwich Constructions.  
10. ASTM – The published standards of the American Society for Testing and Materi

als 
11. NACE – The published standards of the National Association of Corrosion Engin

eers (NACE International), Houston, TX.  
 
SUBMITTALS 

The Contractor shall submit the following information to the Engineer for approval 
prior to beginning the installation of the protective coating. 

• Manufactures data sheets for the coating materials  
• Third party test results verifying the physical properties of the coating 

materials meet or exceed the requirements of these specifications.  
• Applicator’s procedures for preparing the surface of the structure and 

installing the coating system.  
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• Documentation that the Applicator of the coating has been trained and 
certified by the Manufacturer and meets the experience requirements of 
these specifications. 

 
PRODUCTS 
The coating system shall be a spray–applied 100% solids epoxy monolithic surfacing 
system for use in coating new manholes, wetwells, liftstations, treatement plants,and 
other structures. All products to be used on this project must be per- approved by the 
Engineer prior to the bid date. The following products have been pre-approved for use on 
this project. 

A. S301 by Warren Environmental, Inc  
B. ARC S1HB by A. W. Chesterton Company 

In order to be considered as an equal, a product must have the following minimum 
physical characteristics as measured by the applicable ASTM Standards referenced 
herein. 
A.  Minimum Compressive Strength     12,000 psi   
B.  Minimum Tensile Strength      7,000 psi   
C.  Minimum Flexural Strength      11,000 psi   
D.  Minimum Bond Strength      500 psi   
E.  Minimum corrosion resistance suitable for environments pH of 0.5 or higher.  
 
Other manufacture or products seeking per-approval must submit the following 
documentation to the Engineer a minimum of two weeks prior to bid date. 
This period allows the Engineer ample time to determine if the proposed product is an a
cceptable alternative.  

A. Documentation that the proposed product meets the above minimum physical 
characteristics including results of testing performed by a bonded, third party 
testing company. 

B. An affidavit attesting to the successful use of the product as a protective  coating 
for concrete or masonry structures for a minimum continuous period of five (5 ) 
years in wastewater conditions  recognized  as corrosive or  otherwise 
detrimental to concrete and masonry.  

C. A verifiable list of references that document the successful installation and use of 
the product in a minimum of 750,000 square feet of sanitary sewer structures.  

All additional products that are pre-approved by the Engineer shall be identified in an 
addendum issued prior to the bid date. 
 
EXECUTION 
INSTALLER QUALIFICATIONS 
A.  All products must be installed by an Installer that has been trained and certified by 
the manufacturer. 
B.  The Installer must provide verifiable documentation of the above certification and the 
successful   
      installation of 250,000 square feet of the product in sanitary  sewer structures 
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QUALITY ASSURANCE  
A. Applicator shall initiate and enforce quality control procedures consistent with 

applicable ASTM        standards.   
B. Applicator shall use an adequate number of skilled workers who are thoroughly 

trained and         experienced in the necessary crafts.  These workmen shall be 
completely familiar with the           specified requirements and the methods 
needed for proper performance of the work of this      Section.   

C. Applicator shall use approved specialty equipment adequate in size, capacity and 
number            sufficient to accomplish the work of this Section in a timely 
manner.  
 

SAFETY   
A. Applicator shall perform his work in a manner to protect the health and safety of 

all workers and the public.   
B. All work shall be in accordance with standard industry safety practices.   
C. All work, including entry into confined spaces shall be performed in strict 

compliance with current OSHA regulations.  
 

PRE-COAT INSPECTION  
A. The applicator’s vehicles and equipment must be able to access the structures to 

be coated under their own power.   
B. Active flows shall be dammed, plugged or diverted as required to ensure that the 

liquid flow is maintained below the surfaces to be coated. 
C. Installation of the protective coating shall not commence on any surfaces 

containing freshly poured concrete until the concrete substrate has properly cured 
and in no case less than 28 days.  
 

SURFACE PREPARATION 
A. Applicator shall inspect all surfaces specified to receive the monolithic surfacing 

system prior to surface preparation. Applicator shall promptly notify Owner of any 
noticeable disparity in the surfaces that may interfere with the proper preparation 
or application of the monolithic surfacing system. 

B. All concrete that is not sound or has been damaged by chemical exposure shall 
be restored to a   sound concrete surface.  All contaminants including all oils, 
grease, incompatible existing coatings, waxes, form release, curing compounds, 
efflorescence, sealers, salts, roots or other contaminants shall be removed.   

C. Surfaces to receive protective coating shall be cleaned to produce a sound 
concrete or masonry   surface with adequate profile and porosity to provide a 
strong bond between the monolithic        surfacing system and the substrate.  
Surface preparation methods shall be based upon the conditions of the substrate 
and the requirements of the monolithic surfacing system to be applied, but as a 
minimum, shall be in accordance with the procedures listed below.  
 

1. Clean all surfaces with high pressure water to remove all loose or contaminated 
debris.  Other   equipment and methods may be required to remove all unsound 
material.  
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2. When all loose, contaminated, and unsound debris has been removed, the 
surface shall be         etched with a solution of 20% muratic acid to clean and 
open the pores of the substrate.  

3. The surface shall be washed again and the wash water shall contain a dilute 
solution of chlorine to diminish microbiological bacteria growth and to kill any 
bacteria residing on the surface. 

4. The surface shall be tested with litmus paper at various points throughout the 
structure to ensure that the pH is within acceptable limits (not to exceed 8.5).  If 
the surface does not meet the pH requirements, the above steps shall be 
repeated until the surface pH is within acceptable limits. All tests results will be 
retained for review by the Engineer.   

5. Active water infiltration shall be stopped by using a cementitious water plug that 
is compatible and suitable for top coating with the specified monolithic surfacing 
system.  

6. If pre installation inspection reveals infiltration (define as visible and consistent 
movement of water) though the wall of the structure, a collapse in an area of the 
wall, a bench needs to be rebuilt/repaired, a necessity for sandblasting (if 
necessary after surface  preparation as described in specification) or anything 
that will require more than typical preparation of the structure, the contractor will 
advice the Owner’s representative.  
Such extra work will be approved in writing between the Owner and the 
contractor prior to the commencement of the work and shall be considered as a 
separate pay item.  
 

APPLICATION  
The interior surfacing system shall be applied to the chimney, walls, bench, and invert of 
all manholes and to the specified surfaces of all other structures.  
 
The interior surfacing system shall be continuously bonded to all brick, mortar, concrete, 
chemical sealant, grout, pipe and other surfaces inside the manhole according to ASTM 
C882 testing and therefore shall be designed for hydrostatic loading.  
  
The cured surfacing shall be monolithic with proper sealing connections to all unsurfaced 
areas and shall be placed and cured in conformance with the recommendations of the 
monolithic surfacing system manufacturer.   
 
When cured, the system shall form a continuous, tightfitting; hard, impermeable surfacing 
that is suitable for sewer system service and chemically resistant to any chemicals, 
bacteria or vapors normally found in domestic sewage.   
 
The system hall effectively seal the interior surfaces of the manhole and prevent any 
penetration or leakage of groundwater infiltration. 
   
The system shall be compatible with the thermal conditions of the existing sewer manhole 
surfaces.  
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Heated, plural component, specially designed equipment for use in the spray or spin-cast 
application of the specified system approved for use by the monolithic surfacing system 
manufacturer.   
 
Application procedures shall conform to the recommendations of the interior surfacing 
system manufacturer, including material handling, mixing, and environmental controls 
during application, safety, and equipment.   
 
The equipment shall be specially designated to accurately ratio and apply the specified 
materials and shall be regularly maintained and in proper working order.   
 
An approved installer of the monolithic surfacing system must apply the specified 
materials.   
 
The walls, bench, and invert of the structure shall be lined with the monolithic surfacing 
system to provide a thickness as previously specified based on the condition of the 
existing structure. The cured surfacing shall be monolithic with proper sealing connections 
to all un surfaced areas and shall be placed and cured in accordance with the 
recommendations of the monolithic surfacing system manufacturer. 
 
Specially designed spray and/or spincast application equipment shall be used to apply e
ach coat of the system.  
 
QUALITY ASSURANCE   

1.  Applicator shall initiate and enforce quality control procedures consistent with 
applicable ASTM standards.   
2.  Applicator shall use an adequate number of skilled workmen who are 
thoroughly trained and experienced in the necessary crafts.  These  workmen 
shall be completely familiar with the specified requirements  and the methods 
needed for proper performance of the work of this  Section.   
3.  Applicator shall use approved specialty equipment adequate in size, capacity 
and number sufficient to accomplish the work of this Section in a timely manner.   
 
TESTING AND INSPECTION   
1.  During application a wet film thickness gage, such as those available through 
Paul N. Gardner Company, Inc. meeting ASTM D4414 – Standard Practice for 
Measurement of Wet Film Thickness of Organic Coatings by Notched Gages, 
shall be used to ensure a monolithic  coating and uniform thickness during 
application.   
2.  The Engineer and Applicator shall make a final visual inspection.  Any 
deficiencies in the finished system shall be marked and repaired according to the 
procedures set forth herein by Applicator. 
 
WARRANTY  

TEN-YEAR WARRANTY   
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A.  All approved products must provide a ten-year performance limited warranty that the 
installed product will:   
1.  Stop deterioration of the lined surfaces by sewer gas induced corrosion.   
2.  Prevent infiltration of ground water into the collection system through the lined 
surfaces.   
3.  Stop root intrusion through the lined surfaces. 
 
CLEANUP 
Clean up the entire project, area after the work is completed and all testing accepted. 
Remove and   
dispose of all excess material and debris not incorporated into the permanent 
installation. 
 
MAINTENANCE 
Any defects shall be repaired in accordance with the manufacturers’ recommendations 
on an as needed basis. 
 
MEASUREMENT AND PAYMENT 
Measurement for new and rehabilitated manholes shall be per vertical foot for any 
diameter and shall be measured from the invert to the top of the frame. The completed 
work as measured shall be paid at the contract unit price for the following contract items 
(pay items): 
  

ITEM          UNIT 
Epoxy Liner                    VF 

 
Payment for this item of work shall include all labor, materials and equipment needed to 
accomplish the work, regardless of depth or type of structure. 
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DETAILED SPECIFICATION 
FOR 

MAINTENANCE OF TRAFFIC 
 

 
DESCRIPTION 
 
Traffic shall be maintained in accordance with the City of Ann Arbor Public Services Department Standard 
Specifications and as specified in Sections 104.11, 812, and 922 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications for Construction, the 2011 Michigan Manual of 
Uniform Traffic Control Devices (MMUTCD), and as described herein. 
 
The Contractor shall furnish, erect, maintain and, upon completion of the work, remove all traffic control 
devices and barricade lights as required on the project for the safety and protection of local traffic.  This 
includes, but is not limited to, temporary advance, regulatory, and warning signs; barricades and 
channelizing devices at intersections and on streets where traffic is to be maintained; barricades at the ends 
of the project and at right-of-way lines of intersecting streets, and traffic control devices for moving 
construction operations. 
 
MATERIALS 
 
The materials and equipment shall meet the requirements specified in the corresponding sections of the 
MDOT 2012 Standard Specifications for Construction and the 2011 MMUTCD. 
 
Maintenance of Local Traffic 
 
Unless otherwise indicated on the plans, all side roads shall not be closed to through traffic except during 
construction operations of short duration and only upon written approval of the Engineer. 
 
Local access shall be maintained at all times for emergency vehicles, refuse pick-up, mail delivery, school 
buses, and ingress/egress to public and private properties. 
 
Contractor must accommodate the safe access to the residential buildings and businesses located within 
construction area.   
 
Driveways shall not be blocked for extended periods of time unless arrangements can be made with the 
affected property owner(s).  When it becomes necessary to temporarily block driveways, the Contractor 
shall notify the affected property owners in advance to coordinate the work and allow sufficient time for 
vehicles to vacate from properties.  It may be necessary to allow for vehicles to temporarily park in the 
roadway at locations that do not interfere with the Contractor’s work.  During these periods the owners of 
the respective vehicles must be available to, with proper notice, move their vehicles if it becomes necessary 
to accommodate the work. 
  
A lane-closure permit shall be obtained by the Contractor from the Project Management Services Unit, at 
least 48 hours in advance of any proposed lane or street closing. No lane closures shall be permitted on 
holiday weekends, or on University of Michigan home football Saturdays. 
 
The hours of work are 7:00 a.m. to 8:00 p.m. on Local Streets, and 9:00 a.m. to 3:00 p.m. on Major Streets, 
Monday through Saturday, or as specified on the lane-closure permit.  No equipment will be allowed in the 
street before or after these hours.  Local streets may only be closed to through traffic (local access only) 
with written authorization of the Engineer.  Work must be completed each day such that all streets are re-
opened to through traffic by the above referenced times. unless otherwise specified, directed, or authorized 
in writing by the Engineer.  All major changes in traffic control shall be made either between 9:30 a.m. and 

DS-38



3:30 p.m. or between 7:00 p.m. and 6:30 a.m. in order to minimize interference with rush-hour traffic.  All 
traffic controls must be in-place and ready for traffic each day by 6:30 a.m. and 3:30 p.m.  
 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 
Engineer. 
 
The Contractor shall perform the work of this Contract while maintaining traffic in accordance with the 
Contract Documents as specified herein.  No traffic shall be allowed on newly placed asphalt surfaces until 
rolling has been satisfactorily completed and the surface has cooled sufficiently to prevent damage from 
traffic.  This is to be accomplished by flag persons and by relocating traffic control devices to prevent traffic 
from entering the work area until such time that it can be safely maintained without damaging the new 
construction.  The Contractor shall provide traffic regulators in sufficient number to maintain traffic as 
described herein, and to keep traffic off sections being surfaced, and provide for safe travel at all times as 
directed by the Engineer. 
 
The Contractor shall furnish, erect, maintain, and upon completion of the work, remove any and all traffic 
control devices utilized on the project. 
 
At times, when it becomes necessary to temporarily obstruct local traffic during the performance of the 
work, the Contractor shall provide traffic regulator control in conformance with Chapter 6E of the 
MMUTCD, Sections 6E.01 thru 6E.08.  A minimum of two traffic regulators are required.   
 
The cost of traffic control devices and traffic regulator control shall not be paid separately, be included in 
the payment for the individual items of work. 
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DETAILED SPECIFICATION 
FOR 

MINOR TRAFFIC CONTROL 
 
DESCRIPTION 
 
The work shall include, but is not limited to the following: 
 

• The furnishing and operating of miscellaneous signs, warning devices, barricades, traffic 
regulators, flags, paddles, and cones;  

• The operation of additional signs furnished by the City; 
• Install NO PARKING signs, supplied by the City   
• Coordinating with the City to have meter bags installed;  
• Maintaining pedestrian traffic;  
• Temporarily covering traffic controls; 
• Temporarily covering existing signs as directed;  
• Any and all other miscellaneous and/or incidental items which are necessary to properly perform 

the work. 
 
This work shall consist of protecting and maintaining vehicular and pedestrian traffic, in accordance with 
Sections 104.11and 812 of the of the Michigan Department of Transportation (MDOT) 2012 Standard 
Specifications for Construction; Part 6 of the 2011 Edition of the Michigan Manual of Uniform Traffic 
Control Devices (MMUTCD); and the City of Ann Arbor Standard Specifications for Construction, except 
as modified herein. 
 
MATERIALS, EQUIPMENT, AND CONSTRUCTION METHODS 
 
Materials and equipment shall meet the requirements specified in the above designated sections of the 
MDOT 2012 Standard Specifications for Construction. 
 
The work for Minor Traffic Control shall include: furnishing and operating of miscellaneous signs, 
barricades, and warning devices; furnishing cones; operating additional signs furnished by the City 
throughout the life of the Contract; furnishing and operating pedestrian traffic control devices; maintaining 
a safe trench during all non-working hours; maintaining access to all drives; covering conflicting existing 
signs and removal of these covers; and any and all other miscellaneous and/or incidental items which are 
necessary to properly perform the work. Minor traffic control shall not be paid separately, but shall be 
included in payment for the individual items of work. 
 
The Contractor shall maintain two-way traffic on major streets, access for local traffic on local streets, and 
keep all intersections open to traffic at all times, unless specifically authorized in writing by the Engineer. 
 
The Contractor shall maintain traffic such that no vehicle shall be required to drive into active work areas.  
Patch areas which extend more than halfway across the roadway shall be removed and replaced so as to 
provide a minimum of half the pavement width at all times for maintaining traffic. 
 
The Contractor shall keep all driveways open at all times, unless specifically authorized in writing by the 
Engineer. 
 
The Contractor shall maintain pedestrian traffic at all times.  For maintaining normal pedestrian traffic 
while performing sidewalk and driveway repair, Plastic Drum, High Intensity, Lighted shall be placed by 
the Contractor as directed by the Engineer.  The Contractor, when directed by the Engineer, shall place 
ADA compliant pedestrian barricades, "Sidewalk Closed" and/or "Cross Here" signs. The cost shall be 
included in individual items of work and will not be paid for separately. 
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All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 
the Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 
or other traffic maintenance items.  The Contractor shall replace missing traffic control devices 
immediately, at no additional cost to the Contract or City. 
 
All existing signs, and signs erected by the City of Ann Arbor on this project shall be preserved, protected, 
and maintained by the Contractor.  The City will repair any existing City owned signs, at the Contractor’s 
expense, which are damaged by the Contractor during the work. 
 
The Contractor shall obtain a Traffic Detour or Lane Closure Permit from the City’s Project Management 
Services Unit, at least 48 hours in advance of any proposed lane or street closing. 
 
Traffic on major streets should not be impacted between the hours of 7:00 a.m. to 9:00 a.m. and from 3:30 
p.m. to 6:00 p.m. without written permission from the Engineer or as specified on the Lane Closure Permit.  
All major changes in traffic control shall be made either between 9:00 a.m. and 3:30 p.m. or between 7:00 
p.m. and 6:30 a.m. in order to minimize interference with rush hour traffic.  All traffic controls must be in 
place and ready for traffic each day by 6:30 a.m. and 3:30 p.m. 
 
The hours of work on all local streets are 7:00 a.m. to 8:00 p.m., Monday through Saturday, or as specified 
on the Lane Closure Permit.  No equipment will be allowed in the street before or after these hours.  Local 
streets may only be closed to through traffic (local access only) with written authorization of the Engineer.  
Work must be completed each day such that all streets are re-opened to through traffic by 8:00 p.m. unless 
otherwise specified, directed, or authorized in writing by the Engineer.   
 
The Contractor shall temporarily cover conflicting traffic and/or parking signs when directed by the 
Engineer. 
 
Parking violation citations issued to the Contractor, subcontractor, and material suppliers including each of 
their respective employees shall be enforced under appropriate City Code. 
 
The Contractor shall replace missing or damaged traffic control devices as directed by the Engineer.  When 
traffic control devices have been damaged by, or due to, the negligence of the Contractor, its subcontractors 
or material suppliers, the traffic control devices shall be replaced at the Contractor's expense. 
 
Where there is metered parking, the Contractor shall either rent and install meter bags, or, with the 
Engineer's authorization, coordinate with the City Field Services to have meter heads removed and 
reinstalled. 
 
The Contractor shall maintain vehicular and pedestrian traffic during the work by the use of traffic 
regulators, channelizing devices and signs as necessary, as directed by the Engineer, and in accordance with 
2011 Edition of the MMUTCD.  Typical applications for maintaining pedestrian traffic in accordance with 
the 2011 Edition of the MMUTCD are included in this detailed specification. 
 
In order to maintain areas of on-street parking available for residents, the Engineer may direct the contractor 
to cover and uncover temporary “No Parking” signs within the project limits multiple times throughout the 
course of the project. Such repeated covering and uncovering of signs shall be included in this item of work 
and shall not be paid for separately. 
 
All temporary traffic/pedestrian control devices furnished by the Contractor shall remain the property of 
the Contractor.  The City shall not be responsible for stolen or damaged signs, barricades, barricade lights 
or other traffic maintenance items.  The Contractor shall replace missing traffic control devices 
immediately, at no additional cost to the City. 
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DETAILED SPECIFICATION 

FOR 
CLEAN-UP & RESTORATION 

 
DESCRIPTION 
 
This item of work shall conform to Division IX, Section II, Item No. 891, Clean-Up & Restoration of the 
Public Services Area Standard Specifications, and Section 816 of Michigan Department of Transportation 
(MDOT) 2012 Standard Specifications for Construction, except as specified herein. 
 
This work shall include the removal of all surplus materials from the site including; but not limited to: tools, 
dirt, rubbish, construction debris, and excess excavated material; the restoration of all hardscaped, 
landscaped and lawn areas; replacement of furniture, fixtures, fences, and similar features disturbed by the 
work; Basketball court coating; sweeping/cleaning road surfaces, culverts, drives, and sidewalks disturbed 
by the work.  This work includes placing topsoil, fertilizer, seeding, and furnishing and installing mulch 
blankets on all disturbed areas as approved by the Engineer. Mulch blankets are required on all seeded 
areas. 
 
MATERIALS 
 
The materials shall meet the requirements specified in Sections 816.02 and 917 the Michigan Department 
of Transportation (MDOT) 2012 Standard Specifications as designated, as specified herein, and as 
approved by the Engineer: 
 

− Topsoil – 4-inches in depth. See Section 917.07. 

− Seed mixture shall be THM. See Table 8 16-1 for description and rate of application, and Table 
917-1 for purity, germination, and proportions. 

− Fertilizers shall be a Class A. See Section 816.03.B for rate of application, and Section 
917.10.B.1 for composition requirements. 

− Water used shall be obtained from fresh water sources and shall be free from injurious chemicals 
and other toxic substances. 

− Mulch blankets shall be High Velocity Straw Mulch Blankets as specified in Section 
917.15.B.1b. 

 
CONSTRUCTION, MAINTENANCE, AND ACCEPTANCE 
 
Perform restoration and establish turf in accordance Section 816.03 of MDOT 2012 Standard Specifications 
for Construction. 
 
It is the responsibility of the Contractor to establish a dense lawn of permanent grasses, free from mounds 
and depressions prior to final acceptance and payment of this project. Any portion of a seeded area that 
fails to show a uniform germination shall be reseeded. Such reseeding shall be at the Contractor's expense 
and shall continue until a dense lawn is established. The Contractor is responsible for restoring all areas 
disturbed by his construction. 
 
The Contractor shall maintain all lawn areas until they have been accepted by the Engineer. Lawn 
maintenance shall begin immediately after the grass seed is in place and continue until final acceptance 
with the following requirements: 
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Lawns shall be protected and maintained by watering, mowing, and reseeding as necessary, until the period 
of time when the final acceptance and payment is made by the Engineer for the project, to establish a 
uniform, weed-free, stand of the specified grasses. Maintenance includes furnishing and installing 
additional topsoil, and reseeding all as may be required to correct all settlement and erosion until the date 
of final acceptance. 
 
Damage to seeded areas resulting from erosion shall be repaired by the Contractor at the Contractor's 
expense.  
 
Clean-Up & Restoration will not be paid separately, but shall be included in payment for the individual 
items of work. 
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DETAILED SPECIFICATION 
FOR 

PAVEMENT REMOVAL, ANY THICKNESS 
 

 
DESCRIPTION 
 
This work includes removal of pavement accordance with Section 204 of the Michigan Department of 
Transportation (MDOT) 2012 Standard Specifications, except as modified herein, and as directed by the 
Engineer. 
 
CONSTRUCTION METHOD 
 
Pavement includes roads, sidewalk, curb, and driveway of any thickness and material. 
 
The Contractor shall sawcut and remove pavement as marked in the field, and as directed by the 
Engineer.  Pavement removal shall be full depth unless otherwise directed by the Engineer. 
 
The Contractor shall remove and properly dispose of all excavated material and debris, including all asphalt 
and concrete.  The Contractor shall not stockpile excavated materials overnight on, or adjacent to, the site. 
 
In areas where pavement removal is to be performed adjacent to existing pavement that is to remain in 
place, the pavement shall be sawcut prior to removal.  Backhoe teeth, jackhammers equipped with spike 
points, milling machines, and backhoe mounted wheel cutters shall not be used. 
 
Damage to adjacent pavement, pavement base, subbase, curb, curb and gutter, sidewalk, utility structures, 
or other site features, due to removal operations shall be repaired by the Contractor, at the Contractor's 
expense, as directed by the Engineer. 
 
Pavement Removal will not be paid separately, but shall be included in payment for the individual items of 
work. 
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DETAILED SPECIFICATION 
FOR 

HMA PATCHING 
 
DESCRIPTION 
 
This work shall consist of patching existing HMA and concrete pavements as specified in Division 5 of the 
2012 edition of the MDOT Standard Specifications, current supplemental MDOT specifications, and the 
City of Ann Arbor Standard Specifications, except as modified herein, and as directed by the Engineer. 
 
MATERIALS 
 
The HMA mixtures to be used for this work shall be MDOT No. LVSP, 13A or 36A.  
 
Asphalt Binders shall be grade PG 58-28, and shall meet the requirements specified in Section 904 of the 
2012 edition of the MDOT Standard Specifications, and any current supplemental MDOT specifications. 
 
The Aggregate Wear Index (AWI) number for this project is 260.  This AWI number applies to all 
aggregates used in all top course mixtures.  Blending aggregates to achieve this AWI requirement is 
permitted in accordance with current MDOT Standards, and Supplemental Specifications. 
 
CONSTRUCTION METHODS 
 
Once pavement has been removed, the Contractor shall have a maximum of seven (7) days to 
complete final patching of the area. The area shall be temporarily filled with cold patch asphalt or 
21AA crushed limestone aggregate, as directed by the engineer, and maintained by the contractor 
until it is permanently patched with HMA. 
 
The Contractor shall provide a 10-foot long straight-edge during all paving operations. 
 
The aggregate base and/or subgrade of all patch areas which are, or become, damp or wet, shall be dried by 
aerating, or by other methods approved by the Engineer.  
 
The aggregate base and/or subgrade of each patch shall be evenly graded and trimmed, and shall be 
compacted by the use of a vibratory plate compactor or other approved method(s) to not less than 98% of 
its maximum unit weight. 
 
Prior to placing HMA patching material, all patch areas shall be cleaned with compressed air, and/or 
vacuum type street cleaning equipment (Vac-all), to remove dirt and loose material. Compressed air shall 
be from a source which provides a minimum of 90 psi and 150 cubic feet per minute of air at the nozzle. 
 
All asphalt and concrete surfaces within all patch areas shall be covered with MDOT SS-1h bond coat, 
applied at a rate of 0.10 gallons/square yard. The bond coat shall be applied with a power distributor hand 
sprayer. 
 
The Contractor shall not place HMA materials on adjacent pavement surfaces. 
 
HMA mixtures shall be placed in lifts not exceeding 2.25-inches.  Each layer of HMA mixture shall be 
compacted to between 92 to 96 percent (or as determined acceptable by the engineer) of the theoretical 
maximum density, as listed on the approved Job Mix Formula. HMA mixtures shall be compacted by the 
use of an approved vibratory roller.  At small patches, an approved vibratory plate compactor shall be used.  
 

All specified HMA thickness dimensions are compacted-in-place. 
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Spot Wedging, Spot Leveling, and Finish Patching shall be performed in accordance with this Detailed 
Specification and as directed by the Engineer, using the HMA mixture(s) directed by the Engineer. 
 
The completed work of patching, spot wedging, spot leveling and finished patching shall provide a smooth 
riding surface, to the satisfaction of the Engineer. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or lighter 
equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas. The 
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 
equipment, or work task deferral. 
 
HMA patching will not be paid separately, but shall be included in payment for the individual items of 
work. 
 
  

DS-48



DETAILED SPECIFICATION 
FOR 

CONCRETE REPLACEMENT 
 
DESCRIPTION 
 
This work shall consist of constructing concrete items including curb, gutter, curb and gutter, sidewalks, 
drive approaches, and drive openings, all of any type and/or dimensions, all with high-early concrete, in 
accordance with Sections 801, 802, and 803 of the Michigan Department of Transportation (MDOT) 2012 
Standard Specifications for Construction, except as specified herein, as shown on the Plans, as described in 
this Detailed Specification, and as directed by the Engineer. 
 
The Contractor is responsible to construct all sidewalks, sidewalk ramps, curbs, and all other 
concrete items within ADAAG compliance.  All sidewalks and curb ramps must be constructed in 
accordance with MDOT Standard Plan R-28-J or version of standard plan/detail in place at time of the bid 
letting if different. 
 
In addition, all concrete items of work shall comply with the Detailed Specifications for Concrete Durability 
and Concrete Placement and Protection. 
 
MATERIALS 
 
Concrete mixtures shall be P-NC, 7-sack; and concrete materials shall meet the requirements specified in 
section 610 of the MDOT Standard Specifications for Construction: 
 
CONSTRUCTION METHODS 
 
General 
Curb, gutter, curb and gutter, sidewalk, sidewalk ramps, drive openings, and drives shall be replaced the 
same day they are removed. 
 
Curbs shall be per MDOT F-4 standard detail.  
 
Sidewalks adjacent to residential driveways shall be 6-inched thick, and adjacent to commercial 
driveways shall be 8-inch thick fibermesh reinforced. Other sidewalks shall be 4-inches thick. 
 
Commercial driveways shall be 8-inch thick fibermesh reinforced. Residential driveways shall be 6-
inches thick. 
 
Concrete items, including sidewalk, non-integral curb/gutter, drives, and structure adjustments shall be 
completed prior to the placement of HMA pavement. 
 
All subgrade work shall be completed prior to placing concrete items.  
 
The subbase shall be trimmed to final elevation before placing curb.  Curb shall not be placed on a pedestal 
or mound. 
 
The Contractor shall excavate, cut, remove stumps, remove brush, remove pavement, grade, and trim as 
needed and as directed, and shall import, furnish, fill, place, grade, and compact Class II granular material 
and 21AA Aggregate material as needed to: construct new concrete items; to repair or replace existing 
concrete items; to relocate existing concrete items to their new specified/directed elevations/locations, 
including all necessary grading at elevation changes of curb and gutter, sidewalks and ramps; and at 
locations where existing concrete items are to be removed and turf is to be established in its place. 
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At locations where the subgrade, subbase or base becomes either disturbed, saturated or otherwise damaged, 
and where directed by the Engineer, the Contractor shall remove a minimum 6-inch thick layer of the 
subgrade, subbase or base, and replace it with approved 21AA Aggregate material, compacted in place. 
 
The Contractor shall coordinate with the City Forester prior to the removal of any tree roots. 
 
The Contractor is responsible for any damage to concrete items, including but not limited to vandalism; 
vehicular, pedestrian and/or miscellaneous structural damage; surface texture damage; and rain damage. 
 
The Contractor shall maintain on-site at all times, a sufficient quantity of adequate materials to protect 
concrete items.  The Engineer may suspend or defer concrete placement if rain protection is not available.  
The Contractor shall not be entitled to any additional compensation due to work suspension or deferral 
resulting from a lack of adequate rain protection. 
 
The Contractor shall perform full-depth saw cutting at removal limits, including those necessary to 
construct 2-foot wide Type M drive openings, and including those necessary to provide for the partial 
removal of existing drive approaches, as shown on the Plans, as directed by the Engineer, and as marked 
for removal. 
 
The subbase and adjacent concrete shall be sufficiently wet-down with water prior to placing concrete, to 
prevent water loss from the new concrete, and to form a better bond between old and new concrete.  If a 
cold-joint becomes necessary, the existing concrete surface(s) shall be cleaned with compressed air to 
expose the aggregate in the concrete. 
 
Where it is necessary to remove existing pavement to provide space for concrete formwork, a sufficient 
amount of the existing pavement shall be removed to allow for the use of a vibratory plate compactor in 
front of the curb. 
 
Prior to compacting backfill in front of curb and gutter, the back of curb shall be backfilled with approved 
material and compacted by mechanical means to 95%. 
 
At various times throughout the work, the Engineer may direct the Contractor to use smaller and/or 
lighter equipment, and to defer certain work tasks, in order to protect the grade and/or adjacent areas.  The 
Contractor shall not be entitled to any additional compensation for the use of smaller equipment, lighter 
equipment, or work task deferral. 
 
Contraction Joints in Sidewalk 
Contraction joints shall be placed at 5-foot intervals and may be tooled or sawed.  The method of forming 
joints and spacing shall be approved by the Engineer prior to construction. 
 
Expansion Joints in Sidewalks 
¾-inch wide expansion joints shall be placed through concrete sidewalks in line with the extension of all 
property lines, at all expansion joints in the abutting curb, gutter, and combination curb and gutter, and as 
directed by the Engineer.  Transverse expansion joints shall be placed through the sidewalks at uniform 
intervals of not more than 300-feet. 
 
½-inch wide expansion joints shall be placed between the sidewalk and back of abutting curb or gutter, at 
the juncture of two sidewalks, between the sidewalk and buildings and other rigid structures, and as directed 
by the Engineer. 
 
Expansion Joints in Curb and Gutter 
¾-inch wide expansion joints shall be placed at all street returns, at all expansion joints in an abutting 
pavement, at each side of all driveways (at radius points), elsewhere at 300-foot maximum intervals, and 
as directed by the Engineer. 
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Expansion joint material shall extend to the full depth of the joint.  After installation, the top shall not be 
above the concrete nor be more than ½-inch below it.  No reinforcing steel shall extend through expansion 
joints. 
 
Plane of Weakness Joints in Curb and Gutter 
Intermediate plane of weakness joints shall be placed to divide the structure into uniform sections, 
normally 10-feet in length, with a minimum being 8-feet in length, and shall be placed opposite all plane 
of weakness joints in the abutting concrete base course. 

 
Plane of weakness joints shall be formed by narrow divider plates, which shall extend 3-inches into the 
exposed surfaces of the curb or curb and gutter.  Plates shall be notched, if necessary, to permit the steel 
reinforcement to be continuous through the joint. 
 
Concrete replacement will not be paid separately, but shall be included in payment for the individual items 
of work. 
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DETAILED SPECIFICATION 
FOR 

COORDINATION AND COOPERATION WITH OTHERS 
AND 

WORK BY OTHERS 
 
  

 
The Contractor is reminded as to the requirements of article 104.07 of the 2012 edition of the MDOT 
Standard Specifications, “Cooperation by the Contractor.” 
 
The Contractor shall directly coordinate his/her work with individual City Departments/Divisions/Units. 
 
The Contractor is hereby notified that the City of Ann Arbor Field Services Unit may be installing traffic 
control conduits, traffic signal sensors, and the like, at various locations. 
 
No additional compensation will be paid to the Contractor, and no adjustments to contract unit prices will 
be made, due to delays and/or the failure of others in the performance of their work, nor for delays due to 
the encountering of existing utilities that are, or are not, shown on the Plans. 
 
The following Utility Owners, and others not listed specifically, may have overhead and/or underground 
facilities located within the Right-of-Way/Public Easements: 
 

The City of Ann Arbor 
University of Michigan (UM) 
Michigan Department of Transportation (MDOT) 
AT&T  
Comcast 
DTE Energy - Detroit Edison Company (Edison) 
DTE Energy - Michigan Consolidated Gas Company (Michcon) 
Fiber Link Inc. 
Light Core (Century Tel) 
MCI Communications 
Windstream Communications 

 
On all projects: 
 
  “3 Working Days before you Dig - Call MISS DIG - Toll Free” Phone No. 1-800-482-7171. 
 
The Owners of public or private utilities which will not interfere with the completed project and which do 
not present a hazard to the public or an extraordinary hazard to the Contractor's operations will not be 
required to move their facilities on or from the street right-of-way. 
 
Stoppages created solely by the operations of the utility companies which delay utility revisions on any 
portion of this project may be considered as a basis of claim for an extension of time for project completion. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions, Maximum, $____”. 
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DETAILED SPECIFICATION 
FOR 

GENERAL CONSTRUCTION NOTES 
 
 

1. All work shall conform to latest revision of the City Standard Specifications. 
 

2. The Contractor shall maintain access to all drives throughout the course of construction.  Drives 
shall never be closed during non-working hours, unless otherwise authorized in writing by the 
Engineer. 

 
3. The Contractor shall completely restore all existing site features to better than, or equal to, their 

existing condition. 
 

4. The Contractor shall be aware that there are above-ground and below-ground utilities existing in 
and on these streets which include, but are not limited to: gas mains and service leads; water mains 
and service leads; storm sewer mains and service leads; sanitary sewer mains and service leads; 
telephone poles, wires, cables and conduits; electrical poles, wires, cables and conduits; cable 
television wires, cables and conduits, and other various utilities.  The Contractor shall conduct all 
of its work so as not to damage or alter in any way, any existing utility, except where specified or 
where directed by the Engineer.   

 
5. The Contractor is solely responsible for any delays, damages, costs and/or charges incurred due to 

and/or by reason of any utility, structure, feature and/or site condition, and the Contractor shall 
repair and/or replace, at its sole expense, to as good or better condition, any and all utilities, 
structures, features and/or site conditions which are impacted by reason of the work, or injured by 
its operations, or injured during the operations of its subcontractors or suppliers. 

 
6. No extra payments or adjustments to unit prices will be made for damages, delays, costs and/or 

charges due to existing utilities, structures, features and/or site conditions. 
 
 

 
DETAILED SPECIFICATION 

FOR 
DISPOSING OF EXCAVATED MATERIAL 

 
The Contractor shall dispose of, at the Contractor’s expense, all excavated material.  Costs for this work 
will not be paid for separately, but shall be included in the bid price of the Contract Item “General 
Conditions, Modified, Maximum, $____”. 
 
 
 

DETAILED SPECIFICATION 
FOR 

SOIL EROSION AND SEDIMENTATION CONTROL MEASURES 
 
The Contractor shall furnish, place, maintain and remove soil erosion and sedimentation control measures, 
in accordance with all applicable City (and other governmental agencies) codes and standards, as directed 
by the Engineer, as detailed in the Standard Specifications, and as required to maintain compliance. 
 
Costs for this work, will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions, Maximum, $____”. 
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DETAILED SPECIFICATION 
FOR 

PROTECTION OF UTILITIES 
 
Damages to utilities by the Contractor's operations shall be repaired by the utility owner at the Contractor's 
expense.   
 
Delays to the work due to utility repairs are the sole responsibility of the Contractor. 
 
The Contractor shall keep construction debris out of utilities at all times.  The Contractor shall be back 
charged an amount of $50.00 per day for each manhole/inlet/utility pipe that contains construction debris 
caused as a result of the Contractor's (including subcontractors and suppliers) work. 
 
The Contractor is solely responsible for any damages to the utilities or abutting properties due to 
construction activities and debris. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions, Maximum, $____”. 
 
 
 

DETAILED SPECIFICATION 
FOR 

VACUUM TYPE STREET AND UTILITY STRUCTURE CLEANING EQUIPMENT 
 
The Contractor shall furnish and operate throughout the construction period, vacuum type street cleaning 
and utility structure cleaning equipment (Vac-All, Vactor, etc.) approved by the Engineer, as and when 
directed by the Engineer for dust control, for dirt/debris control, and for street cleaning immediately prior 
to, and for street and utility structure cleaning after any and all paving.  The cleaning equipment shall be 
of sufficient power to remove dust, dirt, and debris from the pavement and from utility structures in and 
adjacent to the construction area. 

 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions, $____”. 
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DETAILED SPECIFICATION 
FOR 

MATERIALS AND SUPPLIES CERTIFICATIONS 
 
Materials and supplies shall be certified by the manufacturer or supplier as having been tested for 
compliance with the Specifications: 
 

HMA materials 
Hot-poured Joint Sealants 
Cements, coatings, admixtures and curing materials 
Liners, epoxies, manhole rehabilitation materials 
Sands and Aggregates 
Steel and Fabricated metal 
Portland Cement Concrete Mixtures 
Reinforcing Steel for Concrete 
Reinforcing Fibers for Concrete 
Pre-cast Concrete products 
Sanitary Sewer Pipe 
Storm Sewer Pipe 
Water Main Pipe 
Corrugated Metal Pipe 
High Density Polyethylene Pipe 
Timber for retaining walls 
Modular Concrete Block for retaining walls 
Edge Drain and Underdrain Pipe 
Geotextile Filter Fabric and Stabilization Fabric/Grids 

 
The Contractor shall submit all certifications to the Engineer for review and approval a minimum of three 
business days prior to any scheduled delivery, installation, and/or construction of same. 
 
Costs for this work will not be paid for separately, but shall be included in the bid price of the Contract 
Item “General Conditions, $____”. 
 
 

 
DETAILED SPECIFICATION 

FOR 
CONTRACT DRAWINGS/PLANS 

 

Bidders shall carefully check and review all Drawings, plans, and specifications, and advise the Engineer 
of any errors or omissions discovered.  The Drawings/Plans may be supplemented by such additional 
Drawings/Plans and sketches as may be necessary or desirable as the work progresses.  The Contractor 
shall perform all work shown on any additional or supplemental Drawings/Plans issued by the Engineer. 

Bidders shall carefully examine the Bid Form, preliminary layouts, specifications, and the work sites until 
the Bidder is satisfied as to all local conditions affecting the contract and the detailed requirements of 
construction.  The submission of the bid shall be considered prima facie evidence that the Bidder has 
made such examination and is satisfied as to the conditions to be encountered in performing the work and 
all requirements of the contract. 
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DETAILED SPECIFICATION 
FOR 

WORKING IN THE RAIN OR IN THE DARK 

Working in the Rain 

The Contractor shall not work in the rain unless authorized in writing by the Engineer. 

The Engineer may delay or stop the work due to threatening weather conditions. 

The Contractor shall not be compensated for unused materials or downtime due to rain, or the threat of rain.   

The Contractor is solely responsible for repairing all damages to the work and to the site, including road 
infrastructures, road subgrades, and any adjacent properties, which are caused as a result of working in the 
rain. 

 

Working in the Dark 

The Contractor shall not work in the dark except as approved by the Engineer. 

The Engineer may stop the work, or may require the Contractor to defer certain work to another day, if, in 
the Engineer's opinion, the work cannot be completed within the remaining daylight hours, or if inadequate 
daylight is present to either properly perform or inspect the work. 

The Contractor will not be compensated for unused materials or downtime, when delays or work stoppages 
are directed by the Engineer for darkness and/or inadequate remaining daylight reasons.   

The Contractor is solely responsible for repairing all damages to the work and to the site,  

Including road infrastructures, road subgrades, and any adjacent properties, which are caused as a result of 
working in the dark. 

 

 

DETAILED SPECIFICATION 
FOR 

QUANTITIES AND UNIT PRICES 
 

Quantities as given are approximate and are estimated for bidding purposes.  Quantities are not 
guaranteed and may vary by any amount.  While it is the City's intent to complete the project substantially 
as drawn and specified herein, quantities may be changed or reduced to zero for cost savings or other 
reasons.  The City reserves the right to change the quantities, delete work, or add work, and no 
adjustment in unit price will be made for any change in any quantity. 
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DETAILED SPECIFICATION 
FOR 

CONCRETE DURABILITY 
 

1 of 6 
 
DESCRIPTION 
 
The Contractor shall furnish a Portland cement concrete mixture for this project that has been tested under 
this specification and shown to be resistant to excessive expansion caused by alkali-silica reactivity (ASR) 
and provides adequate air entrainment for freeze thaw durability. The Contractor shall construct the project 
with practices outlined in this specification. 
 
MATERIALS 
 
The materials provided for use on this project shall conform to the following requirements: 
 
Portland cement     ASTM C 150 
Fine Aggregate      ASTM C 33* 
Coarse Aggregate   ASTM C 33* 
Fly Ash, Class F      ASTM C 618 
Slag Cement, Grade 100, 120 ASTM C 989 
Silica Fume  ASTM C 1240 
Blended Cements ASTM C-595 
Air Entraining Admixtures ASTM C-260 
Chemical Admixtures ASTM C-494 
White Membrane Cure ASTM C-309 Type 2 
 
* Fine and coarse aggregates shall consist of natural aggregates as defined in the Michigan Department of 
Transportation 2012 Standard Specifications for Construction Section 902.02.A.1. 
 
The Contractor shall provide documentation that all materials to be incorporated into proposed mixed 
designs meet the requirements of this section. 
 
Alkali-Silica Reactivity 
 
The Contractor shall supply to the Engineer preliminary concrete mix designs including a list and location 
of all suppliers of concrete materials. The Contractor shall evaluate the mixtures for the potential for 
excessive expansion caused by ASR and provide documentation to the Engineer.  The Contractor’s 
evaluation shall include a review of any previous testing of the material sources intended to be used for 
both the fine and coarse aggregates for the concrete mixtures. The previous testing may be from other 
projects or records provided by the material suppliers. 
 
Aggregates shall be tested under ASTM C-1260.  If the expansion of the mortar bars is less than 0.10%, at 
14 days, the aggregates shall be considered innocuous and there are no restrictions for ASR mitigation 
required with this material. 
 
Previous aggregate test data may be used.  If no previous test data is available, for the concrete mix, that 
shows that it is resistant to ASR, a concrete mixture that will mitigate the potential for ASR must be 
designed using either method 1 or 2 as described below. 
 
Method 1.  Substitution of a portion of the cement with Class F Fly Ash, Slag Cement Grade 100 or 120 
or a ternary mix (blended cement) containing a blend of Portland cement and slag cement, or Class F fly 
ash, or silica fume. 
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The maximum substitution of cement with the fly ash permitted shall be 25% by weight of total 
cementitious material (cement plus fly ash).  Additional requirements for the Fly Ash, Class F are that the 
Calcium Oxide (CaO) percent shall be less than 10 % and the available alkalis shall not exceed a maximum 
of 1.5%.  A copy of the most recent mill test report shall be submitted to verify.  Note: a Class C fly ash 
with a minimum total oxides (SiO2 + Al2O3 + Fe2O3) of 66% and a minimum SiO2 of 38% may be used in 
lieu of Type F fly ash. 
 
The maximum substitution of cement with the Slag Cement permitted shall be 40% by weight of total 
cementitious material (cement plus Slag Cement).  The minimum replacement rate with Slag Cement shall 
be 25%. 
 
For a ternary blend the total replacement of supplementary cementitious materials is 40% with a blend 
consisting of a maximum of 15% type F fly ash, and/or 8% silica fume and/or slag cement. 
 
For method 1, the effectiveness of the proposed mix combination to resist the potential for excessive 
expansion caused by ASR shall be demonstrated using current or historic data. To demonstrate the 
effectiveness of the proposed mix the Contractor shall construct and test mortar bars per ASTM C1567 (14 
day test) using both the fine and coarse aggregate along with the proposed cementitious material for the 
concrete mixture. If a mortar bar constructed of these materials produces an expansion of less than 0.10%, 
concrete mixture will be considered to be resistant to excessive expansion due to ASR. 
  
If a mortar bar constructed produces an expansion of 0.10% or greater, concrete mixtures containing these 
materials shall not be considered resistant to the potential for excessive expansion due to ASR and shall be 
rejected.  Additional testing, including alternate proportions or different materials will be required. 
 
Method 2. Use low alkali cement and maintain the total alkali content from the cementitious at no more 
than 3.0 lbs/cyd (Na2Oeq). The total alkali contribution is calculated by the quantity contained in the 
Portland cement only. 
 
Requirements for Low Alkali Cement are that the alkali content does not exceed 0.60% expressed as Na2O 
equivalent.  Equivalent sodium oxide is calculated as: (percent Na2O + 0.658 x percent K2O). 
 
For either method 1 or 2, if the Contractor intends to change any component material supplied after the mix 
design has been approved all concrete work will be suspended with no cost to the project or extensions of 
time, unless approved, until evaluation of the new mixtures and testing of the new materials demonstrates 
that it is resistant to excessive expansion due to ASR. 
 
The Engineer and Contractor shall monitor the concrete that is delivered to the project site so as to insure 
that the approved mix design is being followed. The supplier shall include on the delivery ticket for each 
batch of concrete delivered to the job, the identification and proportions of each material batched. 
 
When concrete is placed during cold weather, defined for the purposes of this Detailed Specification to be, 
air temperatures below 40º F, the use of accelerators, heated aggregates, silica fume and/or additional forms 
of cold weather protection will be required.  Cold weather will not eliminate the requirement for furnishing 
and placing a concrete mix that is considered resistant to ASR attack. 
 
Prior to cool weather placement, defined for the purposes of this detailed specification to be, air 
temperatures between 40º and 60º F, the set time of the proposed mix shall be verified under anticipated 
field conditions.  This information shall be used when scheduling pours and saw crews.    
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Prior to cool weather placement, defined for the purposes of this detailed specification to be, air 
temperatures between 40º and 60º F, the set time of the proposed mix shall be verified under anticipated 
field conditions.  This information shall be used when scheduling pours and saw crews.    
 
Air Entrainment 
 
Air entrainment shall be accomplished by addition of an approved air entraining agent. Air content as 
determined by ASTM C 231 or ASTM C 173, shall be determined on each day of production as early and 
as frequently as necessary until the air content is  consistently acceptable.  If during the period of time while 
adjustments are being made to the concrete to create a mixture that is consistently acceptable, concrete is 
produced that does not meet the requirements of this Detailed Specification, the Engineer may reject the 
material and direct it to be removed from the jobsite.  Any rejected material shall be removed from the 
jobsite at the Contractor’s sole expense.  Quality Control testing performed by the Contractor to ensure 
compliance with the project specifications shall be performed on the grade ahead of the placement 
operation. 
 
Paver placement:  During production, the plastic concrete material shall be tested for acceptance at a point 
ahead of the paver.  The air content of the concrete mixture that the Contractor shall provide shall be known 
as the Acceptance Air Content (AAC).  The Contractor shall also provide additional entrained air in the 
concrete mixture to account for the air loss which occurs in the concrete mixture experienced during 
transportation, consolidation and placement of the concrete.  The “air loss” shall be added to the air content 
of the concrete mixture as established on the approved concrete mix design.  The AAC for the project will 
be 6.0% plus an amount equal to the air loss.  
 
For up to the first four loads, the air content measured on-site prior to placement shall be at least 8.0% and 
no more than 12.0%. To establish the initial AAC on the first day of paving, the air content of the first load 
shall be tested at the plant.   After initial testing at the plant the Contractor shall provide at least two sample 
sets to determine the actual air loss during placement.  A sample set shall consist of two samples of concrete 
from the same batch, one taken at the point of discharge and the other from the in-place concrete behind 
the paver. The air loss from the two sample sets shall be averaged and added to 6.0% to establish the AAC 
(rounded to the next higher 0.5%).  After the testing and adjustment procedure(s) have been completed, the 
project acceptance air tests shall be taken prior to placement.  The Contractor shall provide concrete to the 
jobsite that has an air content of plus 2.0%, or minus 1.0%, of the AAC.  
 
After the AAC has been established, it shall be verified and/or adjusted through daily checks of the air loss 
through the paver. The Contractor shall check the air loss through the paver a minimum of two times a day. 
A Revised AAC shall be required to be established by the Contractor if the average air loss from two 
consecutive tests deviates by more than 0.5% from the current accepted air loss. The testing operations 
performed by the Contractor to establish a revised AAC shall be performed to the satisfaction of the 
Engineer. The Contractor shall be solely responsible for any delays and/or costs that occur to the project 
while establishing revised AACs. 
 
CONSTRUCTION METHODS 
 
Aggregate Control 

 
Gradation control – The supplier shall provide a detailed stockpile management plan, describing their 
process control procedure for shipping, handling, and stockpiling of each aggregate including 
workforce training. 
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CONSTRUCTION METHODS 
 
Aggregate Control 
 

Gradation control – The supplier shall provide a detailed stockpile management plan, describing their 
process control procedure for shipping, handling, and stockpiling of each aggregate including 
workforce training. 

 
Moisture control – All aggregate materials must be conditioned to a moisture content of not less than 
saturated surface dry (SSD) prior to batching.  A watering process using an effective sprinkler system 
designed and operated by the Contractor shall be required on all coarse aggregate material stockpiles. 

 
The Contractor shall provide verification that these processes have been performed by the supplier.  The 
Engineer reserves the right to independently verify that the supplier has complied with these standards. 
 
Mixing 
 

Central mix plants - The total volume of the batch shall not exceed the designated size of the mixer 
or the rated capacity as shown on the manufacturer's rating plate. 

 
Drum Mix Plants:  After all solid materials are assembled in the mixer drum; the mixing time shall 
be a minimum of 60 seconds and a maximum of 5 minutes. The mixing time may be decreased if 
the ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory.  The 
Engineer may require an increase in the minimum mix time if the mixer efficiency test determines 
that the concrete is not being mixed satisfactorily.  The minimum mixing time shall start after the 
mixer is fully charged.  Mixers shall be operated at the speed recommended by the manufacturer 
as mixing speed. The mixer shall be charged so that a uniform blend of materials reached the mixer 
through out the charging cycle.  Any additional slump water required shall be added to the mixing 
chamber by the end of the first 25% of the specified mixing time.  Mixers shall not be used if the 
drum is not clean or if the mixing blades are damaged or badly worn 

 
Ribbon mixers:  After all solid materials are assembled in the mixer; the mixing time shall be a 
minimum of 30 seconds and a maximum of 2.5 minutes. The mixing time may be decreased if the 
ASTM C-94 11.3.3 mixer efficiency tests show that the concrete mixing is satisfactory.  The 
Engineer may require an increase in the minimum mix time if the mixer efficiency test determines 
that the concrete is not being mixed satisfactorily.  The minimum mixing time shall be indicated 
by an accurate timing device which is automatically started when the mixer is fully charged.  Mixers 
shall be operated at the speed recommended by the manufacturer as mixing speed. The mixer shall 
be charged so that a uniform blend of materials reached the mixer through out the charging cycle.  
After any additional slump water is added to the mixing chamber the mixing shall continue for a 
minimum of 10 seconds.  Mixers shall not be used if the mixer is not clean or if the mixing blades 
are damaged or badly worn. 
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Truck Mixers -The capacities and mixing capabilities shall be as defined in ASTM C 94, and each 
unit shall have an attached plate containing the information described therein. The plate may be issued 
by the Truck Mixer Manufacturer.  The mixer capacity shall not be exceeded, and the mixing speeds 
shall be within the designated limits. Truck mixers shall be equipped with a reliable reset revolution 
counter. If truck mixers are used for mixing while in transit, the revolution counter shall register the 
number of revolutions at mixing speed.  
 
An authorized representative of the concrete producer shall certify that the interior of the mixer drum 
is clean and reasonably free of hardened concrete, that the fins or paddles are not broken or worn 
excessively, that the other parts are in proper working order, and that the unit has been checked by the 
representative within the previous 30 calendar day period to substantiate this certification. The current, 
signed certification shall be with the unit at all times.  
 
The required mixing shall be between 70 and 90 revolutions. The mixing shall be at the rate designated 
by the manufacturer and shall produce uniform, thoroughly mixed concrete.  
 
The Engineer may inspect mixer units at any time to assure compliance with certification requirements, 
and removal of inspection ports may be required. Should the Engineer question the quality of mixing, 
the Engineer may check the slump variation within the batch. Should the slump variation between two 
samples taken, one after approximately 20% discharge and one after approximately 90% discharge of 
the batch, show a variation greater than 3/4 inch (20 mm) or 25% of the average of the two, whichever 
is greater, the Engineer may require the mixing to be increased, the batch size reduced, the charging 
procedure be modified or the unit removed from the work.  
 
The practice of adding water on the site shall be discouraged.  After the slump of the concrete in the 
first round of trucks has been adjusted on-site, the amount of water added at the plant shall be adjusted 
accordingly for that day’s work.  All additions of water on site shall be approved by the Engineer. 

 
CURING 
 
Apply liquid curing compound in a fine atomized spray to form a continuous, uniform film on the horizontal 
surface, vertical edges, curbs and back of curbs immediately after the surface moisture has disappeared, but 
no later than 30 minutes after concrete placement.  With approval of the Engineer, the timing of cure 
application may be adjusted due to varying weather conditions and concrete mix properties. 
 
The cure system shall be on site and tested prior to concrete placement. 
 
Apply a curing compound at a rate of application not less than 2 gallons per 25 square yards. The Contractor 
shall keep the material thoroughly mixed per the Manufacturer’s recommendations.  The curing compound 
shall not be diluted. 
 
The finished product shall appear as a uniformly painted solid white surface.  Areas exhibiting a blotchy or 
spotty appearance shall be recoated immediately. 
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COMPLIANCE WITH STANDARDS 
 
The Engineer will review and approve all material test reports and mix designs supplied by the Contractor 
before any placement of concrete. The Engineer will visually inspect the placed concrete and review the 
concrete test reports prior to final acceptance. 
 
Acceptance sampling and testing will be performed using the sampling method and testing option selected 
by the Engineer. Acceptance testing will be performed at the frequency specified by the Engineer. Quality 
control measures to insure job control are the responsibility of the Contractor. The Engineer’s testing and/or 
test results will not relieve the Contractor from his/her responsibilities to produce, deliver, and place 
concrete that meets all project requirements. The Engineer’s test results are for acceptance purposes only. 
 
If the results of the testing are not in compliance with the project specifications, the Engineer shall determine 
appropriate corrective action(s). Time extensions will not be granted to the Contractor during the time that 
the Engineer is determining the necessary corrective actions. 
 
If, in the Engineer’s judgment, the rejected material must be replaced, the material in question will be 
removed and replaced at the Contractor’s sole expense. The removal costs will be deemed to include all 
relevant and associated costs including, but not limited to; re-mobilization, traffic control, re-grading the 
aggregate base course, if required, placement of material meeting the project specifications, and all other 
expenses. Time extensions will not be granted to the Contractor for any required repair work to meet the 
requirements of this specification. 
 
If the Engineer decides that the material in question can remain in place, an adjustment to the contract unit 
price(s) may be made of up to 100% of the bid price(s) for the affected items of work. 
 
MEASUREMENT AND PAYMENT 
 
The cost associated with complying with the requirements as described herein, including any required 
remedial action(s), shall be included in the cost of other items of work and shall not be paid for separately. 
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ITB 4357 - Manhole Rehabilitation Locations

FACILITYID Street Location_Details
Replace 
Cover

Replace 
Frame

External 
Chimney Seal

Internal 
Chimney Seal 

Reconstruct 
flow channel Grout 

Root 
Treatment 

Drop 
Connection 

Cement. 
Liner Epoxy Liner 

71-073106 N ASHLEY ST 534 N ASHLEY ST 1 0 0 1 0 0
71-61439 MILLER AVE 303 MILLER AVE 1 0 0 1 0 26 13.13
71-61332 N 7TH 401 N 7TH 1 0 0 1 0 28 10.69
71-61373 SEQUOIA PKWY WEST BOUND EAST OF KUEHNLE ST 1 0 0 1 0 0
71-61374 SEQUOIA PKWY WEST BOUND WEST OF DELLWOOD DR 1 0 0 1 0 0
71-61375 SEQUOIA PKWY WEST BOUND DELLWOOD DR 1 0 0 1 0 0 11.17
71-61376 SEQUOIA PWY EAST BOUND 784 KUEHNLE AVE 1 0 0 1 0 31 1
71-61377 SEQUOIA PWY EAST BOUND 2901 SEQUOIA PWY 1 0 0 1 0 0
71-61440 W LIBERTY EAST OF TRACKS 1 0 0 1 0 0
71-62230 PACKARD ST 1423 STADIUM BLVD 1 0 0 1 1 0
71-62242 E STADIUM BLVD 1414 STADIUM BLVD 1 0 0 1 0 0
71-62376 BROCKMAN BLVD 2506 BROCKMAN BLVD 1 0 0 1 0 34 12.71
71-62377 BROCKMAN BLVD FRIEZE AVE 1 0 0 1 0 0
71-62378 FRIEZE AVE 2115 FRIEZE AVE 1 0 0 1 0 0
71-63129 E STADIUM BLVD WESTMINSTER PLACE 1 0 0 1 0 0
71-63130 HENRY ST 1103 HENRY ST 1 0 0 1 0 0
71-63131 HENRY ST WESTMINSTER PL 1 0 0 1 0 18 7.52
71-63137 WESTMINSTER PLACE GARDNER AVE 1 0 0 1 0 0
71-63138 WESTMINSTER PL 1601 WESTMINSTER PL 1 0 0 1 0 0
71-63139 WESTMINSTER PL 1611 WESTMINSTER PL 1 0 0 1 0 0 6.63
71-63526 COLIN CIRCLE 440 COLIN CIRCLE 1 0 0 1 0 0
71-63323 E STADIUM BLVD FERNDALE PLACE 1 0 0 1 0 0
71-63327 HENRY ST FERNDALE PLACE 1 0 0 1 0 0 7.26
71-63328 E STADIUM BLVD IROQUOIS 1 0 0 1 0 0
71-63351 E STADIUM BLVD 1406 STADIUM BLVD 1 0 0 1 0 0
71-63361 E STADIUM BLVD MONTCLAIR PLACE 1 0 0 1 0 0
71-63367 E STADIUM BLVD 1308 STADIUM BLVD 1 0 0 1 0 0
71-073118 N 7TH WEST PARK 1 0 0 1 1 0
71-64602 E STADIUM BLVD GOLDEN AVE 1 0 0 1 0 0
71-64609 GOLDEN AVE HENRY ST 1 0 0 1 0 39
71-64612 GOLDEN AVE ROSE AVE 1 1 1 0 0 34
71-64615 GOLDEN AVE BROOKLYN AVE 1 0 0 1 0 39 14.83
71-64642 HENRY ST WEST OF GOLDEN AVE 1 0 0 1 1 0 2.61
71-64643 HENRY ST WEST OF GOLDEN AVE 1 1 1 0 0 0
71-64644 GOLDEN AVE HENRY ST 1 0 0 1 0 31
71-64652 GOLDEN AVE 1424 GOLDEN AVE 1 0 0 1 0 0
71-64653 GOLDEN AVE 1414 GOLDEN AVE 1 0 0 1 0 0
71-64732 COLIN CIRCLE 468 COLIN CIRCLE 1 0 0 1 0 0
71-64733 COLIN CIRCLE 484 COLIN CIRCLE 1 0 0 1 0 0
71-66872 N 7TH 121 N 7TH 1 0 0 1 0 0
71-66873 N 7TH 121 N 7TH 1 0 0 1 0 0 9.52
71-67249 DOTY AVE 203 DOTY AVE 1 0 0 1 0 0 12.69
71-67251 WESTWOOD AVE 205 WESTWOOD AVE 1 0 0 1 0 0 11.48
71-67379 WESTWOOD AVE 285 WESTWOOD AVE 1 0 0 1 0 0 9.21
71-67397 WILDWOOD AVE SOUTH OF LINWOOD AVE 1 0 0 1 0 0
71-67398 WILDWOOD AVE SOUTH OF LINWOOD AVE 1 0 0 1 0 0
71-67511 MAPLE RIDGE ST 403 MAPLE RIDGE ST 1 0 0 1 0 0 16.07
71-67512 MAPLE RIDGE ST 500 MAPLE RIDGE ST 1 0 0 1 0 0 11.66
71-67514 N 7TH WEST PARK 1 1 1 0 1 0 13.8
71-67516 N 7TH 407 N 7TH 1 0 0 1 0 0 12.47
71-67521 MAPLE RIDGE ST 500 MAPLE RIDGE ST 1 0 0 1 1 0 1 17.6
71-67523 N 7TH 401 N 7TH 1 0 0 1 0 0 8.84
71-67533 ARBORVIEW BLVD PAUL ST 1 0 0 1 0 16
71-67542 ARBORVIEW BLVD ARBANA DR 1 0 0 1 0 0
71-67551 ARBORVIEW BLVD 1007 ARBORVIEW BLVD 1 0 0 1 0 0 7.89
71-67936 N MAIN ST 940 N MAIN ST 1 0 0 1 0 0
71-67937 N MAIN ST 940 N MAIN ST 1 0 0 1 0 0
71-68276 DELLWOOD DR 2835 SEQUOIA PWY 1 0 0 1 0 37 14
71-68277 SEQUOIA PWY EAST BOUND DELLWOOD DR 1 0 0 1 0 31
71-68279 ARCHWOOD DR 774 ARCHWOOD DR 1 0 0 1 0 0 9.47
71-68280 SEQUOIA PWY EAST BOUND ARCHWOOD DR 1 0 0 1 0 0
71-68281 SEQUOIA PKWY WEST BOUND CENTER DR 1 0 0 1 0 0 1 11.37
71-68282 CENTER DR 2701 SEQUOIA PKWY 1 0 0 1 0 0
71-68283 SEQUOIA PKWY WEST BOUND ARCHWOOD DR 1 0 0 1 0 0 11.43
71-68320 SEQUOIA PKWY WEST BOUND KUEHNLE ST 1 0 0 1 0 0
71-68321 SEQUOIA PWY EAST BOUND KUEHNLE AVE 1 0 0 1 0 0
71-68331 RAVENWOOD ST SEQUOIA PWY 1 0 0 1 0 0 13.79
71-68332 SEQUOIA PKWY WEST BOUND EAST OF RAVENWOOD ST 1 0 0 1 0 0
71-68336 RAVENWOOD ST SEQUOIA PWY 1 0 0 1 0 0
71-68337 SEQUOIA PKWY WEST BOUND WEST OF KUEHNLE ST 1 0 0 1 0 0
71-68654 LONGSHORE ARGO PARK 1 0 0 1 0 0
71-68979 PENINSULA CT 725 PENINSULA CT 1 0 0 1 0 17
71-69111 E STADIUM BLVD 1423 STADIUM BLVD 1 0 0 1 0 0
71-69135 SHADFORD RD 1612 SHADFORD RD 1 0 0 1 0 0
71-69136 SHADFORD RD FERDON RD 1 0 0 1 0 0
71-69138 E STADIUM BLVD FERDON RD 1 0 0 1 1 0
71-69139 E STADIUM BLVD 1646 STADIUM BLVD 0 0 0 1 0 0
71-69141 E STADIUM BLVD 1622 STADIUM BLVD 0 0 0 1 0 0
71-69142 E STADIUM BLVD BALDWIN AVE 1 0 0 1 0 0
71-69143 E STADIUM BLVD 1509 STADIUM BLVD 1 0 0 1 0 0
71-69144 E STADIUM BLVD 1510 STADIUM BLVD 1 0 0 1 1 0
71-69146 E STADIUM BLVD 1510 STADIUM BLVD 1 0 0 1 0 0
71-69394 HILL ST 2330 HILL ST 1 0 0 1 0 0
71-69399 HILL ST 2206 HILL ST 1 0 0 1 0 0
71-69400 HILL ST 703 BERKSHIRE RD 1 0 0 1 0 0
71-69409 HILL ST ONONDAGA ST 1 0 0 1 0 59 22.19
71-69500 BROCKMAN BLVD 2500 BROCKMAN BLVD 1 0 0 1 0 0
71-69875 SHADFORD RD 1706 SHADFORD RD 1 0 0 1 0 0
71-69878 E STADIUM BLVD 1801 STADIUM BLVD 1 0 0 1 0 0
71-69879 E STADIUM BLVD 1712 STADIUM BLVD 1 0 0 1 0 0
71-70106 HURON PKY 1 0 0 1 0 21
71-70130 HURON PKY 1 1 1 0 0 32
71-70170 GRANGER AVE 1121 GRANGER AVE 1 0 0 1 0 15 5.87
71-70171 GRANGER AVE 1135 GRANGER AVE 1 0 0 1 0 0 7.59
71-70452 W WILLIAM ST EAST OF TRACKS 1 0 0 1 0 0
71-70454 S ASHLEY ST 201 W WILLIAM ST 1 0 0 1 0 0
71-70460 W WILLIAM ST EAST OF TRACKS 1 0 0 1 1 0
71-70461 W WILLIAM ST EAST OF TRACKS 1 0 0 1 1 0
71-70464 S 1ST ST SOUTH OF W LIBERTY 1 0 0 1 0 0
71-70465 S 1ST ST W LIBERTY 0 0 0 1 0 0
71-70466 S 1ST ST 200 1ST ST 1 0 0 1 0 63 23.95
71-70467 S 1ST ST W WASHINGTON ST 1 0 0 1 0 67 25.337
71-70469 W ANN ST WEST OF 1ST ST 1 0 0 1 0 42 15.87
71-70478 S 1ST ST NORTH OF TRACKS 1 0 0 1 0 41 15.53
71-70480 S 1ST ST W WILLIAM ST 1 0 0 1 0 49
71-70489 W WILLIAM ST 3RD ST 1 0 0 1 0 0
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71-70491 3RD ST 337 3RD ST 1 0 0 1 0 0
71-70516 MULHOLLAND ST 307 MULHOLLAND ST 1 1 1 0 0 13
71-70517 MULHOLLAND ST 283 MULHOLLAND ST 1 1 1 0 0 0 4.72
71-70519 MURRAY AVE 209 MURRAY AVE 1 0 0 1 0 0
71-70520 W WASHINGTON ST 400 W WASHINGTON ST 1 0 0 1 1 0
71-70522 W WASHINGTON ST 3RD ST 1 0 0 1 0 0
71-70527 W WASHINGTON ST EAST OF TRACKS 1 0 0 1 0 41 15.63
71-70528 W HURON ST 401 W HURON ST 1 0 0 1 0 0
71-70529 W HURON ST 315 W HURON ST 1 0 0 1 0 46 17.6
71-70531 N 7TH ST EAST OF N 7TH 1 0 0 1 0 28
71-70535 CHAPIN ST WEST PARK 1 1 1 0 0 0
71-70536 S 1ST AVE MILLER AVE 1 0 0 1 0 0
71-70539 MILLER AVE 423 MILLER AVE 1 1 1 0 0 0 1
71-70544 MILLER AVE 423 MILLER AVE 1 1 1 0 1 0 1
71-70545 MILLER AVE 417 MILLER AVE 1 1 1 0 1 0 4.92
71-70546 MILLER AVE 423 MILLER AVE 1 1 1 0 0 0 1
71-70833 S 1ST ST 426 S 1ST ST 1 0 0 1 0 0
71-70847 BEMIDJI DR MONTGOMERY 0 0 0 1 0 0
71-70549 WEST PARK EAST OF AMPITHEATER 1 1 1 0 0 0 5.7
71-70550 WEST PARK BEHIND AMPITHEATER 1 1 1 0 0 0 7.74
71-70551 W WASHINGTON ST 400 W WASHINGTON ST 1 0 0 1 0 0
71-70554 W WASHINGTON ST 400 W WASHINGTON ST 1 0 0 1 0 0
71-70570 MULHOLLAND ST 283 MULHOLLAND ST 1 1 1 0 0 0 5.06
71-70571 MULHOLLAND ST 241 MULHOLLAND ST 1 1 1 0 0 0 3.31
71-70581 W WASHINGTON ST 610 W WASHINGTON ST 1 0 0 1 0 36
71-70588 W WASHINGTON ST 3RD ST 1 0 0 1 0 28
71-70593 W HURON ST 3RD ST 1 0 0 1 0 0
71-70596 CHAPIN ST 112 CHAPIN ST 1 0 0 1 0 20
71-70602 SPRING ST 409 SPRING ST 1 1 1 0 0 0
71-70604 MILLER AVE AT TRAIN TRACKS 1 0 0 1 0 0
71-70605 S 1ST AVE MILLER AVE 1 0 0 1 0 0
71-70608 N 7TH NORTH OF W HURON ST 1 1 1 0 0 0
71-70611 WEST PARK SOUTH OF BALL FIELD 1 1 1 0 0 14 5.19
71-70614 WEST PARK EAST OF AMPITHEATER 1 1 1 0 0 12 5.25
71-70622 CHAPIN ST 202 CHAPIN ST 1 0 0 1 0 0
71-70623 MILLER AVE 433 MILLER AVE 1 0 0 1 0 0
71-70624 CHAPIN ST 202 CHAPIN ST 1 0 0 1 0 0
71-70625 W HURON ST NEXT TO FIRESIDE 1 1 1 0 0 0
71-70628 S 7TH ST 320 S 7TH ST 0 0 0 1 0 0
71-70636 WEST PARK WEST OF AMPITHEATER 1 0 0 1 0 0 6.85
71-70640 CHAPIN ST 218 CHAPIN ST 1 0 0 1 0 0 4.19
71-70641 CHAPIN ST 204 CHAPIN ST 1 0 0 1 0 0
71-70644 MILLER AVE AT TRAIN TRACKS 1 0 0 1 0 0
71-70645 MILLER AVE 423 MILLER AVE 1 0 0 1 0 0 1
71-70647 S 1ST ST W WILLIAM ST 1 0 0 1 0 50 15.18
71-70675 S ASHLEY ST 416 S ASHLEY ST 1 0 0 1 0 0
71-70677 S ASHLEY ST 441 S ASHLEY ST 1 0 0 1 1 0
71-70680 E MADISON ST S ASHLEY ST 1 0 0 1 0 40 17.39
71-70681 S ASHLEY ST 535 S ASHLEY ST 1 0 0 1 0 43 16.18
71-70702 S ASHLEY ST W JEFFERSON ST 1 0 0 1 0 35
71-70703 W JEFFERSON ST S ASHLEY ST 1 0 0 1 0 0
71-70858 BEMIDJI DR VENTURA CT 1 0 0 1 0 32
71-70859 BEMIDJI DR 1482 BEMIDJI DR 1 0 0 1 0 45
71-70860 BEMIDJI DR BEMIDJI CT 1 0 0 1 0 23
71-70863 BEMIDJI DR 1383 BEMIDJI DR 1 0 0 1 0 0
71-70865 CREST AVE BEMIDJI DR 1 0 0 1 0 0
71-70914 8TH ST WATERWORKS PARK 1 0 0 1 0 30
71-70915 8TH ST WATERWORKS PARK 1 0 0 1 0 11
71-70916 8TH ST WATERWORKS PARK 1 1 1 0 0 27 10.05
71-70934 W WASHINGTON ST 1012 W WASHINGTON ST 1 0 0 1 0 0
71-70980 8TH ST 218 8TH ST 1 0 0 1 0 18 6.97
71-70991 SPRING ST 308 SPRING ST 1 0 0 1 0 0
71-71001 8TH ST WATERWORKS PARK 1 0 0 1 0 24 9.22
71-71002 8TH ST WATERWORKS PARK 1 1 1 0 0 0 10.71
71-71090 FULLER 600 FULLER 1 1 1 0 1 0
71-71149 N 5TH AVE 300 N 5TH AVE 1 0 0 1 0 0
71-71150 DETROIT ST 303 DETROIT ST 1 0 0 1 0 0
71-71151 DETROIT ST FARMERS MARKET 1 0 0 1 0 27 10.35
71-71152 N 5TH AVE DETROIT ST 1 0 0 1 0 0
71-71153 DETROIT ST N 5TH AVE 1 0 0 1 0 0 9.72
71-71155 DETROIT ST 516 DETROIT ST 1 0 0 1 0 0
71-71159 N 5TH AVE E KINGSLEY ST 1 0 0 1 0 0
71-71167 N MAIN ST W KINGSLEY ST 1 0 0 1 1 22 8.26
71-71168 N MAIN ST W KINGSLEY ST 1 0 0 1 1 22 8.48
71-71171 W KINGSLEY ST 427 N MAIN ST 1 0 0 1 0 0
71-71210 DETROIT ST E KINGSLEY ST 1 0 0 1 0 0
71-71327 N ASHLEY ST W KINGSLEY ST 1 0 0 1 0 0
71-71329 N ASHLEY ST W KINGSLEY ST 1 0 0 1 0 0
71-71330 N ASHLEY ST 419 N ASHLEY ST 1 0 0 1 0 0
71-71331 FULLER 1018 FULLER 1 1 1 0 0 0
71-71360 HILL ST S DIVISION 1 0 0 1 0 30 9.84
71-71361 HILL ST S 5TH AVE 1 0 0 1 0 39 14.62
71-71362 HILL ST S 5TH AVE 1 0 0 1 0 28 14.29
71-71363 S 5TH AVE 214 E MADISON ST 1 0 0 1 0 29 9.73
71-71364 E MADISON ST 601 S MAIN 1 0 0 1 0 40 15.02
71-71365 E MADISON ST S 4TH AVE 1 0 0 1 0 0
71-71366 S 5TH AVE 214 E MADISON ST 1 0 0 1 0 44 14.63
71-71367 E MADISON ST S 5TH AVE 1 0 0 1 0 38 14.42
71-71372 E MADISON ST S 5TH AVE 1 0 0 1 0 0
71-71373 S 4TH AVE 536 S 4TH AVE 1 0 0 1 0 0
71-71375 E MADISON ST S 4TH AVE 1 0 0 1 0 0
71-71377 S 5TH AVE 617 S 5TH AVE 1 0 0 1 1 0
71-71379 JOHN ST 338 JOHN ST 1 1 1 0 1 0
71-71381 S 5TH AVE 617 S 5TH AVE 1 0 0 1 0 0 4.18
71-71383 S DIVISION ST CROSS ST 1 0 0 1 0 19 7.02
71-71384 CROSS ST 423 CROSS ST 1 0 0 1 0 0 7.2
71-71392 HILL ST S DIVISION 1 0 0 1 1 16 6.18
71-71396 HILL ST 135 HILL ST 1 0 0 1 0 0 5.86
71-71397 HILL ST GREENE ST 1 0 0 1 0 0 5.92
71-71398 HILL ST WEST OF TRACKS 1 0 0 1 0 0 5.01
71-71400 ADAMS AVE 127 ADAMS AVE 1 0 0 1 0 0 4.16
71-71401 ADAMS AVE 131 ADAMS AVE 1 0 0 1 0 0 5.98
71-71406 E MADISON ST WEST OF TRACKS 1 0 0 1 0 0 10.87
71-71412 JOHN ST 324 JOHN ST 1 0 0 1 0 0
71-71414 E MADISON ST 211 E MADISON ST 1 0 0 1 0 0
71-71419 STATE ST ARCH ST 1 0 0 1 0 36 12.98
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71-71420 E HOOVER ST EAST OF TRACKS 0 0 0 1 0 33 10.83
71-71421 E HOOVER ST EAST OF TRACKS 1 0 0 1 0 42 16
71-71422 E HOOVER ST S DIVISION ST 0 0 0 1 0 0
71-71432 STATE ST ARCH ST 1 0 0 1 0 0 5.26
71-71456 SYBIL ST 920 SYBIL ST 1 0 0 1 0 0 6.11
71-71457 MARY ST 934 MARY ST 1 0 0 1 1 0 5.45
71-71458 MARY ST 930 MARY ST 1 0 0 1 0 0
71-71460 MARY ST 903 MARY ST 1 0 0 1 0 17 8.74
71-71461 SYBIL ST BENJAMIN ST 1 0 0 1 0 0 6.11
71-71470 S DIVISION ST BENJAMIN ST 0 0 0 1 0 0 6.02
71-71479 WHITE ST 722 DEWEY AVE 1 0 0 1 0 24
71-71480 DEWEY AVE 803 DEWEY AVE 1 0 0 1 0 53 17.16
71-71481 DEWEY AVE SHEEHAN AVE 1 0 0 1 0 47 17.91
71-71482 WHITE ST SYLVAN AVE 1 0 0 1 0 37 16.2
71-71504 SYLVAN AVE 927 SYLVAN AVE 1 0 0 1 1 0
71-71534 SHEEHAN AVE 900 WOODLAWN 1 0 0 1 0 49 18.61
71-71483 WHITE ST 1232 WHITE ST 1 0 0 1 0 0 6.88
71-71485 WHITE ST BROOKWOOD PL 1 0 0 1 0 41
71-71491 WHITE ST ARCH ST 1 0 0 1 0 46
71-71494 SHEEHAN AVE 1320 SHEEHAN AVE 1 0 0 1 0 19 8.44
71-71497 DEWEY AVE 901 DEWEY AVE 1 0 0 1 0 0
71-71500 DEWEY AVE WHITE ST 1 0 0 1 0 0 6.11
71-71501 SYLVAN AVE 821 SYLVAN AVE 1 0 0 1 0 0 4.27
71-71502 SYLVAN AVE 903 SYLVAN AVE 1 0 0 1 0 0 4.61
71-71503 SYLVAN AVE 921 SYLVAN AVE 1 0 0 1 0 0 4.91
71-71549 MARY CT 608 MARY CT 0 1 1 0 0 0
71-71628 HILL ST PARKING LOT 1 0 0 1 0 0
71-71709 BEAKES ST 617 DETROIT ST 1 0 0 1 0 41 15.55
71-71711 FULLER 401 FULLER 1 0 0 1 0 0
71-71713 DEPOT ST WEST OF BRIDGE 1 0 0 1 0 69
71-71715 N 4TH AVE E SUMMIT ST 1 0 0 1 0 38
71-71716 DEPOT ST N 5TH AVE 1 0 0 1 1 0
71-71719 DEPOT ST N 4TH AVE 1 0 0 1 1 0
71-71723 N MAIN ST 907 N MAIN ST 1 0 0 1 0 0
71-71770 FELCH ST 538 FELCH ST 1 0 0 1 0 0
71-71785 GRANGER AVE 907 GRANGER AVE 1 0 0 1 1 0
71-71789 GRANGER AVE SHEEHAN AVE 1 0 0 1 0 21 8.5
71-71790 GRANGER AVE 907 GRANGER AVE 1 0 0 1 0 0
71-71791 GRANGER AVE 1015 GRANGER AVE 1 0 0 1 0 0 6
71-71792 GRANGER AVE 1027 GRANGER AVE 1 0 0 1 0 0
71-71793 GRANGER AVE SHEEHAN AVE 1 0 0 1 0 0
71-71794 SHEEHAN AVE 901 GRANGER AVE 1 1 1 0 0 45 17
71-71795 GOLDEN AVE 1401 GOLDEN AVE 1 1 1 0 0 43 14.12
71-71814 FULLER GLEN CT 1 1 1 0 1 0
71-71687 FULLER STATE ST 1 1 1 0 0 0 18.28
71-70646 S 1ST ST 320 MILLER AVE 1 0 0 1 0 58
71-72255 S 1ST ST 320 MILLER AVE 1 0 0 1 0 47
71-72257 S 1ST ST 208 1ST ST 1 0 0 1 1 0
71-70471 S 1ST ST W LIBERTY 1 0 0 1 0 27 11.72
71-70472 S 1ST AVE 208 S 1ST AVE 1 0 0 1 1 0
71-073144 W ANN ST NORTH OF BUILDING 1 0 0 1 0 0 1
71-70585 W WASHINGTON ST 520 W WASHINGTON ST 1 0 0 1 0 39
71-70586 W WASHINGTON ST 520 W WASHINGTON ST 1 0 0 1 0 39
71-70553 W WASHINGTON ST 400 W WASHINGTON ST 1 0 0 1 0 0
71-70615 WEST PARK EAST OF AMPITHEATER 1 1 1 0 0 0
71-67507 N 7TH 401 N 7TH 1 0 0 1 0 24 10.42
71-71748 DEPOT ST WEST OF BRIDGE 1 0 0 1 0 0
71-71680 W JEFFERSON ST EAST OF TRACKS 1 0 0 1 1 0
71-67518 MAPLE RIDGE ST 510 MAPLE RIDGE ST 1 0 0 1 0 23
71-71812 FULLER GLEN CT 1 0 0 1 0 0
71-71813 FULLER GLEN CT 1 0 0 1 1 0
71-64988 BROADWAY BATES 1 1 1 0 0 0 10

Base 265 32 32 242 29 2702 6 2 790 262
Estimated Field Determination 35 93 93 58 11 298 4 1 60 38
Estimated Quantity 300 125 125 300 40 3000 10 3 850 300
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CITY OF ANN ARBOR 
PREVAILING WAGE DECLARATION OF COMPLIANCE 

 
The “wage and employment requirements” of Section 1:320 of Chapter 14 of Title I of the Ann Arbor City Code 
mandates that the city not enter any contract, understanding or other arrangement for a public improvement for or on 
behalf of the city unless the contract provides that all craftsmen, mechanics and laborers employed directly on the site 
in connection with said improvements, including said employees of subcontractors, shall receive the prevailing wage 
for the corresponding classes of craftsmen, mechanics and laborers, as determined by statistics for the Ann Arbor area 
compiled by the United States Department of Labor. Where the contract and the Ann Arbor City Code are silent as to 
definitions of terms required in determining contract compliance with regard to prevailing wages, the definitions provided 
in the Davis-Bacon Act as amended (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. Further, to the extent 
that any employees of the contractor providing services under this contract are not part of the class of craftsmen, 
mechanics and laborers who receive a prevailing wage in conformance with section 1:320 of Chapter 14 of Title I of 
the Code of the City of Ann Arbor, employees shall be paid a prescribed minimum level of compensation (i.e. Living 
Wage) for the time those employees perform work on the contract in conformance with section 1:815 of Chapter 23 of 
Title I of the Code of the City of Ann Arbor.  

At the request of the city, any contractor or subcontractor shall provide satisfactory proof of compliance with this 
provision.  

The Contractor agrees: 
 

(a) To pay each of its employees whose wage level is required to comply with federal, state or local prevailing 
wage law, for work covered or funded by this contract with the City,  
 

(b) To require each subcontractor performing work covered or funded by this contract with the City to pay 
each of its employees the applicable prescribed wage level under the conditions stated in subsection (a) 
or (b) above.  

 
(c) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the wage and employment provisions of the Chapter 
14 of the Ann Arbor City Code.  The undersigned certifies that he/she has read and is familiar with the terms of Section 
1:320 of Chapter 14 of the Ann Arbor City Code and by executing this Declaration of Compliance obligates his/her 
employer and any subcontractor employed by it to perform work on the contract to the wage and employment 
requirements stated herein.  The undersigned further acknowledges and agrees that if it is found to be in violation of 
the wage and employment requirements of Section 1:320 of the Chapter 14 of the Ann Arbor City Code it shall has be 
deemed a material breach of the terms of the contract and grounds for termination of same by the City. 
 
________________________________________________________ 
Company Name 
 
________________________________________________________ 
Signature of Authorized Representative                                 Date 
 
________________________________________________________ 
Print Name and Title 
________________________________________________________ 
Address, City, State, Zip 
_______________________________________ 
Phone/Email address  

 
 

Questions about this form?  Contact Procurement Office City of Ann Arbor    Phone: 734/794-6500 
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CITY OF ANN ARBOR  
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 

 
Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

 
The Contractor or Grantee agrees: 
 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local 
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the 
Living Wage.  The current Living Wage is defined as $13.22/hour for those employers that provide 
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than 
$14.75/hour for those employers that do not provide health care.  The Contractor or Grantor understands 
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance 
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with 
Section 1:815(3). 

 
Check the applicable box below which applies to your workforce 

 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage without health benefits 
 
[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 

applicable living wage with health benefits  
 

(a) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every 
work place or other location in which employees or other persons contracting for employment are working. 

 
(b) To provide to the City payroll records or other documentation within ten (10) business days from the 

receipt of a request by the City. 
 

(c) To permit access to work sites to City representatives for the purposes of monitoring compliance, and 
investigating complaints or non-compliance. 
 

(d) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any 
employee covered by the Living Wage Ordinance or any person contracted for employment and covered 
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance. 

 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 
 
 
___________________________________________________ ________________________________________________ 
Company Name      Street Address 
 
 
___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 
 
 
___________________________________________________ ________________________________________________ 
Print Name and Title     Phone/Email address 
 
 
City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org                 Rev. 3/6/18 
 
 



 

 

 

 
RATE EFFECTIVE APRIL 30, 2018 - ENDING APRIL 29, 2019 

 

$13.22 per hour     $14.75 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage. 
  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of Ann 
Arbor has the right to modify, terminate, cancel or suspend a contract in the event of a 
violation of the Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward 
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work 
week; and the employer cost or contribution must equal no less than $1/hr for the average work week.  

  
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

For Additional Information or to File a Complaint Contact: 
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

 
 

Revised 2/1/2018 

CITY OF ANN ARBOR 
LIVING WAGE ORDINANCE 

 

   
 



 

 

 
 

 
 
All vendors interested in conducting business with the City of Ann Arbor must complete and return 
the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract. 
Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict of interest 
policies as stated within the certification section below. 
 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
1. No City official or employee or City employee’s immediate family member has an 

ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value 
or any other gratuities to any City employee or elected official to obtain or maintain a 
contract. 

5. Please note any exceptions below: 
 

Conflict of Interest Disclosure* 

Name of City of Ann Arbor employees, elected 
officials or immediate family members with whom 

there may be a potential conflict of interest. 

(   ) Relationship to employee 
____________________________________ 
(   ) Interest in vendor’s company 
(   ) Other (please describe in box below) 

 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential 
conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the City. 
 

I certify that this Conflict of Interest Disclosure has been examined by me and that its 
contents are true and correct to my knowledge and belief and I have the authority to so 
certify on behalf of the Vendor by my signature below: 

  

Vendor Name Vendor Phone Number 

   

Signature of Vendor Authorized 
Representative Date Printed Name of Vendor Authorized 

Representative 
 

Questions about this form? Contact Procurement Office City of Ann Arbor Phone: 734/794-6500, procurement@a2gov.org 
 

COI – Ver. 1 – 6/9/16

Vendor Conflict of Interest Disclosure Form 



 

 

CITY OF ANN ARBOR  
DECLARATION OF COMPLIANCE 

 
Non-Discrimination Ordinance  

 
The “non discrimination by city contractors” provision of the City of Ann Arbor Non-Discrimination Ordinance (Ann Arbor 
City Code Chapter 112, Section 9:158) requires all contractors proposing to do business with the City to treat employees 
in a manner which provides equal employment opportunity and does not discriminate against any of their employees, 
any City employee working with them, or any applicant for employment on the basis of actual or perceived age, arrest 
record, color, disability, educational association, familial status, family responsibilities, gender expression, gender 
identity, genetic information, height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight.  It also requires that 
the contractors include a similar provision in all subcontracts that they execute for City work or programs. 

In addition the City Non-Discrimination Ordinance requires that all contractors proposing to do business with the City 
of Ann Arbor must satisfy the contract compliance administrative policy adopted by the City Administrator.  A copy of 
that policy may be obtained from the Purchasing Manager 
 
The Contractor agrees: 
 
(a) To comply with the terms of the City of Ann Arbor’s Non-Discrimination Ordinance and contract compliance 

administrative policy, including but not limited to an acceptable affirmative action program if applicable. 

(b) To post the City of Ann Arbor’s Non-Discrimination Ordinance Notice in every work place or other location in 
which employees or other persons are contracted to provide services under a contract with the City. 

(c) To provide documentation within the specified time frame in connection with any workforce verification, 
compliance review or complaint investigation. 

(d) To permit access to employees and work sites to City representatives for the purposes of monitoring 
compliance, or investigating complaints of non-compliance. 

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services in accordance with the terms of the Ann Arbor Non-Discrimination Ordinance.  The 
undersigned certifies that he/she has read and is familiar with the terms of the Non-Discrimination Ordinance, obligates 
the Contractor to those terms and acknowledges that if his/her employer is found to be in violation of Ordinance it may 
be subject to civil penalties and termination of the awarded contract. 
 
__________________________________________________________ 
Company Name 
 
__________________________________________________________ 
Signature of Authorized Representative                                   Date 
 
__________________________________________________________ 
Print Name and Title 
 
__________________________________________________________ 
Address, City, State, Zip 
 
__________________________________________________________ 
Phone/Email Address 
 
 
 

Questions about the Notice or the City Administrative Policy, Please contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
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CITY OF ANN ARBOR NON-DISCRIMINATION ORDINANCE 
Relevant provisions of Chapter 112, Nondiscrimination, of the Ann Arbor City Code are included below.  

You can review the entire ordinance at www.a2gov.org/humanrights. 
 

Intent:  It is the intent of the city that no individual be denied equal protection of the laws; nor shall 
any individual be denied the enjoyment of his or her civil or political rights or be discriminated 
against because of actual or perceived age, arrest record, color, disability, educational association, 
familial status, family responsibilities, gender expression, gender identity, genetic information, 
height, HIV status, marital status, national origin, political beliefs, race, religion, sex, sexual 
orientation, source of income, veteran status, victim of domestic violence or stalking, or weight. 
 
Discriminatory Employment Practices:  No person shall discriminate in the hire, employment, 
compensation, work classifications, conditions or terms, promotion or demotion, or termination of 
employment of any individual.  No person shall discriminate in limiting membership, conditions of 
membership or termination of membership in any labor union or apprenticeship program. 
 
Discriminatory Effects:  No person shall adopt, enforce or employ any policy or requirement which 
has the effect of creating unequal opportunities according to actual or perceived age, arrest record, 
color, disability, educational association, familial status, family responsibilities, gender expression, 
gender identity, genetic information, height, HIV status, marital status, national origin, political 
beliefs, race, religion, sex, sexual orientation, source of income, veteran status, victim of domestic 
violence or stalking, or weight for an individual to obtain housing, employment or public 
accommodation, except for a bona fide business necessity. Such a necessity does not arise due to 
a mere inconvenience or because of suspected objection to such a person by neighbors, customers 
or other persons. 
 
Nondiscrimination by City Contractors:  All contractors proposing to do business with the City of 
Ann Arbor shall satisfy the contract compliance administrative policy adopted by the City 
Administrator in accordance with the guidelines of this section. All city contractors shall ensure 
that applicants are employed and that employees are treated during employment in a manner which 
provides equal employment opportunity and tends to eliminate inequality based upon any 
classification protected by this chapter. All contractors shall agree not to discriminate against an 
employee or applicant for employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, because of any applicable 
protected classification.  All contractors shall be required to post a copy of Ann Arbor's Non-
Discrimination Ordinance at all work locations where its employees provide services under a 
contract with the city. 
 
Complaint Procedure:  If any individual believes there has been a violation of this chapter, he/she 
may file a complaint with the City’s Human Rights Commission.  The complaint must be filed within 
180 calendar days from the date of the individual's knowledge of the allegedly discriminatory action 
or 180 calendar days from the date when the individual should have known of the allegedly 
discriminatory action.  A complaint that is not filed within this timeframe cannot be considered by 
the Human Rights Commission.  To file a complaint, first complete the complaint form, which is 
available at www.a2gov.org/humanrights.  Then submit it to the Human Rights Commission by e-
mail (hrc@a2gov.org), by mail (Ann Arbor Human Rights Commission, PO Box 8647, Ann Arbor, Ml 
48107), or in person (City Clerk’s Office).  For further information, please call the commission at 
734-794-6141 or e-mail the commission at hrc@a2gov.org. 
 
Private Actions For Damages or Injunctive Relief:  To the extent allowed by law, an individual who 
is the victim of discriminatory action in violation of this chapter may bring a civil action for 
appropriate injunctive relief or damages or both against the person(s) who acted in violation of this 
chapter. 

 
 

THIS IS AN OFFICIAL GOVERNMENT NOTICE AND  
MUST BE DISPLAYED WHERE EMPLOYEES CAN READILY SEE IT. 

2017 Rev. 0
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