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FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS"). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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Driveways and entrances to buildings, real property, and the
like shall not be blocked except for short durations and only
when approved by the Engineer. Vehicular and pedestrian
access shall be maintained at all times. It shall be the
Contractor’s responsibility to coordinate all necessary
driveway closures with the property owner(s) and resident(s)
in the areas of construction.

The location and depth of all existing utilities and service
leads are to be field verified by the Contractor prior to
construction.

Location and depth of utilities as depicted on the plans is
approximate and shown according to the best information
available. It is the Contractor’s responsibility to excavate
ahead and adjust depth of conflict utilities accordingly. Any
damage to utilities is the Contractor’s responsibility to avoid
and/or repair as necessary.

The Contractor is to take special care to protect the
existing water main and be responsible for maintaining
consistent water service.

During non—working hours no trench shall remain open; any
open trench shall be properly secured with protective
fencing. This work shall be included in the item of work
"General Conditions”.

Trenches for new water services shall be excavated to
MIOSHA and City of Ann Arbor Public Works requirements.

City of Ann Arbor Public Works will install the corporation
and copper service lead(s) to transfer the connection(s). If
an existing water service is found to be failing or is not
copper, the lead will be replaced to the curb box by Public
Works.

For the installation of corporations, or any other related
activities, the Contractor shall not receive additional
compensation for delays due to the scheduling of or
coordination with the City of Ann Arbor Public Works.

"No Parking” signs shall be installed by the Contractor at
locations as approved or directed by the Engineer. All signs
shall be installed in accordance with the detailed
specifications.

Postal delivery and refuse pickup service shall be maintained
at all times by the Contractor.

Where street curbs are undermined due to construction
activities, they shall be removed and replaced as directed by
the Engineer.

The Contractor shall be responsible for the continuous
maintenance of the temporary road surface and soil erosion
control measures within the construction area until the full
completion of the project. This work shall be included in
the item of work "General Conditions”.

All  curb, sidewalk, driveway approach removals shall be
approved by Engineer before the work is done.

The location of material stock piles and on-—site staging
areas to be approved by the Engineer.

For mainline paving, the width of the mat for each pass of
the paver shall be not less than 10.5" or greater than 15,
as directed by the Engineer. The Engineer will direct the
layout of the longitudinal joints during construction.

All structures receiving new castings as directed by the
Engineer, as specified on the standard casting schedule.
The existing castings are the property of the City of Ann
Arbor.  The Contractor shall deliver to City of Ann Arbor
Public Works Facility at the W.R. Wheeler Service Center
located at 4251 Stone School Road.

Payment for drainage structure sumps, where specified, shall
be included in the payment for the various drainage
structure sizes and or types.

Where sewer pipes of different sizes or materials are joined,
Fernco flexible couplings with stainless steel shear rings shall
be used. The Contractor’s purchase price for these devices,
including shipping, shall be paid as an extra. Prior to
payment for this item, the Contractor shall submit receipts
for the Engineer’'s review and approval. All other costs
associated with the installation of these devices shall be
included in the payment for the sewer.

Where sewer and water main are to be removed & replaced
or added, all pipe shall be installed using Trench Detail
detailed in the specifications or shown on Plans. Backfill for
sewer and water construction shall be MDOT Granular
Material, Class I, Modified.

Existing street name, gquide, and regulatory signs, and
mailboxes which conflict with the proposed construction shall
be removed prior to construction, stored in a manner which
will prevent damage, and re—set in locations as directed by
the Engineer. This work will not be paid for separately, but
shall be included in "General Conditions, Max $__"

In areas where edge drain cannot be installed in accordance
with Typical Edge Drain Trench SD—TD—4, the edge drain
shall be installed at the depth as indicated on the plans, or
as directed by Engineer. In no case shall the edge drain be
installed at a grade less than 0.50% or at a depth of less
than 2’ below top of proposed pavement.

PERMITS REQUIRED TO BE OBTAINED BY THE CONTRACTOR
PRIOR TO THE BEGINNING OF CONSTRUCTION.

PERMIT ISSUING AUTHORITY

LANE CLOSURE PERMIT* CITY OF ANN ARBOR ENGINEERING

"NO PARKING” SIGNS PERMIT* CITY OF ANN ARBOR ENGINEERING

Know what's below
Call before you dig.

CHECKED

DRAWN

GRADING/SOIL EROSION & SEDIMENTATION CITY OF ANN ARBOR CUSTOMER SERVICE

CONTROL PERMIT*

RIGHT—-OF—-WAY PERMIT* CITY OF ANN ARBOR CUSTOMER SERVICE
*NO COST TO CONTRACTOR

CONTACT INFORMATION

PUBLIC UTILITIES OWNER CONTACT
WATER
SANITARY
STORM CITY OF ANN ARBOR PUBLIC WORKS |(734) 794-6350
W.R. WHEELER SERVICE CENTER
4251 STONE SCHOOL ROAD
FORESTRY ANN ARBOR, MI 48108
SIGNS MARK MORENO
SIGNALS (734) 794—6361
STREET LIGHTS
FIBER OPTIC CITY OF ANN ARBOR (734) 794—6550

INFORMATION TECHNOLOGY
LARCOM CITY HALL

301 E. HURON STREET
ANN ARBOR, MI 48107

BID SET

DESCRIPTION

00

PRIVATE UTILITIES OWNER CONTACT
GAS DTE ENERGY ROBERT CZAPIEWSKI
3150 E. MICHIGAN AVE, (734) 544-7818
YPSILANTI TOWNSHIP, MI 48198
ELECTRIC DTE ENERGY ANTHONY IGNASIAK
WESTERN WAYNE SERVICE CENTER (734) 397—-4447

8001 HAGGERTY ROAD
BELLEVILLE, MI 48111

734-794-6410
www.a2gov.org
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CABLE COMCAST RON SOUTHERLAND
27800 FRANKLIN ROAD (313) 999-8300
SOUTHFIELD, MI 48034

PHONE AT&T STEVEN ALLSHOUSE
550 S. MAPLE ROAD (734) 996-5381
ANN ARBOR, MI 48103

FIBER OPTIC MCI DEAN BOYERS
2800 N. GLENFILLE ROAD (972) 729-6016
RICHARDSON, TX 75082

FIBER OPTIC WINDSTREAM GREG SERICH
1295 S LINDEN ROAD, SUITE B (810) 244-3500
FLINT, Ml 48532

STREET LIGHTING DTE ENERGY LANCE ALLEY
8001 HAGGERTY ROAD (734) 397-4188

BELLEVILLE, MI 48111
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1. Driveways and entrances to buildings, real property, and the Driveways and entrances to buildings, real property, and the  and entrances to buildings, real property, and the and entrances to buildings, real property, and the  entrances to buildings, real property, and the entrances to buildings, real property, and the  to buildings, real property, and the to buildings, real property, and the  buildings, real property, and the buildings, real property, and the  real property, and the real property, and the  property, and the property, and the  and the and the  the the like shall not be blocked except for short durations and only  shall not be blocked except for short durations and only shall not be blocked except for short durations and only  not be blocked except for short durations and only not be blocked except for short durations and only  be blocked except for short durations and only be blocked except for short durations and only  blocked except for short durations and only blocked except for short durations and only  except for short durations and only except for short durations and only  for short durations and only for short durations and only  short durations and only short durations and only  durations and only durations and only  and only and only  only only when approved by the Engineer.  Vehicular and pedestrian  approved by the Engineer.  Vehicular and pedestrian approved by the Engineer.  Vehicular and pedestrian  by the Engineer.  Vehicular and pedestrian by the Engineer.  Vehicular and pedestrian  the Engineer.  Vehicular and pedestrian the Engineer.  Vehicular and pedestrian  Engineer.  Vehicular and pedestrian Engineer.  Vehicular and pedestrian   Vehicular and pedestrian  Vehicular and pedestrian Vehicular and pedestrian  and pedestrian and pedestrian  pedestrian pedestrian access shall be maintained at all times.  It shall be the  shall be maintained at all times.  It shall be the shall be maintained at all times.  It shall be the  be maintained at all times.  It shall be the be maintained at all times.  It shall be the  maintained at all times.  It shall be the maintained at all times.  It shall be the  at all times.  It shall be the at all times.  It shall be the  all times.  It shall be the all times.  It shall be the  times.  It shall be the times.  It shall be the   It shall be the  It shall be the It shall be the  shall be the shall be the  be the be the  the the Contractor's responsibility to coordinate all necessary  responsibility to coordinate all necessary responsibility to coordinate all necessary  to coordinate all necessary to coordinate all necessary  coordinate all necessary coordinate all necessary  all necessary all necessary  necessary necessary driveway closures with the property owner(s) and resident(s)  closures with the property owner(s) and resident(s) closures with the property owner(s) and resident(s)  with the property owner(s) and resident(s) with the property owner(s) and resident(s)  the property owner(s) and resident(s) the property owner(s) and resident(s)  property owner(s) and resident(s) property owner(s) and resident(s)  owner(s) and resident(s) owner(s) and resident(s)  and resident(s) and resident(s)  resident(s) resident(s) in the areas of construction. 2. The location and depth of all existing utilities and service The location and depth of all existing utilities and service  location and depth of all existing utilities and service location and depth of all existing utilities and service  and depth of all existing utilities and service and depth of all existing utilities and service  depth of all existing utilities and service depth of all existing utilities and service  of all existing utilities and service of all existing utilities and service  all existing utilities and service all existing utilities and service  existing utilities and service existing utilities and service  utilities and service utilities and service  and service and service  service service leads are to be field verified by the Contractor prior to  are to be field verified by the Contractor prior to are to be field verified by the Contractor prior to  to be field verified by the Contractor prior to to be field verified by the Contractor prior to  be field verified by the Contractor prior to be field verified by the Contractor prior to  field verified by the Contractor prior to field verified by the Contractor prior to  verified by the Contractor prior to verified by the Contractor prior to  by the Contractor prior to by the Contractor prior to  the Contractor prior to the Contractor prior to  Contractor prior to Contractor prior to  prior to prior to  to to construction. 3. Location and depth of utilities as depicted on the plans is Location and depth of utilities as depicted on the plans is  and depth of utilities as depicted on the plans is and depth of utilities as depicted on the plans is  depth of utilities as depicted on the plans is depth of utilities as depicted on the plans is  of utilities as depicted on the plans is of utilities as depicted on the plans is  utilities as depicted on the plans is utilities as depicted on the plans is  as depicted on the plans is as depicted on the plans is  depicted on the plans is depicted on the plans is  on the plans is on the plans is  the plans is the plans is  plans is plans is  is is approximate and shown according to the best information  and shown according to the best information and shown according to the best information  shown according to the best information shown according to the best information  according to the best information according to the best information  to the best information to the best information  the best information the best information  best information best information  information information available. It is the Contractor's responsibility to excavate  It is the Contractor's responsibility to excavate It is the Contractor's responsibility to excavate  is the Contractor's responsibility to excavate is the Contractor's responsibility to excavate  the Contractor's responsibility to excavate the Contractor's responsibility to excavate  Contractor's responsibility to excavate Contractor's responsibility to excavate  responsibility to excavate responsibility to excavate  to excavate to excavate  excavate excavate ahead and adjust depth of conflict utilities accordingly.  Any  and adjust depth of conflict utilities accordingly.  Any and adjust depth of conflict utilities accordingly.  Any  adjust depth of conflict utilities accordingly.  Any adjust depth of conflict utilities accordingly.  Any  depth of conflict utilities accordingly.  Any depth of conflict utilities accordingly.  Any  of conflict utilities accordingly.  Any of conflict utilities accordingly.  Any  conflict utilities accordingly.  Any conflict utilities accordingly.  Any  utilities accordingly.  Any utilities accordingly.  Any  accordingly.  Any accordingly.  Any   Any  Any Any damage to utilities is the Contractor's responsibility to avoid  to utilities is the Contractor's responsibility to avoid to utilities is the Contractor's responsibility to avoid  utilities is the Contractor's responsibility to avoid utilities is the Contractor's responsibility to avoid  is the Contractor's responsibility to avoid is the Contractor's responsibility to avoid  the Contractor's responsibility to avoid the Contractor's responsibility to avoid  Contractor's responsibility to avoid Contractor's responsibility to avoid  responsibility to avoid responsibility to avoid  to avoid to avoid  avoid avoid and/or repair as necessary. 4. The Contractor is to take special care to protect the The Contractor is to take special care to protect the  Contractor is to take special care to protect the Contractor is to take special care to protect the  is to take special care to protect the is to take special care to protect the  to take special care to protect the to take special care to protect the  take special care to protect the take special care to protect the  special care to protect the special care to protect the  care to protect the care to protect the  to protect the to protect the  protect the protect the  the the existing water main and be responsible for maintaining  water main and be responsible for maintaining water main and be responsible for maintaining  main and be responsible for maintaining main and be responsible for maintaining  and be responsible for maintaining and be responsible for maintaining  be responsible for maintaining be responsible for maintaining  responsible for maintaining responsible for maintaining  for maintaining for maintaining  maintaining maintaining consistent water service. 5. During non-working hours no trench shall remain open; any During non-working hours no trench shall remain open; any  non-working hours no trench shall remain open; any non-working hours no trench shall remain open; any  hours no trench shall remain open; any hours no trench shall remain open; any  no trench shall remain open; any no trench shall remain open; any  trench shall remain open; any trench shall remain open; any  shall remain open; any shall remain open; any  remain open; any remain open; any  open; any open; any  any any open trench shall be properly secured with protective  trench shall be properly secured with protective trench shall be properly secured with protective  shall be properly secured with protective shall be properly secured with protective  be properly secured with protective be properly secured with protective  properly secured with protective properly secured with protective  secured with protective secured with protective  with protective with protective  protective protective fencing.  This work shall be included in the item of work   This work shall be included in the item of work  This work shall be included in the item of work This work shall be included in the item of work  work shall be included in the item of work work shall be included in the item of work  shall be included in the item of work shall be included in the item of work  be included in the item of work be included in the item of work  included in the item of work included in the item of work  in the item of work in the item of work  the item of work the item of work  item of work item of work  of work of work  work work "General Conditions". 6. Trenches for new water services shall be excavated to Trenches for new water services shall be excavated to  for new water services shall be excavated to for new water services shall be excavated to  new water services shall be excavated to new water services shall be excavated to  water services shall be excavated to water services shall be excavated to  services shall be excavated to services shall be excavated to  shall be excavated to shall be excavated to  be excavated to be excavated to  excavated to excavated to  to to MIOSHA and City of Ann Arbor Public Works requirements.   7. City of Ann Arbor Public Works will install the corporation City of Ann Arbor Public Works will install the corporation  of Ann Arbor Public Works will install the corporation of Ann Arbor Public Works will install the corporation  Ann Arbor Public Works will install the corporation Ann Arbor Public Works will install the corporation  Arbor Public Works will install the corporation Arbor Public Works will install the corporation  Public Works will install the corporation Public Works will install the corporation  Works will install the corporation Works will install the corporation  will install the corporation will install the corporation  install the corporation install the corporation  the corporation the corporation  corporation corporation and copper service lead(s) to transfer the connection(s).  If  copper service lead(s) to transfer the connection(s).  If copper service lead(s) to transfer the connection(s).  If  service lead(s) to transfer the connection(s).  If service lead(s) to transfer the connection(s).  If  lead(s) to transfer the connection(s).  If lead(s) to transfer the connection(s).  If  to transfer the connection(s).  If to transfer the connection(s).  If  transfer the connection(s).  If transfer the connection(s).  If  the connection(s).  If the connection(s).  If  connection(s).  If connection(s).  If   If  If If an existing water service is found to be failing or is not  existing water service is found to be failing or is not existing water service is found to be failing or is not  water service is found to be failing or is not water service is found to be failing or is not  service is found to be failing or is not service is found to be failing or is not  is found to be failing or is not is found to be failing or is not  found to be failing or is not found to be failing or is not  to be failing or is not to be failing or is not  be failing or is not be failing or is not  failing or is not failing or is not  or is not or is not  is not is not  not not copper, the lead will be replaced to the curb box by Public  the lead will be replaced to the curb box by Public the lead will be replaced to the curb box by Public  lead will be replaced to the curb box by Public lead will be replaced to the curb box by Public  will be replaced to the curb box by Public will be replaced to the curb box by Public  be replaced to the curb box by Public be replaced to the curb box by Public  replaced to the curb box by Public replaced to the curb box by Public  to the curb box by Public to the curb box by Public  the curb box by Public the curb box by Public  curb box by Public curb box by Public  box by Public box by Public  by Public by Public  Public Public Works.   8. For the installation of corporations, or any other related For the installation of corporations, or any other related  the installation of corporations, or any other related the installation of corporations, or any other related  installation of corporations, or any other related installation of corporations, or any other related  of corporations, or any other related of corporations, or any other related  corporations, or any other related corporations, or any other related  or any other related or any other related  any other related any other related  other related other related  related related activities, the Contractor shall not receive additional  the Contractor shall not receive additional the Contractor shall not receive additional  Contractor shall not receive additional Contractor shall not receive additional  shall not receive additional shall not receive additional  not receive additional not receive additional  receive additional receive additional  additional additional compensation for delays due to the scheduling of or  for delays due to the scheduling of or for delays due to the scheduling of or  delays due to the scheduling of or delays due to the scheduling of or  due to the scheduling of or due to the scheduling of or  to the scheduling of or to the scheduling of or  the scheduling of or the scheduling of or  scheduling of or scheduling of or  of or of or  or or coordination with the City of Ann Arbor Public Works. 9. "No Parking" signs shall be installed by the Contractor at "No Parking" signs shall be installed by the Contractor at  Parking" signs shall be installed by the Contractor at Parking" signs shall be installed by the Contractor at  signs shall be installed by the Contractor at signs shall be installed by the Contractor at  shall be installed by the Contractor at shall be installed by the Contractor at  be installed by the Contractor at be installed by the Contractor at  installed by the Contractor at installed by the Contractor at  by the Contractor at by the Contractor at  the Contractor at the Contractor at  Contractor at Contractor at  at at locations as approved or directed by the Engineer.  All signs  as approved or directed by the Engineer.  All signs as approved or directed by the Engineer.  All signs  approved or directed by the Engineer.  All signs approved or directed by the Engineer.  All signs  or directed by the Engineer.  All signs or directed by the Engineer.  All signs  directed by the Engineer.  All signs directed by the Engineer.  All signs  by the Engineer.  All signs by the Engineer.  All signs  the Engineer.  All signs the Engineer.  All signs  Engineer.  All signs Engineer.  All signs   All signs  All signs All signs  signs signs shall be installed in accordance with the detailed  be installed in accordance with the detailed be installed in accordance with the detailed  installed in accordance with the detailed installed in accordance with the detailed  in accordance with the detailed in accordance with the detailed  accordance with the detailed accordance with the detailed  with the detailed with the detailed  the detailed the detailed  detailed detailed specifications.  10. Postal delivery and refuse pickup service shall be maintained Postal delivery and refuse pickup service shall be maintained  delivery and refuse pickup service shall be maintained delivery and refuse pickup service shall be maintained  and refuse pickup service shall be maintained and refuse pickup service shall be maintained  refuse pickup service shall be maintained refuse pickup service shall be maintained  pickup service shall be maintained pickup service shall be maintained  service shall be maintained service shall be maintained  shall be maintained shall be maintained  be maintained be maintained  maintained maintained at all times by the Contractor. 11. Where street curbs are undermined due to construction Where street curbs are undermined due to construction  street curbs are undermined due to construction street curbs are undermined due to construction  curbs are undermined due to construction curbs are undermined due to construction  are undermined due to construction are undermined due to construction  undermined due to construction undermined due to construction  due to construction due to construction  to construction to construction  construction construction activities, they shall be removed and replaced as directed by  they shall be removed and replaced as directed by they shall be removed and replaced as directed by  shall be removed and replaced as directed by shall be removed and replaced as directed by  be removed and replaced as directed by be removed and replaced as directed by  removed and replaced as directed by removed and replaced as directed by  and replaced as directed by and replaced as directed by  replaced as directed by replaced as directed by  as directed by as directed by  directed by directed by  by by the Engineer. 12. The Contractor shall be responsible for the continuous The Contractor shall be responsible for the continuous  Contractor shall be responsible for the continuous Contractor shall be responsible for the continuous  shall be responsible for the continuous shall be responsible for the continuous  be responsible for the continuous be responsible for the continuous  responsible for the continuous responsible for the continuous  for the continuous for the continuous  the continuous the continuous  continuous continuous maintenance of the temporary road surface and soil erosion  of the temporary road surface and soil erosion of the temporary road surface and soil erosion  the temporary road surface and soil erosion the temporary road surface and soil erosion  temporary road surface and soil erosion temporary road surface and soil erosion  road surface and soil erosion road surface and soil erosion  surface and soil erosion surface and soil erosion  and soil erosion and soil erosion  soil erosion soil erosion  erosion erosion control measures within the construction area until the full  measures within the construction area until the full measures within the construction area until the full  within the construction area until the full within the construction area until the full  the construction area until the full the construction area until the full  construction area until the full construction area until the full  area until the full area until the full  until the full until the full  the full the full  full full completion of the project.  This work shall be included in  of the project.  This work shall be included in of the project.  This work shall be included in  the project.  This work shall be included in the project.  This work shall be included in  project.  This work shall be included in project.  This work shall be included in   This work shall be included in  This work shall be included in This work shall be included in  work shall be included in work shall be included in  shall be included in shall be included in  be included in be included in  included in included in  in in the item of work "General Conditions".   13. All curb, sidewalk, driveway approach removals shall be All curb, sidewalk, driveway approach removals shall be  curb, sidewalk, driveway approach removals shall be curb, sidewalk, driveway approach removals shall be  sidewalk, driveway approach removals shall be sidewalk, driveway approach removals shall be  driveway approach removals shall be driveway approach removals shall be  approach removals shall be approach removals shall be  removals shall be removals shall be  shall be shall be  be be approved by Engineer before the work is done. 14. The location of material stock piles and on-site staging The location of material stock piles and on-site staging  location of material stock piles and on-site staging location of material stock piles and on-site staging  of material stock piles and on-site staging of material stock piles and on-site staging  material stock piles and on-site staging material stock piles and on-site staging  stock piles and on-site staging stock piles and on-site staging  piles and on-site staging piles and on-site staging  and on-site staging and on-site staging  on-site staging on-site staging  staging staging areas to be approved by the Engineer. 15. For mainline paving, the width of the mat for each pass of For mainline paving, the width of the mat for each pass of  mainline paving, the width of the mat for each pass of mainline paving, the width of the mat for each pass of  paving, the width of the mat for each pass of paving, the width of the mat for each pass of  the width of the mat for each pass of the width of the mat for each pass of  width of the mat for each pass of width of the mat for each pass of  of the mat for each pass of of the mat for each pass of  the mat for each pass of the mat for each pass of  mat for each pass of mat for each pass of  for each pass of for each pass of  each pass of each pass of  pass of pass of  of of the paver shall be not less than 10.5' or greater than 15',  paver shall be not less than 10.5' or greater than 15', paver shall be not less than 10.5' or greater than 15',  shall be not less than 10.5' or greater than 15', shall be not less than 10.5' or greater than 15',  be not less than 10.5' or greater than 15', be not less than 10.5' or greater than 15',  not less than 10.5' or greater than 15', not less than 10.5' or greater than 15',  less than 10.5' or greater than 15', less than 10.5' or greater than 15',  than 10.5' or greater than 15', than 10.5' or greater than 15',  10.5' or greater than 15', 10.5' or greater than 15',  or greater than 15', or greater than 15',  greater than 15', greater than 15',  than 15', than 15',  15', 15', as directed by the Engineer. The Engineer will direct the  directed by the Engineer. The Engineer will direct the directed by the Engineer. The Engineer will direct the  by the Engineer. The Engineer will direct the by the Engineer. The Engineer will direct the  the Engineer. The Engineer will direct the the Engineer. The Engineer will direct the  Engineer. The Engineer will direct the Engineer. The Engineer will direct the  The Engineer will direct the The Engineer will direct the  Engineer will direct the Engineer will direct the  will direct the will direct the  direct the direct the  the the layout of the longitudinal joints during construction.  16. All structures receiving new castings as directed by the All structures receiving new castings as directed by the  structures receiving new castings as directed by the structures receiving new castings as directed by the  receiving new castings as directed by the receiving new castings as directed by the  new castings as directed by the new castings as directed by the  castings as directed by the castings as directed by the  as directed by the as directed by the  directed by the directed by the  by the by the  the the Engineer, as specified on the standard casting schedule.   as specified on the standard casting schedule.  as specified on the standard casting schedule.   specified on the standard casting schedule.  specified on the standard casting schedule.   on the standard casting schedule.  on the standard casting schedule.   the standard casting schedule.  the standard casting schedule.   standard casting schedule.  standard casting schedule.   casting schedule.  casting schedule.   schedule.  schedule.  The existing castings are the property of the City of Ann  existing castings are the property of the City of Ann existing castings are the property of the City of Ann  castings are the property of the City of Ann castings are the property of the City of Ann  are the property of the City of Ann are the property of the City of Ann  the property of the City of Ann the property of the City of Ann  property of the City of Ann property of the City of Ann  of the City of Ann of the City of Ann  the City of Ann the City of Ann  City of Ann City of Ann  of Ann of Ann  Ann Ann Arbor.  The Contractor shall deliver to City of Ann Arbor   The Contractor shall deliver to City of Ann Arbor  The Contractor shall deliver to City of Ann Arbor The Contractor shall deliver to City of Ann Arbor  Contractor shall deliver to City of Ann Arbor Contractor shall deliver to City of Ann Arbor  shall deliver to City of Ann Arbor shall deliver to City of Ann Arbor  deliver to City of Ann Arbor deliver to City of Ann Arbor  to City of Ann Arbor to City of Ann Arbor  City of Ann Arbor City of Ann Arbor  of Ann Arbor of Ann Arbor  Ann Arbor Ann Arbor  Arbor Arbor Public Works Facility at the W.R. Wheeler Service Center  Works Facility at the W.R. Wheeler Service Center Works Facility at the W.R. Wheeler Service Center  Facility at the W.R. Wheeler Service Center Facility at the W.R. Wheeler Service Center  at the W.R. Wheeler Service Center at the W.R. Wheeler Service Center  the W.R. Wheeler Service Center the W.R. Wheeler Service Center  W.R. Wheeler Service Center W.R. Wheeler Service Center  Wheeler Service Center Wheeler Service Center  Service Center Service Center  Center Center located at 4251 Stone School Road. 17. Payment for drainage structure sumps, where specified, shall Payment for drainage structure sumps, where specified, shall  for drainage structure sumps, where specified, shall for drainage structure sumps, where specified, shall  drainage structure sumps, where specified, shall drainage structure sumps, where specified, shall  structure sumps, where specified, shall structure sumps, where specified, shall  sumps, where specified, shall sumps, where specified, shall  where specified, shall where specified, shall  specified, shall specified, shall  shall shall be included in the payment for the various drainage  included in the payment for the various drainage included in the payment for the various drainage  in the payment for the various drainage in the payment for the various drainage  the payment for the various drainage the payment for the various drainage  payment for the various drainage payment for the various drainage  for the various drainage for the various drainage  the various drainage the various drainage  various drainage various drainage  drainage drainage structure sizes and or types.  18. Where sewer pipes of different sizes or materials are joined, Where sewer pipes of different sizes or materials are joined,  sewer pipes of different sizes or materials are joined, sewer pipes of different sizes or materials are joined,  pipes of different sizes or materials are joined, pipes of different sizes or materials are joined,  of different sizes or materials are joined, of different sizes or materials are joined,  different sizes or materials are joined, different sizes or materials are joined,  sizes or materials are joined, sizes or materials are joined,  or materials are joined, or materials are joined,  materials are joined, materials are joined,  are joined, are joined,  joined, joined, Fernco flexible couplings with stainless steel shear rings shall  flexible couplings with stainless steel shear rings shall flexible couplings with stainless steel shear rings shall  couplings with stainless steel shear rings shall couplings with stainless steel shear rings shall  with stainless steel shear rings shall with stainless steel shear rings shall  stainless steel shear rings shall stainless steel shear rings shall  steel shear rings shall steel shear rings shall  shear rings shall shear rings shall  rings shall rings shall  shall shall be used.  The Contractor's purchase price for these devices,  used.  The Contractor's purchase price for these devices, used.  The Contractor's purchase price for these devices,   The Contractor's purchase price for these devices,  The Contractor's purchase price for these devices, The Contractor's purchase price for these devices,  Contractor's purchase price for these devices, Contractor's purchase price for these devices,  purchase price for these devices, purchase price for these devices,  price for these devices, price for these devices,  for these devices, for these devices,  these devices, these devices,  devices, devices, including shipping, shall be paid as an extra. Prior to  shipping, shall be paid as an extra. Prior to shipping, shall be paid as an extra. Prior to  shall be paid as an extra. Prior to shall be paid as an extra. Prior to  be paid as an extra. Prior to be paid as an extra. Prior to  paid as an extra. Prior to paid as an extra. Prior to  as an extra. Prior to as an extra. Prior to  an extra. Prior to an extra. Prior to  extra. Prior to extra. Prior to  Prior to Prior to  to to payment for this item, the Contractor shall submit receipts  for this item, the Contractor shall submit receipts for this item, the Contractor shall submit receipts  this item, the Contractor shall submit receipts this item, the Contractor shall submit receipts  item, the Contractor shall submit receipts item, the Contractor shall submit receipts  the Contractor shall submit receipts the Contractor shall submit receipts  Contractor shall submit receipts Contractor shall submit receipts  shall submit receipts shall submit receipts  submit receipts submit receipts  receipts receipts for the Engineer's review and approval. All other costs  the Engineer's review and approval. All other costs the Engineer's review and approval. All other costs  Engineer's review and approval. All other costs Engineer's review and approval. All other costs  review and approval. All other costs review and approval. All other costs  and approval. All other costs and approval. All other costs  approval. All other costs approval. All other costs  All other costs All other costs  other costs other costs  costs costs associated with the installation of these devices shall be  with the installation of these devices shall be with the installation of these devices shall be  the installation of these devices shall be the installation of these devices shall be  installation of these devices shall be installation of these devices shall be  of these devices shall be of these devices shall be  these devices shall be these devices shall be  devices shall be devices shall be  shall be shall be  be be included in the payment for the sewer. 19. Where sewer and water main are to be removed & replaced Where sewer and water main are to be removed & replaced  sewer and water main are to be removed & replaced sewer and water main are to be removed & replaced  and water main are to be removed & replaced and water main are to be removed & replaced  water main are to be removed & replaced water main are to be removed & replaced  main are to be removed & replaced main are to be removed & replaced  are to be removed & replaced are to be removed & replaced  to be removed & replaced to be removed & replaced  be removed & replaced be removed & replaced  removed & replaced removed & replaced  & replaced & replaced  replaced replaced or added, all pipe shall be installed using Trench Detail  added, all pipe shall be installed using Trench Detail added, all pipe shall be installed using Trench Detail  all pipe shall be installed using Trench Detail all pipe shall be installed using Trench Detail  pipe shall be installed using Trench Detail pipe shall be installed using Trench Detail  shall be installed using Trench Detail shall be installed using Trench Detail  be installed using Trench Detail be installed using Trench Detail  installed using Trench Detail installed using Trench Detail  using Trench Detail using Trench Detail  Trench Detail Trench Detail  Detail Detail detailed in the specifications or shown on Plans. Backfill for  in the specifications or shown on Plans. Backfill for in the specifications or shown on Plans. Backfill for  the specifications or shown on Plans. Backfill for the specifications or shown on Plans. Backfill for  specifications or shown on Plans. Backfill for specifications or shown on Plans. Backfill for  or shown on Plans. Backfill for or shown on Plans. Backfill for  shown on Plans. Backfill for shown on Plans. Backfill for  on Plans. Backfill for on Plans. Backfill for  Plans. Backfill for Plans. Backfill for  Backfill for Backfill for  for for sewer and water construction shall be MDOT Granular  and water construction shall be MDOT Granular and water construction shall be MDOT Granular  water construction shall be MDOT Granular water construction shall be MDOT Granular  construction shall be MDOT Granular construction shall be MDOT Granular  shall be MDOT Granular shall be MDOT Granular  be MDOT Granular be MDOT Granular  MDOT Granular MDOT Granular  Granular Granular Material, Class II, Modified.   20. Existing street name, guide, and regulatory signs, and Existing street name, guide, and regulatory signs, and  street name, guide, and regulatory signs, and street name, guide, and regulatory signs, and  name, guide, and regulatory signs, and name, guide, and regulatory signs, and  guide, and regulatory signs, and guide, and regulatory signs, and  and regulatory signs, and and regulatory signs, and  regulatory signs, and regulatory signs, and  signs, and signs, and  and and mailboxes which conflict with the proposed construction shall  which conflict with the proposed construction shall which conflict with the proposed construction shall  conflict with the proposed construction shall conflict with the proposed construction shall  with the proposed construction shall with the proposed construction shall  the proposed construction shall the proposed construction shall  proposed construction shall proposed construction shall  construction shall construction shall  shall shall be removed prior to construction, stored in a manner which  removed prior to construction, stored in a manner which removed prior to construction, stored in a manner which  prior to construction, stored in a manner which prior to construction, stored in a manner which  to construction, stored in a manner which to construction, stored in a manner which  construction, stored in a manner which construction, stored in a manner which  stored in a manner which stored in a manner which  in a manner which in a manner which  a manner which a manner which  manner which manner which  which which will prevent damage, and re-set in locations as directed by  prevent damage, and re-set in locations as directed by prevent damage, and re-set in locations as directed by  damage, and re-set in locations as directed by damage, and re-set in locations as directed by  and re-set in locations as directed by and re-set in locations as directed by  re-set in locations as directed by re-set in locations as directed by  in locations as directed by in locations as directed by  locations as directed by locations as directed by  as directed by as directed by  directed by directed by  by by the Engineer.  This work will not be paid for separately, but  Engineer.  This work will not be paid for separately, but Engineer.  This work will not be paid for separately, but   This work will not be paid for separately, but  This work will not be paid for separately, but This work will not be paid for separately, but  work will not be paid for separately, but work will not be paid for separately, but  will not be paid for separately, but will not be paid for separately, but  not be paid for separately, but not be paid for separately, but  be paid for separately, but be paid for separately, but  paid for separately, but paid for separately, but  for separately, but for separately, but  separately, but separately, but  but but shall be included in "General Conditions, Max $__"  21. In areas where edge drain cannot be installed in accordance In areas where edge drain cannot be installed in accordance  areas where edge drain cannot be installed in accordance areas where edge drain cannot be installed in accordance  where edge drain cannot be installed in accordance where edge drain cannot be installed in accordance  edge drain cannot be installed in accordance edge drain cannot be installed in accordance  drain cannot be installed in accordance drain cannot be installed in accordance  cannot be installed in accordance cannot be installed in accordance  be installed in accordance be installed in accordance  installed in accordance installed in accordance  in accordance in accordance  accordance accordance with Typical Edge Drain Trench SD-TD-4, the edge drain  Typical Edge Drain Trench SD-TD-4, the edge drain Typical Edge Drain Trench SD-TD-4, the edge drain  Edge Drain Trench SD-TD-4, the edge drain Edge Drain Trench SD-TD-4, the edge drain  Drain Trench SD-TD-4, the edge drain Drain Trench SD-TD-4, the edge drain  Trench SD-TD-4, the edge drain Trench SD-TD-4, the edge drain  SD-TD-4, the edge drain SD-TD-4, the edge drain  the edge drain the edge drain  edge drain edge drain  drain drain shall be installed at the depth as indicated on the plans, or  be installed at the depth as indicated on the plans, or be installed at the depth as indicated on the plans, or  installed at the depth as indicated on the plans, or installed at the depth as indicated on the plans, or  at the depth as indicated on the plans, or at the depth as indicated on the plans, or  the depth as indicated on the plans, or the depth as indicated on the plans, or  depth as indicated on the plans, or depth as indicated on the plans, or  as indicated on the plans, or as indicated on the plans, or  indicated on the plans, or indicated on the plans, or  on the plans, or on the plans, or  the plans, or the plans, or  plans, or plans, or  or or as directed by Engineer. In no case shall the edge drain be  directed by Engineer. In no case shall the edge drain be directed by Engineer. In no case shall the edge drain be  by Engineer. In no case shall the edge drain be by Engineer. In no case shall the edge drain be  Engineer. In no case shall the edge drain be Engineer. In no case shall the edge drain be  In no case shall the edge drain be In no case shall the edge drain be  no case shall the edge drain be no case shall the edge drain be  case shall the edge drain be case shall the edge drain be  shall the edge drain be shall the edge drain be  the edge drain be the edge drain be  edge drain be edge drain be  drain be drain be  be be installed at a grade less than 0.50% or at a depth of less  at a grade less than 0.50% or at a depth of less at a grade less than 0.50% or at a depth of less  a grade less than 0.50% or at a depth of less a grade less than 0.50% or at a depth of less  grade less than 0.50% or at a depth of less grade less than 0.50% or at a depth of less  less than 0.50% or at a depth of less less than 0.50% or at a depth of less  than 0.50% or at a depth of less than 0.50% or at a depth of less  0.50% or at a depth of less 0.50% or at a depth of less  or at a depth of less or at a depth of less  at a depth of less at a depth of less  a depth of less a depth of less  depth of less depth of less  of less of less  less less than 2' below top of proposed pavement.
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GENERAL WATER TRUCKS AND/OR OTHER METHODS APPROVED BY THE ENGINEER. g;
NOTIFY THE CITY OF ANN ARBOR SOIL EROSION CONTROL OFFICE 48 HOURS PRIOR TO 1.7.  TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED < >
BEGINNING WORK ON THE PROJECT. PHONE: 734-794-6265. 10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL AREAS. -‘;%
EROSION CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON R
1. THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL AUTHORIZED COMPLETION OF THE PROJECT. FINAL COMPLETION OF PROJECT WILL 1.8.  REFER TO LANDSCAPE PLANTING PLANS FOR PERMANENT SITE STABILIZATION. S=
MEASURES AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS §8
ALL TIMES DURING CONSTRUCTION. ANY MODIFICATIONS OR ADDITIONS TO THE COMPLETE AND ALL SOILS ARE STABILIZED. 1.9.  CLEAN OUT STORM SEWER SYSTEMS. x
SOIL EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED
CONDITIONS SHALL BE AS DIRECTED AND APPROVED BY THE ENGINEER. 11. THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES. SILT AND 1.10. REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN @
PROTECTIVE FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING, ARBOR’S SOIL EROSION AND SEDIMENTATION CONTROL OFFICIAL. S
2. ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE EROSION AND SEDIMENTATION INTO THE ADJACENT PROPERTIES. T
PERMIT REQUIREMENTS OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF 1.11.  ALL TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH
MICHIGAN, AND THE REQUIREMENTS OF THE CONTRACT DOCUMENTS. 12. TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE ENGINEERS APPROVAL, PRIOR TO FINAL INSPECTION Z
IS COMPLETE. <
3. DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL NOTE:  THIS SEQUENCE IS FOR INFORMATION ONLY. IT IS INTENDED TO SHOW THE 5
MEASURES SHALL BE MADE BY THE CONTRACTOR. PERIODIC INSPECTIONS MAY SEQUENCE OF EROSION CONTROL MEASURES: SEQUENCE OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION  AND
BE MADE BY THE ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND SEDIMENTATION CONTROL MEASURES. THE CONTRACTOR IS RESPONSIBLE FOR
SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE 1. THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE
MADE WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN CONSTRUCTION WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR ENGINEER FOR REVIEW, COMMENT, AND APPROVAL.
ARBOR. REVIEW, COMMENT AND APPROVAL. THIS SCHEDULE IS TO INCLUDE INSPECTION
AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN TEMPORARY SEEDING:
4. EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON 24 HOURS OF A STORM EVENT.
THE SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, 1. SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS.
ROADWAYS OR WATERWAYS. SAMPLE SOIL EROSION AND SEDIMENTATION CONTROL INSTALLATION MINIMUM
REQUIREMENTS: 2. ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON
5. ALL MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, 1.1, INSTALL SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON BY NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER
SHALL BE PROMPTLY REMOVED BY THE CONTRACTOR. IF SO ORDERED, THE EXISTING DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION SPECIFICATIONS.
CONTRACTOR SHALL PROVIDE AND OPERATE A VACUUM—TYPE STREET SWEEPER, CONTROLS, PRIOR TO ANY CLEARING OR EARTH MOVING OPERATION.
AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR. THE ESTIMATED COST OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES,
1.2.  STRIP AND STOCKPILE TOPSOIL. STABILIZE STOCKPILE AS REQUIRED. TOPSOIL, SEEDING, AND MULCH = $18,000. 5
6. RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, o
SEED, FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5) 1.3.  INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED ESTIMATE OF EXCAVATION AND FILL FROM EXISTING TO FINAL GRADE: S
DAYS OF THE COMPLETION OF FINAL GRADE. DRAINAGE FEATURES. NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY e EXCAVATION = 0O CY, FILL = 380 CY o
FOLLOWING INSTALLATION OF NEW DRAINAGE INLETS. e
7. CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT
PREVENTATIVE SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO 1.4.  PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS ON SITE SOILS PER THE USDA SOIL SURVEY OF WASHTENAW COUNTY, MICHIGAN:
EXCAVATION IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE (MAINLINE, SIDEWALKS, DRIVES, ETC.). e BbB — BLOUNT LOAM — 2% TO 6% SLOPES. —
IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS. e CpA — CONOVER BROOKSTON LOAMS — 0% TO 2% SLOPES t
1.5.  CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS e Pe — PEWAMO CLAY LOAM — 0% TO 2% SLOPES o
REQUIRED TO ALLOW DRAINAGE AND SEDIMENT REMOVAL. REMOVE ANY e StB — ST. CLAIR CLAY LOAM, 2% TO 6% SLOPES o
8. SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT ACCUMULATED SEDIMENT IMMEDIATELY. e WaA — WAWASEE LAOM, 2% TO 6% SLOPES o
TO PREVENT SITUATIONS THAT PROMOTE EROSION. S

9. PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF 1.6.  COMPLETE ALL FINE GRADING.
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GENERAL NOTIFY THE CITY OF ANN ARBOR SOIL EROSION CONTROL OFFICE 48 HOURS PRIOR TO BEGINNING WORK ON THE PROJECT.  PHONE:  734-794-6265. 1. THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL THE CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL CONTRACTOR SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL SHALL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL IMPLEMENT AND MAINTAIN THE SOIL EROSION CONTROL  AND MAINTAIN THE SOIL EROSION CONTROL AND MAINTAIN THE SOIL EROSION CONTROL  MAINTAIN THE SOIL EROSION CONTROL MAINTAIN THE SOIL EROSION CONTROL  THE SOIL EROSION CONTROL THE SOIL EROSION CONTROL  SOIL EROSION CONTROL SOIL EROSION CONTROL  EROSION CONTROL EROSION CONTROL  CONTROL CONTROL MEASURES AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT AS SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT SHOWN ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT ON THE PLANS AND AS DIRECTED BY THE ENGINEER AT  THE PLANS AND AS DIRECTED BY THE ENGINEER AT THE PLANS AND AS DIRECTED BY THE ENGINEER AT  PLANS AND AS DIRECTED BY THE ENGINEER AT PLANS AND AS DIRECTED BY THE ENGINEER AT  AND AS DIRECTED BY THE ENGINEER AT AND AS DIRECTED BY THE ENGINEER AT  AS DIRECTED BY THE ENGINEER AT AS DIRECTED BY THE ENGINEER AT  DIRECTED BY THE ENGINEER AT DIRECTED BY THE ENGINEER AT  BY THE ENGINEER AT BY THE ENGINEER AT  THE ENGINEER AT THE ENGINEER AT  ENGINEER AT ENGINEER AT  AT AT ALL TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE  TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE TIMES DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE  DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE DURING CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE  CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE CONSTRUCTION.   ANY MODIFICATIONS OR ADDITIONS TO THE    ANY MODIFICATIONS OR ADDITIONS TO THE   ANY MODIFICATIONS OR ADDITIONS TO THE  ANY MODIFICATIONS OR ADDITIONS TO THE ANY MODIFICATIONS OR ADDITIONS TO THE  MODIFICATIONS OR ADDITIONS TO THE MODIFICATIONS OR ADDITIONS TO THE  OR ADDITIONS TO THE OR ADDITIONS TO THE  ADDITIONS TO THE ADDITIONS TO THE  TO THE TO THE  THE THE SOIL EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED  EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED EROSION CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED  CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED CONTROL MEASURES DUE TO CONSTRUCTION OR CHANGED  MEASURES DUE TO CONSTRUCTION OR CHANGED MEASURES DUE TO CONSTRUCTION OR CHANGED  DUE TO CONSTRUCTION OR CHANGED DUE TO CONSTRUCTION OR CHANGED  TO CONSTRUCTION OR CHANGED TO CONSTRUCTION OR CHANGED  CONSTRUCTION OR CHANGED CONSTRUCTION OR CHANGED  OR CHANGED OR CHANGED  CHANGED CHANGED CONDITIONS SHALL BE AS DIRECTED AND APPROVED BY THE ENGINEER. 2. ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE ALL SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE SOIL EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE EROSION AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE AND SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE SEDIMENTATION CONTROL WORK SHALL CONFORM TO THE  CONTROL WORK SHALL CONFORM TO THE CONTROL WORK SHALL CONFORM TO THE  WORK SHALL CONFORM TO THE WORK SHALL CONFORM TO THE  SHALL CONFORM TO THE SHALL CONFORM TO THE  CONFORM TO THE CONFORM TO THE  TO THE TO THE  THE THE PERMIT REQUIREMENTS OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF  REQUIREMENTS OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF REQUIREMENTS OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF  OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF  THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF THE CITY OF ANN ARBOR, THE LAWS OF THE STATE OF  CITY OF ANN ARBOR, THE LAWS OF THE STATE OF CITY OF ANN ARBOR, THE LAWS OF THE STATE OF  OF ANN ARBOR, THE LAWS OF THE STATE OF OF ANN ARBOR, THE LAWS OF THE STATE OF  ANN ARBOR, THE LAWS OF THE STATE OF ANN ARBOR, THE LAWS OF THE STATE OF  ARBOR, THE LAWS OF THE STATE OF ARBOR, THE LAWS OF THE STATE OF  THE LAWS OF THE STATE OF THE LAWS OF THE STATE OF  LAWS OF THE STATE OF LAWS OF THE STATE OF  OF THE STATE OF OF THE STATE OF  THE STATE OF THE STATE OF  STATE OF STATE OF  OF OF MICHIGAN, AND THE REQUIREMENTS OF THE CONTRACT DOCUMENTS. 3. DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL DAILY, OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL OR AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL AFTER ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL ANY STORM EVENT, INSPECTIONS OF EROSION CONTROL  STORM EVENT, INSPECTIONS OF EROSION CONTROL STORM EVENT, INSPECTIONS OF EROSION CONTROL  EVENT, INSPECTIONS OF EROSION CONTROL EVENT, INSPECTIONS OF EROSION CONTROL  INSPECTIONS OF EROSION CONTROL INSPECTIONS OF EROSION CONTROL  OF EROSION CONTROL OF EROSION CONTROL  EROSION CONTROL EROSION CONTROL  CONTROL CONTROL MEASURES SHALL BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  SHALL BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY SHALL BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY BE MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY MADE BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY BY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  THE CONTRACTOR.   PERIODIC INSPECTIONS MAY THE CONTRACTOR.   PERIODIC INSPECTIONS MAY  CONTRACTOR.   PERIODIC INSPECTIONS MAY CONTRACTOR.   PERIODIC INSPECTIONS MAY    PERIODIC INSPECTIONS MAY   PERIODIC INSPECTIONS MAY  PERIODIC INSPECTIONS MAY PERIODIC INSPECTIONS MAY  INSPECTIONS MAY INSPECTIONS MAY  MAY MAY BE MADE BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  MADE BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND MADE BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND BY THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND THE  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND   ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND ENGINEER TO DETERMINE THE EFFECTIVENESS OF EROSION AND  TO DETERMINE THE EFFECTIVENESS OF EROSION AND TO DETERMINE THE EFFECTIVENESS OF EROSION AND  DETERMINE THE EFFECTIVENESS OF EROSION AND DETERMINE THE EFFECTIVENESS OF EROSION AND  THE EFFECTIVENESS OF EROSION AND THE EFFECTIVENESS OF EROSION AND  EFFECTIVENESS OF EROSION AND EFFECTIVENESS OF EROSION AND  OF EROSION AND OF EROSION AND  EROSION AND EROSION AND  AND AND SEDIMENTATION CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE  CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE CONTROL MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE  MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE MEASURES.  ANY NECESSARY CORRECTIONS SHALL BE   ANY NECESSARY CORRECTIONS SHALL BE  ANY NECESSARY CORRECTIONS SHALL BE ANY NECESSARY CORRECTIONS SHALL BE  NECESSARY CORRECTIONS SHALL BE NECESSARY CORRECTIONS SHALL BE  CORRECTIONS SHALL BE CORRECTIONS SHALL BE  SHALL BE SHALL BE  BE BE MADE WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN WITHOUT DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN DELAY, AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN AND WITHOUT ADDITIONAL COST TO THE CITY OF ANN  WITHOUT ADDITIONAL COST TO THE CITY OF ANN WITHOUT ADDITIONAL COST TO THE CITY OF ANN  ADDITIONAL COST TO THE CITY OF ANN ADDITIONAL COST TO THE CITY OF ANN  COST TO THE CITY OF ANN COST TO THE CITY OF ANN  TO THE CITY OF ANN TO THE CITY OF ANN  THE CITY OF ANN THE CITY OF ANN  CITY OF ANN CITY OF ANN  OF ANN OF ANN  ANN ANN ARBOR. 4. EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON EROSION AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON  AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON AND SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON  SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON SEDIMENTATION FROM WORK ON THE SITE SHALL BE CONTAINED ON  FROM WORK ON THE SITE SHALL BE CONTAINED ON FROM WORK ON THE SITE SHALL BE CONTAINED ON  WORK ON THE SITE SHALL BE CONTAINED ON WORK ON THE SITE SHALL BE CONTAINED ON  ON THE SITE SHALL BE CONTAINED ON ON THE SITE SHALL BE CONTAINED ON  THE SITE SHALL BE CONTAINED ON THE SITE SHALL BE CONTAINED ON  SITE SHALL BE CONTAINED ON SITE SHALL BE CONTAINED ON  SHALL BE CONTAINED ON SHALL BE CONTAINED ON  BE CONTAINED ON BE CONTAINED ON  CONTAINED ON CONTAINED ON  ON ON THE SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, SITE AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, AND NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, NOT BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, BE ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  ALLOWED TO COLLECT ON ANY OFF-SITE AREAS, ALLOWED TO COLLECT ON ANY OFF-SITE AREAS,  TO COLLECT ON ANY OFF-SITE AREAS, TO COLLECT ON ANY OFF-SITE AREAS,  COLLECT ON ANY OFF-SITE AREAS, COLLECT ON ANY OFF-SITE AREAS,  ON ANY OFF-SITE AREAS, ON ANY OFF-SITE AREAS,  ANY OFF-SITE AREAS, ANY OFF-SITE AREAS,  OFF-SITE AREAS, OFF-SITE AREAS,  AREAS, AREAS, ROADWAYS OR WATERWAYS. 5. ALL MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, ALL MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, MUD/SOIL TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, TRACKED ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, ONTO ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  ROADWAYS FROM THE SITE DUE TO CONSTRUCTION, ROADWAYS FROM THE SITE DUE TO CONSTRUCTION,  FROM THE SITE DUE TO CONSTRUCTION, FROM THE SITE DUE TO CONSTRUCTION,  THE SITE DUE TO CONSTRUCTION, THE SITE DUE TO CONSTRUCTION,  SITE DUE TO CONSTRUCTION, SITE DUE TO CONSTRUCTION,  DUE TO CONSTRUCTION, DUE TO CONSTRUCTION,  TO CONSTRUCTION, TO CONSTRUCTION,  CONSTRUCTION, CONSTRUCTION, SHALL BE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  BE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE BE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE PROMPTLY REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE REMOVED BY THE CONTRACTOR.  IF SO ORDERED, THE  BY THE CONTRACTOR.  IF SO ORDERED, THE BY THE CONTRACTOR.  IF SO ORDERED, THE  THE CONTRACTOR.  IF SO ORDERED, THE THE CONTRACTOR.  IF SO ORDERED, THE  CONTRACTOR.  IF SO ORDERED, THE CONTRACTOR.  IF SO ORDERED, THE   IF SO ORDERED, THE  IF SO ORDERED, THE IF SO ORDERED, THE  SO ORDERED, THE SO ORDERED, THE  ORDERED, THE ORDERED, THE  THE THE CONTRACTOR SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,  SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER, SHALL PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,  PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER, PROVIDE AND OPERATE A VACUUM-TYPE STREET SWEEPER,  AND OPERATE A VACUUM-TYPE STREET SWEEPER, AND OPERATE A VACUUM-TYPE STREET SWEEPER,  OPERATE A VACUUM-TYPE STREET SWEEPER, OPERATE A VACUUM-TYPE STREET SWEEPER,  A VACUUM-TYPE STREET SWEEPER, A VACUUM-TYPE STREET SWEEPER,  VACUUM-TYPE STREET SWEEPER, VACUUM-TYPE STREET SWEEPER,  STREET SWEEPER, STREET SWEEPER,  SWEEPER, SWEEPER, AT NO ADDITIONAL COST TO THE CITY OF ANN ARBOR. 6. RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, RESTORATION OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, OF ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, ALL DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL, DISTURBED AREAS, INCLUDING PLACEMENT OF TOPSOIL,  AREAS, INCLUDING PLACEMENT OF TOPSOIL, AREAS, INCLUDING PLACEMENT OF TOPSOIL,  INCLUDING PLACEMENT OF TOPSOIL, INCLUDING PLACEMENT OF TOPSOIL,  PLACEMENT OF TOPSOIL, PLACEMENT OF TOPSOIL,  OF TOPSOIL, OF TOPSOIL,  TOPSOIL, TOPSOIL, SEED, FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5)  FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5) FERTILIZER AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5)  AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5) AND MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5)  MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5) MULCH AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5)  AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5) AND/OR SOD SHALL BE PERFORMED WITHIN FIVE (5)  SOD SHALL BE PERFORMED WITHIN FIVE (5) SOD SHALL BE PERFORMED WITHIN FIVE (5)  SHALL BE PERFORMED WITHIN FIVE (5) SHALL BE PERFORMED WITHIN FIVE (5)  BE PERFORMED WITHIN FIVE (5) BE PERFORMED WITHIN FIVE (5)  PERFORMED WITHIN FIVE (5) PERFORMED WITHIN FIVE (5)  WITHIN FIVE (5) WITHIN FIVE (5)  FIVE (5) FIVE (5)  (5) (5) DAYS OF THE COMPLETION OF FINAL GRADE. 7. CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT CONSTRUCTION OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT  OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT OPERATIONS SHALL BE SCHEDULED AND PERFORMED SO THAT  SHALL BE SCHEDULED AND PERFORMED SO THAT SHALL BE SCHEDULED AND PERFORMED SO THAT  BE SCHEDULED AND PERFORMED SO THAT BE SCHEDULED AND PERFORMED SO THAT  SCHEDULED AND PERFORMED SO THAT SCHEDULED AND PERFORMED SO THAT  AND PERFORMED SO THAT AND PERFORMED SO THAT  PERFORMED SO THAT PERFORMED SO THAT  SO THAT SO THAT  THAT THAT PREVENTATIVE SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO  SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO SOIL EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO  EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO EROSION CONTROL MEASURES ARE IN PLACE PRIOR TO  CONTROL MEASURES ARE IN PLACE PRIOR TO CONTROL MEASURES ARE IN PLACE PRIOR TO  MEASURES ARE IN PLACE PRIOR TO MEASURES ARE IN PLACE PRIOR TO  ARE IN PLACE PRIOR TO ARE IN PLACE PRIOR TO  IN PLACE PRIOR TO IN PLACE PRIOR TO  PLACE PRIOR TO PLACE PRIOR TO  PRIOR TO PRIOR TO  TO TO EXCAVATION IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE  IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE IN CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE  CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE CRITICAL AREAS AND TEMPORARY STABILIZATION MEASURES ARE  AREAS AND TEMPORARY STABILIZATION MEASURES ARE AREAS AND TEMPORARY STABILIZATION MEASURES ARE  AND TEMPORARY STABILIZATION MEASURES ARE AND TEMPORARY STABILIZATION MEASURES ARE  TEMPORARY STABILIZATION MEASURES ARE TEMPORARY STABILIZATION MEASURES ARE  STABILIZATION MEASURES ARE STABILIZATION MEASURES ARE  MEASURES ARE MEASURES ARE  ARE ARE IN PLACE IMMEDIATELY FOLLOWING BACKFILLING OPERATIONS. 8. SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT SPECIAL PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT PRECAUTIONS WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT WILL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT  IN THE USE OF CONSTRUCTION EQUIPMENT IN THE USE OF CONSTRUCTION EQUIPMENT  THE USE OF CONSTRUCTION EQUIPMENT THE USE OF CONSTRUCTION EQUIPMENT  USE OF CONSTRUCTION EQUIPMENT USE OF CONSTRUCTION EQUIPMENT  OF CONSTRUCTION EQUIPMENT OF CONSTRUCTION EQUIPMENT  CONSTRUCTION EQUIPMENT CONSTRUCTION EQUIPMENT  EQUIPMENT EQUIPMENT TO PREVENT SITUATIONS THAT PROMOTE EROSION. 9. PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF PROPER DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF DUST CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF CONTROL SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF SHALL BE MAINTAINED DURING CONSTRUCTION BY USE OF  BE MAINTAINED DURING CONSTRUCTION BY USE OF BE MAINTAINED DURING CONSTRUCTION BY USE OF  MAINTAINED DURING CONSTRUCTION BY USE OF MAINTAINED DURING CONSTRUCTION BY USE OF  DURING CONSTRUCTION BY USE OF DURING CONSTRUCTION BY USE OF  CONSTRUCTION BY USE OF CONSTRUCTION BY USE OF  BY USE OF BY USE OF  USE OF USE OF  OF OF WATER TRUCKS AND/OR OTHER METHODS APPROVED BY THE ENGINEER.     10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL SHALL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL BE RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL RESPONSIBLE FOR MAINTAINING ALL TEMPORARY SOIL  FOR MAINTAINING ALL TEMPORARY SOIL FOR MAINTAINING ALL TEMPORARY SOIL  MAINTAINING ALL TEMPORARY SOIL MAINTAINING ALL TEMPORARY SOIL  ALL TEMPORARY SOIL ALL TEMPORARY SOIL  TEMPORARY SOIL TEMPORARY SOIL  SOIL SOIL EROSION CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON  CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON CONTROL MEASURES AND REMOVAL OF SOME MEASURES UPON  MEASURES AND REMOVAL OF SOME MEASURES UPON MEASURES AND REMOVAL OF SOME MEASURES UPON  AND REMOVAL OF SOME MEASURES UPON AND REMOVAL OF SOME MEASURES UPON  REMOVAL OF SOME MEASURES UPON REMOVAL OF SOME MEASURES UPON  OF SOME MEASURES UPON OF SOME MEASURES UPON  SOME MEASURES UPON SOME MEASURES UPON  MEASURES UPON MEASURES UPON  UPON UPON AUTHORIZED COMPLETION OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  COMPLETION OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL COMPLETION OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL OF THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  THE PROJECT.  FINAL COMPLETION OF PROJECT WILL THE PROJECT.  FINAL COMPLETION OF PROJECT WILL  PROJECT.  FINAL COMPLETION OF PROJECT WILL PROJECT.  FINAL COMPLETION OF PROJECT WILL   FINAL COMPLETION OF PROJECT WILL  FINAL COMPLETION OF PROJECT WILL FINAL COMPLETION OF PROJECT WILL  COMPLETION OF PROJECT WILL COMPLETION OF PROJECT WILL  OF PROJECT WILL OF PROJECT WILL  PROJECT WILL PROJECT WILL  WILL WILL NOT BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS BE AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS AUTHORIZED UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS UNTIL ALL SITE WORK AND UTILITY CONSTRUCTION IS  ALL SITE WORK AND UTILITY CONSTRUCTION IS ALL SITE WORK AND UTILITY CONSTRUCTION IS  SITE WORK AND UTILITY CONSTRUCTION IS SITE WORK AND UTILITY CONSTRUCTION IS  WORK AND UTILITY CONSTRUCTION IS WORK AND UTILITY CONSTRUCTION IS  AND UTILITY CONSTRUCTION IS AND UTILITY CONSTRUCTION IS  UTILITY CONSTRUCTION IS UTILITY CONSTRUCTION IS  CONSTRUCTION IS CONSTRUCTION IS  IS IS COMPLETE AND ALL SOILS ARE STABILIZED. 11. THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND THE CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND CONTRACTOR SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND SHALL NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND NOT GRADE INTO ADJACENT PROPERTIES.  SILT AND  GRADE INTO ADJACENT PROPERTIES.  SILT AND GRADE INTO ADJACENT PROPERTIES.  SILT AND  INTO ADJACENT PROPERTIES.  SILT AND INTO ADJACENT PROPERTIES.  SILT AND  ADJACENT PROPERTIES.  SILT AND ADJACENT PROPERTIES.  SILT AND  PROPERTIES.  SILT AND PROPERTIES.  SILT AND   SILT AND  SILT AND SILT AND  AND AND PROTECTIVE FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING, FENCE SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING, SHALL BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  BE INSTALLED AND MAINTAINED TO PREVENT GRADING, BE INSTALLED AND MAINTAINED TO PREVENT GRADING,  INSTALLED AND MAINTAINED TO PREVENT GRADING, INSTALLED AND MAINTAINED TO PREVENT GRADING,  AND MAINTAINED TO PREVENT GRADING, AND MAINTAINED TO PREVENT GRADING,  MAINTAINED TO PREVENT GRADING, MAINTAINED TO PREVENT GRADING,  TO PREVENT GRADING, TO PREVENT GRADING,  PREVENT GRADING, PREVENT GRADING,  GRADING, GRADING, EROSION AND SEDIMENTATION INTO THE ADJACENT PROPERTIES. 12. TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE TREE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE  PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE PROTECTION FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE  FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE FENCING MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE  MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE MUST REMAIN INTACT UNTIL RESTORATION OF THE SITE  REMAIN INTACT UNTIL RESTORATION OF THE SITE REMAIN INTACT UNTIL RESTORATION OF THE SITE  INTACT UNTIL RESTORATION OF THE SITE INTACT UNTIL RESTORATION OF THE SITE  UNTIL RESTORATION OF THE SITE UNTIL RESTORATION OF THE SITE  RESTORATION OF THE SITE RESTORATION OF THE SITE  OF THE SITE OF THE SITE  THE SITE THE SITE  SITE SITE IS COMPLETE. SEQUENCE OF EROSION CONTROL MEASURES: 1. THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF THE CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF CONTRACTOR IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF IS TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  TO SUBMIT TO THE ENGINEER, A SEQUENCE OF TO SUBMIT TO THE ENGINEER, A SEQUENCE OF  SUBMIT TO THE ENGINEER, A SEQUENCE OF SUBMIT TO THE ENGINEER, A SEQUENCE OF  TO THE ENGINEER, A SEQUENCE OF TO THE ENGINEER, A SEQUENCE OF  THE ENGINEER, A SEQUENCE OF THE ENGINEER, A SEQUENCE OF  ENGINEER, A SEQUENCE OF ENGINEER, A SEQUENCE OF  A SEQUENCE OF A SEQUENCE OF  SEQUENCE OF SEQUENCE OF  OF OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR  WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR WITH RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR  RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR RESPECT TO THE SOIL EROSION CONTROL MEASURES FOR  TO THE SOIL EROSION CONTROL MEASURES FOR TO THE SOIL EROSION CONTROL MEASURES FOR  THE SOIL EROSION CONTROL MEASURES FOR THE SOIL EROSION CONTROL MEASURES FOR  SOIL EROSION CONTROL MEASURES FOR SOIL EROSION CONTROL MEASURES FOR  EROSION CONTROL MEASURES FOR EROSION CONTROL MEASURES FOR  CONTROL MEASURES FOR CONTROL MEASURES FOR  MEASURES FOR MEASURES FOR  FOR FOR REVIEW, COMMENT AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION  COMMENT AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION COMMENT AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION  AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION AND APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION  APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION APPROVAL.  THIS SCHEDULE IS TO INCLUDE INSPECTION   THIS SCHEDULE IS TO INCLUDE INSPECTION  THIS SCHEDULE IS TO INCLUDE INSPECTION THIS SCHEDULE IS TO INCLUDE INSPECTION  SCHEDULE IS TO INCLUDE INSPECTION SCHEDULE IS TO INCLUDE INSPECTION  IS TO INCLUDE INSPECTION IS TO INCLUDE INSPECTION  TO INCLUDE INSPECTION TO INCLUDE INSPECTION  INCLUDE INSPECTION INCLUDE INSPECTION  INSPECTION INSPECTION AND REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN REPAIR OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN OF ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN ALL TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN TEMPORARY EROSION CONTROL MEASURES DAILY AND WITHIN  EROSION CONTROL MEASURES DAILY AND WITHIN EROSION CONTROL MEASURES DAILY AND WITHIN  CONTROL MEASURES DAILY AND WITHIN CONTROL MEASURES DAILY AND WITHIN  MEASURES DAILY AND WITHIN MEASURES DAILY AND WITHIN  DAILY AND WITHIN DAILY AND WITHIN  AND WITHIN AND WITHIN  WITHIN WITHIN 24 HOURS OF A STORM EVENT. SAMPLE SOIL EROSION AND SEDIMENTATION CONTROL INSTALLATION MINIMUM REQUIREMENTS: 1.1. INSTALL SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON INSTALL SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON  SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON SILT FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON  FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON FENCE, TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON  TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON TREE PROTECTION FENCING, MUD MATS, INLET FILTERS ON  PROTECTION FENCING, MUD MATS, INLET FILTERS ON PROTECTION FENCING, MUD MATS, INLET FILTERS ON  FENCING, MUD MATS, INLET FILTERS ON FENCING, MUD MATS, INLET FILTERS ON  MUD MATS, INLET FILTERS ON MUD MATS, INLET FILTERS ON  MATS, INLET FILTERS ON MATS, INLET FILTERS ON  INLET FILTERS ON INLET FILTERS ON  FILTERS ON FILTERS ON  ON ON EXISTING DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION DRAINAGE FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION FEATURES, AND ALL OTHER TEMPORARY SOIL EROSION  AND ALL OTHER TEMPORARY SOIL EROSION AND ALL OTHER TEMPORARY SOIL EROSION  ALL OTHER TEMPORARY SOIL EROSION ALL OTHER TEMPORARY SOIL EROSION  OTHER TEMPORARY SOIL EROSION OTHER TEMPORARY SOIL EROSION  TEMPORARY SOIL EROSION TEMPORARY SOIL EROSION  SOIL EROSION SOIL EROSION  EROSION EROSION CONTROLS, PRIOR TO ANY CLEARING OR EARTH MOVING OPERATION. 1.2. STRIP AND STOCKPILE TOPSOIL.  STABILIZE STOCKPILE AS REQUIRED. STRIP AND STOCKPILE TOPSOIL.  STABILIZE STOCKPILE AS REQUIRED. 1.3. INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED INSTALL WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED WATER MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED MAINS, STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  STORM AND SANITARY SEWERS, AND OTHER ENCLOSED STORM AND SANITARY SEWERS, AND OTHER ENCLOSED  AND SANITARY SEWERS, AND OTHER ENCLOSED AND SANITARY SEWERS, AND OTHER ENCLOSED  SANITARY SEWERS, AND OTHER ENCLOSED SANITARY SEWERS, AND OTHER ENCLOSED  SEWERS, AND OTHER ENCLOSED SEWERS, AND OTHER ENCLOSED  AND OTHER ENCLOSED AND OTHER ENCLOSED  OTHER ENCLOSED OTHER ENCLOSED  ENCLOSED ENCLOSED DRAINAGE FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY FEATURES.  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY   NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY NEW INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  INLET FILTERS SHALL BE INSTALLED IMMEDIATELY INLET FILTERS SHALL BE INSTALLED IMMEDIATELY  FILTERS SHALL BE INSTALLED IMMEDIATELY FILTERS SHALL BE INSTALLED IMMEDIATELY  SHALL BE INSTALLED IMMEDIATELY SHALL BE INSTALLED IMMEDIATELY  BE INSTALLED IMMEDIATELY BE INSTALLED IMMEDIATELY  INSTALLED IMMEDIATELY INSTALLED IMMEDIATELY  IMMEDIATELY IMMEDIATELY FOLLOWING INSTALLATION OF NEW DRAINAGE INLETS. 1.4. PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS PERFORM MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS  MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS MACHINE GRADING OPERATIONS AND CONSTRUCT PAVEMENTS  GRADING OPERATIONS AND CONSTRUCT PAVEMENTS GRADING OPERATIONS AND CONSTRUCT PAVEMENTS  OPERATIONS AND CONSTRUCT PAVEMENTS OPERATIONS AND CONSTRUCT PAVEMENTS  AND CONSTRUCT PAVEMENTS AND CONSTRUCT PAVEMENTS  CONSTRUCT PAVEMENTS CONSTRUCT PAVEMENTS  PAVEMENTS PAVEMENTS (MAINLINE, SIDEWALKS, DRIVES, ETC.). 1.5. CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS CONTINUALLY MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS  MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS MAINTAIN EROSION AND SEDIMENTATION CONTROL MEASURES, AS  EROSION AND SEDIMENTATION CONTROL MEASURES, AS EROSION AND SEDIMENTATION CONTROL MEASURES, AS  AND SEDIMENTATION CONTROL MEASURES, AS AND SEDIMENTATION CONTROL MEASURES, AS  SEDIMENTATION CONTROL MEASURES, AS SEDIMENTATION CONTROL MEASURES, AS  CONTROL MEASURES, AS CONTROL MEASURES, AS  MEASURES, AS MEASURES, AS  AS AS REQUIRED TO ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  TO ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY TO ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY ALLOW DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY DRAINAGE AND SEDIMENT REMOVAL.  REMOVE ANY  AND SEDIMENT REMOVAL.  REMOVE ANY AND SEDIMENT REMOVAL.  REMOVE ANY  SEDIMENT REMOVAL.  REMOVE ANY SEDIMENT REMOVAL.  REMOVE ANY  REMOVAL.  REMOVE ANY REMOVAL.  REMOVE ANY   REMOVE ANY  REMOVE ANY REMOVE ANY  ANY ANY ACCUMULATED SEDIMENT IMMEDIATELY. 1.6. COMPLETE ALL FINE GRADING. COMPLETE ALL FINE GRADING. 1.7. TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED TEMPORARY SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED  SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED SEED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED  AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED AND INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED  INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED INSTALL EROSION CONTROL BLANKET IN ALL DISTURBED  EROSION CONTROL BLANKET IN ALL DISTURBED EROSION CONTROL BLANKET IN ALL DISTURBED  CONTROL BLANKET IN ALL DISTURBED CONTROL BLANKET IN ALL DISTURBED  BLANKET IN ALL DISTURBED BLANKET IN ALL DISTURBED  IN ALL DISTURBED IN ALL DISTURBED  ALL DISTURBED ALL DISTURBED  DISTURBED DISTURBED AREAS. 1.8. REFER TO LANDSCAPE PLANTING PLANS FOR PERMANENT SITE STABILIZATION. REFER TO LANDSCAPE PLANTING PLANS FOR PERMANENT SITE STABILIZATION. 1.9. CLEAN OUT STORM SEWER SYSTEMS. CLEAN OUT STORM SEWER SYSTEMS. 1.10. REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN REMEDY ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN ANY NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN NOTED DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  DEFECTS TO THE SATISFACTION OF THE CITY OF ANN DEFECTS TO THE SATISFACTION OF THE CITY OF ANN  TO THE SATISFACTION OF THE CITY OF ANN TO THE SATISFACTION OF THE CITY OF ANN  THE SATISFACTION OF THE CITY OF ANN THE SATISFACTION OF THE CITY OF ANN  SATISFACTION OF THE CITY OF ANN SATISFACTION OF THE CITY OF ANN  OF THE CITY OF ANN OF THE CITY OF ANN  THE CITY OF ANN THE CITY OF ANN  CITY OF ANN CITY OF ANN  OF ANN OF ANN  ANN ANN ARBOR'S SOIL EROSION AND SEDIMENTATION CONTROL OFFICIAL. 1.11. ALL TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH ALL TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH  TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH TEMP. SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH  SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH SOIL EROSION CONTROL MEASURES MUST BE REMOVED, WITH  EROSION CONTROL MEASURES MUST BE REMOVED, WITH EROSION CONTROL MEASURES MUST BE REMOVED, WITH  CONTROL MEASURES MUST BE REMOVED, WITH CONTROL MEASURES MUST BE REMOVED, WITH  MEASURES MUST BE REMOVED, WITH MEASURES MUST BE REMOVED, WITH  MUST BE REMOVED, WITH MUST BE REMOVED, WITH  BE REMOVED, WITH BE REMOVED, WITH  REMOVED, WITH REMOVED, WITH  WITH WITH ENGINEERS APPROVAL, PRIOR TO FINAL INSPECTION NOTE:  THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE   THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE THIS SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE SEQUENCE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE IS FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE FOR INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  INFORMATION ONLY.  IT IS INTENDED TO SHOW THE INFORMATION ONLY.  IT IS INTENDED TO SHOW THE  ONLY.  IT IS INTENDED TO SHOW THE ONLY.  IT IS INTENDED TO SHOW THE   IT IS INTENDED TO SHOW THE  IT IS INTENDED TO SHOW THE IT IS INTENDED TO SHOW THE  IS INTENDED TO SHOW THE IS INTENDED TO SHOW THE  INTENDED TO SHOW THE INTENDED TO SHOW THE  TO SHOW THE TO SHOW THE  SHOW THE SHOW THE  THE THE SEQUENCE OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND  OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND OF CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND  CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND CONSTRUCTION WITH RESPECT TO THE SOIL EROSION AND  WITH RESPECT TO THE SOIL EROSION AND WITH RESPECT TO THE SOIL EROSION AND  RESPECT TO THE SOIL EROSION AND RESPECT TO THE SOIL EROSION AND  TO THE SOIL EROSION AND TO THE SOIL EROSION AND  THE SOIL EROSION AND THE SOIL EROSION AND  SOIL EROSION AND SOIL EROSION AND  EROSION AND EROSION AND  AND AND SEDIMENTATION CONTROL MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR  CONTROL MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR CONTROL MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR  MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR MEASURES.  THE CONTRACTOR IS RESPONSIBLE FOR   THE CONTRACTOR IS RESPONSIBLE FOR  THE CONTRACTOR IS RESPONSIBLE FOR THE CONTRACTOR IS RESPONSIBLE FOR  CONTRACTOR IS RESPONSIBLE FOR CONTRACTOR IS RESPONSIBLE FOR  IS RESPONSIBLE FOR IS RESPONSIBLE FOR  RESPONSIBLE FOR RESPONSIBLE FOR  FOR FOR SUBMITTING THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE THEIR OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE OWN DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE DETAILED CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  CONSTRUCTION SEQUENCE AND SCHEDULE TO THE CONSTRUCTION SEQUENCE AND SCHEDULE TO THE  SEQUENCE AND SCHEDULE TO THE SEQUENCE AND SCHEDULE TO THE  AND SCHEDULE TO THE AND SCHEDULE TO THE  SCHEDULE TO THE SCHEDULE TO THE  TO THE TO THE  THE THE ENGINEER FOR REVIEW, COMMENT, AND APPROVAL. TEMPORARY SEEDING: 1. SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS. SEED IN ACCORDANCE WITH PROJECT DRAWINGS AND SPECIFICATIONS. 2. ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON ANY DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON DISTURBED AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON AREA NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON NOT PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON PAVED, SEEDED, MULCHED, SODDED OR BUILT UPON  SEEDED, MULCHED, SODDED OR BUILT UPON SEEDED, MULCHED, SODDED OR BUILT UPON  MULCHED, SODDED OR BUILT UPON MULCHED, SODDED OR BUILT UPON  SODDED OR BUILT UPON SODDED OR BUILT UPON  OR BUILT UPON OR BUILT UPON  BUILT UPON BUILT UPON  UPON UPON BY NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER NOVEMBER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER 15TH OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER OR JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER JUNE 30TH IS TO BE TEMPORARILY STABILIZED PER  30TH IS TO BE TEMPORARILY STABILIZED PER 30TH IS TO BE TEMPORARILY STABILIZED PER  IS TO BE TEMPORARILY STABILIZED PER IS TO BE TEMPORARILY STABILIZED PER  TO BE TEMPORARILY STABILIZED PER TO BE TEMPORARILY STABILIZED PER  BE TEMPORARILY STABILIZED PER BE TEMPORARILY STABILIZED PER  TEMPORARILY STABILIZED PER TEMPORARILY STABILIZED PER  STABILIZED PER STABILIZED PER  PER PER SPECIFICATIONS.  THE ESTIMATED COST OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES,  ESTIMATED COST OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES, ESTIMATED COST OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES,  COST OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES, COST OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES,  OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES, OF SOIL EROSION AND SEDIMENTATION CONTROL MEASURES,  SOIL EROSION AND SEDIMENTATION CONTROL MEASURES, SOIL EROSION AND SEDIMENTATION CONTROL MEASURES,  EROSION AND SEDIMENTATION CONTROL MEASURES, EROSION AND SEDIMENTATION CONTROL MEASURES,  AND SEDIMENTATION CONTROL MEASURES, AND SEDIMENTATION CONTROL MEASURES,  SEDIMENTATION CONTROL MEASURES, SEDIMENTATION CONTROL MEASURES,  CONTROL MEASURES, CONTROL MEASURES,  MEASURES, MEASURES, TOPSOIL, SEEDING, AND MULCH = $18,000. ESTIMATE OF EXCAVATION AND FILL FROM EXISTING TO FINAL GRADE: EXCAVATION = 0 CY, FILL = 380 CY ON SITE SOILS PER THE USDA SOIL SURVEY OF WASHTENAW COUNTY, MICHIGAN: BbB  - BLOUNT LOAM - 2% TO 6% SLOPES. CpA - CONOVER BROOKSTON LOAMS - 0% TO 2% SLOPES Pe - PEWAMO CLAY LOAM - 0% TO 2% SLOPES StB - ST. CLAIR CLAY LOAM, 2% TO 6% SLOPES WaA - WAWASEE LAOM, 2% TO 6% SLOPES 
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TRAFFIC CONTROL SIGN
SIGN NUMBER | QUANTITY
W20—1
<:> 36x36 03
(:) (PARK LAKE AVE) | D3—1 03
(:) (CaraaeaE | | D3-1 03
(:) (RGHAKEAVE | | D3-1 03
TYPE 1I|
— BARRICADE 23

CONSTRUCTION NOTES:

PLACE APPLICABLE D3—1 SIGN IN ADVANCE OF WORK PERFORMED ON EACH
STREET PRIOR TO WORK BEGINNING.
VERIFY EXACT QUANTITY AND LOCATION WITH ENGINEER PRIOR TO ORDERING
AND PLACING ANY TRAFFIC DEVICES.

CITY OF ANN ARBOR
ENGINEERING

LAKEWOOD - LOCAL TRAFFIC CONTROL

BID No. 24-04, FILE No. 2024004

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
1994 EDITION OF THE CITY OF ANN ARBOR PUBLIC SERVICES DEPARTMENT
STANDARD SPECIFICATIONS, IT'S DETAILS, WHICH ARE INCLUDED BY
REFERENCE, AND THIS PROJECT'S CONTRACT DOCUMENTS. THE OMISSION
OF ANY CURRENT STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR
FROM THIS REQUIREMENT.
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QUANTITIES

Iltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 1.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 13.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 26.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 2.00
HMA, Any Thickness, Rem Syd 140.00
Cold-Milling HMA Surface Syd 1292.00
Cold Milling, Plunge Cut Syd 129.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 250.00
Grading Roadway Syd 1292.00
Undercutting, Type IIA Cyd 132.00
Exploratory Excavation, (0-10' Deep ), SD-TD-1 Ea 2.00
Adjust Structure Cover Ea 3.00
Structure Frame Ea 2.00
Structure Covers Ea 2.00
12 In., CL IV RCP Storm Sewer, SD-TD-1 Ft 240.00
Storm Inlet-Junction, 48 In., Dia., (0-8'deep) Ea 2.00
Storm Single Inlet, 24 In. ,Dia., (0-8'deep) Ea 1.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 10.00
Storm Sewer Structure, Rem Ea 1.00
Storm Structure Cover, Type K Ea 3.00
Underdrain, Subgrade, 6 inch Ft 100.00
Hand Patching Ton 8.00
HMA, 5EL Ton 250.00
HMA, Soil Erosion, Wedge Ft 200.00
Driveway, Nonreinf Conc, 8 inch, Modified Sft 250.00
Brick Pavers, Sidewalk, Rem and Reinstall Sft 125.00

ANDREA CT.

RFP-24-04, FILE No. 2024004

/

CITY OF ANN ARBOR
ENGINEERING

ALAKE AVE

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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ENGINEERING
BURWOOD AVE

RFP-24-04, FILE No. 2024004

CITY OF ANN ARBOR

QUANTITIES
ltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 18.00
Temporary "No Parking" Sign Ea 63.00
Lighted Arrow, Type C, Furn & Oper Ea 1.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 30.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 94.00 P.OE]
Temporary Pedestrian Mat, Furn & Oper Ft 150.00 '
HMA, Any Thickness, Rem Syd 7591.00 I’ ACT
HMA Patch, Rem Syd 30.00 =" —
Cold Milling for Concrete Curb and Gutter Reveal Syd 800.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1530.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 1030.00 S _
Undercutting, Type IIA Cyd 700.00 E::
Adjust Structure Cover Ea 25.00 ABBOTT_AVE J \& — RBBOT! mE %
Structure Frame Ea 19.00 Q = é
Structure Covers Ea 19.00 S o)
Adjust Monument Box or Gate Valve Box Ea 9.00 (zD 2 — ‘<\f’—l
12 In., PE Storm Sewer, SD-TD-2 Ft 65.00 SHELBY AVE § = CHARLTON AV
Storm Single Inlet, 24 In. ,Dia., (0-8’deep) Ea 13.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 65.00
Storm Sewer Structure, Rem Ea 13.00 = E FAIR ST
Storm Structure Cover, Type K Ea 14.00 W oR |
Dr Structure, Point Ea 2.00 x G\*OOO
Hand Patching Ton 114.00 - o =
HMA, SEL Ton 1550.00 g
HMA, Wedging Ton 5.00 =
Sidewalk Retaining Wall, Integral, 6 inch to 18 inch Height Sft 11.00 %
Conc, Curb or Curb & Gutter, All Types Ft 1042.00 |
Conc, Driveway Opening, Type M Ft 488.00 WNEWOOD AVE
Conc, Sidewalk, 4 in Sft 652.00
Conc, Sidewalk or Ramp, 6 inch Sft 343.00 b THALERR
Driveway, Nonreinf Conc, 6 inch, Modified Sft 171.00 (Li
Speed Hump, Conc Syd 210.00 .
Detectable Warning Surface Ft 30.00 (i
Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 20.00
Rem Curing Compound, for Spec Mrkg Sft 720.00
Turf Restoration Syd 510.00

P.0.B

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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CITY OF ANN ARBOR

ENGINEERING
CENTRAL AVE

RFP-24-04, FILE No. 2024004

QUANTITIES

Iltem Description Unit

Sign, Type B, Temp, Prismatic, Furn & Oper Sft 13.00
Temporary "No Parking" Sign Ea 6.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 10.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 1.00
Cold-Milling HMA Surface Syd 446.00
Grading Roadway Syd 446.00
Undercutting, Type IIA Cyd 45.00
Adjust Structure Cover Ea 2.00
HMA, 5EL Ton 100.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 80.00
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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CITY OF ANN ARBOR
ENGINEERING

QUANTITIES

Iltem Description Unit Quantities

Erosion Control, Inlet Protection, Fabric Drop Ea 3.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 13.00
Temporary "No Parking" Sign Ea 13.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 20.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper |E3 1.00
Pedestrian Type |l Barricade, Temp, Furn & Oper Ea 3.00
Cold-Milling HMA Surface Syd 1330.00
Cold Milling for Concrete Curb and Gutter Reveal Syd 670.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 244.00
Grading Roadway Syd 1330.00
Undercutting, Type IIA Cyd 130.00
Adjust Structure Cover Ea 6.00
12 In., PE Storm Sewer, SD-TD-2 Ft 15.00
Storm Single Inlet, 24 In. ,Dia., (0-8'deep) Ea 3.00
Storm High Capacity Intet, 48 In. Dia., (0-8'deep) Ea 1.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 15.00
Storm Sewer Structure, Rem Ea 3.00
Storm Structure Cover, Type K Ea 3.00
Dr Structure, Point Ea 2.00
HMA, 5EL Ton 300.00
Conc, Curb or Curb & Gutter, All Types Ft 210.00
Conc, Driveway Opening, Type M Ft 34.00
Brick Pavers, Sidewalk, Rem and Reinstall Sft 25.00
Turf Restoration Syd 82.00
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HAZELWOOD AVE

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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QUANTITIES

ltem Description Unit | Quantities

Erosion Control, Inlet Protection, Fabric Drop Ea 5.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 43.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 8.00
Temporary "No Parking" Sign Ea 54.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 20.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 80.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 6.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 8.00
Temporary Pedestrian Mat, Furn & Oper Ft 200.00
HMA, Any Thickness, Rem Syd 225.00
HMA Patch, Rem Syd 10.00
Cold-Milling HMA Surface Syd 5850.00
Cold Milling, Plunge Cut Syd 585.00
HMA Surface, Around Structure Cover, Rem Ea 14.00
Cold Milling for Concrete Curb and Gutter Reveal Syd 570.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1036.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 632.00
Grading, Sidewalk, Ramp & Driveway Approach Sft 1800.00
Structure Frame Ea 2.00
Structure Covers Ea 2.00
Adjust Monument Box or Gate Valve Box Ea 3.00
Storm High Capacity Intet, 48 In. Dia., (0-8'deep) Ea 1.00
Storm Structure Cover, Type K Ea 1.00
Dr Structure, Point Ea 4.00
Curb Box, Adjust Ea 1.00
Flowable Fill Cyd 15.00
Hand Patching Ton 65.00
HMA, 5EL Ton 644.00
HMA, Wedging Ton 2.00
Conc, Curb or Curb & Gutter, All Types Ft 944.00
Conc, Driveway Opening, Type M Ft 132.00
Conc, Sidewalk, 4 in Sft 735.00
Conc, Sidewalk or Ramp, 6 inch Sft 432.00
Driveway, Nonreinf Conc, 6 inch, Modified Sft 62.00
Detectable Warning Surface Ft 40.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 750.00
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 90.00
Turf Restoration Syd 575.00

GRALAKE AVE.

BID No. 24-04, FILE No. 2024004

ANDREA CT

HAZELWOOD AVE

TRAL AVE

GRALAKE AVE

MASON AVE

P.O.B

CITY OF ANN ARBOR
ENGINEERING

HIGHLAKE AVE

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.

Call before you dig.
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ENGINEERING
HIGHLAKE AVE.
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QUANTITIES
Iltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 6.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 50.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 8.00
Temporary "No Parking" Sign Ea 50.00
Lighted Arrow, Type C, Furn & Oper Ea 1.00 \ %
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 20.00 N P.O.E]
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 70.00 / 1)
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 4.00 & oS
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 10.00 "
Temporary Pedestrian Mat, Furn & Oper Ft 175.00 DR
HMA, Any Thickness, Rem Syd 253.00 \)\\\,\jQP
HMA Patch, Rem Syd 127.00 = |
Cold-Milling HMA Surface Syd 5000.00 . REVe |
Cold Milling, Plunge Cut Syd 500.00 d Op L/ Q\Q/\“ |
HMA Surface, Around Structure Cover, Rem Ea 13.00 % \}%\Q/ ‘\
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1050.00 ‘\
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Sft 1000.00 / ANDREA CT ‘\
Grading Roadway Syd 150.00 ? |
Grading, Sidewalk, Ramp & Driveway Approach Sft 720.00 S L] 0 L
Undercutting, Type IIA Cyd 25.00 m = Z <
Storm Structure Cover, Type K Ea 4.00 ;:— v z Lxu
Dr Structure, Point Ea 2.00 ‘ z j 8 ;
Flowable Fill Cyd 12.00 S SUp, o > CED
Hand Patching Ton 55.00 OQ /VWVOOD >
HMA, SEL Ton 1100.00 / O
HMA, Wedging Ton 21.00
Conc, Curb or Curb & Gutter, All Types Ft 1250.00 %
Conc, Driveway Opening, Type M Ft 117.00 =< i
Conc, Sidewalk, 4 in Sft 1275.00 § 0 \‘
Conc, Sidewalk or Ramp, 6 inch Sft 250.00 < % \N&\(\NQ |
Driveway, Nonreinf Conc, 6 inch, Modified Sft 1282.00 *Q N > \
Detectable Warning Surface Ft 35.00 ‘ % |
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 160.00 | |
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 26.00 \
Turf Restoration Syd 350.00 SAL AVE

//\
L

BURR OAK
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WWNNING [ON

CITY OF ANN ARBOR

\—94

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.

Call before you dig.

CHECKED

DRAWN

BID SET

DESCRIPTION

00

P.O. BOX 8647
ANN ARBOR, MI 48107-8647
734-794-6410

oc
O
m
oc
<
Z
P
<
L
©)
>
=
o

PUBLIC SERVICES
301 EAST HURON STREET

www.a2gov.org

CITY OF ANN ARBOR - PUBLIC SERVICES - ENGINEERING

HIGHLAKE AVE.

12 - SUBSET COVER SHEET

DRAWING No.

2024004-12

12 OF 30

RFP-24-04; 2024004

© 2024 ANNUAL RESURFACING


AutoCAD SHX Text
I-94

AutoCAD SHX Text
JACKSON RD

AutoCAD SHX Text
HILLTOP DR

AutoCAD SHX Text
JACKSON AVE

AutoCAD SHX Text
LAKEVIEW DR

AutoCAD SHX Text
LAKEVIEW DR

AutoCAD SHX Text
ANDREA CT

AutoCAD SHX Text
MCCOTTER LN

AutoCAD SHX Text
I-94

AutoCAD SHX Text
HIGHLAKE AVE

AutoCAD SHX Text
MASON AVE

AutoCAD SHX Text
GRALAKE AVE

AutoCAD SHX Text
SUNNYWOOD DR

AutoCAD SHX Text
LAKEWOOD DR

AutoCAD SHX Text
SUNNYWOOD DR

AutoCAD SHX Text
HAZELWOOD AVE

AutoCAD SHX Text
RAY CT

AutoCAD SHX Text
DOLPH DR

AutoCAD SHX Text
CENTRAL AVE

AutoCAD SHX Text
BURR OAK DR

AutoCAD SHX Text
DUNNINGTON DR

AutoCAD SHX Text
ATTERBERRY CT

AutoCAD SHX Text
ATTERBERRY DR

AutoCAD SHX Text
PARK LAKE AVE

AutoCAD SHX Text
S HILLTOP DR

AutoCAD SHX Text
HILLTOP DR

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
: FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  UNDERGROUND UTILITIES AND IN CONFORMANCE WITH UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  UTILITIES AND IN CONFORMANCE WITH UTILITIES AND IN CONFORMANCE WITH  AND IN CONFORMANCE WITH AND IN CONFORMANCE WITH  IN CONFORMANCE WITH IN CONFORMANCE WITH  CONFORMANCE WITH CONFORMANCE WITH  WITH WITH PUBLIC ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  OF 2013, THE CONTRACTOR SHALL CALL 811 OR OF 2013, THE CONTRACTOR SHALL CALL 811 OR  2013, THE CONTRACTOR SHALL CALL 811 OR 2013, THE CONTRACTOR SHALL CALL 811 OR  THE CONTRACTOR SHALL CALL 811 OR THE CONTRACTOR SHALL CALL 811 OR  CONTRACTOR SHALL CALL 811 OR CONTRACTOR SHALL CALL 811 OR  SHALL CALL 811 OR SHALL CALL 811 OR  CALL 811 OR CALL 811 OR  811 OR 811 OR  OR OR 1-800-482-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  OF THREE FULL WORKING DAYS, EXCLUDING OF THREE FULL WORKING DAYS, EXCLUDING  THREE FULL WORKING DAYS, EXCLUDING THREE FULL WORKING DAYS, EXCLUDING  FULL WORKING DAYS, EXCLUDING FULL WORKING DAYS, EXCLUDING  WORKING DAYS, EXCLUDING WORKING DAYS, EXCLUDING  DAYS, EXCLUDING DAYS, EXCLUDING  EXCLUDING EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH  SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH  AND HOLIDAYS, PRIOR TO BEGINNING EACH AND HOLIDAYS, PRIOR TO BEGINNING EACH  HOLIDAYS, PRIOR TO BEGINNING EACH HOLIDAYS, PRIOR TO BEGINNING EACH  PRIOR TO BEGINNING EACH PRIOR TO BEGINNING EACH  TO BEGINNING EACH TO BEGINNING EACH  BEGINNING EACH BEGINNING EACH  EACH EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  WHERE PUBLIC UTILITIES HAVE NOT BEEN WHERE PUBLIC UTILITIES HAVE NOT BEEN  PUBLIC UTILITIES HAVE NOT BEEN PUBLIC UTILITIES HAVE NOT BEEN  UTILITIES HAVE NOT BEEN UTILITIES HAVE NOT BEEN  HAVE NOT BEEN HAVE NOT BEEN  NOT BEEN NOT BEEN  BEEN BEEN PREVIOUSLY LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.    MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   WILL THUS BE ROUTINELY NOTIFIED.  WILL THUS BE ROUTINELY NOTIFIED.   THUS BE ROUTINELY NOTIFIED.  THUS BE ROUTINELY NOTIFIED.   BE ROUTINELY NOTIFIED.  BE ROUTINELY NOTIFIED.   ROUTINELY NOTIFIED.  ROUTINELY NOTIFIED.   NOTIFIED.  NOTIFIED.  THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  THE CONTRACTOR OF THE RESPONSIBILITY OF THE CONTRACTOR OF THE RESPONSIBILITY OF  CONTRACTOR OF THE RESPONSIBILITY OF CONTRACTOR OF THE RESPONSIBILITY OF  OF THE RESPONSIBILITY OF OF THE RESPONSIBILITY OF  THE RESPONSIBILITY OF THE RESPONSIBILITY OF  RESPONSIBILITY OF RESPONSIBILITY OF  OF OF NOTIFYING UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"  UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"  OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"   WHO MAY NOT BE A PART OF THE "MISS DIG"  WHO MAY NOT BE A PART OF THE "MISS DIG" WHO MAY NOT BE A PART OF THE "MISS DIG"  MAY NOT BE A PART OF THE "MISS DIG" MAY NOT BE A PART OF THE "MISS DIG"  NOT BE A PART OF THE "MISS DIG" NOT BE A PART OF THE "MISS DIG"  BE A PART OF THE "MISS DIG" BE A PART OF THE "MISS DIG"  A PART OF THE "MISS DIG" A PART OF THE "MISS DIG"  PART OF THE "MISS DIG" PART OF THE "MISS DIG"  OF THE "MISS DIG" OF THE "MISS DIG"  THE "MISS DIG" THE "MISS DIG"  "MISS DIG" "MISS DIG"  DIG" DIG" ALERT SYSTEM. THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE  TV AND  FIBER  OPTIC  LINES ARE APPROXIMATE.  THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING.  MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES. THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND CONSTRUCTION SPECIFICATIONS ("STANDARDS"). THE OMISSION OF ANY STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE STANDARDS.

AutoCAD SHX Text
SHEET No.

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
T:\2024004\Plan Production\Highlake.dwg   - _a2 standard bw.stb - Plot Date: 1/24/2024 8:16:52 PM   - _a2 standard bw.stb - Plot Date: 1/24/2024 8:16:52 PM_a2 standard bw.stb - Plot Date: 1/24/2024 8:16:52 PM - Plot Date: 1/24/2024 8:16:52 PM1/24/2024 8:16:52 PM

AutoCAD SHX Text
00

AutoCAD SHX Text
NB

AutoCAD SHX Text
CE

AutoCAD SHX Text
1/25/24

AutoCAD SHX Text
BID SET


1/24/2024 8:17:12 PM

a2 standard bw.stb — Plot Date:

T:\2024004\Plan Production\Hilltop Dr.dwg

QUANTITIES
ltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 5.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 36.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 16.00
Temporary "No Parking" Sign Ea 26.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 20.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 63.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 5.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 5.00
Temporary Pedestrian Mat, Furn & Oper Ft 25.00
Cold-Milling HMA Surface Syd 2490.00
Cold Milling, Plunge Cut Syd 249.00
HMA Surface, Around Structure Cover, Rem Ea 6.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 251.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 260.00
Undercutting, Type IIA Cyd 250.00
Adjust Monument Box or Gate Valve Box Ea 1.00
12 In., PE Storm Sewer, SD-TD-2 Ft 5.00
Storm Single Inlet, 24 In. ,Dia., (0-8'deep) Ea 1.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 5.00
Storm Sewer Structure, Rem Ea 1.00
Storm Structure Cover, Type K Ea 1.00
Dr Structure, Point Ea 4.00
Curb Box, Adjust Ea 1.00
Flowable Fill Cyd 5.00
Hand Patching Ton 28.00
HMA, 5EL Ton 275.00
Conc, Curb or Curb & Gutter, All Types Ft 202.00
Conc, Driveway Opening, Type M Ft 49.00
Conc, Sidewalk, 4 in Sft 200.00
Conc, Sidewalk or Ramp, 6 inch Sft 40.00
Detectable Warning Surface Ft 5.00
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 45.00
Turf Restoration Syd 90.00

CITY OF ANN ARBOR

ENGINEERING

ANDREA CT

HILLTOP DR
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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CITY OF ANN ARBOR

QUANTITIES

Iltem Description Unit |Quantities

Channelizer Cone, High Intensity, 42 In., Furn & Oper |E3 10.00
Cold-Milling HMA Surface Syd 270.00
Grading Roadway Syd 270.00
Undercutting, Type IIA Cyd 28.00
Adjust Structure Cover Ea 2.00
Structure Frame Ea 2.00
Structure Covers Ea 2.00
Curb Box, Adjust Ea 1.00
HMA, 5EL Ton 60.00
HMA, Soil Erosion, Wedge Ft 404.00

ENGINEERING

LAKE PARK LN.

RFP-24-04, FILE No. 2024004

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.

Call before you dig.
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QUANTITIES
Iltem Description Unit |Quantities
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 75.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 8.00
Temporary "No Parking" Sign Ea 33.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 50.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 6.00
Temporary Pedestrian Mat, Furn & Oper Ft 100.00
HMA, Any Thickness, Rem Syd 27.00
HMA Patch, Rem Syd 30.00
Cold-Milling HMA Surface Syd 4320.00
Cold Milling, Plunge Cut Syd 430.00
HMA Surface, Around Structure Cover, Rem Ea 10.00
Cold Milling for Concrete Curb and Gutter Reveal Syd 280.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 288.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 160.00
Dr Structure, Point Ea 5.00
Curb Box, Adjust Ea 1.00
Flowable Fill Cyd 5.00
Hand Patching Ton 50.00
HMA, 5EL Ton 475.00
HMA, Wedging Ton 5.00
Conc, Curb or Curb & Gutter, All Types Ft 91.00
Conc, Driveway Opening, Type M Ft 197.00
Conc, Sidewalk or Ramp, 6 inch Sft 160.00
Detectable Warning Surface Ft 20.00
Turf Restoration Syd 96.00
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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CITY OF ANN ARBOR

ENGINEERING
LAKEWOOD DR

RFP-24-04, FILE No. 2024004

QUANTITIES
Iltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 14.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 63.00
Temporary "No Parking" Sign Ea 40.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 55.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 5.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 2.00
Cold-Milling HMA Surface Syd 4125.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 663.00
Grading Roadway Syd 4125.00
Undercutting, Type IIA Cyd 415.00
Adjust Structure Cover Ea 18.00
Storm Structure Cover, Type K Ea 2.00
Dr Structure, Point Ea 8.00
HMA, 5EL Ton 910.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 72.00
Turf Restoration Syd 221.00
P.O.B

PARK LAKH AVE

@)

P CENTRA

&
&
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-
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HAZELWOOD AVE

GRALAKE AWt

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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MASON AVE.

RFP-24-04, FILE No. 2024004

CITY OF ANN ARBOR
ENGINEERING

QUANTITIES
Iltem Description Unit Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 10.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 43.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 8.00
Temporary "No Parking" Sign Ea 50.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 20.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 75.00 P.O.E|
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 2.00
Pedestrian Type |l Barricade, Temp, Furn & Oper Ea 8.00 N
Temporary Pedestrian Mat, Furn & Oper Ft 400.00 /
Cold-Milling HMA Surface Syd 5330.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1620.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Sft 951.00 oR
Grading Roadway Syd 5330.00 \)\\\/\j F
Undercutting, Type IIA Cyd 535.00 =
Adjust Structure Cover Ea 16.00 . ke,
Structure Frame Ea 3.00 W Op
Structure Covers Ea 3.00
Adjust Monument Box or Gate Valve Box Ea 1.00
12 In., PE Storm Sewer, SD-TD-2 Ft 50.00 ANDREA cT
Storm Single Inlet, 24 In. ,Dia., (0-8'deep) Ea 10.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 50.00 L] 0 U>J
Storm Sewer Structure, Rem Ea 10.00 = = <
Storm Structure Cover, Type K Ea 13.00 LQ — Lxu
Underdrain, Subgrade, 6 inch Ft 200.00 << ((ID) 5
Curb Box, Adjust Ea 2.00 EE <§E j(_g
HMA, SEL Ton 1175.00 © .
Conc, Curb or Curb & Gutter, All Types Ft 864.00
Conc, Driveway Opening, Type M Ft 655.00
Conc, Sidewalk, 4 in Sft 243.00 L
Conc, Sidewalk or Ramp, 6 inch Sft 672.00 <
Driveway, Nonreinf Conc, 6 inch, Modified Sft 36.00 8 R
Detectable Warning Surface Ft 80.00 g %\NOO
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 544.00 J C/)\ E 6\)&&
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 75.00 QYA f,E_-
Turf Restoration Syd 540.00 OO(
X |
O/;) "
CENTRAL AVE L /
NS 7

P.O.B

\RY CT

BURR OAK R

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.

Call before you dig.
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ENGINEERING

MCCOTTER DR.

RFP-24-04, FILE No. 2024004

QUANTITIES
Iltem Description Unit |Quantities
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 25.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 5.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 20.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 2.00
HMA, Any Thickness, Rem Syd 9.00
Cold-Milling HMA Surface Syd 610.00
Cold Milling, Plunge Cut Syd 300.00
Cold Milling for Concrete Curb and Gutter Reveal Syd 300.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Sft 280.00
Grading Roadway Syd 610.00
Grading, Sidewalk, Ramp & Driveway Approach Sft 180.00
Undercutting, Type IIA Cyd 60.00
Adjust Structure Cover Ea 2.00
Structure Frame Ea 2.00
Structure Covers Ea 2.00
Curb Box, Adjust Ea 1.00
Hand Patching Ton 50.00
HMA, 5EL Ton 135.00
HMA, 5EML Ton 2.00
HMA, Soil Erosion, Wedge Ft 660.00
HMA, Wedging Ton 2.00
Driveway, Nonreinf Conc, 8 inch, Modified Sft 280.00

CITY OF ANN ARBOR

P.O.B

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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PUBLIC SERVICES
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P.O. BOX 8647
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CITY OF ANN ARBOR
ENGINEERING

QUANTITIES
Iltem Description Unit |Quantities
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 149.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 20.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 10.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 23.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 2.00
Cold-Milling HMA Surface Syd 1210.00
Cold Milling, Plunge Cut Syd 120.00
HMA Surface, Around Structure Cover, Rem Ea 9.00
Hand Patching Ton 15.00
HMA, 5SEML Ton 133.00
Pavt Mrkg, Polyurea, 12 In., Crosswalk Ft 20.00
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 56.00

N. ASHLEY ST.

RFP-24-04, FILE No. 2024004
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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QUANTITIES
ltem Description Unit | Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 30.00
Temporary "No Parking" Sign Ea 80.00
Lighted Arrow, Type C, Furn & Oper Ea 1.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 30.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 120.00
Temporary Pedestrian Mat, Furn & Oper Ft 290.00
Cold-Milling HMA Surface Syd 13230.00
HMA Surface, Around Structure Cover, Rem Ea 42.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1393.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Sft 2020.00
Grading Roadway Syd 13230.00
Undercutting, Type IIA Cyd 975.00
Adjust Structure Cover Ea 33.00
Structure Frame Ea 1.00
Structure Covers Ea 1.00
Curb Box, Adjust Ea 9.00
Flowable Fill Cyd 13.00
HMA, 5EL Ton 4275.00
Conc, Curb or Curb & Gutter, All Types Ft 1393.00
Conc, Sidewalk, 4 in Sft 1268.00
Conc, Sidewalk or Ramp, 6 inch Sft 439.00
Driveway, Nonreinf Conc, 6 inch, Modified Sft 306.00
Detectable Warning Surface Ft 58.00
Turf Restoration Syd 200.00
P.O.B

SROOKFIELD DR

CITY OF ANN ARBOR

ENGINEERIN
NORTHBROOK DRIVE

RFP-24-04, FILE No. 2024004

GLENBROOK CT

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.

Call before you dig.
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QUANTITIES

Iltem Description Unit |Quantities

Erosion Control, Inlet Protection, Fabric Drop Ea 5.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 70.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 20.00
Temporary "No Parking" Sign Ea 23.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 35.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 2.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 2.00
Temporary Pedestrian Mat, Furn & Oper Ft 50.00
Cold-Milling HMA Surface Syd 2410.00
Cold Milling, Plunge Cut Syd 240.00
HMA Surface, Around Structure Cover, Rem Ea 3.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 115.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 210.00
Grading, Sidewalk, Ramp & Driveway Approach Sft 60.00
Dr Structure, Point Ea 4.00
Flowable Fill Cyd 2.00
Hand Patching Ton 27.00
HMA, 5EL Ton 265.00
Conc, Curb or Curb & Gutter, All Types Ft 91.00
Conc, Driveway Opening, Type M Ft 24.00
Conc, Sidewalk, 4 in Sft 150.00
Conc, Sidewalk or Ramp, 6 inch Sft 80.00
Detectable Warning Surface Ft 10.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 72.00
Turf Restoration Syd 45.00

CITY OF ANN ARBOR
ENGINEERING

PARKLAKE AVE.

RFP-24-04, FILE No. 2024004

P.0.B

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.

CHECKED

DRAWN

DESCRIPTION

BID SET

00

PUBLIC SERVICES
301 EAST HURON STREET
P.O. BOX 8647
ANN ARBOR, MI 48107-8647
734-794-6410
www.a2gov.org

oc
O
m
oc
<
Z
P
<
L
©)
>
=
o

PARKLAKE AVE.
21 - SUBSET COVER SHEET

CITY OF ANN ARBOR - PUBLIC SERVICES - ENGINEERING

DRAWING No.
2024004-21

21 OF 30

RFP-24-04; 2024004

© 2024 ANNUAL RESURFACING


AutoCAD SHX Text
JACKSON RD

AutoCAD SHX Text
HILLTOP DR

AutoCAD SHX Text
LAKEVIEW DR

AutoCAD SHX Text
PARK LAKE AVE

AutoCAD SHX Text
S HILLTOP DR

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
: FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  UNDERGROUND UTILITIES AND IN CONFORMANCE WITH UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  UTILITIES AND IN CONFORMANCE WITH UTILITIES AND IN CONFORMANCE WITH  AND IN CONFORMANCE WITH AND IN CONFORMANCE WITH  IN CONFORMANCE WITH IN CONFORMANCE WITH  CONFORMANCE WITH CONFORMANCE WITH  WITH WITH PUBLIC ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  OF 2013, THE CONTRACTOR SHALL CALL 811 OR OF 2013, THE CONTRACTOR SHALL CALL 811 OR  2013, THE CONTRACTOR SHALL CALL 811 OR 2013, THE CONTRACTOR SHALL CALL 811 OR  THE CONTRACTOR SHALL CALL 811 OR THE CONTRACTOR SHALL CALL 811 OR  CONTRACTOR SHALL CALL 811 OR CONTRACTOR SHALL CALL 811 OR  SHALL CALL 811 OR SHALL CALL 811 OR  CALL 811 OR CALL 811 OR  811 OR 811 OR  OR OR 1-800-482-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  OF THREE FULL WORKING DAYS, EXCLUDING OF THREE FULL WORKING DAYS, EXCLUDING  THREE FULL WORKING DAYS, EXCLUDING THREE FULL WORKING DAYS, EXCLUDING  FULL WORKING DAYS, EXCLUDING FULL WORKING DAYS, EXCLUDING  WORKING DAYS, EXCLUDING WORKING DAYS, EXCLUDING  DAYS, EXCLUDING DAYS, EXCLUDING  EXCLUDING EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH  SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH  AND HOLIDAYS, PRIOR TO BEGINNING EACH AND HOLIDAYS, PRIOR TO BEGINNING EACH  HOLIDAYS, PRIOR TO BEGINNING EACH HOLIDAYS, PRIOR TO BEGINNING EACH  PRIOR TO BEGINNING EACH PRIOR TO BEGINNING EACH  TO BEGINNING EACH TO BEGINNING EACH  BEGINNING EACH BEGINNING EACH  EACH EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  WHERE PUBLIC UTILITIES HAVE NOT BEEN WHERE PUBLIC UTILITIES HAVE NOT BEEN  PUBLIC UTILITIES HAVE NOT BEEN PUBLIC UTILITIES HAVE NOT BEEN  UTILITIES HAVE NOT BEEN UTILITIES HAVE NOT BEEN  HAVE NOT BEEN HAVE NOT BEEN  NOT BEEN NOT BEEN  BEEN BEEN PREVIOUSLY LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.    MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   WILL THUS BE ROUTINELY NOTIFIED.  WILL THUS BE ROUTINELY NOTIFIED.   THUS BE ROUTINELY NOTIFIED.  THUS BE ROUTINELY NOTIFIED.   BE ROUTINELY NOTIFIED.  BE ROUTINELY NOTIFIED.   ROUTINELY NOTIFIED.  ROUTINELY NOTIFIED.   NOTIFIED.  NOTIFIED.  THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  THE CONTRACTOR OF THE RESPONSIBILITY OF THE CONTRACTOR OF THE RESPONSIBILITY OF  CONTRACTOR OF THE RESPONSIBILITY OF CONTRACTOR OF THE RESPONSIBILITY OF  OF THE RESPONSIBILITY OF OF THE RESPONSIBILITY OF  THE RESPONSIBILITY OF THE RESPONSIBILITY OF  RESPONSIBILITY OF RESPONSIBILITY OF  OF OF NOTIFYING UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"  UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"  OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"   WHO MAY NOT BE A PART OF THE "MISS DIG"  WHO MAY NOT BE A PART OF THE "MISS DIG" WHO MAY NOT BE A PART OF THE "MISS DIG"  MAY NOT BE A PART OF THE "MISS DIG" MAY NOT BE A PART OF THE "MISS DIG"  NOT BE A PART OF THE "MISS DIG" NOT BE A PART OF THE "MISS DIG"  BE A PART OF THE "MISS DIG" BE A PART OF THE "MISS DIG"  A PART OF THE "MISS DIG" A PART OF THE "MISS DIG"  PART OF THE "MISS DIG" PART OF THE "MISS DIG"  OF THE "MISS DIG" OF THE "MISS DIG"  THE "MISS DIG" THE "MISS DIG"  "MISS DIG" "MISS DIG"  DIG" DIG" ALERT SYSTEM. THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE  TV AND  FIBER  OPTIC  LINES ARE APPROXIMATE.  THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING.  MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES. THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND CONSTRUCTION SPECIFICATIONS ("STANDARDS"). THE OMISSION OF ANY STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE STANDARDS.

AutoCAD SHX Text
SHEET No.

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
T:\2024004\Plan Production\Parklake Ave.dwg   - _a2 standard bw.stb - Plot Date: 1/24/2024 8:19:47 PM   - _a2 standard bw.stb - Plot Date: 1/24/2024 8:19:47 PM_a2 standard bw.stb - Plot Date: 1/24/2024 8:19:47 PM - Plot Date: 1/24/2024 8:19:47 PM1/24/2024 8:19:47 PM

AutoCAD SHX Text
00

AutoCAD SHX Text
NB

AutoCAD SHX Text
CE

AutoCAD SHX Text
1/25/24

AutoCAD SHX Text
BID SET


1/24/2024 8:20:07 PM

a2 standard bw.stb — Plot Date:

T:\2024004\Plan Production\Page Ave.dwg

CITY OF ANN ARBOR

QUANTITIES

Iltem Description Unit Quantities

Erosion Control, Inlet Protection, Fabric Drop Ea 45.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 162.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 16.00
Temporary "No Parking" Sign Ea 104.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 150.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 10.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 8.00
Temporary Pedestrian Mat, Furn & Oper Ft 700.00
Tree, Rem, 6in.-12in. Ea 11.00
Tree, Rem, 13 in.- 36 in. Ea 4.00
HMA, Any Thickness, Rem Syd 11999.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 2908.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Sft 291.00
Grading Roadway Syd 11847.00
Grading, Sidewalk, Ramp & Driveway Approach Sft 12490.00
Undercutting, Type IIA Cyd 1180.00
Exploratory Excavation, (0-10' Deep ), SD-TD-1 Ea 4.00
Adjust Structure Cover Ea 21.00
Structure Frame Ea 22.00
Structure Covers Ea 22.00
12 In., CL IV RCP Storm Sewer, SD-TD-1 Ft 180.00
12 In., PE Storm Sewer, SD-TD-2 Ft 48.00
Storm Sewer Tap, 12 In. Dia Ea 5.00
Storm Inlet-Junction, 48 In., Dia., (0-8'deep) Ea 6.00
Storm Single Inlet, 24 In. ,Dia., (0-8'deep) Ea 6.00
Storm High Capacity Intet, 48 In. Dia., (0-8'deep) Ea 1.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 260.00
Storm Sewer Structure, Rem Ea 19.00
Storm Structure Cover, Type K Ea 9.00
Underdrain, Subgrade, 6 inch Ft 156.00
Dr Structure, Point Ea 8.00
Curb Box, Adjust Ea 3.00
Aggregate Base Course, 21AA, CIP Ton 460.00
Geotextile, Separator Fabric Syd 2000.00
HMA, 5EL Ton 2610.00
Conc, Curb or Curb & Gutter, All Types Ft 1696.00
Conc, Driveway Opening, Type M Ft 1237.00
Conc, Sidewalk, 4 in Sft 8600.00
Conc, Sidewalk or Ramp, 6 inch Sft 1288.00
Driveway, Nonreinf Conc, 6 inch, Modified Sft 1900.00
Brick Pavers, Sidewalk, Rem and Reinstall Sft 90.00
Raised Intersection, Conc Syd 152.00
Detectable Warning Surface Ft 140.00
Pavt Mrkg, Ovly Cold Plastic, Sharrow Sym Ea 6.00
Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 8.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 900.00
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 225.00
Fence, Rem Ft 30.00
Turf Restoration Syd 1600.00
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FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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Know what's below.

Call before you dig.
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SUNNYWOOD DR.

QUANTITIES

Iltem Description Unit |Quantities

Erosion Control, Inlet Protection, Fabric Drop Ea 13.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 100.00
Temporary "No Parking" Sign Ea 50.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 20.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 75.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 8.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 10.00
Temporary Pedestrian Mat, Furn & Oper Ft 20.00
HMA, Any Thickness, Rem Syd 49.00
HMA Patch, Rem Syd 36.00
Cold-Milling HMA Surface Syd 5613.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 1082.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 180.00
Grading Roadway Syd 5613.00
Undercutting, Type IIA Cyd 560.00
Adjust Structure Cover Ea 33.00
Structure Frame Ea 23.00
Structure Covers Ea 23.00
Adjust Monument Box or Gate Valve Box Ea 2.00
12 In., PE Storm Sewer, SD-TD-2 Ft 70.00
Storm Single Inlet, 24 In. ,Dia., (0-8’deep) Ea 7.00
Storm Sewer Pipe, 12 in. Dia., Rem Ft 70.00
Storm Sewer Structure, Rem Ea 7.00
Storm Structure Cover, Type K Ea 10.00
Underdrain, Subgrade, 6 inch Ft 100.00
Dr Structure, Point Ea 3.00
Hand Patching Ton 25.00
HMA, 5EL Ton 985.00
HMA, Wedging Ton 6.00
Conc, Curb or Curb & Gutter, All Types Ft 675.00
Conc, Driveway Opening, Type M Ft 407.00
Conc, Sidewalk or Ramp, 6 inch Sft 150.00
Driveway, Nonreinf Conc, 6 inch, Modified Sft 180.00
Detectable Warning Surface Ft 4.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 256.00
Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 30.00
Turf Restoration Syd 360.00
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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NOTES:

Know what's below.
Call before you dig.

CHECKED

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
E N G I N E E R I N G FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.
THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

RFP-24-04, FILE No. 2024004

DRAWN

5
QUANTITIES
Iltem Description Unit Quantities F-0.B z
Erosion Control, Inlet Protection, Fabric Drop Ea 16.00 1 8
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 99.00 <~
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 16.00 5 o §§E %
Temporary "No Parking" Sign Ea 70.00 6@\40 EE%%%% g
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 105.00 §3§8§“§§
L=-032s
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 5.00 | Sg’%gi -
= - Z
Temporary Pedestrian Mat, Furn & Oper Ft 300.00 o & c*8 %
HMA, Any Thickness, Rem Syd 592.00 W % = §
)
HMA Patch, Rem Syd 30.00 = o |
Cold-Milling HMA Surface Syd 9060.00 s ;L{:j ><U3_) S| (MARGARET DR
Cold Milling for Concrete Curb and Gutter Reveal Syd 870.00 3 S
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 2007.00 - EZ_
Ll
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 2094.00 L
z Grading Roadway Syd 9060.00 : E
(@]
2 Undercutting, Type IIA Cyd 900.00 “
g Adjust Structure Cover Ea 26.00 =
< A
N Structure Frame Ea 21.00 N e S
g Structure Covers Ea 23.00 § ® I
N 12 In., PE Storm Sewer, SD-TD-2 Ft 55.00 z ———
B Storm Single Inlet, 24 In. ,Dia., (0-8’deep) Ea 11.00 i g
= Storm Sewer Pipe, 12 in. Dia., Rem Ft 55.00 o E
2 Storm Sewer Structure, Rem Ea 11.00 H 2 <Z>
! Storm Structure Cover, Type K Ea 15.00 % g uW
g Dr Structure, Point Ea 2.00 =z g 8
2 Curb Box, Adjust Ea 1.00 u,J > E
: HMA, 5EL Ton 2000.00 @ >
3 HMA, 5SEML Ton 6.00 )
3 HMA, Wedging Ton 6.00 =
| Conc, Curb or Curb & Gutter, All Types Ft 998.00 % e = %
. Conc, Driveway Opening, Type M Ft 1008.00 S S Z 5 V O
3 Conc, Sidewalk, 4 in Sft 1155.00 WORWOO _ 3 - x / -
4 1
g Conc, Sidewalk or Ramp, 6 inch Sft 400.00 \ 2 ” - L/ ?
5 Driveway, Nonreinf Conc, 6 inch, Modified Sft 243.00 \ (C;) .
3 Raised Intersection, Conc Syd 393.00 L g
é Speed Hump, Conc Syd 126.00 < m
§| Detectable Warning Surface Ft 60.00 E:t
§ Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 24.00 =
_é Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 958.00 <Zt
é Pavt Mrkg, Thermopl, 24 In., Stop Bar Ft 84.00 L.
. -
a Turf Restoration Syd 892.00 g s 3
s P.OE =i I -
Z o : S
o a &N
S
o
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QUANTITIES
Iltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 7.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 41.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 12.00
Lighted Arrow, Type C, Furn & Oper Ea 1.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 15.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 30.00 % KIPLING DR
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 4.00 —
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 6.00 :ZD
Temporary Pedestrian Mat, Furn & Oper Ft 80.00 @
HMA, Any Thickness, Rem Syd 1175.00 QE_/_
Adjust Structure Cover Ea 1.00 < Q
Sidewalk Retaining Wall, Integral, 6 inch to 18 inch Height Sft 20.00 -
Conc, Sidewalk, 4 in Sft 6600.00
Conc, Sidewalk or Ramp, 6 inch Sft 160.00
Detectable Warning Surface Ft 16.00
Turf Restoration Syd 750.00
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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QUANTITIES
Iltem Description Unit |Quantities
Erosion Control, Inlet Protection, Fabric Drop Ea 7.00
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 41.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 12.00
Lighted Arrow, Type C, Furn & Oper Ea 1.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 15.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 30.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 4.00
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 8.00
Temporary Pedestrian Mat, Furn & Oper Ft 50.00
HMA, Any Thickness, Rem Syd 970.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem |sft 40.00
Sidewalk Retaining Wall, Integral, 6 inch to 18 inch Height Sft 20.00
Conc, Sidewalk, 4 in Sft 6850.00
Conc, Sidewalk or Ramp, 6 inch Sft 100.00
Driveway, Nonreinf Conc, 6 inch, Modified Sft 120.00
Detectable Warning Surface Ft 10.00
Turf Restoration Syd 630.00
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FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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QUANTITIES

Iltem Description Unit Quantities

Sign, Type B, Temp, Prismatic, Furn & Oper Sft 34.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 4.00
Temporary "No Parking" Sign Ea 24.00
Plastic Drum, High Intensity, Lighted, Furn & Oper Ea 24.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 24.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 8.00
HMA, Any Thickness, Rem Syd 263.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 264.00
Sidewalk, Sidewalk Ramp, and Driveway Approach, Any Thickness, Rem Sft 400.00
Flowable Fill Cyd 3.00
Hand Patching Ton 20.00
Conc, Curb or Curb & Gutter, All Types Ft 264.00
Conc, Sidewalk, 4 in Sft 600.00
Conc, Sidewalk or Ramp, 6 inch Sft 220.00
Raised Intersection, Conc Syd 117.00
Speed Hump, Conc Syd 200.00
Detectable Warning Surface Ft 20.00
Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 20.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 200.00
Rem Curing Compound, for Spec Mrkg Sft 384.00
Turf Restoration Syd 140.00

CITY OF ANN ARBOR

ENGINEERING
FULMER ST TRAFFIC CALMING

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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CITY OF ANN ARBOR

ENGINEERING
ALDWIN AVE TRAFFIC CALMING

RFP-24-04, FILE No. 2024004

QUANTITIES

Iltem Description Unit Quantities

Sign, Type B, Temp, Prismatic, Furn & Oper Sft 45.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 20.00
Temporary "No Parking" Sign Ea 20.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 20.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 4.00
HMA, Any Thickness, Rem Syd 62.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 56.00
Conc, Curb or Curb & Gutter, All Types Ft 56.00
Speed Hump, Conc Syd 62.00
Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 8.00
Rem Curing Compound, for Spec Mrkg Sft 154.00
Turf Restoration Syd 30.00

P.0.B

P.O.E

—STADIUM BLVD

CHEROKEE RD

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.
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CITY OF ANN ARBOR

ENGINEERING
ANCHESTER RD. TRAFFIC CALMING

RFP-24-04, FILE No. 2024004

NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.

Call before you dig.

CHECKED

DRAWN

2024004

§
QUANTITIES
Iltem Description Unit Quantities 2
Sign, Type B, Temp, Prismatic, Furn & Oper Sft 18.00 &
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 8.00
Temporary "No Parking" Sign Ea 20.00 §$E 3
OEnLS_D
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 20.00 EE%%‘E%S
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 4.00 <Zt§§§§§§
WL =L @ 8
Pedestrian Type Il Barricade, Temp, Furn & Oper Ea 4.00 Sg’%gi =2
= - Z
HMA, Any Thickness, Rem Syd 96.00 c*§ %
Speed Hump, Conc Syd 96.00
Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 8.00
Pavt Mrkg, Thermopl, 12 In., Crosswalk Ft 64.00
Rem Curing Compound, for Spec Mrkg Sft 154.00
z Turf Restoration Syd 30.00
o
N
o5
<+
o
N
N
J
>
% S
a %) =
+ =
5 Z| I b
I o o '-:':J
g w, 2 o
- LU o
5 Z g z
P & S| 5 ©
° th < o E
S ¢ s W= 8
) I H ! H! >
3 i 2 a4 2 2
I N i Ll I »
| &b s N (@) O W
n Q\ Q g =
= N < > <
E ‘:. S 5 LLI
g AMELTA P RS SV )
£ N\ )
35 ! —
o 2 =
S i 2
P 2 o
a QGE_AV] E)i_ 1
A% =) oc
) LEIJ Q
@ m
< oc
5 < <
= <
3 N| =
2 <
3 MEDKORICIR 3 -
a s 9
S =l |2 &
s G = 3
< % 8
o
S
> P.O.B 29 OF 30
~

RFP-24-04

© 2024 ANNUAL RESURFACING


AutoCAD SHX Text
OVERRIDGE DR

AutoCAD SHX Text
WASHTENAW AVE

AutoCAD SHX Text
SERVICE DRIVEWAY

AutoCAD SHX Text
BEDFORD RD

AutoCAD SHX Text
E STADIUM BLVD

AutoCAD SHX Text
SHERIDAN DR

AutoCAD SHX Text
ST FRANCIS DR

AutoCAD SHX Text
WINCHELL DR

AutoCAD SHX Text
MEDFORD RD

AutoCAD SHX Text
MANCHESTER RD

AutoCAD SHX Text
MEDFORD RD

AutoCAD SHX Text
BUCKINGHAM CT

AutoCAD SHX Text
NEEDHAM RD

AutoCAD SHX Text
ST FRANCIS DR

AutoCAD SHX Text
BUCKINGHAM RD

AutoCAD SHX Text
AMELIA PL

AutoCAD SHX Text
MANCHESTER RD

AutoCAD SHX Text
MEDFORD CT

AutoCAD SHX Text
NOTTINGHAM RD

AutoCAD SHX Text
RIDGE AVE

AutoCAD SHX Text
GLADSTONE AVE

AutoCAD SHX Text
CAMELOT RD

AutoCAD SHX Text
MEDFORD RD

AutoCAD SHX Text
YORKSHIRE RD

AutoCAD SHX Text
MEDFORD CIR

AutoCAD SHX Text
MANCHESTER RD

AutoCAD SHX Text
INDEPENDENCE BLVD

AutoCAD SHX Text
DORCHESTER RD

AutoCAD SHX Text
ESSEX RD

AutoCAD SHX Text
POWELL AVE

AutoCAD SHX Text
KIMBERLEY RD

AutoCAD SHX Text
GLADSTONE AVE

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
: FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  UNDERGROUND UTILITIES AND IN CONFORMANCE WITH UNDERGROUND UTILITIES AND IN CONFORMANCE WITH  UTILITIES AND IN CONFORMANCE WITH UTILITIES AND IN CONFORMANCE WITH  AND IN CONFORMANCE WITH AND IN CONFORMANCE WITH  IN CONFORMANCE WITH IN CONFORMANCE WITH  CONFORMANCE WITH CONFORMANCE WITH  WITH WITH PUBLIC ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR ACT 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR 174 OF 2013, THE CONTRACTOR SHALL CALL 811 OR  OF 2013, THE CONTRACTOR SHALL CALL 811 OR OF 2013, THE CONTRACTOR SHALL CALL 811 OR  2013, THE CONTRACTOR SHALL CALL 811 OR 2013, THE CONTRACTOR SHALL CALL 811 OR  THE CONTRACTOR SHALL CALL 811 OR THE CONTRACTOR SHALL CALL 811 OR  CONTRACTOR SHALL CALL 811 OR CONTRACTOR SHALL CALL 811 OR  SHALL CALL 811 OR SHALL CALL 811 OR  CALL 811 OR CALL 811 OR  811 OR 811 OR  OR OR 1-800-482-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING  OF THREE FULL WORKING DAYS, EXCLUDING OF THREE FULL WORKING DAYS, EXCLUDING  THREE FULL WORKING DAYS, EXCLUDING THREE FULL WORKING DAYS, EXCLUDING  FULL WORKING DAYS, EXCLUDING FULL WORKING DAYS, EXCLUDING  WORKING DAYS, EXCLUDING WORKING DAYS, EXCLUDING  DAYS, EXCLUDING DAYS, EXCLUDING  EXCLUDING EXCLUDING SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH  SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH  AND HOLIDAYS, PRIOR TO BEGINNING EACH AND HOLIDAYS, PRIOR TO BEGINNING EACH  HOLIDAYS, PRIOR TO BEGINNING EACH HOLIDAYS, PRIOR TO BEGINNING EACH  PRIOR TO BEGINNING EACH PRIOR TO BEGINNING EACH  TO BEGINNING EACH TO BEGINNING EACH  BEGINNING EACH BEGINNING EACH  EACH EACH EXCAVATION IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN IN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN  WHERE PUBLIC UTILITIES HAVE NOT BEEN WHERE PUBLIC UTILITIES HAVE NOT BEEN  PUBLIC UTILITIES HAVE NOT BEEN PUBLIC UTILITIES HAVE NOT BEEN  UTILITIES HAVE NOT BEEN UTILITIES HAVE NOT BEEN  HAVE NOT BEEN HAVE NOT BEEN  NOT BEEN NOT BEEN  BEEN BEEN PREVIOUSLY LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  LOCATED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.    MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   MEMBERS WILL THUS BE ROUTINELY NOTIFIED.  MEMBERS WILL THUS BE ROUTINELY NOTIFIED.   WILL THUS BE ROUTINELY NOTIFIED.  WILL THUS BE ROUTINELY NOTIFIED.   THUS BE ROUTINELY NOTIFIED.  THUS BE ROUTINELY NOTIFIED.   BE ROUTINELY NOTIFIED.  BE ROUTINELY NOTIFIED.   ROUTINELY NOTIFIED.  ROUTINELY NOTIFIED.   NOTIFIED.  NOTIFIED.  THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF  THE CONTRACTOR OF THE RESPONSIBILITY OF THE CONTRACTOR OF THE RESPONSIBILITY OF  CONTRACTOR OF THE RESPONSIBILITY OF CONTRACTOR OF THE RESPONSIBILITY OF  OF THE RESPONSIBILITY OF OF THE RESPONSIBILITY OF  THE RESPONSIBILITY OF THE RESPONSIBILITY OF  RESPONSIBILITY OF RESPONSIBILITY OF  OF OF NOTIFYING UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"  UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" UTILITY OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"  OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG" OWNERS  WHO MAY NOT BE A PART OF THE "MISS DIG"   WHO MAY NOT BE A PART OF THE "MISS DIG"  WHO MAY NOT BE A PART OF THE "MISS DIG" WHO MAY NOT BE A PART OF THE "MISS DIG"  MAY NOT BE A PART OF THE "MISS DIG" MAY NOT BE A PART OF THE "MISS DIG"  NOT BE A PART OF THE "MISS DIG" NOT BE A PART OF THE "MISS DIG"  BE A PART OF THE "MISS DIG" BE A PART OF THE "MISS DIG"  A PART OF THE "MISS DIG" A PART OF THE "MISS DIG"  PART OF THE "MISS DIG" PART OF THE "MISS DIG"  OF THE "MISS DIG" OF THE "MISS DIG"  THE "MISS DIG" THE "MISS DIG"  "MISS DIG" "MISS DIG"  DIG" DIG" ALERT SYSTEM. THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE, ELECTRICAL POWER, CABLE  TV AND  FIBER  OPTIC  LINES ARE APPROXIMATE.  THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING.  MISS DIG MUST BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES. THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND CONSTRUCTION SPECIFICATIONS ("STANDARDS"). THE OMISSION OF ANY STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE STANDARDS.

AutoCAD SHX Text
SHEET No.

AutoCAD SHX Text
SCALE

AutoCAD SHX Text
DRAWING No.

AutoCAD SHX Text
CHECKED

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
DATE

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
REV.

AutoCAD SHX Text
T:\2024004\Plan Production\Manchester Rd Traffic Calming.dwg   - _a2 standard bw.stb - Plot Date: 1/24/2024 8:22:07 PM   - _a2 standard bw.stb - Plot Date: 1/24/2024 8:22:07 PM_a2 standard bw.stb - Plot Date: 1/24/2024 8:22:07 PM - Plot Date: 1/24/2024 8:22:07 PM1/24/2024 8:22:07 PM

AutoCAD SHX Text
00

AutoCAD SHX Text
NB

AutoCAD SHX Text
CE

AutoCAD SHX Text
1/25/24

AutoCAD SHX Text
BID SET


1/24/2024 8:22:29 PM

a2 standard bw.stb — Plot Date:

T:\2024004\Plan Production\Grandview Dr Traffic Calming.dwg

QUANTITIES

ltem Description Unit Quantities

Sign, Type B, Temp, Prismatic, Furn & Oper Sft 45.00
Sign, Type B, Temp, Prismatic, Special, Furn & Oper Sft 20.00
Temporary "No Parking" Sign Ea 20.00
Channelizer Cone, High Intensity, 42 In., Furn & Oper Ea 20.00
Barricade, Type lll, High Intensity, Lighted, Furn & Oper Ea 4.00
HMA, Any Thickness, Rem Syd 62.00
Curb, Gutter, and Curb and Gutter, Any Type, Rem Ft 56.00
Conc, Curb or Curb & Gutter, All Types Ft 56.00
Speed Hump, Conc Syd 62.00
Pavt Mrkg, Polyurea, Speed Hump Chevron, White Ea 8.00
Rem Curing Compound, for Spec Mrkg Sft 154.00
Turf Restoration Syd 30.00

CITY OF ANN ARBOR

ENGINEERING

GRANDVIEW DR. TRAFFIC CALMING
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NOTES:

FOR PROTECTION OF UNDERGROUND UTILITIES AND IN CONFORMANCE WITH
PUBLIC ACT 174 OF 2015, THE CONTRACTOR SHALL CALL 811 OR
1-800—-482—-7171 A MINIMUM OF THREE FULL WORKING DAYS, EXCLUDING
SATURDAYS, SUNDAYS, AND HOLIDAYS, PRIOR TO BEGINNING EACH
EXCAVATION IN  AREAS WHERE PUBLIC UTILITIES HAVE NOT BEEN
PREVIOUSLY LOCATED. MEMBERS WILL THUS BE ROUTINELY NOTIFIED.
THIS DOES NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY OF
NOTIFYING UTILITY OWNERS WHO MAY NOT BE A PART OF THE "MISS DIG”
ALERT SYSTEM.

THE UNDERGROUND LOCATIONS SHOWN FOR NATURAL GAS, TELEPHONE,
ELECTRICAL POWER, CABLE TV AND FIBER OPTIC LINES ARE
APPROXIMATE. THE CITY OF ANN ARBOR ASSUMES NO RESPONSIBILITY
FOR THEIR ACCURATE REPRESENTATION IN THIS DRAWING. MISS DIG MUST
BE CONTACTED PRIOR TO CONSTRUCTION TO LOCATE THESE UTILITIES.

THE CONSTRUCTION COVERED BY THESE PLANS SHALL CONFORM TO THE
CITY OF ANN ARBOR PUBLIC SERVICES AREA DESIGN STANDARDS AND
CONSTRUCTION SPECIFICATIONS ("STANDARDS”). THE OMISSION OF ANY
STANDARD DETAIL DOES NOT RELIEVE THE CONTRACTOR OF THEIR
OBLIGATION TO CONSTRUCT ITEMS IN COMPLETE ACCORDANCE WITH THOSE
STANDARDS.

Know what's below.
Call before you dig.
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