	NoBid	Bid Item 7: Deduct for Marcite Replacement Both Sets of Pools - Alternate	
	No Bid	Bid Item 6: Fuller Park Marcite Removal and Replacement	
	No Bid	Bid Item 5: Buhr Park Marcite Removal and Replacement (Main & Tot)	
	\$ 1,500, =	Bid Item 4: Installation of Pool Logos for PVC Liner – Alternate	
	\$ 7,000.00	Bid Item 3: Deduct for PVC Liner at Both Sets of Pools – Alternate	
	\$ 130,360.00	Bid Item 2: Fuller Park PVC Pool Liner Installation	13/3 6/6
's Yes Yes	\$ 81,695,00 465	Bid Item 1: Buhr Park PVC Pool Liner Installations (Main & Tot)	Renocyc Cara
			The state of the s
	No Bid	Bid Item 7: Deduct for Marcite Replacement Both Sets of Pools - Alternate	
	No 870	Bid Item 6: Fuller Park Marcite Removal and Replacement	
	No Bid	Bid Item 5: Buhr Park Marcite Removal and Replacement (Main & Tot)	
	\$ 7,875.00	Bid Item 4: Installation of Pool Logos for PVC Liner – Alternate	
	\$ 6,000,00	Bid Item 3: Deduct for PVC Liner at Both Sets of Pools – Alternate	
	\$130,900.00	Bid Item 2: Fuller Park PVC Pool Liner Installation	()
Yes	18	Bid Item 1: Buhr Park PVC Pool Liner Installations (Main & Tot)	Natare Corp.
BID ADDENDUM ADDENDUM BOND NO.1 NO.2	PROPOSED B	BID ITEMS	CONTRACTOR
2075120210		CITY OF ANN ARBOR	
2:00 FM		BUHR POOL AND FULLER POOL SURFACE IMPROVEMENTS	BUHR POOL AI
Bid Date: Thursday, April 24, 2014		BID TABULATION FOR THE	