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ADVERTISEMENT 
FOR THE 

GEDDES DAM – TAINTER GATE #4 REPLACEMENT 
CITY OF ANN ARBOR 

 
ITB NO. 4356 

 
Sealed Bids will be received by the City of Ann Arbor Procurement Unit, 301 East Huron 
Street, c/o Customer Service Department, 1st Floor, Larcom City Hall, on or before 
Tuesday, November 25, 2014 at 2:30 PM (Local Time) for the construction of Geddes Dam 
– Tainter Gate #4 Replacement. Bids will be publically opened and read aloud at this time.  
 
A pre-bid conference will be held Wednesday, November 12, 2014 at 9:00 AM at the City of 
Ann Arbor Water Treatment Plant located at 919 Sunset Road, Ann Arbor, MI  48103, 
followed by a site visit.  Attendance is highly recommended. 
 
Work to be done includes:  demolition of an existing tainter gate, and fabrication and 
installation of a new tainter gate, replacement of gate sill, replacement of all gate chains at 
Geddes Dam, and all related work.   
 
Bid documents, plans, specifications, and addenda shall be downloaded by Bidders at 
either of the following websites:  Michigan Inter-governmental Trade Network (MITN) 
www.mitn.info or City of Ann Arbor Purchasing website: www.A2gov.org.  It is the Bidder’s 
responsibility to verify they have obtained all information before submitting a bid.  
 
Each Bid shall be accompanied by a certified check, or Bid Bond by a recognized surety, in 
the amount of 5% of the total of the bid price.  A Bid, once submitted, becomes the property 
of the City.  In the sole discretion of the City, the City reserves the right to allow a bidder to 
reclaim submitted documents provided the documents are requested and retrieved no later 
than 48 hours prior to the scheduled bid opening. 
 
The successful Bidder will be required to furnish satisfactory performance and labor and 
material bonds in the amount of 100% of the bid price and satisfactory insurance coverage.  
 
Precondition for entering into a Contract with the City of Ann Arbor is compliance with 
Chapter 112 of Title IX of the Code of the City of Ann Arbor.  The successful Bidder may 
also be required to comply with Chapter 23 of Title I of the Code of the City of Ann Arbor.  
Further information is outlined in the Contract Documents.  All bidders are required to 
complete and submit the City of Ann Arbor Conflict of Interest Disclosure Form with the bid. 
 
After the time of opening, no Bid may be withdrawn for a period of 90 days.  The City 
reserves the right to accept any Bid, to reject any or all Bids, to waive irregularities and/or 
informalities in any Bid, and to make the award in any manner the City believes to be in its 
best interest.  
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Technical questions regarding this project may be submitted in writing to the Consulting 
Engineer, Stantec Consulting, Attn: Paul Malocha, PE via email at 
paul.malocha@stantec.com.  Questions by telephone call are prohibited.  Technical 
questions directed to the Owner are prohibited.  The deadline for questions shall be seven 
(7) calendar days before bids; questions are due on or before Tuesday, November 18, 
2014 at 5:00 PM.  Questions will not be received after this date. 
 
Any further information on bid documents may be obtained from the Procurement Office,  
(734) 794-6500. 
 
CITY OF ANN ARBOR PROCUREMENT UNIT 
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 NOTICE OF PRE-BID CONFERENCE 
 
A pre-bid conference for this project will be held on Wednesday, November 12, 2014 at 
9:00 AM at the City of Ann Arbor Water Treatment Plant located at 919 Sunset Road, Ann 
Arbor, MI  48103. A site visit will follow the pre-bid conference to allow potential bidders the 
opportunity to view the project site.  This will be the only opportunity for bidders to view the 
project site. 
 
Attendance at this conference is highly recommended.  Administrative and technical 
questions regarding this project will be answered at this time.  The pre-bid conference is for 
information only.  Any answers furnished will not be official until verified in writing by the 
Financial Service Area, Procurement Unit.  Answers that change or substantially clarify the 
bid will be affirmed in an addendum. 
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 INSTRUCTIONS TO BIDDERS 
General 
 
Work to be done under this Contract is generally described through the detailed 
specifications and must be completed fully in accordance with the contract documents. All 
work to be done under this Contract is located in or near the City of Ann Arbor. 
 
The City shall make available to all prospective Bidders, prior to receipt of the Bids, access 
to the area in which the work is to be performed. Advance notice should be given to the 
Administering Service Area/Unit in cases where access to the site must be arranged by the 
City. 
 
Any Bid which does not conform fully to these instructions may be rejected. 
 
Preparation of Bids 
 
Bids should be prepared providing a straight-forward, concise description of the Bidder’s 
ability to meet the requirements of the ITB. Bids shall be written in ink or typewritten. No 
erasures are permitted.  Mistakes may be crossed out and corrected and must be initialed 
and dated in ink by the person signing the Bid. 
 
Bids must be submitted on Page Numbers ITB 1-3 and on the "Bid Forms" provided with 
each blank properly filled in.  If forms are not fully completed it may disqualify the bid.   
 
Each person signing the Bid certifies that he/she is the person in the Bidder’s  
firm/organization responsible for the decision as to the fees being offered in the Bid and has 
not and will not participated in any action contrary to the terms of this provision. 
 
Questions or Clarification on ITB Specifications 

 
All questions regarding this ITB shall be submitted via email.  Emailed questions and 
inquires will be accepted from any and all prospective Bidders in accordance with the terms 
and conditions of the ITB.   

 
All questions shall be submitted by Tuesday, November 18, 2014 at 5:00 PM and should be 
addressed as follows:  

Specification/Scope of Work questions emailed to paul.malocha@stantec.com  
Bid Process and HR Compliance questions emailed to mberryman@a2gov.org.  

 
Addenda 

 
If it becomes necessary to revise any part of the ITB, notice of the Addendum will be 
posted to Michigan Inter-governmental Trade Network (MITN) www.mitn.info and/or City of 
Ann Arbor web site www.A2gov.org for all parties to download.   
 
Each Bidder must in its Bid, to avoid any miscommunications, acknowledge all addenda 
which it has received, but the failure of a Bidder to receive, or acknowledge receipt of; any 
addenda shall not relieve the Bidder of the responsibility for complying with the terms 
thereof.   
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The City will not be bound by oral responses to inquiries or written responses other than 
written addenda.   
 
Bid Submission 

 
All Bids are due and must be delivered to the City of Ann Arbor Procurement Unit on or 
before Tuesday, November 25, 2014 at 2:30 PM Local Time.  Bids submitted late or via 
oral, telephonic, telegraphic, electronic mail or facsimile will not be considered or 
accepted.   

 
Each Bidder must submit one (1) original Bid and two (2) additional Bid copies in a sealed 
envelope clearly marked: ITB No. 4356 – Geddes Dam – Tainter Gate #4 Replacement.   

 
Bids must be addressed and delivered to:  
 

City of Ann Arbor  
Procurement Unit 

c/o Customer Service Department, 1st Floor 
301 East Huron Street 

P.O. Box 8647 
Ann Arbor, MI  48104 

 
All Bids received on or before the Due Date will be publicly opened and recorded 
immediately.  No immediate decisions are rendered.   
 
Hand delivered Bids will be date/time stamped/signed by the Procurement Unit 
at the address above in order to be considered.  Normal business hours are 9:00 
a.m. to 3:00 p.m. Monday through Friday, excluding Holidays.  The City will not 
be liable to any Bidder for any unforeseen circumstances, delivery or postal 
delays.  Postmarking to the Due Date will not substitute for receipt of the Bid.  
Each Bidder is responsible for submission of their Bid.   
 
Additional time for submission of bids past the stated due date and time will not 
be granted to a single Bidder; however, additional time may be granted to all 
Bidders when the City determines in its sole discretion that circumstances 
warrant it.   

 
Award 
 
The City intends to award a Contract(s) to the lowest responsible Bidder(s).  On multi-
divisional contracts, separate divisions may be awarded to separate Bidders.  The City may 
also utilize alternatives offered in the Bid Forms, if any, to determine the lowest responsible 
Bidder on each division, and award multiple divisions to a single Bidder, so that the lowest 
total cost is achieved for the City. For unit price bids, the contract will be awarded based 
upon the unit prices and the lump sum prices stated by the bidder for the work items 
specified in the bid documents, with consideration given to any alternates selected by the 
City. If the City determines that the unit price for any item is materially different for the work 
item bid than either other bidders or the general market, the City, in its sole discretion, in 
addition to any other right it may have, may reject the bid as not responsible or non-
conforming. 
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The acceptability of major subcontractors will be considered in determining if a Bidder is 
responsible.  In comparing Bids, the City will give consideration to alternate Bids for items 
listed in the bid forms. 
 
Qualifications 
 
The City will evaluate Proposals based on cost as well as experience.  Contractors 
that have not included the required list of similar work experience and associated 
references in Section 5 of the Bid Form may have their bid rejected. 
 
As part of the proposal, Bidders shall provide documentation that the Bidder’s company has 
at least 10 years of experience performing construction on similar projects, specifically, the 
fabrication and installation of tainter gates.  Bidders shall also submit the attached form, 
“Section 5 – References,” which identifies a minimum of three projects completed in the 
past five years on similar projects, including construction cost, contractor and subcontractor 
information, that demonstrate similar work experience and complexity to that included 
within these contract documents. 
 
All key staff and subcontractors are subject to the approval by the City. 
 
Official Documents 
 
The City of Ann Arbor shall accept no alternates to the bid documents made by the Bidder 
unless those alternatives are set forth in the “Alternate” section of Bid form.   
 
The City of Ann Arbor officially distributes bid documents from the Procurement Unit or 
through the Michigan Intergovernmental Trade Network (MITN).  Copies of the bid 
documents obtained from any other source are not Official copies.  Addenda and other bid 
information will only be posted to these official distribution sites.  If you obtained City of Ann 
Arbor Bid documents from other sources, it is recommended that you register on 
www.MITN.info and obtain an official Bid.  
 
Bid Security 
 
Each bid must be accompanied by a certified check, or Bid Bond by a surety licensed and 
authorized to do business within the State of Michigan, in the amount of 5% of the total of 
the bid price. 
 
Withdrawal of Bids 
 
After the time of opening, no Bid may be withdrawn for the period of 90 days specified in 
the Advertisement. 
 
Contract Time 
 
Time is of the essence in the performance of the work under this Contract.  The available 
time for work under this Contract is indicated on page C-1, Article III of the Contract.  If 
these time requirements can not be met, the Bidder must stipulate on Bid Form Section 3 -  
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Time Alternate its schedule for performance of the work.  Consideration will be given to 
time in evaluating bids. 
 
Liquidated Damages 
 
A liquidated damages clause, as given on page C-2, Article III of the Contract, provides that 
the Contractor shall pay the City as liquidated damages, and not as a penalty, a sum 
certain per day for each and every day that the Contractor may be in default of completion 
of the specified work, within the time(s) stated in the Contract, or written extensions. 
 
Liquidated damages clauses, as given in the General Conditions, provide further that the 
City shall be entitled to impose and recover liquidated damages for breach of the 
obligations under Chapter 112 of the City Code. 
 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified nor are 
they intended to preclude recovery of actual damages in addition to the recovery of 
liquidated damages. 
 
Human Rights Information 
 
Section 5, beginning at page GC-3, outlines the requirements for fair employment practices 
under City of Ann Arbor Contracts.  To establish compliance with this Ordinance, the Bidder 
should complete and return with its bid completed copies of the Human Rights Division 
Contract Compliance Forms or an acceptable equivalent. In the event Human Rights forms 
are not submitted with bid, the Bidder will have 24 hours to provide once requested by the 
City.    
 
Wage Requirements 
 
Section 4, beginning at page GC-2, outlines the requirements for payment of prevailing 
wages or of a “living wage” to employees providing service to the City under this contract.  
The successful bidder must comply with all applicable requirements and provide 
documentary proof of compliance when requested. 
 
Conflict of Interest Disclosure 
 
The City of Ann Arbor Purchasing Policy requires that prospective Vendors complete a 
Conflict of Interest Disclosure form (a copy of which is attached to this ITB).  A contract 
may not be awarded to the selected Vendor unless and until the Procurement Unit and the 
City Administrator have reviewed the Disclosure form and determined that no conflict exists 
under applicable federal, state, or local law or administrative regulation.  Not every 
relationship or situation disclosed on the Disclosure Form may be a disqualifying conflict.  
Depending on applicable law and regulations, some contracts may awarded on the 
recommendation of the City Administrator after full disclosure, where such action is allowed 
by law, if demonstrated competitive pricing exists and/or it is determined the award is in the 
best interest of the City. 
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Major Subcontractors 
 
The Bidder shall identify each major subcontractor it expects to engage for this Contract if 
the work to be subcontracted is 15% or more of the bid sum or over $50,000, whichever is 
less.  The Bidder also shall identify the work to be subcontracted to each major 
subcontractor. 
 
Debarment 

 
Submission of a Bid in response to this ITB is certification that the Bidder is not currently 
debarred, suspended, proposed for debarment, and declared ineligible or voluntarily 
excluded from participation in this transaction by any State or Federal departments or 
agency.  Submission is also agreement that the City will be notified of any changes in this 
status.   
 
Disclosures  
 
After bids are opened, all information in a submitter’s bid is subjected to disclosure under 
the provisions of Michigan Public Act No. 442 of 1976, as amended (MCL 15.231 et seq.) 
known as the “Freedom of Information Act”.  The Freedom of Information Act also provides 
for the complete disclosure of contracts and attachments thereto except where specifically 
exempted.   

 
Bid Protest  
 
All Bid protests must be in writing and filed with the Purchasing Agent within five (5) 
business days of the award action.  The Bidder must clearly state the reasons for the 
protest.  If a Bidder contacts a City Service Area/Unit and indicates a desire to protest an 
award, the Service Area/Unit shall refer the Bidder to the Purchasing Agent.  The 
Purchasing Agent will provide the Bidder with the appropriate instructions for filing the 
protest.  The protest shall be reviewed by the City Administrator or designee whose 
decision shall be final.   
 
Reservation of Rights 
 
The City of Ann Arbor reserves the right to accept any bid or alternative bid proposed in 
whole or in part, to reject any or all bids or alternatives bids in whole or in part and to waive 
irregularity and/or informalities in any bid and to make the award in any manner deemed in 
the best interest of the City. 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

 
Bidders shall submit with their Bid, responses to the following.  Responses shall be 
prepared to numerically match the itemized list as follows: 
 

1. Bidder shall submit a formal/written safety program. 
 

2. Bidder shall describe the job site safety program for this project and specific safety 
policies in which employees must be in compliance. 
 

3. Bidder shall provide the organizations most current OSHA 300 logs or reasons why 
this organization is exempt from OSHA 300 reporting. 
 

4. Bidder shall provide the organization’s most recent OSHA recordable incident rate, 
DART rate, and lost workday rate. 
 

5. If applicable, bidder shall provide the organization’s excavation and trench safety 
program.  Within this program, please identify the organization’s Qualified Person for 
excavation and trench safety that will be on-site daily. 
 

6. Bidder shall identify the project safety team, their qualifications, duties and city(s) of 
residence. 
 

7. Bidder shall identify any major accidents or incidents that resulted in major injury or 
deaths that have occurred on a project site controlled by the firm, or any 
subcontractor(s) (at any contractual level), that had any major injury or death on a 
project site?  If so, describe how the organization has revised the program. 
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CONTRACT COMPLIANCE FORMS 
 

City of Ann Arbor Procurement Office 
INSTRUCTIONS FOR CONTRACTORS 

 
For Completing CONTRACT COMPLIANCE FORM 

 
City Policy 
 
The “non discrimination in contracts” provision of the City Code, (Chapter 112, Section 9:161) requires 
contractors/Bidders/grantees doing business with the City not to discriminate on the basis of actual or perceived race, 
color, religion, national origin, sex, age, condition of pregnancy, marital status, physical or mental limitations, source 
of income, family responsibilities, educational association, sexual orientation, gender identity or HIV status against 
any of their employees, any City employee working with them, or any applicant for employment.  It also requires 
that the contractors/Bidders/grantees include a similar provision in all subcontracts that they execute for City work 
or programs. 
 
This Ordinance further requires that each prospective contractor/Bidder submit employment data to the City showing 
current total employee breakdown by occupation, race and gender.  This allows the Human Rights Office to 
determine whether or not the contractor/Bidder has a workforce that is reflective of the availability of women and 
under-represented minorities within the contractor’s labor recruitment area (the area where they can reasonably be 
expected to recruit employees).  This data is provided to the City on the Human Rights Contract Compliance 
Forms (attached). 
 
To complete the form: 
 

1) If a company has more than one location, then that company must complete 2 versions of the form. 
  

• Form #1 should contain the employment data for the entire corporation. 
• Form #2 should contain the employment data for those employees: 

• who will be working on-site;  
• in the office responsible for completing the contract; or, 
• in the case of non-profit grantees, those employees working on the project 

funded by the City grant(s). 
 

2) If the company has only one location, fill out Form #1 only. 
 
3) Complete all data in the upper section of the form including the name of the person who completes the 
form and the name of the company/organization’s president. 
 
4) Complete the Employment Data in the remainder of the form.  Please be sure to complete all columns 
including the Total Columns on the far right side of the form, and the Total row and Previous Year Total 
row at the bottom of the form. 
 
5) Return the completed form(s) to your contact in the City Department for whom you will be conducting 
the work. 

For assistance in completing the form, contact: 
Procurement Office of the City of Ann Arbor 

(734) 794-6500 
 
If a contractor is determined to be out of compliance, the Procurement Office will work with them to assist them in 
coming into compliance.
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CITY OF ANN ARBOR HUMAN RIGHTS OFFICE      Form #1 
CONTRACT COMPLIANCE FORM 

Entire Organization (Totals for All Locations where applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________ 
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
   
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 
 (Area Code)                                                      

EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaska Native 

White Black or 
African 
American 

Asian Hispanic or 
Latino 

Native Hawaiian 
or Other Pacific 
Islander 

American Indian 
or Alaskan Native 

 
TOTAL 
COLUMNS  
A-L 
 

A B C D E F G H I  J K L 

Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

9/03    Questions about this form?   Call (734)794-6500 
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CITY OF ANN ARBOR HUMAN RIGHTS OFFICE      Form #2 
CONTRACT COMPLIANCE FORM 

Local Office (Only those employees that will do local or on-site work, if applicable) 
 
Name of Company/Organization______________________________________________________________________________    Date Form Completed_____________________________________ 
 
Name and Title of Person Completing this Form_______________________________________________    Name of President __________________________________________________________ 
 
Address_________________________________________________________________________________          County_____________________ Phone #__________________________________ 
 (Street address)                              (City)                        (State)                                (Zip)       (Area Code)             
  
Fax#_____________________________________________     Email Address__________________________________________________________________________________________________ 

        (Area Code)                                                                                                                                                   EMPLOYMENT DATA 
 
Job Categories 

Number of Employees 
(Report employees in only one category) 

Male Female 
White Black or 

African 
American 

Asian Hispanic or 
Latino 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaska Native 

White Black or 
African 
American 

Asian Hispanic or 
LatinO 

Native 
Hawaiian or 
Other Pacific 
Islander 

American Indian 
or Alaskan Native 

 
TOTAL 
COLUMNS  
A-L 

A B C D E F G H I J K L 
Exec/Sr. Level 
Officials 

             

Supervisors 
 

             

Professionals 
 

             

Technicians 
 

             

Sales 
 

             

Admin. Support 
 

             

Craftspeople 
 

             

Operatives 
 

             

Service Workers 
 

             

Laborers/Helper 
 

             

Apprentices 
 

             

Other 
 

             

TOTAL              

PREVIOUS 
YEAR TOTAL 

             

2/12     Questions about this form?   Call 734-794-6500 
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ATTACHMENT C 
CITY OF ANN ARBOR 

LIVING WAGE ORDINANCE 
DECLARATION OF COMPLIANCE 

 
The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that 
employers providing services to the City or recipients of grants for financial assistance (in amounts greater than 
$10,000 in a twelve-month period of time) pay their employees who are working on the City project or grant, a 
minimum level of compensation known as the Living Wage.  This wage must be paid to the employees for the 
length of the contract/project.  

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from 
the Ordinance.  If this exemption applies to your firm, please check below: 

______ This company is exempt due to the fact that we employ or contract with fewer than 5 
individuals. 

______ This non-profit agency is exempt due to the fact that we employ or contract with fewer 
than 10 employees. 

                                                                                                                                                                                   
The Ordinance requires that all contractors/vendors and/or grantees agree to the following terms:  
 
a)   To pay each of its employees performing work on any covered contract or grant with the City, no less than 

the living wage, which is defined as $12.70/hour when health care is provided, or no less than $14.18/hour 
for those employers that do not provide health care. It is understood that the Living Wage will be adjusted 
each year on April 30, and covered employers will be required to pay the adjusted amount thereafter. The 
rates stated above include any adjustment for 2014. 

 
b) Please check the boxes below which apply to your workforce: 

 
 Employees who are assigned to any covered City project or grant will be paid at or above the applicable 

living wage without health benefits   Yes______    No_____ 
    OR 

 Employees who are assigned to any covered City project or grant will be paid at or above the 
applicable living wage with health benefits    Yes_____  No_____ 

 
c)   To post a notice approved by the City regarding the Living Wage Ordinance in every work place or other 

location in which employees or other persons contracting for employment are working. 
 
d)   To provide the City payroll records or other documentation as requested; and, 
 
e)   To permit access to work sites to City representatives for the purposes of monitoring compliance, 

investigating complaints or non-compliance. 
 
The undersigned authorized representative hereby obligates the contractor/vendor or grantee to the above stated 
conditions under penalty of perjury and violation of the Ordinance. 
 
 
   
Company Name       Address, City, State, Zip 
 
    

Signature of Authorized Representative    Phone (area code) 

   

Type or Print Name and Title     Email address  

 

Date signed               
Questions about this form?  Please contact: 

Procurement Office City of Ann Arbor 
Phone: 734/794-6500 

Revised 3/2014 rev.0           LW-2 
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RATE EFFECTIVE APRIL 30, 2014 - ENDING APRIL 29, 2015 
 

$12.70 per hour      $14.18 per hour 
  If the employer provides health               If the employer does NOT 
  care benefits*                             provide health care benefits* 

  
Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of Ann 
Arbor contract or grant, the above living wage.  
  

ENFORCEMENT  
  
The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons denied 
payment of the living wage have the right to bring a civil action for damages in addition to 
any action taken by the City.  
  
Violation of this Ordinance is punishable by fines of not more than $500/violation plus costs, 
with each day being considered a separate violation. Additionally, the City of Ann Arbor has 
the right to modify, terminate, cancel or suspend a contract in the event of a violation of the 
Ordinance.  
  
  
* Health Care benefits include those paid for by the employer or making an employer contribution toward the 
purchase of health care.  The employee contribution must not exceed $.50 an hour for an average work week; 
and the employer cost or contribution must equal no less than $1/hr for the average work week.  

   
The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  
 

 
For Additional Information or to File a Complaint Contact  
Mark Berryman at 734/794-6500 or mberryman@a2gov.org    

 
 

Revised 3/2014 Rev.0          LW-1 
 

 

CITY OF ANN ARBOR  
LIVING WAGE ORDINANCE  
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Vendor Conflict of Interest Disclosure Form 

 
 
 
 

All vendors interested in conducting business with the City of Ann Arbor must complete and 
return the Vendor Conflict of Interest Disclosure Form in order to be eligible to be awarded a 
contract. Please note that all vendors are subject to comply with the City of Ann Arbor’s conflict 
interest policies as stated within the certification section below. 

 
If a vendor has a relationship with a City of Ann Arbor official or employee, an immediate family 
member of a City of Ann Arbor official or employee, the vendor shall disclose the information 
required below. 

 
Certification: I hereby certify that to my knowledge, there is no conflict of interest involving the 
vendor named below: 

1. No City official or employee or City employee’s immediate family member has an 
ownership interest in vendor’s company or is deriving personal financial gain from this 
contract. 

2. No retired or separated City official or employee who has been retired or separated from 
the City for less than one (1) year has an ownership interest in vendor’s Company. 

3. No City employee is contemporaneously employed or prospectively to be employed with 
the vendor. 

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar 
value or any other gratuities to any City employee or elected official to obtain or maintain 
a contract. 

5. Please note any exceptions below: 
 

Vendor Name Vendor Phone Number 

  

Conflict of Interest Disclosure * 

Name of City of Ann Arbor employees, 
elected officials, or immediate family 
members with whom there may be a 

potential conflict of interest. 

(  )  Relationship to 
Employee      
(  )  Interest in vendor’s company    
(  )  Other      

  

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose 
potential conflicts of interest and they are detected by the City, vendor will be exempt from doing business with the 
City. 

 
I certify that the information provided is true and correct by my signature below: 

 
 

Signature of Vendor Authorized Representative                  Date                         Printed Name of Vendor Authorized Representative 
 

PROCUREMENT USE ONLY 
 

Yes, named employee was involved in Bid / Proposal process. 
 

No, named employee was not involved in procurement process or decision. 
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INVITATION TO BID 
 
 
City of Ann Arbor 
Guy C. Larcom Municipal Building 
Ann Arbor, Michigan  48107 
 
Ladies and Gentlemen: 
 
The undersigned, as Bidder, declares that this Bid is made in good faith, without fraud or 
collusion with any person or persons bidding on the same Contract; that this Bidder has 
carefully read and examined the bid documents, including Advertisement, Human Rights 
Division Contract Compliance Forms, Conflict of Interest Disclosure Form, Notice of Pre-Bid 
Conference, Instructions to Bidders, Bid, Bid Forms, Contract, Bond Forms, General 
Conditions, Standard Specifications, Detailed Specifications, all Addenda, and the Plans 
and understands them. The Bidder declares that it conducted a full investigation at the site 
and of the work proposed and is fully informed as to the nature of the work and the 
conditions relating to the work's performance.  The Bidder also declares that it has 
extensive experience in successfully completing projects similar to this one. 
 
The Bidder acknowledges that it has not received or relied upon any representations or 
warrants of any nature whatsoever from the City of Ann Arbor, its agents or employees, 
and that this Bid is based solely upon the Bidder's own independent business judgment. 
 
The undersigned proposes to perform all work shown on the plans or described in the bid 
documents, including any addenda issued, and to furnish all necessary machinery, tools, 
apparatus, and other means of construction to do all the work, furnish all the materials, and 
complete the work in strict accordance with all terms of the Contract of which this Bid is one 
part. 
 
In accordance with these bid documents, and Addenda numbered               , the 
undersigned, as Bidder, proposes to perform at the sites in and/or around Ann Arbor, 
Michigan, all the work included herein for the amounts set forth in the Bid Forms. 
 
The Bidder declares that it has become fully familiar with the liquidated damage clauses for 
completion times and for compliance with City Code Chapter 112, understands and agrees 
that the liquidated damages are for the non-quantifiable aspects of non-compliance and do 
not cover actual damages that may be shown and agrees that if awarded the Contract, all 
liquidated damage clauses form part of the Contract. 
 
The Bidder declares that it has become fully familiar with the provisions of Chapter 14, 
Section 1:319 (Prevailing wages) and Chapter 23 (Living Wage) of the Code of the City of 
Ann Arbor and that it understands and agrees to comply, to the extent applicable to 
employees providing services to the City under this Contract, with the wage and reporting  
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requirements stated in the City Code provisions cited. Bidder further agrees that the cited 
provisions of Chapter 14 and Chapter 23 form a part of this Contract. 
 
The Bidder declares that it has become familiar with the City Conflict of Interest Disclosure 
Form and certifies that the statement contained therein is true and correct. 
 
The Bidder encloses a certified check or Bid Bond in the amount of 5% of the total of the 
Bid Price.  The Bidder agrees both to contract for the work and to furnish the necessary 
Bonds and insurance documentation within 10 days after being notified of the acceptance 
of the Bid. 
 
If this Bid is accepted by the City and the Bidder fails to contract and furnish the required 
Bonds and insurance documentation within 10 days after being notified of the acceptance 
of this Bid, then the Bidder shall be considered to have abandoned the Contract and the 
certified check or Bid Bond accompanying this Bid shall become due and payable to the 
City. 
 
If the Bidder enters into the Contract in accordance with this Bid, or if this Bid is rejected, 
then the accompanying check or Bid Bond shall be returned to the Bidder. 
 
In submitting this Bid, it is understood that the right is reserved by the City to accept any 
Bid, to reject any or all Bids, to waive irregularities and/or informalities in any Bid, and to 
make the award in any manner the City believes to be in its best interest. 
 
 
 
SIGNED THIS                 DAY OF                          , 20__. 
 
 

 
                                                       
 Bidder’s Name 

                                                          
 
Authorized Signature of Bidder 
 

 
 
                                                       
Official Address 

 
                                                          
(Print Name of Signer Above) 
 
 
 

 
 
                                                      
Telephone Number 

             
________________________________________ 
Email Address for Award Notice  
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LEGAL STATUS OF BIDDER 
 

(The Bidder shall fill out the appropriate form and strike out the other two.) 
 
By signing below the authorized representative of the Bidder hereby certifies that: 
 
The Bidder is: 

•   A corporation organized and doing business under the laws of the state of  
                           , for whom                              bearing the office title of            
                          , whose signature is affixed to this proposal, is authorized to 
execute contracts on behalf of respondent.* 
 

*If not incorporated in Michigan, please attach the corporation’s Certificate of Authority 
 

•     A  limited  liability  company  doing  business  under  the  laws  of  the  state  of   
                    ,  whom                               bearing the title of _____________  
whose signature is affixed to this proposal, is authorized to execute contract on 
behalf of the LLC. 
 
•   A partnership organized under the laws of t h e  s t a t e  o f                         
                           and filed with the county of                           , whose members 
are (attach list including street and mailing address for each.) 
 

•   An individual, whose signature with address, is affixed to this Bid. 
 
 
 
                                                                                                        Date:                   _,  
Signature 
 
(Print) Name _______________________________ Title  ____________________________ 
 
Firm:  ______________________________________________________________________ 
 

Address:  ___________________________________________________________________ 
 
Contact Phone  ____________________   Fax  _____________________ 
 
Email  ___________________________   
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 BID FORM 
 

Section 1 – Schedule of Prices 
 

Project:  Geddes Dam – Tainter Gate #4 Replacement  
ITB No.: 4356 
 
Bidder’s Name: ____________________________________________ 
 
Notes: 
1. All bidders shall provide a Unit Price and Total Price for all bid items specified. 
2. Quantities included in the bid table represent estimated quantities for different work.  The 

CONTRACTOR shall be compensated for the actual number of items completed using the unit 
prices provided. 

3. The City, at its sole discretion, may elect to delete any portion of the work delineated below, 
with no change to the unit prices provided.  Work shall be determined based upon the 
availability of funds. 

4. Any item not provided in the following list shall be considered incidental. 
5. Contract shall be awarded based on the base bid or any combination of the base bid and 

alternate bid areas in any manner the City believes to be in its best interest.   
 

Bid Items 
The Bidder agrees to complete the Project and all related work, as specified and shown on the 
drawings, for the following unit prices. 
 

GEDDES DAM TAINTER GATE #4 REPLACEMENT – BASE BID 

Item 
No. Item Description Qty Unit Unit Price Total Price 

1. General Conditions, Insurance, 
Bonds, Mobilization (max. 5% 
of bid). 1 LS $ $ 

2. Demolish Existing Gate. 1 LS $ $ 

3. Construct and Install New 
Tainter Gate. 1 LS $ $ 

4. Repair Existing Chain Guard 
and Paint Hoist Spooler Shaft. 1 EA $ $ 

5. Reconstruct Gate Sill. 1 LS $ $ 

6. Replace Chains on Gates #1, 
#2 and #3. 6 EA $ $ 

7. Miscellaneous Repairs 
Allowance. 1 LS $ 20,000.00 $ 20,000.00 

8. Project Close Out. 1 LS $ $ 

TOTAL BASE BID (ITEMS 1 THROUGH 8) $ 
 
 
____________________________________________ Dollars ($________________) 
(Amount shall be shown in both words and figures.  In case of a discrepancy, the 
amount shown in words shall govern.) 
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METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
 
A. GENERAL 
 
The method of measurement and the basis of payment for each item in the Proposal will be as specified in the schedule 
attached.  The items are generally grouped by the section of the Specifications under which the particular unit of work is 
detailed.  There will be no payment allowed for any unit of work not specifically mentioned in the Proposal as a bid item, 
and any such unit of work not mentioned in the Proposal, but necessary for the completion of the Project, will be 
considered as incidental to the construction of the Project. 
 
B. MEASUREMENT 
 
Quantities of work completed under the Contract will be measured by the ENGINEER according to the United States 
standard measures.  When tons are specified, the unit shall be the ton of 2000 pounds.  When measurements are stated 
in miles, stations, acres, they will be horizontal measurements unless specified otherwise.  Where measurements are 
specified to be "in place," they will be taken along the actual surface of the completed item to obtain lineal, area, or volume 
measurements. 
 
C. PAYMENT 
 
In each and every instance in the schedule attached, where a Basis of Payment is specified, it shall be understood to be 
prefaced by the following statement, "The contract unit price bid in the Proposal will be payment in full for all labor, 
materials, and equipment necessary to do the following according to the Plans and Specifications."  Payment shall be 
made on the basis of the actual quantity of the item completed and accepted at the unit price for such item named in the 
Proposal. 
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MEASUREMENT AND PAYMENT SCHEDULE 
 
 
BASE BID ITEMS 
 
ITEM IN PROPOSAL  METHOD OF MEASUREMENT  BASIS OF PAYMENT 

 
General Conditions, 
Insurance, Bonds, 
Mobilization. 

 By the unit lump sum (LS).  The cost of mobilization at the beginning of 
the construction period at the job site 
including offices, stores, conveniences, and 
other temporary facilities.  Includes whatever 
means the CONTRACTOR deems 
necessary for accessing the work, 
organizing the project, coordination with 
OWNER, ENGINEER, third parties and sub-
contractors, obtaining all permits, permit 
inspection fees, permit bond fees, permit 
requirements, Shop Drawings, paperwork, 
insurance and bonds, bringing equipment to 
the site as required, management of job, 
and meeting all requirements of the general 
conditions.  Any costs assumed to be above 
and beyond the value of this pay item shall 
be incidental to other pay items in the 
Contract.  Maximum 5% of total Contract 
amount.   

     
Demolish Existing 
Tainter Gate. 

 By the unit lump sum (LS).  Complete demolition of tainter gate and 
related structures as indicated on the 
Drawings.  Includes loading transport and 
installation of existing stoplogs, sawcutting 
and demolition of existing trunnion pins, 
demolition of steel inserts not called out 
elsewhere, removal, transportation and 
disposition of materials off site.   

     
Construct and Install 
New Tainter Gate. 

 By the unit lump sum (LS).  Field measurement, verification of all 
dimensions, fabricate new tainter gate, 
paint, and install.  Includes trunnion pins and 
wall inserts, new concrete at pins, new 
chains, and all related work.  Startup and 
testing.  Calibrate existing instrumentation 
for new gate. 

     
Repair Existing Chain 
Guard and Paint Hoist 
Spooler Shaft.  

 By the unit each (EA).  Remove, repair, full blast, paint and reinstall 
chain guard.  Scaffolding, containment, blast 
and paint shaft. 

     
Reconstruct Gate Sill.  By the unit lump sum (LS).  Demolish existing sill, furnish and install new 

sill.  Includes all concrete work.   
     
Replace Chains on 
Gates #1, #2 and #3. 

 By the unit each (EA).  Remove existing chains and install new 
chains at each location.  Includes diving 
services, connections, alignment and all 
related work.  

     
Miscellaneous Repairs 
Allowance. 

 By the unit lump sum (LS).  Repairs not called out elsewhere which are 
determined to be necessary during 
construction.  Pays only for pre-approved 
items and only to amount indicated.  
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ITEM IN PROPOSAL  METHOD OF MEASUREMENT  BASIS OF PAYMENT 
 

Project Closeout.  By the unit lump sum (LS).  Removal of all equipment from and 
complete restoration of all areas.  Remove, 
transport and unload stoplogs on OWNER’s 
property. Closeout paper work including 
reports, record drawings, waivers of lien, 
warranty, etc.  

     

     
  END OF SECTION    
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BID FORM 
 
 Section 2 - Material and Equipment Alternates 
 
The Base Bid proposal price shall include materials and equipment selected from the 
designated items and manufacturers listed in the bidding documents. This is done to 
establish uniformity in bidding and to establish standards of quality for the items named. 
 
If the Contractor wishes to quote alternate items for consideration by the City, it may do so 
under this Section.  A complete description of the item and the proposed price differential 
must be provided.  Unless approved at the time of award, substitutions where items are 
specifically named will be considered only as a negotiated change in Contract Sum. 
 
Item Number Description Add/Deduct Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any material or equipment alternate, the Bidder MUST 
complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any material or 
equipment alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 
 Section 3 - Time Alternate 
 
If the Bidder takes exception to the time stipulated in Article III of the Contract, Time of 
Completion, page C-1, it is requested to stipulate below its proposed time for performance 
of the work.  Consideration will be given to time in evaluating bids. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
If the Bidder does not suggest any time alternate, the Bidder MUST complete the following 
statement: 
 
For the work outlined in this request for bid, the bidder does NOT propose any time 
alternate under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 
 Section 4 - Major Subcontractors 
 
 
For purposes of this Contract, a Subcontractor is anyone (other than the Contractor) who 
performs work (other than or in addition to the furnishing of materials, plans or equipment) 
at or about the construction site, directly or indirectly for or on behalf of the Contractor (and 
whether or not in privity of Contract with the Contractor), but shall not include any individual 
who furnishes merely the individual’s own personal labor or services. 
 
 
For the work outlined in these documents the Bidder expects to engage the following major 
subcontractors to perform the work identified: 
 
 
Subcontractor (Name and Address) Work Amount 

 Demolition  

 

 

Gate Fabrication  

 Painting  

 Weld Inspection  

 Paint Inspection  

 Other  

If the Bidder does not expect to engage any major subcontractor, the Bidder MUST 
complete the following statement: 
 
For the work outlined in this request for bid, the bidder does NOT expect to engage any 
major subcontractor to perform work under the Contract. 
 
 
Signature of Authorized Representative of Bidder   
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BID FORM 
 

Section 5 – References 
 
GENERAL CONTRACTOR (Name:  ) 
 
Include a minimum of three references from similar projects completed within the past ten 
(10) years involving tainter gate fabrication and installation. 
 
Refer also to Instructions to Bidders for additional requirements. 
 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
2)         
 Project Name Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
 
         
 Contact Name  Phone Number 
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BID FORM 
 

Section 6 – References 
 
SUBCONTRACTOR (Name:    ) 
 
Include a minimum of three references from similar projects completed within the past five 
(5) years. 
 
Refer also to Instructions to Bidders for additional requirements. 
 
1)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
 
 
2)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
 
 
3)         
 Project Name  Cost  Date Constructed 
 
 
         
 Contact Name   Phone Number 
 
 
         
 Description 
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CONTRACT 
 

THIS AGREEMENT is made on the       day of         , 20__, between the CITY OF 
ANN ARBOR, a Michigan Municipal Corporation, 301 East Huron Street, Ann Arbor, Michigan 
48104 (“City”) and          (“Contractor”)  
              
(An individual/partnership/corporation, include state of incorporation)                                  (Address) 
 

Based upon the mutual promises below, the Contractor and the City agree as follows: 
 
ARTICLE I - Scope of Work 
 
The Contractor agrees to furnish all of the materials, equipment and labor necessary; and to abide by 
all the duties and responsibilities applicable to it for the project titled “Geddes Dam – Tainter Gate 
#4 Replacement” in accordance with the requirements and provisions of the following documents, 
including all written modifications incorporated into any of the documents, which are incorporated 
as part of this Contract: 
 

 
Human Rights Division Contract 
Living Wage Declaration of   
             Compliance Forms  
             (if applicable) 
Bid Forms 
Contract and Exhibits 
Bonds  

General Conditions 
Standard Specifications 
Detailed Specifications 
Plans 
Addenda 

 

 
ARTICLE II - Definitions 
 
Administering Service Area/Unit means Public Services Area.  
 
Supervising Professional or Owner means Senior Utilities Engineer or other persons acting under the 
authorization of the Administrator/Manager of the Administering Service Area/Unit. 
 
Engineer or Owner’s Representative means Consulting Professional acting under the authorization 
of the Supervising Professional/Owner. 
 
Project means, Geddes Dam – Tainter Gate #4 Replacement, Bid No. ITB-4356 
 
ARTICLE III - Time of Completion 
 

(A) The work to be completed under this Contract shall begin immediately on the date 
specified in the Notice to Proceed issued by the City. 
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(B) The entire work for this Contract shall be completed within eighteen (18) 
consecutive weeks.  Shorter completion times for certain portions of the work may 
be specified in the Detailed Specifications.  Liquidated damages shall also apply to 
these intermediate milestones based on the amounts listed in the Detailed 
Specifications. 

 
(C) Failure to complete all the work within the time specified above, including any 

extension granted in writing by the Supervising Professional, shall obligate the 
Contractor to pay the City, as liquidated damages and not as a penalty, an amount 
equal to $500.00 for each calendar day of delay in the completion of all the work.  If 
any liquidated damages are unpaid by the Contractor, the City shall be entitled to 
deduct these unpaid liquidated damages from the monies due the Contractor. 

 
As an independent requirement, where the Detailed Specifications or Plans identify 
certain portions of the work to be completed within a shorter period of time and the 
Contractor fails to complete each portion within the shorter period specified for 
each portion, including any extension granted in writing by the Project Supervisor, 
the City is entitled to deduct from the monies due the Contractor, as liquidated 
damages and not as a penalty, the amount equal to that identified in Specifications 
or Plans for each portion or Phase of the work not timely completed for each 
calendar day of delay in completion of each portion of the work. 

 
The liquidated damages are for the non-quantifiable aspects of any of the previously 
identified events and do not cover actual damages that can be shown or quantified 
nor are they intended to preclude recovery of actual damages in addition to the 
recovery of liquidated damages. 

 
Liquidated damages under this section are in addition to any liquidated damages due 
under Section 5 of the General Conditions. 

 
ARTICLE IV - The Contract Sum 
 

(A) The City shall pay to the Contractor for the performance of the Contract, the unit 
prices as given in the Bid Forms for the estimated bid total of: 

 
         Dollars ($  ) 

 
(B) The amount paid shall be equitably adjusted to cover changes in the work ordered by 

the Supervising Professional but not required by the Contract Documents.  Increases 
or decreases shall be determined only by written agreement between the City and 
Contractor. 

 
ARTICLE V - Assignment 
 
This Contract may not be assigned or subcontracted without the written consent of the City.  
 



 

 
Version 01/2010 C-3 

ARTICLE VI - Choice of Law 
 
This Contract shall be construed, governed, and enforced in accordance with the laws of the State of 
Michigan.  By executing this agreement, the Contractor and the City agree to venue in a court of 
appropriate jurisdiction sitting within Washtenaw County for purposes of any action arising under 
this Contract.  The parties stipulate that the venue referenced in this Contract is for convenience and 
waive any claim of non-convenience. 
 
Whenever possible, each provision of the Contract will be interpreted in a manner as to be effective 
and valid under applicable law.  The prohibition or invalidity, under applicable law, of any provision 
will not invalidate the remainder of the Contract. 
 
ARTICLE VII - Relationship of the Parties 
 
The parties of the Contract agree that it is not a Contract of employment but is a Contract to 
accomplish a specific result.  Contractor is an independent Contractor performing services for the 
City.  Nothing contained in this Contract shall be deemed to constitute any other relationship 
between the City and the Contractor. 
 
Contractor certifies that it has no personal or financial interest in the project other than the 
compensation it is to receive under the Contract.  Contractor certifies that it is not, and shall not 
become, overdue or in default to the City for any Contract, debt, or any other obligation to the City  
including real or personal property taxes. City shall have the right to set off any such debt against 
compensation awarded for services under this agreement. 
 
ARTICLE VIII - Notice   
 
All notices given under this Contract shall be in writing, and shall be by personal delivery or by 
certified mail with return receipt requested to the parties at their respective addresses as specified in 
the Contract Documents or other address the Contractor may specify in writing. 
 
ARTICLE IX - Indemnification 
 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
City, its officers, employees and agents harmless from all suits, claims, judgments and expenses 
including attorney’s fees resulting or alleged to result, in whole or in part, from any act or omission, 
which is in any way connected or associated with this Contract, by the Contractor or anyone acting 
on the Contractor’s behalf under this Contract. Contractor shall not be responsible to indemnify the 
City for losses or damages caused by or resulting from the City’s sole negligence. 
 



 

 
Version 01/2010 C-4 

ARTICLE X - Entire Agreement 
 
This Contract represents the entire understanding between the City and the Contractor and it 
supersedes all prior representations or agreements whether written or oral. Neither party has relied 
on any prior representations in entering into this Contract. This Contract may be altered, amended or 
modified only by written amendment signed by the City and the Contractor. 
 
 
FOR CONTRACTOR FOR THE CITY OF ANN ARBOR      
 
 
 
 
By      
Its:      

 
 
 
By___________________________ 
     John Hieftje, Mayor 

 
     

 
By___________________________ 
     Jacqueline Beaudry, City Clerk 

 
 
 

 
Approved as to substance 
 
 
By___________________________ 
 Steven D. Powers, City Administrator 
 

 
  

 
By___________________________ 
 Craig Hupy, Public Services 

Area Administrator 
 
  

Approved as to form and content 
 
______________________________ 
 Stephen K. Postema, City Attorney 
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 PERFORMANCE BOND 
 
(1)  

of                                                                                                                                           (referred to as 
"Principal"), and                                                                                                   , a corporation duly authorized 
to do business in the State of Michigan (referred to as "Surety"), are bound to the City of Ann Arbor, 
Michigan (referred to as "City"), for 
 
$                                                                 , the payment of which Principal and Surety bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, by this bond. 

 
(2) The Principal has entered a written Contract with the City dated                                                , 20__, for:  

             
      and this bond is given for that Contract in compliance with 
Act No. 213 of the Michigan Public Acts of 1963, as amended, being MCL 129.201 et seq. 

 
(3) Whenever the Principal is declared by the City to be in default under the Contract, the Surety may promptly 

remedy the default or shall promptly: 
 

(a)  complete the Contract in accordance with its terms and conditions; or  
 

(b)  obtain a bid or bids for submission to the City for completing the Contract in accordance with its terms 
and conditions, and upon determination by Surety of the lowest responsible bidder, arrange for a Contract 
between such bidder and the City, and make available, as work progresses, sufficient funds to pay the cost of 
completion less the balance of the Contract price; but not exceeding, including other costs and damages for 
which Surety may be liable hereunder, the amount set forth in paragraph 1. 

 
(4) Surety shall have no obligation to the City if the Principal fully and promptly performs under the Contract. 
 
(5) Surety agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the 

work to be performed thereunder, or the specifications accompanying it shall in any way affect its obligations 
on this bond, and waives notice of any such change, extension of time, alteration or addition to the terms of 
the Contract or to the work, or to the specifications. 

 
SIGNED AND SEALED this               day of                                , 20__. 
 
             

(Name of Surety Company) (Name of Principal)

By       
(Signature) 

By       
(Signature) 

Its      
(Title of Office) 

Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 LABOR AND MATERIAL BOND 

 

(1)        

of      (referred to as 

"Principal"), and                                                                                         , a corporation duly authorized to 

do business in the State of Michigan, (referred to as "Surety"), are bound to the City of Ann Arbor, 

Michigan (referred to as "City"), for the use and benefit of claimants as defined in Act 213 of Michigan 

Public Acts of 1963, as amended, being MCL 129.201 et seq., in the amount of  

$                                    , for the payment of which Principal and Surety bind themselves, their heirs, 

executors, administrators, successors and assigns, jointly and severally, by this bond. 

(2) The Principal has entered a written Contract with the City, dated                                 , 20__, for  

      

  ; and this bond is given for that Contract in 

compliance with Act No. 213 of the Michigan Public Acts of 1963 as amended; 

(3) If the Principal fails to promptly and fully repay claimants for labor and material reasonably required 

under the Contract, the Surety shall pay those claimants. 

(4) Surety's obligations shall not exceed the amount stated in paragraph 1, and Surety shall have no 

obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this               day of                            , 20__. 

 

             
(Name of Surety Company) (Name of Principal) 

By       
(Signature) 

By       
(Signature) 

Its      
(Title of Office) 

Its       
(Title of Office) 

 
Approved as to form: 
 
      
Stephen K. Postema, City Attorney 

 
Name and address of agent: 
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 GENERAL CONDITIONS 
 
 
 Section 1 - Execution, Correlation and Intent of Documents 
 
The contract documents shall be signed in 2 copies by the City and the Contractor. 
 
The contract documents are complementary and what is called for by any one shall be binding.  The 
intention of the documents is to include all labor and materials, equipment and transportation 
necessary for the proper execution of the work. Materials or work described in words which so 
applied have a well-known technical or trade meaning have the meaning of those recognized 
standards. 
 
In case of a conflict among the contract documents listed below in any requirement(s), the 
requirement(s) of the document listed first shall prevail over any conflicting requirement(s) of a 
document listed later. 
 

(1) Addenda in reverse chronological order; (2) Detailed Specifications; (3) Standard 
Specifications;  (4) Plans; (5) General Conditions; (6) Contract; (7) Bid Forms; (8) Bond Forms; 
(9) Bid. 

 
 Section 2 - Order of Completion 
 
The Contractor shall submit with each invoice, and at other times reasonably requested by the 
Supervising Professional, schedules showing the order in which the Contractor proposes to carry on 
the work.  They shall include the dates at which the Contractor will start the several parts of the 
work, the estimated dates of completion of the several parts, and important milestones within the 
several parts. 
 
 Section 3 - Familiarity with Work 
 
The Bidder or its representative shall make personal investigations of the site of the work and of 
existing structures and shall determine to its own satisfaction the conditions to be encountered, the 
nature of the ground, the difficulties involved, and all other factors affecting the work proposed 
under this Contract. The Bidder to whom this Contract is awarded will not be entitled to any 
additional compensation unless conditions are clearly different from those which could reasonably 
have been anticipated by a person making diligent and thorough investigation of the site. 
 
The Bidder shall immediately notify the City upon discovery, and in every case prior to submitting 
its Bid, of every error or omission in the bidding documents that would be identified by a reasonably 
competent, diligent Bidder. In no case will a Bidder be allowed the benefit of extra compensation or 
time to complete the work under this Contract for extra expenses or time spent as a result of the error 
or omission. 
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 Section 4 - Wage Requirements 
 
Under this Contract, the Contractor shall conform to Chapter 14 of Title I of the Code of the City of 
Ann Arbor as amended; which in part states "...that all craftsmen, mechanics and laborers employed 
directly on the site in connection with said improvements, including said employees of 
subcontractors, shall receive the prevailing wage for the corresponding classes of craftsmen, 
mechanics and laborers, as determined by statistics for the Ann Arbor area compiled by the United 
States Department of Labor.  At the request of the City, any contractor or subcontractor shall provide 
satisfactory proof of compliance with the contract provisions required by the Section." 
 
Where the Contract and the Ann Arbor City Ordinance are silent as to definitions of terms required 
in determining contract compliance with regard to prevailing wages, the definitions provided in the 
Davis-Bacon Act as amended  (40 U.S.C. 278-a to 276-a-7) for the terms shall be used. 
 
Further, to the extent that any employees of the Contractor providing services under this contract are 
not part of the class of craftsmen, mechanics and laborers who receive a prevailing wage in 
conformance with Section 1:319 of Chapter 14 of Title I of the Code of the City of Ann Arbor, the 
Contractor agrees to conform to Chapter 23 of Title I of the Code of the City of Ann Arbor, as 
amended, which in part states: 
 
1:814.  Applicability. 
 

(1) This Chapter shall apply to any person that is a contractor/Bidder or grantee as 
defined in Section 1:813 that employs or contracts with five (5) or more individuals; 
provided, however, that this Chapter shall not apply to a non-profit 
contractor/Bidder or non-profit grantee unless it employs or contracts with ten (10) 
or more individuals. 

 
(2) This Chapter shall apply to any grant, contract, or subcontract or other form of 

financial assistance awarded to or entered into with a contractor/Bidder or grantee 
after the effective date of this Chapter and to the extension or renewal after the 
effective date of this Chapter of any grant, contract, or subcontract or other form of 
financial assistance with a contractor/Bidder or grantee. 

 
1:815.  Living Wages Required. 
 

(1) Every contractor/Bidder or grantee, as defined in Section 1:813, shall pay its covered 
employees a living wage as established in this Section. 

 
(a) For a covered employer that provides employee health care to its employees, the 

living wage shall be $12.52 an hour, or the adjusted amount hereafter established 
under Section 1:815(3). 

 
(b) For a covered employer that does not provide health care to its employees, the 

living wage shall be $13.96 a hour, or the adjusted amount hereafter established 
under Section 1:815(3). 

 



 

 
Version 2012 GC-3 

(2) In order to qualify to pay the living wage rate for covered employers providing 
employee health care under subsection 1:815(1)(a), a covered employer shall furnish 
proof of said health care coverage and payment therefor to the City Administrator or 
his/her designee. 

 
(3) The amount of the living wage established in this Section shall be adjusted upward 

no later than April 30, 2002, and every year thereafter by a percentage equal to the 
percentage increase, if any, in the federal poverty guidelines as published by the 
United States Department of Health and Human Services for the years 2001 and 
2002.  Subsequent annual adjustments shall be based upon the percentage increase, 
if any, in the United States Department of Health and Human Services poverty 
guidelines when comparing the prior calendar year's poverty guidelines to the 
present calendar year's guidelines.  The applicable percentage amount will be 
converted to an amount in cents by multiplying the existing wage under Section 
1.815(1)(b) by said percentage, rounding upward to the next cent, and adding this 
amount of cents to the existing living wage levels established under Sections 
1:815(1)(a) and 1:815(1)(b).  Prior to April 1 of each calendar year, the City will notify 
any covered employer of this adjustment by posting a written notice in a prominent 
place in City Hall, and, in the case of a covered employer that has provided an 
address of record to the City, by a written letter to each such covered employer. 

 
Contractor agrees that all subcontracts entered into by the Contractor shall contain similar wage 
provision covering subcontractor’s employees who perform work on this contract. 
 

Section 5 - Non-Discrimination 
 
The Contractor agrees to comply, and to require its subcontractor(s) to comply, with the 
nondiscrimination provisions of Section 209 of the Elliot-Larsen Civil Rights Act (MCL 37.2209).  
The Contractor further agrees to comply with the nondiscrimination provisions of Chapter 112 of the 
Ann Arbor City Code and to assure that applicants are employed and that employees are treated 
during employment in a manner which provides equal employment opportunity. The Contractor 
further agrees to comply with the provisions of Section 9:161 of Chapter 112 of the Ann Arbor City 
Code and in particular the following excerpts: 
 
9:161 NONDISCRIMINATION BY CITY CONTRACTORS 
 

(1) All Contractors proposing to do business with the City of Ann Arbor shall satisfy the 
nondiscrimination administrative policy adopted by the City Administrator in accordance 
with the guidelines of this section. All Contractors shall receive approval from the Director 
prior to entering into a contract with the City, unless specifically exempted by administrative 
policy.  All City Contractors shall take affirmative action to insure that applicants are 
employed and that employees are treated during employment in a manner which provides 
equal employment opportunity and tends to eliminate inequality based upon race, national 
origin or sex. 

 
(2) Each prospective contractor shall submit to the City data showing current total employment 

by occupational category, sex and minority group.  If, after verifying this data, the Director 
concludes that it indicates total minority and female employment commensurate with their 
availability within the contractor's labor recruitment area, i.e., the area from which the 
contractor can reasonably be expected to recruit, said contractor shall be accepted by the 
Director as having fulfilled affirmative action requirements for a period of one year at which 
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time the Director shall conduct another review.  Other Contractors shall develop an 
affirmative action program in conjunction with the Director.  Said program shall include 
specific goals and timetables for the hiring and promotion of minorities and females.  Said 
goals shall reflect the availability of minorities and females within the Contractor's labor 
recruitment area.  In the case of construction Contractors, the Director shall use for 
employment verification the labor recruitment area of the Ann Arbor-Ypsilanti standard 
metropolitan statistical area. Construction Contractors determined to be in compliance shall 
be accepted by the Director as having fulfilled affirmative action requirements for a period 
of six (6) months at which time the Director shall conduct another review. 

 
(3) In hiring for construction projects, contractors shall make good faith efforts to employ local 

persons, so as to enhance the local economy. 
 

(4) All Contracts shall include provisions through which the Contractor agrees, in addition to 
any other applicable Federal or State labor laws: 

 
(a)  To set goals, in conference with the Human Resources Director, for each job category or 

division of the work force used in the completion of the City work; 
 

(b)  To provide periodic reports concerning the progress the Contractor has made in meeting 
the affirmative action goals it has agreed to; 

 
(c) To permit the Director access to all books, records and accounts pertaining to its 

employment practices for the purpose of determining compliance with the affirmative 
action requirements. 

 
(5) The Director shall monitor the compliance of each contractor with the nondiscrimination 

provisions of each contract.  The Director shall develop procedures and regulations 
consistent with the administrative policy adopted by the City Administrator for notice and 
enforcement of non-compliance. Such procedures and regulations shall include a provision 
for the posting of Contractors not in compliance. 

 
(6) All City Contracts shall provide further that breach of the obligation not to discriminate shall 

be a material breach of the Contract for which the City shall be entitled, at its option, to do 
any or all of the following: 

 
(a) To cancel, terminate, or suspend the Contract in whole or part and/or refuse to make any 

required periodic payments under the Contract; 
 

(b) Declare the Contractor ineligible for the award of any future contracts with the City for a 
specified length of time; 

 
(c) To recover liquidated damages of a specified sum, said sum to be that percentage of the 

labor expenditure for the time period involved which would have accrued to minority 
group members had the affirmative action not been breached; 
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(d) Impose for each day of non-compliance, liquidated damages of a specified sum, based upon 

the following schedule: 
 
 
Contract Amount 

Assessed Damages 
Per Day of 
Non-Compliance 

 
$    10,000 -    24,999 
     25,000 -    99,999 
   100,000 -   199,999 
   200,000 -   499,999 
   500,000 - 1,499,999 
1,500,000 - 2,999,999 
3,000,000 - 4,999,999 
5,000,000 - and above 

$ 25.00 
  50.00 
100.00 
150.00 
200.00 
250.00 
300.00 
500.00 

 
(e)   In addition the Contractor shall be liable for any costs or expenses incurred by the City of 

Ann Arbor in obtaining from other sources the work and services to be rendered or 
performed or the goods or properties to be furnished or delivered to the City under this 
contract. 

 
 Section 6 - Materials, Appliances, Employees 
 
Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities necessary or used for the execution 
and completion of the work. Unless otherwise specified, all materials incorporated in the permanent 
work shall be new, and both workmanship and materials shall be of the highest quality. The 
Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of materials. 
 
The Contractor shall at all times enforce strict discipline and good order among its employees, and 
shall seek to avoid employing on the work any unfit person or anyone not skilled in the work 
assigned. 
 
Adequate sanitary facilities shall be provided by the Contractor. 
 
 Section 7 - Qualifications for Employment 
 
The Contractor shall employ competent laborers and mechanics for the work under this Contract.  
For work performed under this Contract, employment preference shall be given to qualified local 
residents. 
 
 Section 8 - Royalties and Patents 
 
The Contractor shall pay all royalties and license fees. It shall defend all suits or claims for 
infringements of any patent rights and shall hold the City harmless from loss on account of 
infringement except that the City shall be responsible for all infringement loss when a particular 
process or the product of a particular manufacturer or manufacturers is specified, unless the City has 
notified the Contractor prior to the signing of the Contract that the particular process or product is 
patented or is believed to be patented. 
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 Section 9 - Permits and Regulations 
 
The Contractor must secure and pay for all permits, permit or plan review fees and licenses 
necessary for the prosecution of the work. These include but are not limited to City building permits, 
right-of-way permits, lane closure permits, right-of-way occupancy permits, and the like. The City 
shall secure and pay for easements shown on the plans unless otherwise specified. 
 
The Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the work as drawn and specified. If the Contractor observes that the 
contract documents are at variance with those requirements, it shall promptly notify the Supervising 
Professional in writing, and any necessary changes shall be adjusted as provided in the Contract for 
changes in the work. 
 
 Section 10 - Protection of the Public and of Work and Property 
 
The Contractor is responsible for the means, methods, sequences, techniques and procedures of 
construction and safety programs associated with the work contemplated by this contract. The 
Contractor, its agents or sub-contractors, shall comply with the "General Rules and Regulations for 
the Construction Industry" as published by the Construction Safety Commission of the State of 
Michigan and to all other local, State and National laws, ordinances, rules and regulations pertaining 
to safety of persons and property. 
 
The Contractor shall take all necessary and reasonable precautions to protect the safety of the public. 
 It shall continuously maintain adequate protection of all work from damage, and shall take all 
necessary and reasonable precautions to adequately protect all public and private property from 
injury or loss arising in connection with this Contract. It shall make good any damage, injury or loss 
to its work and to public and private property resulting from lack of reasonable protective 
precautions, except as may be due to errors in the contract documents, or caused by agents or 
employees of the City. The Contractor shall obtain and maintain sufficient insurance to cover 
damage to any City property at the site by any cause. 
 
In an emergency affecting the safety of life, or the work, or of adjoining property, the Contractor is, 
without special instructions or authorization from the Supervising Professional, permitted to act at its 
discretion to prevent the threatened loss or injury.  It shall also so act, without appeal, if authorized 
or instructed by the Supervising Professional. 
 
Any compensation claimed by the Contractor for emergency work shall be determined by agreement 
or in accordance with the terms of Claims for Extra Cost - Section 15. 
 
 Section 11 - Inspection of Work 
 
The City shall provide sufficient competent personnel for the inspection of the work. 
 
The Supervising Professional shall at all times have access to the work whenever it is in preparation 
or progress, and the Contractor shall provide proper facilities for access and for inspection. 
 
If the specifications, the Supervising Professional's instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, the Contractor shall give the 
Supervising Professional timely notice of its readiness for inspection, and if the inspection is by an 
authority other than the Supervising Professional, of the date fixed for the inspection. Inspections by 
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the Supervising Professional shall be made promptly, and where practicable at the source of supply. 
If any work should be covered up without approval or consent of the Supervising Professional, it 
must, if required by the Supervising Professional, be uncovered for examination and properly 
restored at the Contractor's expense. 
 
Re-examination of any work may be ordered by the Supervising Professional, and, if so ordered, the 
work must be uncovered by the Contractor. If the work is found to be in accordance with the 
contract documents, the City shall pay the cost of re-examination and replacement. If the work is not 
in accordance with the contract documents, the Contractor shall pay the cost. 
 
 Section 12 - Superintendence 
 
The Contractor shall keep on the work site, during its progress, a competent superintendent and any 
necessary assistants, all satisfactory to the Supervising Professional. The superintendent will be 
responsible to perform all on-site project management for the Contractor. The superintendent shall 
be experienced in the work required for this Contract. The superintendent shall represent the 
Contractor and all direction given to the superintendent shall be binding as if given to the 
Contractor. Important directions shall immediately be confirmed in writing to the Contractor.  Other 
directions will be confirmed on written request. The Contractor shall give efficient superintendence 
to the work, using its best skill and attention. 
 
 Section 13 - Changes in the Work 
 
The City may make changes to the quantities of work within the general scope of the Contract at any 
time by a written order and without notice to the sureties. If the changes add to or deduct from the 
extent of the work, the Contract Sum shall be adjusted accordingly. All the changes shall be 
executed under the conditions of the original Contract except that any claim for extension of time 
caused by the change shall be adjusted at the time of ordering the change. 
 
In giving instructions, the Supervising Professional shall have authority to make minor changes in 
the work not involving extra cost and not inconsistent with the purposes of the work, but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made unless 
in pursuance of a written order by the Supervising Professional, and no claim for an addition to the 
Contract Sum shall be valid unless the additional work was ordered in writing. 
 
The Contractor shall proceed with the work as changed and the value of the work shall be 
determined as provided in Claims for Extra Cost - Section 15. 
 
 Section 14 - Extension of Time 
 
Extension of time stipulated in the Contract for completion of the work will be made if and as the 
Supervising Professional may deem proper under any of the following circumstances: 
 

(1) When work under an extra work order is added to the work under this Contract; 
 

(2) When the work is suspended as provided in Section 20; 
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(3) When the work of the Contractor is delayed on account of conditions which could not have 
been foreseen, or which were beyond the control of the Contractor, and which were not the 
result of its fault or negligence; 

 
(4) Delays in the progress of the work caused by any act or neglect of the City or of its 

employees or by other Contractors employed by the City; 
 

(5) Delay due to an act of Government; 
 

(6) Delay by the Supervising Professional in the furnishing of plans and necessary information; 
 

(7) Other cause which in the opinion of the Supervising Professional entitles the Contractor to 
an extension of time. 

 
The Contractor shall notify the Supervising Professional within 7 days of an occurrence or 
conditions which, in the Contractor's opinion, entitle it to an extension of time. The notice shall be in 
writing and submitted in ample time to permit full investigation and evaluation of the Contractor's 
claim. The Supervising Professional shall acknowledge receipt of the Contractor's notice within 7 
days of its receipt. Failure to timely provide the written notice shall constitute a waiver by the 
Contractor of any claim. 
 
In situations where an extension of time in contract completion is appropriate under this or any other 
section of the contract, the Contractor understands and agrees that the only available adjustment for 
events that cause any delays in contract completion shall be extension of the required time for 
contract completion and that there shall be no adjustments in the money due the Contractor on 
account of the delay. 
 
 Section 15 - Claims for Extra Cost 
 
If the Contractor claims that any instructions by drawings or other media issued after the date of the 
Contract involved extra cost under this Contract, it shall give the Supervising Professional written 
notice within 7 days after the receipt of the instructions, and in any event before proceeding to 
execute the work, except in emergency endangering life or property. The procedure shall then be as 
provided for Changes in the Work-Section l3. No claim shall be valid unless so made. 
 
If the Supervising Professional orders, in writing, the performance of any work not covered by the 
contract documents, and for which no item of work is provided in the Contract, and for which no 
unit price or lump sum basis can be agreed upon, then the extra work shall be done on a Cost-Plus-
Percentage basis of payment as follows: 
 

(1) The Contractor shall be reimbursed for all reasonable costs incurred in doing the work, and 
shall receive an additional payment of 15% of all the reasonable costs to cover both its 
indirect overhead costs and profit; 

 
(2) The term "Cost" shall cover all payroll charges for employees and supervision required 

under the specific order, together with all worker's compensation, Social Security, pension 
and retirement allowances and social insurance, or other regular payroll charges on same; the 
cost of all material and supplies required of either temporary or permanent character; rental 
of all  
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power-driven equipment at agreed upon rates, together with cost of fuel and supply charges 
for the equipment; and any costs incurred by the Contractor as a direct result of executing the 
order, if approved by the Supervising Professional; 

 
(3) If the extra is performed under subcontract, the subcontractor shall be allowed to compute its 

charges as described above. The Contractor shall be permitted to add an additional charge of 
5% percent to that of the subcontractor for the Contractor's supervision and contractual 
responsibility; 

 
(4) The quantities and items of work done each day shall be submitted to the Supervising 

Professional in a satisfactory form on the succeeding day, and shall be approved by the 
Supervising Professional and the Contractor or adjusted at once; 

 
(5) Payments of all charges for work under this Section in any one month shall be made along 

with normal progress payments. Retainage shall be in accordance with Progress Payments-
Section 16. 

 
No additional compensation will be provided for additional equipment, materials, personnel, 
overtime or special charges required to perform the work within the time requirements of the 
Contract. 
 
When extra work is required and no suitable price for machinery and equipment can be determined 
in accordance with this Section, the hourly rate paid shall be 1/40 of the basic weekly rate listed in 
the Rental Rate Blue Book published by Dataquest Incorporated and applicable to the time period 
the equipment was first used for the extra work. The hourly rate will be deemed to include all costs 
of operation such as bucket or blade, fuel, maintenance, "regional factors", insurance, taxes, and the 
like, but not the costs of the operator. 
 
 Section 16 - Progress Payments 
 
The Contractor shall submit each month, or at longer intervals, if it so desires, an invoice covering 
work performed for which it believes payment, under the Contract terms, is due. The submission 
shall be to the City's Finance Department - Accounting Division.  The Supervising Professional will, 
within 10 days following submission of the invoice, prepare a certificate for payment for the work in 
an amount to be determined by the Supervising Professional as fairly representing the acceptable 
work performed during the period covered by the Contractor's invoice. To insure the proper 
performance of this Contract, the City will retain a percentage of the estimate in accordance with Act 
524, Public Acts of 1980. The City will then, following the receipt of the Supervising Professional's 
Certificate, make payment to the Contractor as soon as feasible, which is anticipated will be within 
15 days. 
 
An allowance may be made in progress payments if substantial quantities of permanent material 
have been delivered to the site but not incorporated in the completed work if the Contractor, in the 
opinion of the Supervising Professional, is diligently pursuing the work under this Contract. Such 
materials shall be properly stored and adequately protected. Allowance in the estimate shall be at the 
invoice price value of the items. Notwithstanding any payment of any allowance, all risk of loss due 
to vandalism or any damages to the stored materials remains with the Contractor. 
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In the case of Contracts which include only the Furnishing and Delivering of Equipment, the 
payments shall be; 60% of the Contract Sum upon the delivery of all equipment to be furnished, or 
in the case of delivery of a usable portion of the equipment in advance of the total equipment 
delivery, 60% of the estimated value of the portion of the equipment may be paid upon its delivery 
in advance of the time of the remainder of the equipment to be furnished; 30%  of the Contract Sum 
upon completion of erection of all equipment furnished, but not later than 60 days after the date of 
delivery of all of the equipment to be furnished; and payment of the final 10% on final completion of 
erection, testing and acceptance of all the equipment to be furnished; but not later than l80 days after 
the date of delivery of all of the equipment to be furnished, unless testing has been completed and 
shows the equipment to be unacceptable. 
 
With each invoice for periodic payment, the Contractor shall enclose a Contractor's Declaration - 
Section 43, and an updated project schedule per Order of Completion - Section 2. 
 
 Section 17 - Deductions for Uncorrected Work 
 
If the Supervising Professional decides it is inexpedient to correct work that has been damaged or 
that was not done in accordance with the Contract, an equitable deduction from the Contract price 
shall be made. 
 
 Section 18 - Correction of Work Before Final Payment 
 
The Contractor shall promptly remove from the premises all materials condemned by the 
Supervising Professional as failing to meet Contract requirements, whether incorporated in the work 
or not, and the Contractor shall promptly replace and re-execute the work in accordance with the 
Contract and without expense to the City and shall bear the expense of making good all work of 
other contractors destroyed or damaged by the removal or replacement. 
 
If the Contractor does not remove the condemned work and materials within l0 days after written 
notice, the City may remove them and, if the removed material has value, may store the material at 
the expense of the Contractor. If the Contractor does not pay the expense of the removal within 10 
days thereafter, the City may, upon 10 days written notice, sell the removed materials at auction or 
private sale and shall pay to the Contractor the net proceeds, after deducting all costs and expenses 
that should have been borne by the Contractor. If the removed material has no value, the Contractor 
must pay the City the expenses for disposal within 10 days of invoice for the disposal costs. 
 
The inspection or lack of inspection of any material or work pertaining to this Contract shall not 
relieve the Contractor of its obligation to fulfill this Contract and defective work shall be made good. 
Unsuitable materials may be rejected by the Supervising Professional notwithstanding that the work 
and materials have been previously overlooked by the Supervising Professional and accepted or 
estimated for payment or paid for. If the work or any part shall be found defective at any time before 
the final acceptance of the whole work, the Contractor shall forthwith make good the defect in a 
manner satisfactory to the Supervising Professional. The judgment and the decision of the 
Supervising Professional as to whether the materials supplied and the work done under this Contract 
comply with the requirements of the Contract shall be conclusive and final. 
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 Section 19 - Acceptance and Final Payment 
 
Upon receipt of written notice that the work is ready for final inspection and acceptance, the 
Supervising Professional will promptly make the inspection. When the Supervising Professional 
finds the work acceptable under the Contract and the Contract fully performed, the Supervising 
Professional will promptly sign and issue a final certificate stating that the work required by this 
Contract has been completed and is accepted by the City under the terms and conditions of the 
Contract. The entire balance found to be due the Contractor, including the retained percentage, shall 
be paid to the Contractor by the City within 30 days after the date of the final certificate. 
 
Before issuance of final certificates, the Contractor shall file with the City: 
 

(1) The consent of the surety to payment of the final estimate; 
(2) The Contractor's Affidavit in the form required by Section 44. 

 
In case the Affidavit or consent is not furnished, the City may retain out of any amount due the 
Contractor, sums sufficient to cover all lienable claims. 
 
The making and acceptance of the final payment shall constitute a waiver of all claims by the City 
except those arising from: 
 

(1) unsettled liens; 
(2) faulty work appearing within 12 months after final payment; 
(3) hidden defects in meeting the requirements of the plans and specifications; 
(4) manufacturer's guarantees. 

 
It shall also constitute a waiver of all claims by the Contractor, except those previously made and 
still unsettled. 
  

Section 20 - Suspension of Work 
 
The City may at any time suspend the work, or any part by giving 5 days notice to the Contractor in 
writing. The work shall be resumed by the Contractor within 10 days after the date fixed in the 
written notice from the City to the Contractor to do so. The City shall reimburse the Contractor for 
expense incurred by the Contractor in connection with the work under this Contract as a result of the 
suspension. 
 
If the work, or any part, shall be stopped by the notice in writing, and if the City does not give notice 
in writing to the Contractor to resume work at a date within 90 days of the date fixed in the written 
notice to suspend, then the Contractor may abandon that portion of the work suspended and will be 
entitled to the estimates and payments for all work done on the portions abandoned, if any, plus 10% 
of the value of the work abandoned, to compensate for loss of overhead, plant expense, and 
anticipated profit. 
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 Section 21 - Delays and the City's Right to Terminate Contract 
 
If the Contractor refuses or fails to prosecute the work, or any separate part of it, with the diligence 
required to insure completion, ready for operation, within the allowable number of consecutive 
calendar days specified plus extensions, or fails to complete the work within the required time, the 
City may, by written notice to the Contractor, terminate its right to proceed with the work or any part 
of the work as to which there has been delay. After providing the notice the City may take over the 
work and prosecute it to completion, by contract or otherwise, and the Contractor and its sureties 
shall be liable to the City for any excess cost to the City. If the Contractor's right to proceed is 
terminated, the City may take possession of and utilize in completing the work, any materials, 
appliances and plant as may be on the site of the work and useful for completing the work. The right 
of the Contractor to proceed shall not be terminated or the Contractor charged with liquidated 
damages where an extension of time is granted under Extension of Time - Section 14. 
 
If the Contractor is adjudged a bankrupt, or if it makes a general assignment for the benefit of 
creditors, or if a receiver is appointed on account of its insolvency, or if it persistently or repeatedly 
refuses or fails except in cases for which extension of time is provided, to supply enough properly 
skilled workers or proper materials, or if it fails to make prompt payments to subcontractors or for 
material or labor, or persistently disregards laws, ordinances or the instructions of the Supervising 
Professional, or otherwise is guilty of a substantial violation of any provision of the Contract, then 
the City, upon the certificate of the Supervising Professional that sufficient cause exists to justify 
such action, may, without prejudice to any other right or remedy and after giving the Contractor 3 
days written notice, terminate this Contract. The City may then take possession of the premises and 
of all materials, tools and appliances thereon and without prejudice to any other remedy it may have, 
make good the deficiencies or finish the work by whatever method it may deem expedient, and 
deduct the cost from the payment due the Contractor. The Contractor shall not be entitled to receive 
any further payment until the work is finished. If the expense of finishing the work, including 
compensation for additional managerial and administrative services exceeds the unpaid balance of 
the Contract Sum, the Contractor and its surety are liable to the City for any excess cost incurred. 
The expense incurred by the City, and the damage incurred through the Contractor's default, shall be 
certified by the Supervising Professional. 
  

Section 22 - Contractor's Right to Terminate Contract 
 
If the work should be stopped under an order of any court, or other public authority, for a period of 3 
months, through no act or fault of the Contractor or of anyone employed by it, then the Contractor 
may, upon 7 days written notice to the City, terminate this Contract and recover from the City 
payment for all acceptable work executed plus reasonable profit. 
 
 Section 23 - City's Right To Do Work 
 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of 
this Contract, the City, 3 days after giving written notice to the Contractor and its surety may, 
without prejudice to any other remedy the City may have, make good the deficiencies and may 
deduct the cost from the payment due to the Contractor. 
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 Section 24 - Removal of Equipment and Supplies 
 
In case of termination of this Contract before completion, from any or no cause, the Contractor, if 
notified to do so by the City, shall promptly remove any part or all of its equipment and supplies 
from the property of the City, failing which the City shall have the right to remove the equipment 
and supplies at the expense of the Contractor. 
 
The removed equipment and supplies may be stored by the City and, if all costs of removal and 
storage are not paid by the Contractor within 10 days of invoicing, the City upon 10 days written 
notice may sell the equipment and supplies at auction or private sale, and shall pay the Contractor 
the net proceeds after deducting all costs and expenses that should have been borne by the 
Contractor and after deducting all amounts claimed due by any lien holder of the equipment or 
supplies. 
 
 Section 25 - Responsibility for Work and Warranties 
 
The Contractor assumes full responsibility for any and all materials and equipment used in the 
construction of the work and may not make claims against the City for damages to materials and 
equipment from any cause except negligence or willful act of the City. Until its final acceptance, the 
Contractor shall be responsible for damage to or destruction of the project (except for any part 
covered by Partial Completion and Acceptance - Section 26).  The Contractor shall make good all 
work damaged or destroyed before acceptance. All risk of loss remains with the Contractor until 
final acceptance of the work (Section 19) or partial acceptance (Section 26).  The Contractor is 
advised to investigate obtaining its own builders risk insurance. 
 
The Contractor shall guarantee the quality of the work for a period of one year.  The Contractor shall 
also unconditionally guarantee the quality of all equipment and materials that are furnished and 
installed under the contract for a period of one year.  At the end of one year after the Contractor's 
receipt of final payment, the complete work, including equipment and materials furnished and 
installed under the contract, shall be inspected by the Contractor and the Supervising Professional. 
Any defects shall be corrected by the Contractor at its expense as soon as practicable but in all cases 
within 60 days. Any defects that are identified prior to the end of one year shall also be inspected by 
the Contractor and the Supervising Professional and shall be corrected by the Contractor at its 
expense as soon as practicable but in all cases within 60 days. 
 
The Contractor shall assign all manufacturer or material supplier warranties to the City prior to final 
payment. The assignment shall not relieve the Contractor of its obligations under this paragraph to 
correct defects. 
 
 Section 26 - Partial Completion and Acceptance 
 
If at any time prior to the issuance of the final certificate referred to in Acceptance and Final 
Payment - Section 19, any portion of the permanent construction has been satisfactorily completed, 
and if the Supervising Professional determines that portion of the permanent construction is not 
required for the operations of the Contractor but is needed by the City, the Supervising Professional 
shall issue to the Contractor a certificate of partial completion, and immediately the City may take 
over and use the portion of the permanent construction described in the certificate, and exclude the 
Contractor from that portion. 
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The issuance of a certificate of partial completion shall not constitute an extension of the 
Contractor's time to complete the portion of the permanent construction to which it relates if the 
Contractor has failed to complete it in accordance with the terms of this Contract. The issuance of 
the certificate shall not release the Contractor or its sureties from any obligations under this Contract 
including bonds. 
 
If prior use increases the cost of, or delays the work, the Contractor shall be entitled to extra 
compensation, or extension of time, or both, as the Supervising Professional may determine. 
 
 Section 27 - Payments Withheld Prior to Final 
 Acceptance of Work 
 
The City may withhold or, on account of subsequently discovered evidence, nullify the whole or part 
of any certificate to the extent reasonably appropriate to protect the City from loss on account of: 
 

(1) Defective work not remedied; 
 

(2) Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against the Contractor; 

 
(3) Failure of the Contractor to make payments properly to subcontractors or for material or 

labor; 
 

(4) Damage to another Contractor. 
 
When the above grounds are removed or the Contractor provides a Surety Bond satisfactory to the 
City which will protect the City in the amount withheld, payment shall be made for amounts 
withheld under this section. 
 
 Section 28 - Contractor's Insurance 
 

A. The Contractor shall procure and maintain during the life of this Contract, including the 
guarantee period and during any warranty work, such insurance policies, including those set 
forth below, as will protect itself and the City from all claims for bodily injuries, death or 
property damage which may arise under this Contract; whether the acts were made by the 
Contractor or by any subcontractor or anyone employed by them directly or indirectly.  The 
following insurance policies are required: 

 
1. Worker's Compensation Insurance in accordance with all applicable state and federal 

statutes. Further, Employers Liability Coverage shall be obtained in the following 
minimum amounts: 

 
Bodily Injury by Accident - $500,000 each accident 
Bodily Injury by Disease - $500,000 each employee 
Bodily Injury by Disease - $500,000 each policy limit 

 
2. Commercial General Liability Insurance equivalent to, as a minimum, Insurance 

Services Office form CG 00 01 07 98. The City of Ann Arbor shall be named as an 
additional  
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insured. There shall be no added exclusions or limiting endorsements including, but not 
limited to:   Products and Completed Operations, Explosion, Collapse and Underground 
coverage or Pollution. Further, the following minimum limits of liability are required: 

 
$1,000,000 Each occurrence as respect Bodily Injury Liability or Property Damage 

Liability, or both combined. 
 

$2,000,000 Per Job General Aggregate 
 

$1,000,000 Personal and Advertising Injury 
 

$2,000,000 Products and Completed Operations Aggregate 
 

3. Motor Vehicle Liability Insurance, including Michigan No-Fault Coverages, equivalent 
to, as a minimum, Insurance Services Office form CA 00 01 07 97. The City of Ann 
Arbor shall be named as an additional insured. There shall be no added exclusions or 
limiting endorsements. Coverage shall include all owned vehicles, all non-owned 
vehicles and all hired vehicles. Further, the limits of liability shall be $1,000,000 for each 
occurrence as respects Bodily Injury Liability or Property Damage Liability, or both 
combined. 

 
4. Umbrella/Excess Liability Insurance shall be provided to apply excess of the 

Commercial General Liability, Employers Liability and the Motor Vehicle coverage 
enumerated above, for each occurrence and for aggregate in the amount of $1,000,000. 

 
B. Insurance required under Section A.2 and A.3 of this Contract shall be considered primary as 

respects any other valid or collectible insurance that the City may possess, including any 
self-insured retentions the City may have; and any other insurance the City does possess 
shall be considered excess insurance only and shall not be required to contribute with this 
insurance. Further, the Contractor agrees to waive any right of recovery by its insurer against 
the City. 

 
C. In the case of all Contracts involving on-site work, the Contractor shall provide to the City 

before the commencement of any work under this Contract documentation demonstrating it 
has obtained the above mentioned policies. Documentation must provide and demonstrate an 
unconditional 30 day written notice of cancellation in favor of the City of Ann Arbor. 
Further, the documentation must explicitly state the following:  (a) the policy number; name 
of insurance company; name and address of the agent or authorized representative; name and 
address of insured; project name; policy expiration date; and specific coverage amounts; (b) 
any deductibles or self-insured retentions which shall be approved by the City, in its sole 
discretion; (c) that the policy conforms to the requirements specified. An original certificate 
of insurance may be provided as an initial indication of the required insurance, provided that 
no later than 21 calendar days after commencement of any work the Contractor supplies a 
copy of the endorsements required on the policies. Upon request, the Contractor shall 
provide within 30 days a copy of the policy(ies) to the City. If any of the above coverages 
expire by their terms during the term of this Contract, the Contractor shall deliver proof of 
renewal and/or new policies to the Administering Service Area/Unit at least ten days prior to 
the expiration date. 
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D. Any Insurance provider of Contractor shall be admitted and authorized to do business in the 

State of Michigan and shall carry and maintain a minimum rating assigned by A.M. Best & 
Company’s Key Rating Guide of “A-“ Overall and a minimum Financial Size Category of 
“V”. Insurance policies and certificates issued by non-admitted insurance companies are not 
acceptable unless approved in writing by the City. 

 
 Section 29 - Surety Bonds 
 
Bonds will be required from the successful bidder as follows: 
 

(1) A Performance Bond to the City of Ann Arbor for the amount of the bid(s) accepted; 
(2) A Labor and Material Bond to the City of Ann Arbor for the amount of the bid(s) accepted. 

 
Bonds shall be executed on forms supplied by the City in a manner and by a Surety Company 
satisfactory to the City Attorney. 
 
 Section 30 - Damage Claims 
 
The Contractor shall be held responsible for all damages to property of the City or others, caused by 
or resulting from the negligence of the Contractor, its employees, or agents during the progress of or 
connected with the prosecution of the work, whether within the limits of the work or elsewhere. The 
Contractor must restore all property injured including sidewalks, curbing, sodding, pipes, conduit, 
sewers or other public or private property to not less than its original condition with new work. 
 
 Section 31 - Refusal to Obey Instructions 
 
If the Contractor refuses to obey the instructions of the Supervising Professional, the Supervising 
Professional shall withdraw inspection from the work, and no payments will be made for work 
performed thereafter nor may work be performed thereafter until the Supervising Professional shall 
have again authorized the work to proceed. 
 
 Section 32 - Assignment 
 
 Neither party to the Contract shall assign the Contract without the written consent of the other.  The 
Contractor may assign any monies due to it to a third party acceptable to the City. 
 
 
 Section 33 - Rights of Various Interests 
 
Whenever work being done by the City's forces or by other contractors is contiguous to work 
covered by this Contract, the respective rights of the various interests involved shall be established 
by the Supervising Professional, to secure the completion of the various portions of the work in 
general harmony. 
 
The Contractor is responsible to coordinate all aspects of the work, including coordination of, and 
with, utility companies and other contractors whose work impacts this project. 
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 Section 34 - Subcontracts 
 
The Contractor shall not award any work to any subcontractor without prior written approval of the 
City. The approval will not be given until the Contractor submits to the City a written statement 
concerning the proposed award to the subcontractor.   The statement shall contain all information the 
City may require. 
 
The Contractor shall be as fully responsible to the City for the acts and omissions of its 
subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts and 
omissions of persons directly employed by it. 
 
The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
work to bind subcontractors to the Contractor by the terms of the General Conditions and all other 
contract documents applicable to the work of the subcontractors and to give the Contractor the same 
power to terminate any subcontract that the City may exercise over the Contractor under any 
provision of the contract documents. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
 Section 35 - Supervising Professional's Status 
 
The Supervising Professional has the right to inspect any or all work. The Supervising Professional 
has authority to stop the work whenever stoppage may be appropriate to insure the proper execution 
of the Contract. The Supervising Professional has the authority to reject all work and materials 
which do not conform to the Contract and to decide questions which arise in the execution of the 
work. 
 
The Supervising Professional shall make all measurements and determinations of quantities. Those 
measurements and determinations are final and conclusive between the parties. 
 
 Section 36 - Supervising Professional's Decisions 
 
The Supervising Professional shall, within a reasonable time after their presentation to the 
Supervising Professional, make decisions in writing on all claims of the City or the Contractor and 
on all other matters relating to the execution and progress of the work or the interpretation of the 
contract documents. 
 
 Section 37 - Storing Materials and Supplies 
 
Materials and supplies may be stored at the site of the work at locations agreeable to the City unless 
specific exception is listed elsewhere in these documents. Ample way for foot traffic and drainage 
must be provided, and gutters must, at all times, be kept free from obstruction. Traffic on streets 
shall be interfered with as little as possible. The Contractor may not enter or occupy with agents, 
employees, tools, or material any private property without first obtaining written permission from its 
owner.  A copy of the permission shall be furnished to the Supervising Professional. 
 
 Section 38 - Lands for Work 
 
The Contractor shall provide, at its own expense and without liability to the City, any additional land 
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and access that may be required for temporary construction facilities or for storage of materials. 
 
 Section 39 - Cleaning Up 
 
The Contractor shall, as directed by the Supervising Professional, remove at its own expense from 
the City's property and from all public and private property all temporary structures, rubbish and 
waste materials resulting from its operations unless otherwise specifically approved, in writing, by 
the Supervising Professional. 
 
 Section 40 - Salvage 
 
The Supervising Professional may designate for salvage any materials from existing structures or 
underground services. Materials so designated remain City property and shall be transported or 
stored at a location as the Supervising Professional may direct. 
 
 Section 41 - Night, Saturday or Sunday Work 
 
No night or Sunday work (without prior written City approval) will be permitted except in the case 
of an emergency and then only to the extent absolutely necessary. The City may allow night work 
which, in the opinion of the Supervising Professional, can be satisfactorily performed at night. Night 
work is any work between 8:00 p.m. and 7:00 a.m. No Saturday work will be permitted unless the 
Contractor gives the Supervising Professional at least 48 hours but not more than 5 days notice of 
the Contractor's intention to work the upcoming Saturday. 
 
 Section 42 - Sales Taxes 
 
Under State law the City is exempt from the assessment of State Sales Tax on its direct purchases.  
Contractors who acquire materials, equipment, supplies, etc. for incorporation in City projects are 
not likewise exempt.  State Law shall prevail. The Bidder shall familiarize itself with the State Law 
and prepare its Bid accordingly. No extra payment will be allowed under this Contract for failure of 
the Contractor to make proper allowance in this bid for taxes it must pay. 
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 Section 43 
 
 CONTRACTOR'S DECLARATION 
 
 
I hereby declare that I have not, during the period                             , 20     , to                         , 20     , 
performed any work, furnished any materials, sustained any loss, damage or delay, or otherwise 
done anything in addition to the regular items (or executed change orders) set forth in the Contract 
titled Geddes Dam – Tainter Gate #4 Replacement, for which I shall ask, demand, sue for, or claim 
compensation or extension of time from the City, except as I hereby make claim for additional 
compensation or extension of time as set forth on the attached itemized statement. I further declare 
that I have paid all payroll obligations related to this Contract that have become due during the 
above period and that all invoices related to this Contract received more than 30 days prior to this 
declaration have been paid in full except as listed below. 
 
There is/is not (Contractor please circle one and strike one as appropriate) an itemized statement 
attached regarding a request for additional compensation or extension of time. 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
Past due invoices, if any, are listed below. 
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 Section 44 
 
 CONTRACTOR'S AFFIDAVIT 
 
 
The undersigned Contractor,                                                       , represents that on                        
, 20     , it was awarded a contract by the City of Ann Arbor, Michigan to                             under the 
terms and conditions of a Contract titled Geddes Dam – Tainter Gate #4 Replacement.  The 
Contractor represents that all work has now been accomplished and the Contract is complete. 
 
The Contractor warrants and certifies that all of its indebtedness arising by reason of the Contract 
has been fully paid or satisfactorily secured; and that all claims from subcontractors and others for 
labor and material used in accomplishing the project, as well as all other claims arising from the 
performance of the Contract, have been fully paid or satisfactorily settled. The Contractor agrees 
that, if any claim should hereafter arise, it shall assume responsibility for it immediately upon 
request to do so by the City of Ann Arbor. 
 
The Contractor, for valuable consideration received, does further waive, release and relinquish any 
and all claims or right of lien which the Contractor now has or may acquire upon the subject 
premises for labor and material used in the project owned by the City of Ann Arbor. 
 
This affidavit is freely and voluntarily given with full knowledge of the facts. 
 
 
 
                                                                            
Contractor                  Date 
 
By                                                                                
    (Signature) 
 
Its                                                                                
    (Title of Office) 
 
 
 
Subscribed and sworn to before me, on this           day of                     , 20__       
                                                      ,                          County, Michigan 
Notary Public 
____________ County, MI 
My commission expires on:                                    



 

SGC-1 

 STANDARD SPECIFICATIONS 
 
 
All work under this contract shall be performed in accordance with the Public Services Department 
Standard Specifications in effect at the date of availability of the contract documents stipulated in 
the Advertisement. All work under this Contract which is not included in these Standard 
Specifications, or which is performed using modifications to these Standard Specifications, shall be 
performed in accordance with the Detailed Specifications included in these contract documents. 
 
A copy of the Public Services Department Standard Specifications may be purchased from the 
Engineering Division, (Fourth Floor, City Hall, Ann Arbor, Michigan), for $35.00 per copy.  In 
addition, a copy of these Standard Specifications is available for public viewing at the Engineering 
Division office, for review Monday through Friday between the hours of 8:30 a.m. and 4:00 p.m. 
Copies of the Standard Specifications can also be downloaded from the web link: 
 
http://www.a2gov.org/government/publicservices/project_management/privatedev/pages/standardspecificationsbook.aspx.  
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SUPPLEMENTAL GENERAL CONDITIONS 

 
General Safety Requirements 
 
The Contractor shall be responsible for ensuring compliance with the most stringent provisions of 
the applicable statutes and regulations of the Michigan Occupational Safety and Health Act 154 of 
1974, the Occupational Safety and Health Act of 1970, and all City of Ann Arbor safety policies.  
The Contractor shall flow down all these requirements to any subcontractor performing work under 
the contract.  Should charges of violation of any of the above be issued to the Contractor in the 
course of the work, a copy of each charge shall be immediately forwarded to the City along with a 
plan to correct the violation. 
 
Upon the failure of the Contractor to comply with any of these requirements, the City’s 
Representative shall have the authority to stop any and all operations of the Contractor affected by 
such failure until such failure is remedied. No part of the time lost due to any such stop orders shall 
be made subject to a claim or extension of time or increase in compensation.  
 
All materials, equipment, and supplies provided to the City of Ann Arbor must comply fully with all 
safety requirements as set forth by the Michigan Occupational Safety and Health Act 154 of 1974 
and all applicable OSHA Standards. 
 
 



 

 

DETAILED SPECIFICATIONS 



GEDDES DAM – TAINTER GATE #4 REPLACEMENT 

Summary of Work 01010-1 Stantec Project No. 2075129506 
October 17, 2014 

SECTION 01010 
 

SUMMARY OF WORK 
 
 
PART 1 – GENERAL 
 
1.1 SUMMARY OF WORK 
 

A. Work under this Contract consists of demolition of an existing tainter gate; and 
fabrication, painting and installation of a new tainter gate at Geddes Dam, and all related 
work. 

 
B. The foregoing descriptions shall not be construed as a complete description of all work 

required. 
 
1.2 CONTRACT DOCUMENTS 
 

A. The Work to be done is shown on the set of Drawings entitled Geddes Dam – Tainter 
Gate #4 Replacement.  The numbers and titles of all Drawings appear on the cover sheet 
of the Drawings.  All Drawings so enumerated shall be considered an integral part of the 
Contract Documents as defined herein. 

 
B. Certain Document Sections refer to Divisions of the Contract Specifications.  Sections are 

each individually numbered portions of the Specifications (numerically) such as 08110, 
13182, 15206, etc.  The term Division is used as a convenience term meaning all 
Sections within a numerical grouping.  Division 16 would thus include Sections 16000 
through 16955. 

 
C. Where references in the Contract Documents are made to CONTRACTORs for specific 

disciplines of work (e.g., Electrical CONTRACTOR, etc.), these references shall be 
interpreted to be the single prime CONTRACTOR when the project is bid or awarded as 
a single prime contract. 

 
D. The prime CONTRACTOR shall be responsible for all work in the Contract Documents 

regardless of the division of disciplines. 
 
E. ENGINEER shall provide the CONTRACTOR an electronic copy on CD of the 

Specifications and Contract Drawings.  The CONTRACTOR shall be responsible for the 
production of his construction sets. 

 
1.3 GENERAL ARRANGEMENT 
 

A. Drawings indicate the extent and general arrangement of the work.  If any departures 
from the Drawings are deemed necessary by the CONTRACTOR to accommodate the 
materials and equipment that the CONTRACTOR proposes to furnish, details of such 
departures and reasons therefore shall be submitted as soon as practicable to the 
ENGINEER for approval by OWNER and ENGINEER.  No such departures shall be 
made without the prior written approval of the OWNER or ENGINEER.  Approved 
changes shall be made without additional cost to the OWNER for this work or related 
work under other Contracts of the Project. 
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B. The specific equipment proposed for use by the CONTRACTOR on the project may 
require changes in structures, auxiliary equipment, piping, electrical, mechanical, controls 
or other work to provide a complete satisfactory operating installation.  The 
CONTRACTOR shall submit to the ENGINEER, for approval by OWNER and 
ENGINEER, all necessary Drawings and details showing such changes to verify 
conformance with the overall project structural and architectural requirements and overall 
project operating performance.  The Bid Price shall include all costs in connection with 
the preparation of new Drawings and details and all changes to construction work to 
accommodate the proposed equipment, including increases in the costs of other 
Contracts. 

 
1.4 CONSTRUCTION PERMITS, EASEMENTS AND ENCROACHMENTS 
 

A. The OWNER shall obtain or cause to be obtained all permanent and temporary 
construction easements required.  No easements are anticipated for this project.   

 
B. The CONTRACTOR shall obtain, keep current and pay all fees for any other necessary 

construction permits from those authorities, agencies, or municipalities having jurisdiction 
over land areas, utilities, or structures which are located within the Contract limits and 
which will be occupied, encountered, used, or temporarily interrupted by the 
CONTRACTOR's operations unless otherwise stated.  CONTRACTOR shall pay plan 
review fees and any other fees for required permits.  Record copies of all permits shall be 
furnished to the ENGINEER and OWNER. 

 
C. When construction permits are accompanied by regulations or requirements issued by a 

particular authority, agency or municipality, it shall be the CONTRACTOR's responsibility 
to become familiar with and comply with such regulations or requirements as they apply 
to CONTRACTOR’s operations on this Project. 

 
D. The CONTRACTOR will be required to follow the requirements established by all permits 

necessary for the construction of this project.  The following is a list of all permits that 
must be obtained prior to the beginning of construction. 

 
1. MDEQ Joint Permit (Part 315 and other sections as required) 
 
2. Applicable City Building Permits (all trades). 

 
E. The MDEQ joint permit will be applied for and obtained by the OWNER through the 

Michigan Department of Environmental Quality.  The CONTRACTOR shall obtain a copy 
of this permit from the ENGINEER prior to construction. 

 
F. The permits for the various trades shall be applied for and paid for by the 

CONTRACTOR.  
 
1.5 ADDITIONAL ENGINEERING SERVICES 
 

A. In the event that the ENGINEER is required to provide additional engineering services as 
a result of substitution of materials or equipment which are not "or equal" by the 
CONTRACTOR, or changes by the CONTRACTOR in dimension, weight, power 
requirements, etc., of the equipment and accessories furnished, or if the ENGINEER is 
required to examine and evaluate any changes proposed by the CONTRACTOR for the 
convenience of the CONTRACTOR, then the ENGINEER's charges in connection with 
such additional services shall be charged to the CONTRACTOR by the OWNER. 
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B. Structural design shown on the Contract Drawings is based upon typical weights for 
major items of equipment as indicated on the Contract Drawings and specified.  If the 
equipment furnished exceeds the weights of said equipment, the CONTRACTOR shall 
assume the responsibility for all costs of redesign and for any construction changes 
required to accommodate the equipment furnished, including the ENGINEER's expenses 
in connection therewith. 

 
C. In the event that the ENGINEER is required to provide additional engineering services as 

a result of CONTRACTOR's errors, omissions, or failure to conform to the requirements 
of the Contract Documents, or if the ENGINEER is required to examine and evaluate any 
changes proposed by the CONTRACTOR solely for the convenience of the 
CONTRACTOR, then the ENGINEER's charges in connection with such additional 
services shall be charged to the CONTRACTOR by the OWNER. 

 
1.6 ADDITIONAL OWNER'S EXPENSES 
 

A. In the event the Work of this Contract is not completed within the time set forth in the 
Contract or within the time to which such completion may have been extended in 
accordance with the Contract Documents, the additional engineering or inspection 
charges incurred by the OWNER may be charged to the CONTRACTOR and deducted 
from the monies due the CONTRACTOR.  Extra work or supplemental Contract work 
added to the original Contract, as well as extenuating circumstances beyond the control 
of the CONTRACTOR, will be given due consideration by the OWNER before assessing 
engineering and inspection charges against the CONTRACTOR. 

 
B. Charges assessed to the CONTRACTOR for additional engineering and inspection costs 

will be determined based on actual hours charged to the job by the ENGINEER.  Daily 
rates will depend on the number and classifications of employees involved, but in no case 
shall such charges exceed $900 per day for field personnel and $1,100 per day for 
engineering personnel, based on an eight hour workday. 

 
C. Charges for additional OWNER's expenses shall be in addition to any liquidated 

damages assessed in accordance with the Contract. 
 
1.7 PROTECTION OF WORK 
 

A. Unless otherwise specifically permitted, all work that would be subject to damage shall be 
stopped during inclement, stormy or freezing weather.  Only such work as will not suffer 
injury to workmanship or materials will be permitted.  CONTRACTOR shall carefully 
protect the work against damage or injury from the weather, and when work is permitted 
during freezing weather, CONTRACTOR shall provide and maintain approved facilities 
for heating the materials and for protecting the finished work. 

 
1.8 SURVEYS AND LAYOUT 
 

A. All work under this Contract shall be constructed in accordance with the lines and grades 
shown on the Drawings or as directed by the ENGINEER or OWNER.  Elevation of 
existing ground and appurtenances are believed to be reasonably correct but are not 
guaranteed to be absolute and therefore are presented only as an approximation.  Any 
error or apparent discrepancy in the data shown or omissions of data required for 
accurately accomplishing the stake out survey shall be referred immediately to the 
ENGINEER for interpretation or correction. 

 
B. All survey work for construction control purposes, staking, and all related work shall be 

performed by the CONTRACTOR. 
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C. CONTRACTOR shall have the responsibility to carefully preserve the bench marks, 
reference points and stakes, and in the case of destruction thereof by the 
CONTRACTOR or resulting from CONTRACTOR’s negligence, the CONTRACTOR shall 
be charged with the expense and damage resulting therefrom and shall be responsible 
for any mistakes that may be caused by the unnecessary loss or disturbance of such 
bench marks, reference points and stakes. 

 
D. Existing or new control points, property markers and monuments that will be or are 

destroyed during the normal causes of construction shall be reestablished by the 
CONTRACTOR and all reference ties recorded therefore shall be furnished to the 
OWNER and ENGINEER.  All computations necessary to establish the exact position of 
the work shall be made and preserved by the CONTRACTOR. 

 
E. The OWNER or ENGINEER may check all or any portion of the work and the 

CONTRACTOR shall afford all necessary assistance to the OWNER and ENGINEER in 
carrying out such checks.  Any necessary corrections to the work shall be immediately 
made by the CONTRACTOR.  Such checking by the OWNER or ENGINEER shall not 
relieve the CONTRACTOR of any responsibilities for the accuracy or completeness of 
CONTRACTOR’s work. 

 
1.9 RESIDENT PROJECT REPRESENTATIVES 
 

A. If the OWNER authorizes the ENGINEER, the ENGINEER shall provide a resident 
project representative to assist the ENGINEER in carrying out his responsibilities at the 
site.  The resident may not be full-time on-site and the CONTRACTOR shall be 
responsible for coordination with the ENGINEER.  The furnishing of such resident project 
representatives shall not make the ENGINEER responsible for the CONTRACTOR’s 
construction means, methods, techniques, sequences, or procedures or for any safety 
precautions or programs in connection with the work.  The CONTRACTOR shall remain 
solely responsible for meeting the requirements of the Contract Documents. 

 
1.10 FIRE PROTECTION 
 

A. CONTRACTOR shall take all necessary precautions to prevent fires at or adjacent to the 
work and shall provide adequate facilities for extinguishing fires which do occur. Burning 
of debris is not permitted on the project site. 

 
B. When fire or explosion hazards are created in the vicinity of the work as a result of the 

locations of fuel tanks, or similar hazardous utilities or devices, the CONTRACTOR shall 
immediately alert the local Fire Marshal, the ENGINEER, and the OWNER of such tank 
or device.  The CONTRACTOR shall exercise all safety precautions and shall comply 
with all instructions issued by the Fire Marshal and shall cooperate with the OWNER of 
the tank or device to prevent the occurrence of fire or explosion. 

 
C. Fire protection alarm and detection systems shall comply with the Michigan International 

Building Code 2009 and NFPA standards. 
 
D. Hydrants must be maintained in service and approved during all phases of work. 
 
E. Storage area for construction materials must not interfere with fire/emergency site 

access. 
 
F. All material demolished from site should not be stored on location. 
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1.12 CHEMICALS 
 
A. All chemicals used during project construction or furnished for project operation, whether 

herbicide, pesticide, disinfectant, polymer, or reactant of other classification, must show 
approval of either the EPA or USDA.  Use of all such chemicals and disposal of residues 
shall be in strict conformance with all applicable rules and regulations. 

 
B. Provide MSDS sheets for all chemicals to OWNER. 
 

1.13 FIRST AID FACILITIES AND ACCIDENTS 
 

A. First Aid Facilities 
 

1. The CONTRACTOR shall provide at the site such equipment and facilities as are 
necessary to supply first aid to any of CONTRACTOR’s personnel who may be 
injured in connection with the work. 

 
B. Accidents 
 

1. The CONTRACTOR shall promptly report, in writing, to the ENGINEER and 
OWNER all accidents whatsoever out of, or in connection with, the performance 
of the work, whether on or adjacent to the site, which cause death, personal 
injury or property damage, giving full details and statements of witnesses. 

 
2. If death, serious injuries, or serious damages are caused, the accident shall be 

reported immediately by telephone or messenger to both the OWNER and the 
ENGINEER. 

 
3. If any claim is made by anyone against the CONTRACTOR or a Subcontractor 

on account of any accidents, the CONTRACTOR shall promptly report the facts, 
in writing, to the ENGINEER and OWNER, giving full details of the claim. 

 
1.14 ULTIMATE DISPOSITION OF CLAIMS BY ONE CONTRACTOR ARISING FROM ALLEGED 

DAMAGE BY ANOTHER CONTRACTOR 
 

A. During the progress of the work, other CONTRACTORS may be engaged in performing 
other work or may be awarded other Contracts for additional work on this project and/or 
on this site.  In that event, the CONTRACTOR shall coordinate the work to be done 
hereunder with the work of such other CONTRACTORS and the CONTRACTOR shall 
fully cooperate with such other CONTRACTORs and carefully fit its own work to that 
provided under other Contracts as may be directed by the OWNER. The CONTRACTOR 
shall not commit or permit any act which will interfere with the performance of work by 
any other CONTRACTOR. 

 
B. If the OWNER shall determine that the CONTRACTOR is failing to coordinate this work 

with the work of the other CONTRACTORS as the OWNER directed, then the OWNER 
shall have the right to withhold any payments otherwise due hereunder until the 
CONTRACTOR completely complies with the OWNER’s directions. 
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C. If the CONTRACTOR notifies the OWNER in writing that another CONTRACTOR is 
failing to coordinate his work with the work of this Contract as directed, the OWNER will 
promptly investigate the charge.  If the OWNER finds it to be true, he will promptly issue 
such directions to the other CONTRACTOR with respect thereto as the situation may 
require.  The OWNER, the ENGINEER, nor any of their agents shall not, however, be 
liable for any damages suffered by the CONTRACTOR by reason of the other 
CONTRACTOR's failure to promptly comply with the directions so issued by the OWNER, 
or by reason of another CONTRACTOR's default in performance, it being understood that 
the OWNER does not guarantee the responsibility or continued efficiency of any 
CONTRACTOR. 

 
D. The CONTRACTOR shall indemnify and hold the OWNER and the ENGINEER harmless 

from any and all claims of judgments for damages and from costs and expenses to which 
the OWNER may be subjected or which it may suffer or incur by reason of the 
CONTRACTOR's failure to comply with the OWNER’s directions promptly. 

 
E. Should the CONTRACTOR sustain any damage through any act or omission of any other 

CONTRACTOR having a Contract with the OWNER for the performance of work upon 
the site or of work which may be necessary to be performed for the proper execution of 
the work to be performed hereunder, or through any act or omission of a Subcontractor of 
such Contract, the CONTRACTOR shall have no claim against the OWNER or the 
ENGINEER for such damage, but shall have a right to recover such damage from the 
other CONTRACTOR. 

 
F. Should any other CONTRACTOR having or who shall hereafter have a Contract with the 

OWNER for the performance of work upon the site sustain any damage through any act 
or omission of the CONTRACTOR hereunder or through any act or omission of any 
Subcontractor of the CONTRACTOR, the CONTRACTOR agrees to reimburse such 
other CONTRACTOR for all such damages and to defend at his own expense any suit 
based upon such claim and if any judgment or claims against the OWNER shall be 
allowed, the CONTRACTOR shall pay or satisfy such judgment or claim and pay all costs 
and expenses in connection therewith and shall indemnify and hold the OWNER 
harmless from all such claims. 

 
G. The OWNER's right to indemnification hereunder shall in no way be diminished, waived 

or discharged, by its recourse to assessment of liquidated damages as provided in the 
Contract, or by the exercise of any other remedy provided for by Contract Documents or 
by law. 

 
1.15 BLASTING AND EXPLOSIVES 
 

A. The use of blasting or explosives shall not be allowed under this project. 
 
1.16 LIMITS OF WORK AREA 
 

A. The CONTRACTOR shall confine the construction operations within the Contract limits 
shown on the Drawings and/or property lines and/or fence lines.  Storage of equipment 
and materials, or erection and use of sheds outside of the Contract limits, if such areas 
are the property of the OWNER, shall be used only with the OWNER's approval.  Such 
storage or temporary structures, even within the Contract's limits, shall be confined to the 
OWNER's property and shall not be placed on properties designated as easements or 
rights-of-way unless specifically permitted elsewhere in the Contract Documents. 
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1.17 WEATHER CONDITIONS 
 

A. No work shall be done when the weather is unsuitable.  The CONTRACTOR shall take 
necessary precautions (in the event of impending storms) to protect all work, materials, or 
equipment from damage or deterioration due to floods, driving rain, or wind, and snow 
storms.  The OWNER reserves the right to order that additional protection measures over 
and beyond those proposed by the CONTRACTOR, be taken to safeguard all 
components of the Project.  The CONTRACTOR shall not claim any compensation for 
such precautionary measures so ordered, nor claim any compensation from the OWNER 
for damage to the work from weather elements. 

 
B. The mixing and placing of concrete or pavement courses, the laying of masonry, and 

installation of sewers and water mains shall be stopped during rainstorms and when 
ordered by the OWNER; and all freshly placed work shall be protected by canvas or other 
suitable covering in such manner as to prevent running water from coming in contact with 
it.  Sufficient coverings shall be provided and kept ready at hand for this purpose.  The 
limitations and requirements for mixing and placing concrete, or laying of masonry, in 
cold weather shall be as described elsewhere in these Specifications. 

 
C. The ENGINEER shall have permissive authority over the work which is proposed to be 

done during the winter months.  The CONTRACTOR shall provide adequate weather 
protection, temporary heating, ground thawing equipment and take any other measures 
which are necessary to insure that the work performed during the winter months is 
properly installed and protected against damage from freezing. 

 
D. Any and all work performed during adverse conditions shall adhere to the applicable 

Codes and Standards (i.e. ACI, ASTM, etc.). 
 
1.18 USE OF FACILITIES BEFORE COMPLETION 
 

A. The OWNER reserves the right to enter and use any portion of the constructed facilities 
before final completion of the whole work to be done under this Contract.  However, only 
those portions of the facilities which have been completed to the OWNER’s satisfaction, 
as evidenced by issuing a Certificate of Partial Completion covering that part of the work, 
shall be placed in service. 

 
B. It shall be the OWNER's responsibility to prevent premature connections to or use of any 

portion of the installed facilities by private or public parties, persons or groups of persons, 
before the OWNER issues the Certificate of Partial Completion covering that portion of 
the work to be placed in service. 

 
C. Consistent with the approved progress schedule, the CONTRACTOR shall cooperate 

with the OWNER, his agents, and the ENGINEER to accelerate completion of those 
facilities, or portions thereof, which have been designated for early use by the OWNER. 

 
1.19 DELIVERY, STORAGE, AND HANDLING 
 

A. All materials, supplies and equipment, whether furnished by the CONTRACTOR or by the 
OWNER, shall be delivered, stored and handled as to prevent the inclusion of foreign 
materials and/or damage by water, freezing, breakage or other causes.  The ENGINEER 
may require the CONTRACTOR to provide an enclosed storage shed for the storage of 
the above mentioned materials, supplies and equipment.  Packaged materials shall be 
delivered in the original unopened containers and shall be stored until ready for use.  All 
materials which have been stored shall meet the requirements of the Specifications at the 
time they are used in the project. 
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1.20 PROTECTION OF TREES 
 

A. All trees which are to be preserved and which, in the opinion of the ENGINEER, might be 
subject to damage by the CONTRACTOR's operations, shall be adequately protected 
against damage to the bark by 2-inch thick vertical planking securely wired or tied 
completely around the tree trunk.  Such protection shall not be removed until authorized 
by the ENGINEER. 

 
B. Machine excavation shall not be made within a circular area of any tree, the diameter of 

the area in feet being equal to the radius of the tree in inches.  Snow fencing shall be 
placed around this area for any tree in or facing the work area.  If hand excavation within 
this area cuts across a large root of a tree, the butting of which, in the opinion of the 
ENGINEER, would be injurious to the tree, the CONTRACTOR shall tunnel under such 
root and protect it from injury throughout the work. 

 
C. Trees which interfere with the work, and the removal of which is permitted, shall be 

removed by the CONTRACTOR at his expense and in a safe manner.  Such tree removal 
shall be considered incidental to the work.  No trees are to be removed without the 
expressed approval of the governmental body having jurisdiction thereof, and of the 
ENGINEER. 

 
 
PART 2 – PRODUCTS 
 

(NOT USED) 
 
 
PART 3 – EXECUTION 
 

(NOT USED) 
 
 

END OF SECTION 
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SECTION 01140 
 

WORK RESTRICTIONS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 

A. The proposed tainter gate shall be fabricated, installed, tested and put into operation while 
the existing dam and other gates remain in service.   
 

1.2 GENERAL REQUIREMENTS 
 

A. The work area is encompassed by a public park.  The CONTRACTOR’s activities shall not 
interfere with continued public access to park areas, except the staging area as 
designated on the Drawings.   
 

B. Except for closure of Bay #4 for construction, river flow shall not be impeded by the 
CONTRACTOR’s activities.  If Gate #3 needs to be temporarily closed and locked out, the 
CONTRACTOR shall give the OWNER a minimum of 14 days notice to coordinate closure 
of gate.  
 

C. The CONTRACTOR shall prevent paint, metal shavings, oil products, or any construction 
debris from entering the Huron River.  The CONTRACTOR’s personnel shall not deposit 
cigarette butts or other garbage into the river.  The CONTRACTOR shall be responsible to 
immediately remove and mitigate any materials entering the river as a consequence of his 
activities or those of his personnel.  
 

D. The OWNER shall have the authority to order work stopped or prohibited that would, in his 
opinion, result in harm to the river, park areas or public. 
 

E. After any damage to the existing facilities by the CONTRACTOR’s Work that, in the 
opinion of the OWNER, constitutes an emergency, the CONTRACTOR shall be 
immediately available to provide services for the repair of damage and mitigation of the 
emergency. 

 
F. Access to Pathways, Roadways, and Parking Areas 

 
1. An unobstructed vehicular traffic route into parking areas shall be maintained at 

all times.  Existing pedestrian pathways shall remain open and unobstructed at 
all times.   
 

2. It shall be the responsibility of the General CONTRACTOR to obtain any permits 
required from the Michigan Department of Transportation and City of Ann Arbor 
and pay all associated fees. 

 
3. The CONTRACTOR shall be responsible for removal of snow in areas of the 

CONTRACTOR’s work. 
 

4. The CONTRACTOR will not disturb the OWNER’s operation and maintenance of 
the dam without a written and approved plan.   
 

G. Equipment Lockouts. 
 
1. Power feet to Gate #4 shall be locked out jointly by the CONTRACTOR and 

OWNER. 
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2. Lockouts shall not be removed without agreement by the CONTRACTOR and 
OWNER.   

 
 

PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 

NOT USED 
 

END OF SECTION 
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SECTION 01210 
 

ALLOWANCES 
 
PART 1 - GENERAL 
 
1.1 DEFINITIONS 
 

A. Cash Allowance:  A monetary sum that includes, as part of the Contract Price, the 
associated costs and requirements to complete the specified allowance. 

 
1.3 SUBMITTALS 
 

A. In advance of beginning additional work, the CONTRACTOR shall submit a detailed 
proposal to indicate the work to be performed. 

 
B. The OWNER will review the proposal within 10 days, and determine whether or not to 

authorize the additional work.   
 
1.4 OWNER’S INSTRUCTIONS 

 
A. Before commencement of additional proposed work, the CONTRACTOR shall notify the 

OWNER of additional scope. 
 
B. Allowances will be used only as directed by the OWNER for his purposes, and only by 

Change Orders which designate amounts to be charged to the allowance. 
 
C. If the actual price for the specified allowance is more or less than the stated allowance, 

the Contract Price shall be adjusted accordingly by Change Order.  The adjustment in 
Contract Price shall be made in accordance with the General Conditions. 

 
D. At project closeout, any amounts remaining in allowances will be credited to OWNER by 

Change Order. 
 
 
PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1  PREPARATION 
 

A. Coordinate materials and their installation for each allowance with related materials and 
installations to ensure that each allowance item is completely integrated and interfaced 
with related construction activities. 

 
3.2 CASH ALLOWANCE 
 

A. Include in the Contract Price a cash allowance of $20,000 for additional un-anticipate 
work. 
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B. The cash allowance will not be applied to any items identified in the Drawings or 
Specifications, or to related items that are required to provide a finished and complete 
product as specified.   
 

 
END OF SECTION 
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SECTION 01290 
 

PAYMENT PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Schedule of Values 
 
B. Initial Application of Payment 
 
C. Application for Payment 
 
D. Application for Payment at Substantial Completion 
 
E. Final Payment Application 

 
1.2 RELATED SECTIONS 
 

A. Section 01330 - Submittal Procedures 
 
1.3 SCHEDULE OF VALUES 
 

A. Submit typed schedule for review and approval.  The approved schedule of values will be 
used to prepare future Applications for Payment. 

 
B. Submit Schedule of Values in triplicate to the ENGINEER within 15 days after date of 

OWNER-CONTRACTOR Agreement for approval. 
 
C. Format: Identify each line item with number and title of the major specification Section.  
 
D. Include within each line item, a direct proportional amount of CONTRACTOR’s overhead 

and profit. 
 
E. Revise schedule to list approved Change Orders, with each Application for Payment. 
 
F. Include the following Project Identification on the Schedule of Values: 

 
1. Project Name and Location 
 
2. Name of ENGINEER 
 
3. Project Number 
 
4. CONTRACTOR’s Name and Address 
 
5. Date of Submittal 

 
G. Arrange Schedule of Values in a tabular form with separate rows for each Specification 

Section and separate columns for each major structure of area of Work.  Additionally, 
separate line items for the following shall be included: 

 
1. Mobilization (Maximum 5% of Contract Total) 
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2. Bonds & Insurance 
 
3. Allowances 
 
4. Project Close-Out 

 
H. Provide a breakdown of the Contract Price in sufficient detail to facilitate continued 

evaluation of Application for Payment and progress reports.  Break principal subcontract 
amounts down into several line items. 

 
I. For each part of the Work where an Applicant for Payment may include materials for 

equipment, purchased or fabricated and stored, but not yet installed, provide separate 
line items on Schedule of Values for initial cost of the materials, for each subsequent 
stage of completion, and for total installed value of that part of the Work. 

 
J. Update and resubmit schedule of values when change orders result in a change in the 

contract price. 
 
K. Schedule of Valves shall be submitted as a shop drawing for OWNER approval. 

 
1.4 INITIAL APPLICATION FOR PAYMENT 
 

A. Administrative actions and submittals that must precede submittal of the first Application 
for Payment include the following: 

 
1. List of Subcontractors 
 
2. List of Principal Suppliers and Fabricators 
 
3. Schedule of Values 
 
4. CONTRACTOR’s Construction Schedule (preliminary not final) 
 
5. Submittal Schedule (preliminary if not final) 

 
1.5 APPLICATIONS FOR PAYMENT 
 

A. Submit six (6) copies of each application. 
 
B. Content and Format: Utilize Schedule of Values and Change Orders for listing items in 

Application for Payment. 
 
C. Payment Period: Payments made according to the schedule described in the General 

Conditions and or in accordance with the OWNER’s requirements. 
 
D. With each copy of the applications submit Waiver of Lien from all subcontractors or 

suppliers for work included in Application for Payment, other than the first pay application. 
 
E. Submit a completed CONTRACTOR’s Declaration with each Application for Payment. 
 

  



 

GEDDES DAM – TAINTER GATE #4 REPLACEMENT  

Payment Procedures 01290-3 Stantec Project No. 2075129506 
October 17, 2014 

1.6 APPLICATION FOR PAYMENT AT SUBSTANTIAL COMPLETION 
 

A. Following issuance of Certificate of Substantial Completion, submit an Application for 
Payment. 

 
B. Administrative actions and submittals that shall proceed or coincide with this application 

include: 
 

1. Occupancy permits and similar approvals. 
 
2. Warranties (guarantees) and maintenance agreements. 
 
3. Test records. 
 
4. Maintenance instructions. 
 
5. Start-up performance reports and inspection reports. 
 
6. Changeover information related to OWNER’s occupancy, use, operation and 

maintenance. 
 
7. Final cleaning. 
 
8. Application for reduction of retainage, and consent of surety. 
 
9. Advice on shifting insurance coverage. 
 
10. List of incomplete work, recognized as exceptions to ENGINEER’s Certificate of 

Substantial Completion. 
 
11. As-Built Drawings. 

 
1.7 FINAL PAYMENT APPLICATION 
 

A. Administrative actions and submittals which must precede or coincide with submittal of 
the final payment Application for Payment include the following: 

 
1. Completion of Project Closeout requirements. 
 
2. Completion of items specified for completion after Substantial Completion. 
 
3. Assurance that unsettled claims will be settled. 
 
4. Assurance that work not complete and accepted will be completed without undue 

delay. 
 
5. Proof that taxes, fees, and similar obligations have been paid. 
 
6. Removal of temporary facilities and services. 
 
7. Removal of surplus materials, rubbish, and similar elements. 
 
8. CONTRACTOR’s waivers of liens for project. 
 
9. Written description of how all punch list items were addressed. 
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PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 

NOT USED 
 
 

END OF SECTION 
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SECTION 01330 
 

SUBMITTAL PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Submittal Procedures 

B. Certifications 

C Shop Drawings 

D. Product Data 

E. Samples 

F. Manufacturers' Instructions 

G. Manufacturers' Field Reports 

H. Construction Schedule 

I. Submittal Schedule 
 
1.2 SUBMITTAL PROCEDURES 
 

A. Package each submittal appropriately for shipping and handling.  This shall include an 
index either on the transmittal or within the submittal itself.  Transmit each submittal from 
CONTRACTOR to ENGINEER using a transmittal form.  Submittals received from 
sources other than CONTRACTOR will be returned without action.  Use separate 
transmittals for items from different specification sections.  Number each submittal 
consecutively.  Resubmittals should have the same number as the original, plus a letter 
designation for each Resubmittal (i.e. 7-A, 7-B, etc.) 

 
B. Indicate on the transmittal relevant information and requests for data.  On the form, or 

separate sheet, record deviations from Contract Document requirements, including minor 
variations and limitations.  Include CONTRACTOR’s certification that information 
complies with Contract Document requirements.  On Resubmittal, all changes shall be 
clearly identified for ease of review.  Resubmittals shall be reviewed for the clearly 
identified changes only.  Any changes not clearly identified will not be reviewed and 
original submittal shall govern. 

 
C. Include the following information on the label for processing and recording action taken. 
 

1. Project name. 

2. Date. 

3. Name and address of ENGINEER. 

4. Name and address of CONTRACTOR. 
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5. Name and address of subcontractor. 

6. Name and address of supplier. 

7. Name of manufacturer. 

8. Number and title of appropriate specification sections. 

9. Drawing number and detail references, as appropriate. 

D. Schedule submittals to expedite the Project, and deliver to ENGINEER at business 
address.  Coordinate submission of related items.  Coordinate related activities that 
require sequential activity. 

 
E. Submit a schedule of Shop Drawing submittals. 
 
F. Review and approve Shop Drawings, project data, and samples before submitting them. 
 
G. Verify field measurements, field construction criteria, catalog numbers, and similar data.  

Indicate on the submission exactly what was verified. 
 
H. Any markings done by CONTRACTOR shall be done in a color other than red.  Red is 

reserved for ENGINEER’s marking. 
 
I. The number of copies to be submitted will be determined at the pre-construction 

conference.  Reproducible may be submitted and will be marked and returned to 
CONTRACTOR.  Blue or black line prints shall be submitted in sufficient quantity for 
distribution to ENGINEER and OWNER recipients. 

 
J. Coordinate each submittal with the requirements of the Contract Documents. 
 
K. Provide space for CONTRACTOR and ENGINEER review stamps. 
 
L. Apply CONTRACTOR's stamp, signed or initialed certifying that review, approval, 

verification of products required, field dimensions, adjacent construction Work, and 
coordination of information, is in accordance with the requirements of the Work and 
Contract Documents. 

 
M. Submit the number of copies that the CONTRACTOR requires, plus four copies that will 

be retained by the OWNER and ENGINEER. 
 
N. Identify variations from Contract Documents and Product or system limitations that may 

be detrimental to successful performance of the completed Work. 
 
O. No claim will be allowed for damages or extension of time because of delays in the work 

resulting from rejection of material or from revision and resubmittal of Shop Drawings, 
project data, or samples. 

 
P. No extension of contract time will be authorized because of failure to transmit submittals 

to ENGINEER sufficiently in advance of the work to permit processing. 
 
Q. ENGINEER reserves the right to withhold action on a submittal required coordination with 

other submittals until related submittals are received. 
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R. Do not install materials or equipment which requires submittals until the submittals are 
returned with ENGINEER's/OWNER's stamp and initials or signature indicating approval.  
The OWNER shall have final approval authority. 

 
S. CONTRACTOR's responsibility of errors, omissions, and deviations from requirements of 

Contract Documents in submittals is not relieved by the ENGINEER's review. 
 
T. Distribute copies of reviewed submittals to concerned parties.  Instruct parties to promptly 

report any inability to comply with requirements. 
 
U. Do not use Shop Drawings without an appropriate final stamp indicating action taken in 

connection with construction. 
 
V. Submittals not requested in conformance with this Specification will not be recognized or 

processed. 
 
W. Revise and resubmit as required, identify all changes made since the previous submittal. 
 
X. In the event that more than two re-submittals of any submittal is necessary to achieve 

conformance to the contract requirements, CONTRACTOR shall be charged for excess 
engineering.  The OWNER shall deduct these charges from the CONTRACTOR's final 
payment.  Charges will be $115.00/hr. minimum 4 hours, for each additional submittal of 
an item.  A tabulated record of such charges will be provided for the CONTRACTOR’s 
review prior to the processing of the final payment. 

 
Y. Submit new project data and samples when the initial submittal is returned disapproved. 
 

1.3 CERTIFICATIONS 
 
A. When specified in individual specification sections, submit certification by the 

manufacturer, installation/application subcontractor, or the CONTRACTOR to 
ENGINEER, in quantities specified for Product Data. 

 
B. Indicate that the material or Product conforms to or exceeds specified requirements.  

Submit supporting reference data, affidavits, and certifications as appropriate. 
 
C. Certifications may be recent or previous test results of the material or product, but must 

be acceptable to ENGINEER. 
 

1.4 SHOP DRAWINGS 
 
A. Shop Drawings:  Submit to ENGINEER for review for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract 
Documents.  Produce copies and distribute in accordance with Paragraph 1.2 - Submittal 
Procedures. 

 
B. Submit newly prepared information, drawn to accurate scale.  Highlight, encircle, or 

otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract 
Documents or copy standard information as the basis of Shop Drawings.  Standard 
information prepared without specific reference to the project is not considered Shop 
Drawings. 

 
C. Shop Drawings include fabrication and installation Drawings, setting diagrams, 

schedules, patterns, templates, and similar Drawings.  Include the following information: 
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1. Dimension. 

2. Identification of products and materials included. 

3. Compliance with specified standards. 

4. Notation of coordination requirements. 

5. Notation of dimensions established by field measurements. 
 

D. Nameplate data for equipment including electric motors shall be included on Shop 
Drawings.  Electric motor data shall state the manufacturer, horsepower, service factor, 
voltage, enclosure type, oversize wiring box, etc. 

 
E. Shop Drawings shall indicate shop painting requirements to include type of paint and 

manufacturer. 
 
F. Standard manufactured items in the form of catalog work sheets showing illustrated cuts 

of the items to be furnished, scale details, sizes, dimensions, quantity, and all other 
pertinent information should be submitted and approved in a similar manner. 

 
G. Measurements given on Shop Drawings or standard catalog sheets, as established from 

Contract Drawings and as approved by ENGINEER, shall be followed.  When it is 
necessary to verify field measurements, they shall be checked and established by 
CONTRACTOR.  The field measurements so established shall be followed by 
CONTRACTOR and by all affected trades. 

 
H. Indicate special utility and electrical characteristics, utility connection requirements, and 

location of utility outlets for service for functional equipment and appliances. 
 
1.5 PRODUCT DATA 
 

A. Product Data:  Submit to ENGINEER for review for the limited purpose of checking for 
conformance with information given and the design concept expressed in the Contract 
Documents.  Produce copies and distribute in accordance with Paragraph 1.2 - Submittal 
Procedures. 

 
B. Mark each copy to identify applicable products, models, options, and other data.  

Supplement manufacturers' standard data to provide information specific to this Project. 
 
C. Indicate product utility and electrical characteristics, utility connection requirements, and 

location of utility outlets for service for functional equipment and appliances. 
 

1.6 SAMPLES 
 

A. Submit full-size, fully fabricated samples cured and finished as specified and physically 
identical with the material or product proposed.  Samples include partial sections of 
manufactured or fabricated components, cuts or containers or materials, color range sets, 
and swatches showing color, texture, and pattern. 

 
B. Mount, display, or package samples in the manner specified to facilitate review of 

qualities indicated.  Prepare samples to match ENGINEER’s sample.  Include the 
following: 
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1. Generic description of the sample. 

2. Sample source. 

3. Product name or name of manufacturer. 

4. Compliance with recognized standards. 

5. Availability and delivery time. 
 

C. Submit samples for review of kind, color, pattern, and texture, for a final check of these 
characteristics with other elements, and for a comparison of these characteristics 
between the final submittal and the actual component as delivered and installed. 

 
D. Refer to other specifications sections for requirements for samples that illustrate 

workmanship, fabrication techniques, details of assembly, connections, operation, and 
similar construction characteristics. 

 
E. Preliminary Submittals: Where samples are for selection of color, pattern, texture, or 

similar characteristics from a range of standard choices, submit a full set of choices for 
the material or product. 

 
1. Preliminary Submittals will be reviewed and returned with ENGINEER’s mark 

indicating selection and other action. 
 
F. Except for samples illustrating assembly details, workmanship, fabrication techniques, 

connections, operation and similar characteristics, submit 3 sets; one will be returned 
marked with the action taken. 

 
G. Maintain sets of samples, as returned, at the site, for quality comparisons throughout the 

course of construction. 
 
H. Unless noncompliance with Contract Document provisions is observed the submittal may 

serve as the final submittal. 
 
I. Sample sets may be used to obtain final acceptance of the construction associated with 

each set. 
 
1.7 MANUFACTURER'S INSTRUCTIONS 

 
A. When specified in individual specification sections, submit printed instructions for 

delivery, storage, assembly, installation, start-up, adjusting, and finishing, to ENGINEER 
for delivery to OWNER in quantities specified for Product Data. 

 
B. Indicate special procedures, perimeter conditions requiring special attention, and special 

environmental criteria required for application or installation. 
 
1.8 MANUFACTURER'S FIELD REPORTS 

 
A. Submit reports for the OWNER. 
 
B. Submit report in duplicate, within 7 days of observation, to ENGINEER and OWNER for 

Information. 
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C. Submit for information for the limited purpose of assessing conformance with information 
given and the design concept expressed in the Contract Documents. 

 
1.9 CONSTRUCTION SCHEDULE 

 
A. Bar Chart Schedule: 
 

1. Prepare a fully developed, horizontal bar chart type construction schedule.  
Schedule shall be prepared electronically in Microsoft Project with critical path 
and links shown.  Submit color copies of the schedule within 30 days of the date 
established for commencement of the work. 

 
2. Provide a separate item bar for each significant construction activity.  Provide a 

continuous vertical line to identify the first working day of each week.  Use the 
same breakdown of units of the work as indicated on schedule of values. 

 
3. Prepare schedule of sheet, or series of sheets, of stable transparency, or other 

reproducible media, of sufficient width to show data for entire construction period. 
 
4. Secure time commitments for performing critical elements of the work from 

parties involved.  Coordinate each element on schedule with other construction 
activities; include minor elements involved in the sequence of the work.  Show 
each activity in proper sequence.  Indicate graphically sequences necessary for 
completion of related portions of the work. 

 
5. Coordinate construction schedule with schedule of values, list of subcontracts, 

submittal schedule, progress reports, payment requests, and other schedules. 
 
6. Indicate completion in advance of the date established for substantial completion.  

Indicate substantial completion of schedule to allow time for ENGINEER’s 
procedures necessary for certification of substantial completion 

 
B. Schedule Updating: Provide an updated construction schedule at each progress meeting.  

Color copies of the updated schedule shall be prepared for all attendees.   
 

1.10 SUBMITTAL SCHEDULE 
 
A. After development and acceptance of the construction schedule, prepare a complete 

schedule of submittals.  Submit schedule within 10 days of the date required for 
establishment of construction schedule. 

 
B. Coordinate submittal schedule with the list of subcontracts, schedule of values, and the 

list of products as well as construction schedule. 
 
C. Prepare schedule in chronological order; include submittals required during the first 90 

days   Provide the following information: 
 

1.  Scheduled date for the first submittal. 

2. Related section number. 

3. Submittal category. 

4. Name of subcontractor. 
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5. Description of the part of the work covered. 

6. Scheduled date for Resubmittal. 

7. Scheduled date ENGINEER’s final release or approval. 
 

D. The submittal schedule shall reflect critical path shop drawings that must be expedited. 
 
E. Following response to initial submittal, print and distribute copies to ENGINEER, 

OWNER, subcontractors, and other parities required to comply with submittal dates 
indicated.  Post copies in the project meeting room and field office. 

 
F. When revisions are made, distribute to the same parities and post in the same locations.  

Delete parties from distribution when they have completed their assigned portion of the 
work and are no longer involved in construction activities. 

 
G. Schedule Updating: Provide an updated submittal schedule at each progress meeting.   

 
 
PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1 ENGINEER’S ACTION 

 
A. Except for submittals for record, information or similar purposes, where action and return 

is required or requested, ENGINEER will review each submittal, mark to indicate action 
taken, and return promptly. 

 
1. Compliance with specified characteristics is CONTRACTOR’s responsibility. 

 
B. Action Stamp: ENGINEER will stamp each submittal with a uniform, self-explanatory 

action stamp.  The stamp will be appropriately marked, as follows, to indicate the action 
taken: 

 
1. Final Unrestricted Release: Where submittals are marked “No Exceptions Taken” 

that part of the work covered by the submittal may proceed provided it complies 
with the requirements of the Contract Documents; final acceptance will depend 
upon the compliance. 

 
2. Final-But-Restricted Release: When submittals are marked “Make Corrections 

Noted” that part of the work covered by the submittal may proceed, provided it 
complies with notation or correction on the submittal and requirements of the 
Contract Documents; final acceptance will depend on that compliance. 

 
3. Returned for Resubmittal: When submittal is marked “Rejected” or “Revise and 

Resubmit” do not proceed with the part of the work covered by the submittal, 
including purchasing, fabrication, delivery, or other activity.  Revise or prepare a 
new submittal in accordance with the notations; resubmit without delay.  Repeat 
if necessary to obtain a different action mark. 
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a. Do not permit submittals marked “Rejected” or “Revise and Resubmit” to 
be used at site, or elsewhere where work is in progress. 

 
4. Additional Information Needed: When submittal is marked “Submit Specified Item” 

CONTRACTOR shall submit requested information. 
 
5. Other Action: Where a submittal is primarily for information or record purposes, special 

processing or other activity, the submittal will be returned, marked “Acknowledge 
Receipt”. 

 
6. The approval of ENGINEER shall not relieve CONTRACTOR of responsibility for errors 

on drawings or submittals as ENGINEER’s checking is intended to cover compliance with 
drawings and specifications and not enter into every detail of the shop work. 

 
 

END OF SECTION 
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SECTION 01370 
 

LEAD BASED PAINT REMOVAL 
 
PART 1 - GENERAL 
 
1.1 SCOPE OF WORK 
 

A. The scope of work for this project covers the supplying of all labor, tools, materials, 
equipment, services and appurtenances to accomplish the work described below and 
shown on the Drawings. The work shall be performed to the complete satisfaction of the 
OWNER or the ENGINEER, in accordance with the current EPA and OSHA regulations, 
State Labor and Industry and Department of Environmental Resources regulations (if 
applicable) and any other applicable state and local government. 

 
B. Work under this project includes but is not limited to the following: 

 
1. Demolition and removal of lead-based paint materials.  For the purposes of 

bidding, it shall be assumed that all materials are coated with lead-based paint 
 
2. The CONTRACTOR will be responsible for the abatement and demolition of any 

lead-based paint materials and any other painted surfaces in the locations 
identified above to the extent needed to properly remove and dispose of the 
items. 

 
3. The CONTRACTOR will be responsible for the abatement of any other lead-

based paint that is disturbed as part of any demolition work or new work included 
in this project. 
 

4. The CONTRACTOR will be responsible for the removal, storage, transportation, 
and disposal of all lead-based paint and hazardous materials generated by this 
work. 
 

5. Existing paint has been determined to contain lead.  Available lead testing results 
are provided in Appendix A. 
 

6. Coordination of all lead-based paint abatement work with the OWNER and the 
CONTRACTOR.  

 
1.2 CONTROL OF WORK 

 
A. All work which does not conform to the requirements of this Section will be considered 

unacceptable. 
 
B. Unacceptable work, whether the result of poor workmanship, use of defective materials, 

damage through carelessness, or any other cause found to exist prior to the final 
acceptance of the work, shall be removed immediately and replaced in an acceptable 
manner. 

 
C. If the OWNER or ENGINEER finds the materials furnished or the work performed has 

resulted in an unacceptable finished product the affected work or material shall be 
removed and replaced or otherwise corrected by and at the expense of the 
CONTRACTOR. 
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1.3 STIPULATIONS 
 

A. For bidding and project execution purposes, it shall be assumed that all existing surfaces 
are coated with lead based paint (LBP).  

 
B. The procedures specified in this section are guidelines for minimum performance.  The 

CONTRACTOR is responsible for his own methods of operations and conformance to 
regulatory codes, rules and guidelines.  The CONTRACTOR is required to obtain all 
permits, licenses and approvals (if required) to perform the work, including any rights to 
use patented systems.  

 
1.4 QUALITY ASSURANCE 
 

A. Compliance with Standards and Regulations 
 
1. The CONTRACTOR is solely responsible for compliance with all Federal, State, 

and Local laws and regulations and all Industry Standard practices associated 
with the abatement, demolition, storage, transport, and disposal of Hazardous 
Wastes, as well as all general conditions, special conditions, and all other 
sections within the contract document. 

 
2. CONTRACTOR shall demonstrate to the satisfaction of the OWNER or 

ENGINEER that the project was completed in accordance with this Section and 
any applicable EPA arid MDEQ standards and regulations.  

 
B. Worker Requirements 

 
1. The CONTRACTOR shall furnish proof that each employee has had previous 

instruction on the hazards of lead exposure, on use and fitting of respirators, on 
protective dress, on use of decontamination procedures, on entry and exit from 
work areas, and on all aspects of work procedures and protective measures and 
all other requirements. 

 
2. Submit verification, signed by an occupational health physician, that each 

employee has been recently examined as required by OSHA regulations. 
Medical examination will be required prior to entering the work area.  

 
3. Submit names and training certificates of the superintendent and foreman who 

will be performing work related to this project.  
 
4. Provide verification that the CONTRACTOR has provided the following 

information to the examining physician:  
 

a. A copy of OSHA Standard (29 CFR 1910.1025)  
 
b. A description of the affected employee’s duties as they relate to the 

employee’s exposure.  
 
c. The employee’s current or anticipated exposure level.  

 
d. A description of any personal protective and respiratory equipment to be 

used.  
 
e. Prior lead determination and information from previous medical 

examinations of the affected employee that is not otherwise available to 
the examining physician. 
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1.5 PLACEMENT OF WARNING SIGNS 
 

A. Post warning signs in and around the work area.  Locate signs at such a distance that 
personnel may read the sign and take necessary protective steps required before 
entering the work area.  
 

B. Inform other employers on-site of the nature of the CONTRACTOR’s work and 
requirements pertaining to regulated areas in order to comply with OSHA regulation 29 
CFR 1910.120. Such notification shall be coordinated with, and approved by the 
OWNER.  

 
 
PART 2 - PRODUCTS 
 

NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1 LEAD ABATEMENT 
 

A. All demolition and abatement work to be coordinated with OWNER so as not to disrupt 
operation of the dams or run of river flow.  

 
B. The CONTRACTOR shall protect all process equipment from lead dust during 

abatement.  
 
C. The CONTRACTOR shall be responsible for the removal, storage, transportation, and 

dispose of all lead based paint materials. 
 
3.2 REMOVAL 
 

A. Removal work shall not commence until:  
 

1. Work has been coordinated with the OWNER.  
 
2. Arrangements have been made for disposal of waste at an acceptable site.  
 
3. Work areas and parts of the building required to remain in use are effectively 

segregated.  
 
4. Tools, equipment, and material waste receptors are on hand.  
 
5. Arrangements have been made for building security.  
 
6. All preparatory steps have been taken and applicable notices posted and permits 

obtained (if required).  
 
3.3 DAMAGES 
 

A. The CONTRACTOR shall protect adjacent areas from contamination. 
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3.4 DAILY CLEANUP 
 

A. A thorough cleanup of the entire area under active abatement shall occur daily during the 
entire abatement process 

 
3.5 STORAGE OF LIQUID AND SOLID WASTE 
 

A. The CONTRACTOR must make provisions for the safe storage of waste on-site prior to 
disposal.  For safety reasons, waste storage areas must be treated as abatement areas 
and access restricted. 

 
3.6 CONTROLLING OFFSITE DISPERSAL 
 

A. Basic control measures to minimize the dispersal of lead dust and debris from the work 
area are: 

 
1. Control and limit access to the abatement work areas. 
 
2. Limit tracking of dust and debris. 
 
3. Implement a program of ongoing cleanup.  

 
3.7 CLEANUP AND CLEARANCE TESTING 
 

A. The CONTRACTOR shall perform air, wipe, water, and/or Toxicity Characteristics 
Leaching Procedure (TCLP) sample collection during the abatement under the 
supervision of the OWNER or the ENGINEER. 
 

B. Final cleanup shall proceed as follows: 
 

1. The entire abatement area shall be washed down with a Tri-Sodium Phosphate 
(TSP) solution.  To avoid recontaminating the cleaned area, this solution should 
be changed according to the manufacturer’s recommendations.  The dirty water 
from this operation is considered hazardous and shall be disposed of in 
watertight containers. 

 
C. After this phase of the final cleanup is complete, a visual inspection will be performed by 

the OWNER or the ENGINEER to ensure that all visible dust and debris have been 
removed from the work surfaces and the work area.  Any unsatisfactory results will cause 
the CONTRACTOR to re-clean the affected surfaces until the inspector is satisfied with 
the results. 

 
D. Clearance testing may now take place by taking wipe samples of the abated area. The 

clearance criterion is 200 micrograms per square foot.  Clearance testing is the 
responsibility of the CONTRACTOR.  

 
E. Any areas which do not meet these criteria shall be re-cleaned and restested until the 

standards are met. 
 

3.8 DISPOSAL OF LEAD WASTE 
 

A. The lead paint chips, all wastewater from cleaning operations, all plastic used for 
containment, and all rags, cloths or sponges used for cleaning shall be disposed of as 
hazardous waste.  These materials shall be removed in sealed, labeled containers at an 
authorized disposal site in accordance with all applicable hazardous waste regulations. 
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B. The waste materials shall be handled as potentially hazardous waste in accordance with 
applicable sections of the Natural Resources and Environmental Protection Act, 1994 PA 
451.  No separate payment for disposal shall be made and the cost of this work is to be 
included in the work.  The CONTRACTOR shall furnish to the OWNER a certificate of 
disposal of this material at an appropriate disposal facility, issued by the office of the 
receiving disposal facility. 

 
C. A waste manifest shall be forwarded to the OWNER after the disposal. 

 
 

END OF SECTION 
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SECTION 01420 
 

REFERENCES 
 
PART 1 - GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Reference Standards 

B. Abbreviations and Acronyms 
 
1.02 REFERENCE STANDARDS 
 

A. Applicability of Standards: Except where the contract documents include more stringent 
requirements, applicable construction industry standards have the same force and effect 
as if bound or copied directly into the Contract Documents.  Such standards are made a 
part of the contract documents by reference. 

 
B. For products or workmanship specified by association, trade, or Federal Standards; 

comply with requirements of the standard, except when more rigid requirements are 
specified or are required by applicable codes. 

 
1. Applicable Codes – Latest adopted editions of: 
 

a. Michigan Building Code / International Building Code. 

b. The National Electrical Code, NFPA 70, with amendments. 

c. International Fire Code. 

d. International Code Council (ICC) ANSI A117. 

e. Michigan Mechanical and Plumbing Codes. 
 
C. Conform to reference standard by date of issue current on date of Contract Documents. 
 
D. Should specified reference standards conflict with Contract Documents, request 

clarification from ENGINEER before proceeding. 
 
E. The contractual relationship of the parties to the Contract shall not be altered from the 

Contract Documents by mention or inference otherwise in any reference document. 
 
1.03 ABBREVIATIONS AND ACRONYMS 
 

A. Abbreviations and Names: Trade association names and titles of general standards are 
frequently abbreviated.  The following acronyms or abbreviations as referenced in 
Contract Documents are defined to mean the associated names.  Names and addresses 
are subject to change and are believed to be, but are not assured to be, accurate and up 
to date as of date of Contract Documents. 

 
AA Aluminum Association 

818 Connecticut Avenue, N.W. 
Washington, DC  20006 
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AABC Associated Air Balance Council 
1518 K St. NW, Suite 503 
Washington DC, 20005 

 
AASHTO American Association of State Highway and 

Transportation Officials 
444 North Capitol St, NW, Suite 249 
Washington DC, 20001 

 
ACI American Concrete Institute 

Box 19150 
Reford Station 
Detroit, MI  48219 

 
AGC Associated General Contractors of America 

1957 E Street, N.W. 
Washington, DC  20006 

 
AISC American Institute of Steel Construction 

400 North Michigan Avenue 
Eighth Floor 
Chicago, IL  60611 

 
AISI American Iron and Steel Institute 

1000 16th Street, N.W. 
Washington, DC  20036 

 
ANSI American National Standards Institute 

1430 Broadway 
New York, NY  10018 

 
ASHRAE American Society of Heating, Refrigerating and 

Air Conditioning Engineers 
 1791 Tullie Circle, N.E. 
 Atlanta, GA  30329 
 
ASME American Society of Mechanical Engineers 

345 East 47th Street 
New York, NY  10017 

 
ASTM American Society for Testing and Materials 

1916 Race Street 
Philadelphia, PA  19103 

 
AWS American Welding Society 

550 LeJeune Road, N.W. 
Miami, FL  33135 

 
AWWA American Water Works Association 

6666 West Quincy Avenue 
Denver, CO  80235 

 
BIA Brick Institute of America 

11490 Commerce Park Drive 
Reston, VA  22091 
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CFR Code of Federal Regulations 

Office of the Federal Register 
National Archives and Records Administration 
Washington, DC  20408 

 
CRSI Concrete Reinforcing Steel Institute 

933 Plum Grove Road 
Schaumburg, IL  60195 

 
DHI Door and Hardware Institute 

7711 Old Springhouse Road 
McLean, VA  22102 

 
EJCDC Engineers' Joint Contract Documents Committee 

American Consulting Engineers Council 
1015 15th Street, N.W. 
Washington, DC  20005 

 
FM Factory Mutual System 

1151 Boston-Providence Turnpike 
P.O. Box 688 
Norwood, MA  02062 

 
FS Federal Specification 

General Services Administration 
Specifications and Consumer Information 
Distribution Section (WFSIS) 
Washington Navy Yard, Bldg. 197 
Washington, DC  20407 

 
ICBO International Conference of 

Building Officials 
5360 S. Workman Mill Road 
Whittier, CA  90601 

   
  IEC International Electrochemical Commission 
   446 Main Street, 16

th
  

   Worcester, MA 01608 
 
IEEE Institute of Electrical and Electronics Engineers 

345 East 47th Street 
New York, NY  10017 

 
IMIAC International Masonry Industry All-Weather Council 

International Masonry Institute 
815 15th Street, N.W. 
Washington, DC  20005 

 
ISA The Instrumentation, Systems, and Automation Society 

67 Alexander Drive 
P.O. Box 12277 
Research Triangle Park 
North Carolina  27709 

 



 

GEDDES DAM – TAINTER GATE #4 REPLACEMENT  

References 01420-4 Stantec Project No. 2075129506 
July 2, 2014 

MBMA Metal Building Manufacturers Association 
1300 Summer Ave 
Cleveland, OH 44115-2851 

 
NAAMM National Association of Architectural Metal Manufacturers 
 221 North LaSalle Street 
 Chicago, IL  60601 
 
NCMA National Concrete Masonry Association 

P.O. Box 781 
Herndon, VA  22070 

 
NEMA National Electrical Manufacturers' Association 

2101 'L' Street, N.W. 
Washington, DC  20037 

 
NFPA National Fire Protection Association 

Battery March Park 
Quincy, MA  02269 

 
PCA Portland Cement Association 

5420 Old Orchard Road 
Skokie, IL  60077 

 
PCI Prestressed Concrete Institute 

201 North Wells Street 
Chicago, IL  60606 

 
PS Product Standard 

U. S. Department of Commerce 
Washington, DC  20203 

 
SDI Steel Deck Institute 

P.O. Box 9506 
Canton, OH  44711 

 
SDI Steel Door Institute 

712 Lakewood Center North 
14600 Detroit Avenue 
Cleveland, OH  44107 

 
SSPC Steel Structures Painting Council 

4400 Fifth Avenue 
Pittsburgh, PA 15213 

 
UL Underwriters' Laboratories, Inc. 

333 Pfingston Road 
Northbrook, IL 60062 

 
B. Government Agencies:  Names and titles of state and Federal government standard or 

specification producing agencies are frequently abbreviated.  The following acronyms or 
abbreviations referenced in the Contract Documents indicate names of standard or 
specification producing agencies of the federal government.  Names and addresses are 
subject to change but are believed to be, but are not assured to be, accurate and up to 
date as of the date of the Contract Documents. 
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CE Corps of Engineers 

(US Department of the Army) 
Chief of Engineers - Referral 
Washington, DC 20314 

 
CFR Code of Federal Regulations 

(Available from the Government Printing Office) 
N. Capitol Street between G and H St. NW 

 
DOT Department of Transportation 

400 Seventh Street, SW 
Washington, DC 20590 

 
EDA Economic Development Administration 

US Department of Commerce 
121 N Canal Street, Suite 855 
Chicago, IL 60606 

 
EPA Environmental Protection Agency 

401 M Street, SW 
Washington, DC 20460 

 
MDEQ Michigan Department of Environmental Quality 
 
MDOT Michigan Department of Transportation 
 
MIOSHA State of Michigan OSHA 
 
OSHA Occupational Safety and Health Administration 

(US Department of Labor) 
Government Printing Office 
Washington, DC 20402 

 
 

PART 2 - PRODUCTS 
 
NOT USED 

 
 
PART 3 - EXECUTION 
 

NOT USED 
 
 

END OF SECTION 
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SECTION 01500 
 

TEMPORARY FACILITIES AND CONTROLS 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Temporary Utilities 

 
1. Temporary Electricity 
 
2. Temporary Lighting for Construction Purposes 
 
3. Temporary Water Service 
 
4. Temporary Sanitary Facilities 

 
B. Temporary Controls 

 
1. Dust Control 
 
2. Barriers 

 
3. Protection of the Work 
 
4. Security measures 
 
5. Water control 

 
C. Removal of utilities, facilities, and controls. 

 
1.2 TEMPORARY ELECTRICITY 
 

A. A single 120V outlet is available at the project site for the CONTRACTOR’s use.  
Electrical needs beyond this shall be provided for by the CONTRACTOR.   
 

B. Provide and pay for additional power service required from utility source as needed for 
construction operation.  

 
C. Provide temporary electric feeder from electrical service at location as directed.  Provide 

all necessary meters, disconnections, transformers, etc.  A separate meter shall be 
installed by the CONTRACTOR for the purpose of establishing compensation for 
electrical power usage. 

 
D. Complement existing power service capacity and characteristics as required. 
 
E. Provide power outlets for construction operations, with branch wiring and distribution 

boxes located as required.  Provide flexible power cords as required. 
 
F. Provide main service disconnect and over-current protection at convenient location. 

 
1.3 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES  
 

A. As required, provide and maintain incandescent lighting for construction operations. 
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B. Provide branch wiring from power source to distribution boxes with lighting conductors, 
pigtails, and lamps as required. 

 
C. Maintain lighting and provide routine repairs. 

 
1.4 TEMPORARY WATER SERVICE 
 

A. Potable water is not available at the construction site.  CONTRACTOR shall provide his 
own water source as needed. 
 

1.5 TEMPORARY SANITARY FACILITIES 
 

A. At the time of project mobilization, provide and maintain required sanitary facilities 
Provide chemical toilets and provisions for replacement of chemicals and disposal of 
wastes for the duration of the contract. 

 
1.6 DUST CONTROL 

 
A. No dust migration off site shall be permitted. 

 
B. All haul roads, detour roads, and other public and private roads, driveways and parking 

lots used by the CONTRACTOR must be maintained in a dust free condition for the 
duration of this Contract.  The control of the dust shall be accomplished by the application 
of dust control materials and methods of application as approved and as directed by the 
ENGINEER.  Such dust control materials shall be applied as often as is necessary to 
control the dust. 

 
C. Should the CONTRACTOR be negligent of his duties in providing dust control, the 

OWNER may, with or without notice, cause the same to be done and deduct the cost of 
such work from any monies due or to become due the CONTRACTOR under this 
Contract, but the performance of such work by the OWNER, or at his insistence, shall 
service in no way to release the CONTRACTOR from his liability for dust control. 

 
D. Dust Palliative may be any of the following: 

 
1. Water, as required. 
 
2. Other methods as approved by the ENGINEER. 

 
D. Street Cleaning 
 

1. CONTRACTOR shall provide street cleaning with water for City and plant roads 
and parking areas affected by spillage of excavated material or other material 
associated with the work. 

 
2. CONTRACTOR shall provide street cleaning by the end of each workday when 

spillage has occurred, and upon request by OWNER. 
 
3. CONTRACTOR shall sweep and clean City streets adjacent to water plant site 

when there is visible dust or debris on the street surfaces that came from the 
construction site, from vehicles coming to or from the construction site, or is in 
any way associated with CONTRACTOR’s work on this contract. 
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1.7 BARRIERS 
 

A. Provide barriers to protect existing facilities and adjacent properties from damage from 
construction operations. 

 
B. Provide protection for plant life designated to remain. Replace damaged plants. 
 
C. Protect non-owned vehicular traffic, stored materials, site and structures from damage. 

 
1.8 PROTECTION OF INSTALLED WORK 
 

A. Protect installed Work and provide special protection where specified in individual 
specification Sections. 

 
B. Provide temporary and removable protection for installed Products.  Control activity in 

immediate work area to minimize damage. 
 
C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 
 
D. Protect walkways, stairs, and other surfaces from traffic, dirt, wear, damage, or 

movement of heavy objects, by protecting with durable sheet materials. 
 
E. Prohibit traffic from landscaped areas. 

 
1.9 REMOVAL OF UTILITIES, FACILITIES AND CONTROLS 

 
A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial 

Completion inspection. 
 
B. Clean and repair damage caused by installation or use of temporary work. 
 
C. Restore existing facilities used during construction to original condition.  Restore 

permanent facilities used during construction to specified condition. 
 
 
PART 2 - PRODUCTS 
 
NOT USED 
 
 
PART 3 - EXECUTION 
 
NOT USED 
 
 

END OF SECTION 
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SECTION 01600 
 

PRODUCT REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES: 
 

A. Basic Product Requirements 

B. Product Options 

C. Product Substitution Procedures 

D. Product Delivery Requirements 

E. Product Storage and Handling Requirements 
 
1.2 BASIC PRODUCT REQUIREMENTS 
 

A. Provide products of qualified manufacturers suitable for intended use.  Provide products 
of each type by a single manufacturer unless specified otherwise. 

 
B. Do not use materials and equipment removed from existing premises, except as 

specifically permitted by the Contract Documents. 
 
C. Provide interchangeable components of the same manufacturer for similar components. 

 
1.3 PRODUCT OPTIONS 
 

A. Products Specified by Reference Standards or by Description Only:  Any product meeting 
those standards or description. 

 
B. Products Specified by Naming One or More Manufacturers:  Products of one of 

manufacturers named and meeting specifications, no options or substitutions allowed. 
 
C. Products Specified by Naming One or More Manufacturers with a Provision for 

Substitutions: Submit a request for substitution for any manufacturer not named in 
accordance with the following article. 

 
1.4 PRODUCT SUBSTITUTION PROCEDURES 
 

A. Instructions to Bidders specify requirements for submitting requests for Substitutions 
during the bidding period.  This section specifies procedures and requirements affecting 
substitutions proposed by the CONTRACTOR after the Contract Date. 

 
B. Where the term "substitutions" is used in this section, it means materials, equipment, or 

methods of construction which differ from the requirements in the Contract Documents. 
The term "substitutions" does not include: 

 
1. Requirements provided by Addenda issued prior to the Contract date. 
 
2. Changes made at the direction of ENGINEER. 
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3. Changes ordered by governing authorities. 
 
4. Options described in the Contract Documents. 

 
C. Substitutions will be considered in the event that: 
 

1. They are related to "or equal" or "or approved equal" provisions in the Contract 
Documents. 

 
2. The specified requirements cannot be provided within the Contract Time due to 

causes beyond the CONTRACTOR's control. 
 
3. The OWNER will gain a substantial advantage if substitutions are approved. 
 
4. Substitutions will be considered when a product becomes unavailable through no 

fault of the CONTRACTOR. 
 
D. Document each request with complete data substantiating compliance of proposed 

Substitution with Contract Documents. 
 
E. A request constitutes a representation that the CONTRACTOR: 

 
1. Has investigated proposed product and determined that it meets or exceeds the 

quality level of the specified product. 
 
2. Will provide the same warranty for the Substitution as for the specified product. 
 
3. Will coordinate installation and make changes to other Work which may be 

required for the Work to be complete with no additional cost to OWNER. 
 
4. Waives claims for additional costs or time extension which may subsequently 

become apparent. 
 
5. Will reimburse OWNER and/or ENGINEER for review or redesign services 

associated with re-approval by authorities. 
 
6. Will reimburse the OWNER and/or ENGINEER for any costs incurred in the 

evaluation of any “or equal” or substitution proposal.  Such costs shall include, 
but are not limited to, related charges of the ENGINEER made necessary by the 
evaluation and acceptance or rejection, as the case may be, of the proposed “or 
equal” or substitute material or equipment. 

 
F. Substitutions will not be considered when they are indicated or implied on Shop Drawing 

or Product Data submittals, without separate written request, or when acceptance will 
require revision to the Contract Documents. 

 
G. Substitution Submittal Procedure: 

 
1. Submit three copies of request for Substitution for consideration.  Limit each 

request to one proposed Substitution. 
 
2. Submit Shop Drawings, Product Data, and certified test results attesting to the 

proposed product equivalence.  Burden of proof is on proposer. 
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3. Submit itemized comparison between the specified product and the substitution 
product demonstration equivalent. 

 
4. The ENGINEER will notify CONTRACTOR, in writing, of decision to accept or 

reject request. 
 
5. Such submittals do not relieve the CONTRACTOR of obligation to later furnish 

Shop Drawings, product data, samples, and other submittals required by the 
Contract Documents. 

 
H. If any “or equal” or substitute material or equipment differs materially from the material or 

equipment named or specified, and that difference was not expressly identified in the 
CONTRACTOR’s request, or results in changes in the work, the ENGINEER has 
authority to require removal and replacement of that “or equal” or substitute material or 
equipment.  The CONTRACTOR shall bear the delay and costs resulting from (a) any 
such removal and replacement of “or equal” or substitute materials or equipment; (b) 
making “or equal” or substitute materials or equipment conform to the requirements of the 
Contract Documents; and (c) any changes in the work and/or in other work required to 
accommodate the “or equal” or substitute material or equipment, or both. 

 
1.5 PRODUCT DELIVERY REQUIREMENTS 
 

A. Transport and handle products in accordance with manufacturer's instructions. 
 
B. Promptly inspect shipments to ensure that products comply with requirements, quantities 

are correct, and products are undamaged. 
 
C. Provide equipment and personnel to handle products by methods to prevent soiling, 

disfigurement, or damage. 
 
1.6 PRODUCT STORAGE AND HANDLING REQUIREMENTS 
 

A. Store and protect products in accordance with manufacturers' instructions. 
 
B. Store with seals and labels intact and legible. 
 
C. Store sensitive products in weather tight, climate controlled, enclosures in an 

environment favorable to product. 
 
D. For exterior storage of fabricated products, place on sloped supports above ground. 
 
E. Provide off-site storage and protection when site does not permit on-site storage or 

protection. 
 
F. Cover products subject to deterioration with impervious sheet covering.  Provide 

ventilation to avoid condensation and degradation of Products. 
 
G. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent 

mixing with foreign matter. 
 
H. Provide equipment and personnel to store products by methods to prevent soiling, 

disfigurement, or damage. 
 
I. Arrange storage of products to permit access for inspection.  Periodically inspect to verify 

products are undamaged and are maintained under acceptable condition. 
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PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 

END OF SECTION 
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SECTION 01740 
 

CLEANING AND WASTE MANAGEMENT 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Progress Cleaning 
 
B. Final Cleaning 

 
1.2 GENERAL 
 

A. Execute cleaning, during progress of the Work, and at completion of the Work. 
 
B. Adequate periodic cleaning will be a condition for recommendation of progress payments. 
 
C. Waste Disposal 
 

1. Properly dispose all waste materials, surplus materials, debris, and rubbish off 
the Project Site. 

 
2. Provide suitable containers for storage of waste materials and debris. 
 
3. Do not burn or bury rubbish and waste materials on the Project Site. 
 
4. Do not dispose of volatile or hazardous wastes such as mineral spirits, oil, or 

paint thinner in storm or sanitary drains. 
 
5. Do not discharge wastes into streams or waterways. 
 
6. Comply with all federal, state, and local anti-pollution laws, ordinances, codes, 

and regulations when disposing waste materials, debris, and rubbish. 
 
1.3 PROGRESS CLEANING 
 

A. CONTRACTOR shall periodically clean the work site at least once weekly 
 
B. Clean areas where work is in progress to the level of cleanliness necessary for proper 

execution of the work. 
 
C. Keep installed work clean. Clean installed surfaces according to written instructions of 

manufacturer or fabricator of product installed, using only cleaning materials specifically 
recommended. 

 
D. Remove debris from concealed spaces before enclosing the space. 
 
E. Thoroughly clean piping, conduit, and similar features before applying paint or other 

finishing materials. 
 
F. During handling and installation, clean and protect construction in progress and adjoining 

materials already in place. Apply protective covering where required to ensure protection 
from damage or deterioration. 
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G. Clean and provide maintenance on completed construction as frequently as necessary 
through the remainder of the construction period. Adjust and lubricate operable 
components to ensure operability without damaging effects. 

 
H. Schedule cleaning operations so that resulting dust, debris and other contaminants will 

not fall on wet, newly painted surfaces and will not contaminate building systems or 
electrical or control panels. 

 
1.4 FINAL CLEANING 
 

A. Complete the following cleaning and waste-removal operations before requesting 
inspection for certification of Substantial Completion for entire Project or for a portion of 
Project:  

 
1. Clean and remove from the Project rubbish, waste material, debris, and other 

foreign substances.  
 
2. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 

foreign deposits.  
 
3. Hose clean sidewalks and loading areas.  
 
4. Rake grounds that are neither planted nor paved to a smooth, even-textured 

surface.  
 
5. Leave watercourses, gutters, and ditches open and clean. 
 
6. Repair pavement, roads, sod, and all other areas affected by construction 

operations and restore them to original condition or to minimum condition 
specified. 

 
7. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of spatter, grease, stains, fingerprints, films, and similar foreign substances. 
 
8. Clean, wax and polish wood, vinyl, and painted floors. 
 
9. Remove debris and surface dust from limited access spaces, including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, and similar spaces. 
 
11. Remove tags and labels that are not permanent. 
 
12. Touch up and otherwise repair and restore chipped, scratched, dented, or 

otherwise marred surfaces to specified finish and match adjacent surfaces. 1) Do 
not paint over “UL” or similar labels, including mechanical and electrical 
nameplates. 

 
13. Wipe surfaces of mechanical and electrical equipment, and similar equipment. 

Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

 
14. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
 

B. Maintain the cleaning until OWNER occupies the Project or portion thereof.  
 
C. Leave Project clean and in a neat and orderly condition satisfactory to ENGINEER. 



GEDDES DAM – TAINTER GATE #4 REPLACEMENT  

Cleaning and Waste Management 01740-3 Stantec Project No. 2075129506 
October 17, 2014 

 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Use only those cleaning materials which will not create hazards to health or property and 
which will not damage surfaces. 

 
B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 
 
C. Use cleaning materials only on surfaces recommended by cleaning material 

manufacturer. 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 

 
END OF SECTION 
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SECTION 01770 
 

CLOSEOUT PROCEDURES 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Substantial Completion 
 
B. Final Inspection 
 
C. Request for Final Payment 

 
1.2 SUBSTANTIAL COMPLETION 
 

A. Substantial completion shall be the date as certified by the ENGINEER when the 
construction of the Project, or a specified part thereof, is sufficiently completed, in 
accordance with the Contract Documents, so that the Project, or specified part, can be 
fully utilized for the purposes for which it was intended. 

 
B. Before requesting inspection for Certification of Substantial Completion, complete the 

following.  List exceptions in the request. 
 

1. In the Application for Payment that coincides with, or first follows, the date 
Substantial Completion is claimed, show 100 percent completion for the portion 
of the work claimed as substantially complete.  Include supporting documents for 
completion as indicated in these Contract Documents and a statement showing 
an accounting of changes to the contract price. 

 
2. If 100 percent completion cannot be shown, include a list of incomplete items, the 

value of incomplete construction, and reasons the work is not complete. 
 
3. Advise OWNER of pending insurance changeover requirements. 
 
4. Submit specific warranties, workmanship bonds, maintenance agreements, final 

certifications, and similar documents. 
 
5. Obtain and submit releases enabling OWNER unrestricted use of the work and 

access to services and utilities; include occupancy permits, operating certificate, 
and similar releases. 

 
6. Complete final cleanup requirements, including touch-up painting.  Touch-up and 

otherwise repair and restore marred exposed finishes. 
 
7. Provide all required demonstration and training sessions. 
 

C. Inspection Procedures: On receipt of a request for inspection, ENGINEER will either 
proceed with inspection or advise CONTRACTOR of unfilled requirements. 

 
1. ENGINEER will prepare the Certificate of Substantial Completion following 

inspection, or advise CONTRACTOR of construction that must be completed or 
corrected before the certificate will be issued. 

 
2. ENGINEER will repeat inspection when requested and assured that the work has 

been substantially completed. 
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3. Results of completed inspection will for the basis of requirements for final 

acceptance. 
 
4. Date of Substantial Completion will begin the warranty period unless noted 

otherwise. 
 
1.3 FINAL ACCEPTANCE 
 

A. Before requesting final inspection for certification of final acceptance and final payment, 
complete the following.  List exceptions in the request. 

 
1. Submit the final payment request with releases and supporting documentation 

not previously submitted and accepted.  Include certificates of insurance for 
products and completed operations where required. 

 
2. Submit an updated final statement, accounting for final additional changes to the 

contract price. 
 
3. Submit a copy of ENGINEER’s final inspection list of items to be completed or 

corrected, stating that each item has been completed or otherwise resolved for 
acceptance.  The list shall be endorsed and dated by the ENGINEER. 

 
4. Submit final meter readings for utilities, a measured record of stored fuel, and 

similar data as of date of Substantial Completion, or when OWNER took 
possession of and responsibility for corresponding elements of the work. 

 
5. Submit consent of surety to final payment. 
 
6. Submit a final liquidated damages settlement statement. 
 
7. Submit evidence of final, continuing insurance coverage complying with 

insurance requirements. 
 
8. Submit record drawings, maintenance manuals, damage or settlement survey, 

property survey, and similar final record information. 
 
9. Deliver tools, spare parts, extra stock, and similar items. 
 
10. Make final changeover of permanent locks and transmit keys to OWNER.  Advise 

OWNER’s personnel of changeover in security provisions. 
 
11. Complete commissioning and training of OWNER’s personnel. 
 
12. Discontinue or change over and remove temporary facilities from the site, along 

with construction tools, mock-ups, and similar elements. 
 
13. Complete final cleaning in accordance with Section 01740 – Cleaning and Waste 

Management. 
 

B. Reinspection Procedure: ENGINEER will inspect the work upon receipt of notice that 
work, including inspection list items from earlier inspections, has been completed, except 
items whose completion has been delayed because of circumstances acceptable to the 
ENGINEER. 

 
1. Upon completion of reinspection, ENGINEER will prepare a certificate of final 
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acceptance, or advise CONTRACTOR of work that is incomplete or of obligations 
that have not been fulfilled bet are required for final acceptance. 

 
2. If necessary, reinspection will be repeated. 

 
1.4 REQUEST FOR FINAL PAYMENT 
 

A. Submit request for final payment in accordance with the Agreement and General 
Conditions, as may be modified by the Supplementary Conditions, using procedure 
specified in Section 01290, Payment Procedures. 

 
B. Request for final payment shall include: 
 

1. Documents required for progress payments in Section 01290, Payment 
Procedures. 

 
2. Documents required in the General Conditions, as may be modified by the 

Supplementary Conditions. 
 
3. Releases or Waivers of Lien Rights: 
 

a. When submitting releases or waivers of Lien rights, provide release or 
waiver by CONTRACTOR and each Subcontractor and Supplier that 
provided CONTRACTOR with labor, material, or equipment. 

 
b. Provide list of Subcontractors and Suppliers for which release or waiver 

of Lien is required. 
 
c. Each release or waiver of Lien shall be signed by an authorized 

representative of entity submitting release or waiver to CONTRACTOR, 
and shall include Subcontractor’s or Supplier’s corporate seal if 
applicable. 

 
d. Release or waiver of Lien may be conditional upon receipt of final 

payment. 
 

4. Consent of Surety. 
 
5. Documentation that all punch list items are complete. 
 
6. Warranties. 
 
7. Operation and Maintenance Manuals. 
 
8. Record Drawings being maintained by the CONTRACTOR. 

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
PART 3 - EXECUTION 
 
 NOT USED 
 

END OF SECTION 
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SECTION 01780 
 

CLOSEOUT SUBMITTALS 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Project Record Documents 
 
B. Spare Parts and Maintenance Products 
 
C. Preventative Maintenance Instructions 
 
E. Warranties and Bonds 

 
1.2 PROJECT RECORD DOCUMENTS 
 

A. Maintain on site one clean, undamaged set of the following record documents; record 
actual revisions to the Work: 

 
1. Drawings. 
 
2. Specifications. 
 
3. Addenda. 
 
4. Change Orders and other modifications to the Contract. 
 
5. Reviewed Shop Drawings, Product Data, and Samples. 
 
6. Manufacturer's instruction for assembly, installation, and adjusting. 

 
B. Ensure entries are complete and accurate, enabling future reference by OWNER. 
 
C. Store record documents separate from documents used for construction. 
 
D. Specifications:  Legibly mark and record at each product section description of actual 

products installed, including the following: 
 

1. Manufacturer's name and product model and number. 
 
2. Product substitutions or alternates utilized. 
 
3. Changes made by Addenda and modifications. 

 
E. Record Drawings and Shop Drawings:  Legibly mark each item to record actual 

construction including: 
 

1. Measured depths and elevations. 
 
2. Measured horizontal and vertical locations. 
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3. Measured locations of internal utilities and appurtenances concealed in 
construction, referenced to visible and accessible features of the work. 

 
4. Measured horizontal and vertical locations of all concealed and exposed 

electrical conduits.  Conduits shall be shown in plain view on the Record 
Drawings with their size and contents indicated. 

 
5. Field changes of dimension and detail. 
 
6. Details not on original Contract Drawings. 
 

F. Indicate the date of revisions to the plans in the appropriate box on the plans. 
 
G. Submit documents to ENGINEER with claim for final Application for Payment. 

 
 
1.3 PREVENTATIVE MAINTENANCE SCHEDULE 
 

A. Submit, in addition to the operation and maintenance data, an equipment maintenance 
schedule for each piece of equipment.  Include the following: 

 
1. Identity of Equipment. 
 
2. Routine manufacturer recommended preventative maintenance 
 

a. Daily 
 
b. Weekly 
 
c. Monthly 
 
d. Quarterly 
 
e. Semi-Annually 
 
f. Annually 
 

B. Equipment maintenance schedule in standard manufacturer format for all equipment. 
 
1.4 WARRANTIES AND BONDS 
 

A. Obtain warranties and bonds executed in duplicate by responsible subcontractors, 
suppliers, and manufacturers.  All warranties shall begin at the Date of Substantial 
Completion, or at the date of acceptance by the OWNER, whichever is later. 

 
B. Execute and assemble all transferable warranty documents and bonds from 

subcontractors, suppliers, and manufacturers into one binder. 
 
C. Verify that documents are in proper form, contain full information, and are notarized.  

Manufacturer’s warranties shall be in the name of the Owner. 
 
D. Provide Table of Contents and assemble in three-ring binders with durable plastic cover. 
 
E. Submit prior to Final Application for Payment. 
 
F. Time of submittals: 
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1. Make warranty submittal within ten days after Date of Substantial Completion, 

prior to final Application for Payment. 
 
2. For items of Work for which acceptance is delayed beyond Date of Substantial 

Completion, submit within ten days after acceptance, listing the date of 
acceptance as the beginning of the warranty or bond period. 

 
G. Rejection of Warranties: OWNER reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the Contract 
Documents. 

 
H. Submit warranties per Table 01780-A, Required Warranties.  Where warranty 

requirements in the specified section or general conditions supersede the requirements 
of this table, the warranty requirements in the specified section or general conditions shall 
apply.   

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
 NOT USED 
 
 

END OF SECTION 
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SECTION 01810 
 

TESTING AND MATERIALS INSPECTION 
 
PART 1 - GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Gate Testing 
 
B. Gate Startup 
 
C.   Materials Testing and Inspection 
 

1.2 DEFINITIONS 
 

A. Dry Testing: Dry testing is performed by the CONTRACTOR without introducing water to 
the gate. 

 
B. Wet Testing: Wet testing is testing performed by the CONTRACTOR utilizing river water 

introduced between the stoplogs and gate.  The gate is checked for water-tightness and 
smooth operation.   

 
C. Performance Testing: Performance Testing is testing performed by the CONTRACTOR 

after the stoplogs have been removed.   
 
D. Manufacturer’s Checkout:  Manufacturer’s checkout shall be performed directly by the 

manufacturer.  Checkout by the local equipment representative or salesman is not 
permitted.  Checkout shall include, but not be limited to, wiring and power supply, 
installation, tolerances, clearances, rotation, etc. 

 
E. Startup: Startup shall be defined as the operation of gate using river water as necessary 

to demonstrate the operation of the equipment.  Startup shall be performed by the 
CONTRACTOR, manufacturer, and local equipment representative.   

 
F. System: A “system” includes all required items of equipment, devices, and 

appurtenances connected so that their operation or function compliments, protects, or 
controls the operation or function of the others.    

 
1.3 SUBMITTALS 
 

A. Field Installation Reports – Submit reports by Manufacturer’s Representative in 
accordance with the Contract Documents.  

 
B. Start up and Testing Documentation:  CONTRACTOR shall prepare and submit all 

documentation for review and approval. The documentation shall include, but not be 
limited to, the following: 
 
1. Dry testing plans and wet testing plans that describe in detail the proposed 

testing procedures that will show the equipment and systems performance is in 
accordance with the requirements of the Contract Documents. 
 

2. Dry testing and wet testing reports including recorded test data, performance 
tolerances, observations, measurements taken, problems and modifications or 
corrective action taken for the equipment and systems to perform in accordance 
with the Contract Documents. 
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3. Certification by the preparer that he/she is the person responsible for the data, 

and that the data is authentic and accurate. 
 

4. Certification by the CONTRACTOR or equipment or unit process systems 
supplier that the equipment or the unit process systems were operated 
continuously for the specified period and that the equipment or unit process 
systems operated in compliance with the specified operating conditions, 
parameters and performance. 

 
C. Testing Schedule:  Provide a testing schedule that sets forth the planned sequence for 

performance testing and operational demonstration work.  Testing schedule shall be part 
of the Progress Schedule and shall conform to requirements for Progress Schedule.   

 
 
PART 2 - PRODUCTS 
 
 NOT USED 
 
 
PART 3 - EXECUTION 
 
3.1 GATE TESTING  
 

A. The CONTRACTOR shall perform all testing as required to ensure a proper functioning 
tainter gate installation. 

 
B. The following procedures shall serve as a guideline for the CONTRACTOR’s testing 

activities, but the CONTRACTOR shall perform additional testing as required to ensure a 
proper functioning gate.   

 
1. Fabricator’s checkout shall be performed after the gate is installed, but before it 

is moved.  Fabricator shall ensure that all new components interface with the 
existing hoist and concrete structures. 

 
2.  Dry testing shall be performed to ensure proper tolerances are maintained and 

the gate motion is smooth and unimpeded through its full range of motion.   
  

3. Wet testing shall check for leak free condition in the closed position and shall be 
used for seal or other adjustments as needed.  Smooth opening under static 
head shall be checked.  The gate shall be opened and closed a minimum of 10 
times under initial static head, then moving through the full range of motion.   

 
4. Performance testing shall be completed with the stoplogs removed.  The gate 

shall be checked for smooth operation and flow control.   
 
C. The OWNER’s operating and maintenance staff shall be allowed to observe for the 

purposes of familiarization and training. 
 
D. Modifications to the equipment and unit process systems required to meet testing 

requirements shall be provided, and all retesting shall be performed at no additional cost 
to the OWNER. 

 
E. CONTRACTOR shall provide fuel, compressed air, temporary conduit, cable and wire, 

piping and appurtenances, and all other items and Work as required for testing. 
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3.2 GATE STARTUP 
 

A. The CONTRACTOR and Manufacturer’s Representative shall inspect equipment and 
systems prior to each start-up and verify their readiness for start-up.  Conditions 
hazardous to equipment or personnel shall be corrected by the CONTRACTOR prior to 
start-up of equipment. 

 
B. Start-up operations shall not precede using temporary power or temporary 

instrumentation and control wiring.  All electrical and control connections shall be 
permanent and complete, and all such electrical components and equipment fully 
functional. 

 
C. Use of repair parts during start-up operations shall not be permitted, except in such 

situations where the actual on-site verification of such repair parts’ operability is specified.  
 
D. The CONTRACTOR shall verify that all initial copies of the maintenance and operating 

instructions have received, from the ENGINEER, an acceptable disposition as defined in 
Section 01330, Submittal Procedures, and the only outstanding item is the field 
verification of the maintenance and operating instructions. 

 
E. CONTRACTOR shall compare, and make adjustments to conform to; the Manufacturer’s 

recommendations for the following minimum start up requirements: 
 

1. Bearings and Shafting:  
 
a. Inspect for cleanliness, and clean and remove foreign matter.  
 
b. Verify alignment.  
 
c. Replace defective bearings and those that operate rough or noisy.  
 
d. Grease as necessary, in accordance with Manufacturer’s 

recommendations.  
 

2. Remove rust, scale, and foreign matter from equipment and renew defaced 
surfaces.  

 
3.3 MATERIALS TESTING AND INSPECTION 
 
 A. Paint Inspection 
 

1. The CONTRACTOR, at his own expense, shall hire an independent inspector to 
provide testing and verification of proper surface preparation and proper 
environmental conditions including ambient and surface temperatures, humidity 
and dewpoint.  Surface preparation and environmental conditions shall be 
verified for each coat.  Painting will not be permitted to proceed without 
demonstration of said factors to the OWNER.  In addition, the independent 
inspector shall verify thickness of all coatings and shall check for surface defects 
including runs, holidays, bubbling, etc.   

 
2. The independent inspector shall provide inspection reports to the 

CONTRACTOR and ENGINEER. 
 
3. Approved testing companies are:  Dixon and Nelson. 
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 B. Weld Inspection 
 

1. The CONTRACTOR, at his own expense, shall hire an independent inspector to 
provide testing and verification for welds. Welds shall be visually inspected for 
flaws and defects according to the AWS D1.1 standard.  In addition, the 
independent inspector shall perform twenty four (24) magnetic particle tests on 
the gate in representative areas or as designated by the ENGINEER.   

 
2. Weld testing shall be performed after removal of slag and necessary cleaning, 

but before application of coatings. 
 
3. The independent inspector shall provide inspection reports to the 

CONTRACTOR and ENGINEER. 
 
 C. Concrete Inspection 
  

1. The CONTRACTOR, at his own expense, shall hire an independent inspector to 
provide testing and verification for all concrete placed.  Every load of concrete 
shall be tested for:  slump, % entrained air, temperature and strength (5 cylinders 
per load).   

 
2. The independent inspector shall provide inspection reports to the 

CONTRACTOR and ENGINEER. 
 
 D. Bolt torque verification 
 

1. The CONTRACTOR, at his own expense, shall hire an independent inspector to 
provide verification of bolt torques. 

 
2. The independent inspector shall provide inspection reports to the 

CONTRACTOR and ENGINEER. 
 
 

END OF SECTION 
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SECTION 02220 

DEMOLITION 

 
PART 1 – GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Demolition and removals of existing materials, equipment, or work necessary to complete 
the Work as shown and specified. 

 
B. Demolitions and removals, which may be specified under other Sections, shall conform to 

requirements of this Section. 
 
1.2 RELATED SECTIONS 
 

A. Section 01440 – Work Restrictions 
 

1.3 REFERENCES 
 

A. Comply with all applicable requirements of the following reference standards: 
 

1. OSHA Standard, Title 29, Code of Federal Regulations, Part 1926, Section .850 
through .860. 

 
2. OSHA Standard, Title 29, Code of Federal Regulations, Part 1926, Section .650.  
 
3. OSHA Standard, Title 29, Code of Federal Regulations, Part 1926, Section .62 – 

Lead Standard.  
 
4. MDOT, 2012 Standard Specifications for Construction.  
 
5. United States Environmental Protection Agency (USEPA) Publication SW-846, 

Test Methods for Evaluating Solid Waste, Physical/Chemical Methods, 
henceforth SW-846. 

 
1.4 SUBMITTALS 
 

A. Submit a Demolition Plan in accordance with Section 01330 – Submittal Procedures.  
Demolition plan shall describe the proposed sequence, methods and equipment for 
demolition, removal and disposal of tainter gate and related items.  Plan shall include 
lead abatement procedures.   

 
B. Demolition plan shall include a schedule.  
 
C. Do not proceed with demolition until the OWNER has approved the demolition plan.   

 
1.5 DELIVERY, STORAGE, AND HANDLING 

 
A. CONTRACTOR is responsible for determining the applicability of disposal locations for 

debris generated throughout the course of Work. 
 
B. CONTRACTOR is responsible for all analytical testing required by the disposal facilities 

that CONTRACTOR receives approval from for debris disposal. 
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1.6 PROJECT CONDITIONS 
 

A. The existing tainter gate is assumed to contain lead based paint based on previous tests 
taken at the site.    Results are included in APPENDIX A. 

 
B. Unknown Conditions:  Should unforeseen facilities be encountered during demolition, 

notify the ENGINEER immediately. Cooperate with utility OWNER in keeping adjacent 
services and facilities in operations. Repair damaged utilities immediately. 

 
B. Perform demolition and removal Work to prevent damage or injury to structures, 

occupants thereof, and adjacent features which might result from falling debris or other 
causes, and so as not to interfere with the use, and free and safe passage to and from 
adjacent structures. 

 
1. Closing or obstructing of roadways, sidewalks, and passageways adjacent to the 

Work by the placement or storage of materials will not be permitted, and all 
operations shall be conducted with a minimum interference to traffic on these 
ways.  

 
2. Erect and maintain barriers, lights, sidewalk sheds, and other necessary 

protective devices.  
 
3. Repair damage to facilities to remain, or to property belonging to the OWNER or 

occupants of the facilities.  
 
4. CONTRACTOR shall stop demolition work if demolition debris falls outside of the 

work limits and shall clear away the debris immediately. Demolition work may 
resume once debris outside of the work limits is removed. CONTRACTOR shall 
notify the ENGINEER of debris outside of the work limits.  The CONTRACTOR 
shall prevent debris of any kind from entering the river.    

 
 
PART 2 – PRODUCTS 
 
SECTION NOT USED 

 
 
PART 3 – EXECUTION 
 
3.1 GENERAL 
 

A. All materials and equipment removed from existing work shall become the property of 
CONTRACTOR, except for those which OWNER has identified and marked for their use. 
All materials and equipment marked by the OWNER to remain the property of the 
OWNER shall be carefully removed by CONTRACTOR so as not to be damaged, and 
shall be cleaned and stored on or adjacent to the Site in a protected location specified by 
the ENGINEER or loaded onto trucks provided by the OWNER. 

 
B. CONTRACTOR shall dispose all demolition materials, equipment, debris, and all other 

items not marked by the OWNER to remain, off the Site and in conformance with all 
existing applicable laws and regulations.  

 
C. CONTRACTOR shall remove demolition materials from the site daily. CONTRACTOR 

shall not stockpile materials or equipment on-site.  
 

  



GEDDES DAM – TAINTER GATE #4 REPLACEMENT  

Site Demolition 02220-3 Stantec Project No. 2075129506 
October 20, 2014 

D. Concrete or other areas which are exposed by any of the removals specified herein, and 
which will remain as architecturally finished surfaces shall be repaired and re-finished by 
CONTRACTOR with the same or matching materials as the existing adjacent surface or 
as may be otherwise approved by the ENGINEER.  

 
E. Pollution Controls:  Use water sprinkling, temporary enclosures, and other suitable 

methods to limit the amount of dust and dirt rising and scattering in the air to the lowest 
practical level. Comply with governing regulations pertaining to environmental protection.  

 
1. Do not use water when it may create hazardous or objectionable conditions such 

as ice, flooding, and pollution.  
 
2. Clean adjacent structures, facilities, and improvements of dust, dirt, and debris 

caused by demolition operations. Return adjacent areas to conditions existing 
prior to the start of the Work.  

 
3.1 CONCRETE REMOVALS 
 
3.2 STEEL REMOVALS 
 
 

END OF SECTION 
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SECTION 03300 

 

CAST-IN-PLACE CONCRETE 

PART 1 – GENERAL 

 
1.1 DESCRIPTION 
 

A. Concrete work shall include the furnishing of all labor, materials, formwork, reinforcing, tools 
and equipment required to manufacture, transport, place, protect, repair, cure, and finish all 
concrete work for a complete and functioning installation in accordance with the Contract 
Documents. 

 
B. The CONTRACTOR shall be responsible for all items (openings, rebar, sleeves, inserts, 

anchorages, etc.) shown on the Plans and those which may not be shown on the Plans but 
are required to be placed in the concrete work. 

 
C. Progress of Work 
 

1. If unacceptable concrete strength or air content occurs and additional testing or 
remedial actions or modifications are required, further concrete work will not be 
permitted until such testing has revealed the probable cause of the low strength or 
low air levels and a program of remedial actions or modifications has been 
implemented. 

 

1.2 DEFINITIONS 
 

A. The following supplemental definitions cover the meanings of certain words and terms as 
used in this Section. 

 
1. Reviewed or Permitted:  Reviewed by the OWNER and/or OWNER’s 

REPRESENTATIVE. 
 
2. Exposed Construction:  Exposed to view.  Situated so that it can be seen from eye 

level from any location after completion of the structure. 
 
3. Normal Weight Concrete:  Concrete for which density is not a controlling attribute, 

made with aggregates of the types covered by "Specification for Concrete 
Aggregates" (ASTM C-33), and having unit weights in the range of 135 to 160 lb/cu 
ft. 

 
B. Other words and terms used in these specifications are defined in Cement and Concrete 

Terminology (ACI-SP-19). 
 

1.3 STANDARDS 
 

A. The latest edition of the standards from the American Society for Testing and Materials, 
American Concrete Institute, American Welding Society, and Concrete Reinforcing Steel 
Institute, referred to in these Specifications, are listed below with their serial designation and 
are declared to be a part of these Specifications, the same as if fully set forth herein, except 
as modified in this Specification. 

 
1.  American Society for Testing and Materials, 1916 Race St., Philadelphia, PA 19103:  

 
A 82-85  Standard Specification for Cold-Drawn Steel Wire for Concrete 

Reinforcement  
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A 184-86  Standard Specification for Fabricated Deformed Steel Bar Mats for 

Concrete Reinforcement  
 
A 185-85  Standard Specification for Welded Steel Wire Fabric for Concrete 

Reinforcement  
 
A 496-85  Standard Specification for Deformed Steel Wire for Concrete 

Reinforcement  
 
A 497-86  Standard Specification for Welded Deformed Steel Wire Fabric for 

Concrete Reinforcement  
 
A 615-87  Standard Specification for Deformed and Plain Billet-Steel Bars for 

Concrete Reinforcement  
 
C 31-87a  (1980) Standard Method of Making and Curing Concrete Test 

Specimens in the Field  
 
C 33-86  Standard Specification for Concrete Aggregates 
 
C 39-86  Standard Method of Test for Compressive Strength of Cylindrical 

Concrete Specimens  
 
C 42-84a  Standard Method of Obtaining and Testing Drilled Cores and Sawed 

Beams of Concrete  
 
C 94-86b  Standard Specification for Ready-Mixed Concrete  
 
C 109-86 Standard Method of Test for Compressive Strength of Hydraulic 

Cement Mortars (using 2-inch (50-mm) cube specimens)  
 
C 138-81  Standard Method of Test for Unit Weight Yield, and Air Content 

(Gravimetric) of Concrete  
 
C 143-78  Standard Method of Test for Slump of Portland Cement Concrete  
 
C 144-87  Standard Specification for Aggregate for Masonry Mortar  
 
C 150-86  Standard Specification for Portland Cement  
 
C 172-82  Standard Method of Sampling Fresh Concrete  
 
C 173-78  Standard Method of Test for Air Content of Freshly Mixed Concrete by 

the Volumetric Method  
 
C 192-81  Standard Method of Making and Curing Concrete Test Specimens in 

the Laboratory  
 
C 231-82  Standard Method of Test for Air Content of Freshly Mixed Concrete by 

the Pressure Method  
 
C 260-86  Standard Specification for Air-Entraining Admixtures for Concrete  
 
C 309-81  Standard Specification for Liquid Membrane-Forming Compounds for 

Curing Concrete  
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C 387-87  Standard Specification for Packaged, Dry, Combined Materials for 
Mortar and Concrete  

 
C 494-86  Standard Specification for Chemical Admixtures for Concrete  
 
D 994-71  Standard Specification for Pre formed expansion Joint Filler for 

Concrete (Bituminous Type)  
 
D 1751-83  Standard Specification for Preformed Expansion Joint Fillers for 

Concrete Paving and Structural Construction (Non-extruding and 
Resilient Bituminous Types)  

 
E 329-77  Standard Recommended Practice for Inspection and Testing Agencies 

for Concrete, Steel, and Bituminous Materials as Used in Construction  
 
2. American Concrete Institute, Box 19150, Redford Station, Detroit, Michigan 48219  

 
SP-1 5 Field Reference Manual: Specifications for Structural Concrete for 

Buildings ACI 301-89 with Selected ACI and ASTM References, 1989.  
 
ACI 116 Cement and Concrete Terminology.  
 
ACI 211.1 Standard Practice for Selecting Proportions for Normal, Heavyweight, 

and Mass Concrete  
 
ACI 212.3 Chemical Admixtures in Concrete  
 
ACI 214 Recommended Practice for Evaluation of Strength Test Results of 

Concrete (Reapproved for 1989)  
 
ACI 302.1 Guide for Concrete Floor and Slab Construction  
 
ACI 303 Guide to Cast-In-Place Architectural Concrete Practice  
 
ACI 304 Recommended Practice for Measuring, Mixing, Transporting, and 

Placing Concrete (Revised 1982)  
 
ACI 302 Placing Concrete by Pumping Methods  
 
ACI 305 Hot Weather Concreting  
 
ACI 306 Cold Weather Concreting  

 
ACI 308 Standard Practice for Curing Concrete 
 
ACI 309 Recommended Practice for Consolidation of Concrete  
 
ACI 31 5 Details and Detailing of Concrete Reinforcement (Revised 1986)  
 
ACI 318 Building Code Requirements for Reinforced Concrete (Revised 1987)  
 
ACI 318.1 Building Code Requirements for Structural Plain Concrete  
 
ACI 347 Recommended Practice for Concrete Formwork  
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ACI 350 Concrete Sanitary Engineering Structures  
 
ACI 503 Use of Epoxy Compounds with Concrete  

 
3. American Welding Society, 550 N.W. LeJenne Road, P.O. Box 351040, Miami, FL 

33135; “Structural Welding Code - Reinforcing Steel” (AWS D1.4-79).  
 
4. Concrete Plant Manufacturers Bureau, 900 Spring Street, Silver Spring, MD 20910: 

“Concrete Plant Mixer Standards of the Plant Mixer Manufacturer’s Division”.  
 
5. National Ready Mix Concrete Association, 900 Spring Street, Silver Spring, MD 

20910:  
“Check List for Certification of Ready Mixed Concrete Production Facilities”.  

 
6. Concrete Reinforcing Steel Institute, 228 North LaSalle Street, Chicago, Illinois 

60601: “Placing Reinforcing Bars,” and “Reinforcement Anchorages and Splices,” 
latest editions.  

 
B. Field Reference Manual  
 

1. The CONTRACTOR shall keep at least one copy of “Specifications for Structural 
Concrete for Buildings (ACI 301) with Selected ACI and ASTM References “ACI 
Field Reference Manual SP-15, in the field office at all times.  

 

1.4 SUBMITTAL REQUIREMENTS 
 

A. Shop Drawings: Submit in accordance with the General Conditions, covering the items 
included under this Section. 

 
1. Shop Drawings of Reinforcement: Submit original Shop Drawings for fabrication, 

bending, and placement of concrete reinforcement. Comply with Reinforcement 
Shop Drawing Checklist below as applicable: 

 
a. Reinforcement Shop Drawing Checklist: 

 
1) Specify ASTM number and grade of reinforcing on submitted Shop 

Drawings (e.g., ASTM A 615, Grade 60). 

2) Specify clear coverages and bar support spacing per Placing 
Reinforcement Specification in Article 2.09. 

3) Specify lap lengths as shown on the Structural Drawings. 

4) Submit Bar Bending Schedule. 

5) Use closed stirrups and ties with 135-degree hooks, unless noted 
otherwise in Drawings. 

6) Specify major Contract reference Drawings on submitted detail 
sheets. Use same section cut numbers and letters when practical. 

7) Show stirrup spacing. 

8) Show details for additional reinforcing items. Examples are 
reinforcing around openings, control joints, equipment pads, 
masonry reinforcement. 
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9) Show numeric elevation references on sections shown on 
submitted Shop Drawings. 

10) Locate expansion and control joints. 

11) Organize and present sheets in logical sequence. 

12) Submit "small" submittal packages when practical. 

13) Show inside and outside or near face and far face on walls. 

14) Show bar spacings and quantities on Shop Drawing submittals. 

15) Immediately contact OWNER and/or OWNER’s 
REPRESENTATIVE if Contract Documents are unclear. 

16) For epoxy coated reinforcement, coating applicator must furnish 
written certification that the coated reinforcing bars were cleaned, 
coated, and tested according to ASTM D3963.99. 

b. Mix Designs: Submit the following for all concrete classes: 
 

1) Water/cement ratio (total gallons of water per cubic yard) 

2) Brand, type, and quantity of cement 

3) Type and quantity of aggregates 

4) Type and quantity of admixtures 

5) Unit weight (wet density) 

6) History of composition strength based on 28-day compression test. 
Test reports shall be current and within 90 days of submittal.  
Concrete supplier must demonstrate a familiarity with his supplied 
mix. 

7) Submit laboratory test reports and certification letters for concrete 
mix design, cement, aggregates (particularly deleterious materials 
in coarse aggregate), four weeks before scheduled pouring.   

 
B. Product Data: Submit data for proprietary materials and items, including admixtures, patching 

compounds, waterstops, joint systems, curing compounds, and other materials installed 
under this Section. 

 
C. Submit samples of materials as requested by OWNER and/or OWNER’s 

REPRESENTATIVE, including names, sources and descriptions. 
 
D. Quality Assurance Submittals: 

 
1. Submit written reports to ENGINEER documenting testing and inspection results. 
 
2. Submit mill test reports on reinforcement. 
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3. Submit materials certificates in lieu of laboratory test reports on other materials.  
Manufacturer and CONTRACTOR shall sign material certificates certifying that each 
material item complies with, or exceeds, specified requirements. Submit certification 
from admixture manufacturers that chloride content complies with specification 
requirements. 

 
3. CONTRACTOR shall be experienced with the placement, finishing, and curing of the 

specified concrete mixes and admixtures, and provide a minimum of five (5) 
reference projects. 

 

1.5 PROJECT CONDITIONS  
 

A. Protection against Freezing: Cover completed Work with sufficient temporary cover to protect 
against possibility of freezing.  Provide supplemental heat and maintain cover for curing 
period or until temperatures cannot affect concrete. 

 
B. Protect adjacent finish materials against spatter during concrete placement. 

 

1.6  MANUFACTURERS 
 

A. Subject to compliance with the specified requirements, manufacturers which may be 
incorporated in Work include: 

 
1. Air-Entraining Admixture:  

 
a. AEA 15, Sika Corp. 

 
2. Corrosion Inhibitor and Bonding Agent: 
 

a. Armatech 110-EpoCem, Sika Corporation 
 

3. Mid-Range Water-Reducing Admixture: 
 

a. "Plastocrete 161", Sika Chemical Corporation 
 

4. Non-Shrink Grout: 
 

a. Dayton-Superior 
 
b. Euclid Chemical Co. 
 
c. Master Builders 
 
d. U.S. Grout Corporation 

 
5. Chemical Hardener: 

 
a. "Burk-O-Lith", The Burke Co. 
 
b. "Day-Chem Hardener", Dayton-Superior 
 
c. "Surfhard", Euclid Chemical Co. 
 
d. "Mastertop CST", Master Builders 
 
e. "Lapidolith", Sonneborne-Rexnord 
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6. Moisture-Retaining Cover: 
 

a. Polyethylene-coated burlap. 
 
7. Brush and Float Waterproof Finish: 

 
a. "Thoroseal", Standard Dry Wall Products. 

 
8. Adhexive Anchors: 

 
a. “HIT ICE”, Hilti Systems 

 
 

PART 2 - PRODUCTS 

 

2.1 CEMENT 
 

A. Cement shall be Portland cement Types I or III, and shall conform to ASTM C150 and 
contain less than 0.60 percent alkalies.  Different cements shall not be used interchangeably 
in the same element or portion of the work. 

 

2.2 ADMIXTURES 
 

A. The following admixtures will be permitted or required in the concrete as stated. 
 

1. Air-entraining admixture conforming to ASTM C260. 
 
2. Water reducing, retarding and accelerating admixtures conforming to ASTM C494 

will be permitted in concrete made with Type I Cement.  Water reducing admixture 
conforming to ASTM C494 will be permitted in concrete made with Type III Cement. 

 
3. Fly Ash 
 

a. Fly ash shall be Type Class C or F, meeting the requirements of ASTM 
C618 and the carbon content shall be less than one percent. 

 
B. Admixtures used in the concrete shall be of the same composition as used in establishing the 

required concrete proportions (See paragraph 2.07 of this Section of the Specifications). 
 
C. Calcium chloride or admixtures containing calcium chloride will not be permitted in the 

concrete work. 
 
D. The name, manufacturer, and technical information for all admixtures shall be submitted for 

approval. 
 
E. All admixtures shall be used in accordance with the manufacturer's instructions. 
 
F. Admixtures shall be supplied by a single manufacturer to ensure compatibility. 
 

2.3 WATER 
 

A. Mixing water for concrete shall be fresh, clean, and free from injurious amounts of oil, acid, 
alkalies, salts, sewage, organic matter, or other deleterious substances and meet the 
requirements of ASTM C94. 
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2.4 AGGREGATES 
 

A. Aggregates shall conform to ASTM C33.  Coarse aggregates shall be limestone, and shall 
meet the grading requirements for size 67 for all concrete work unless noted otherwise.  

 
B. Fine and coarse aggregates shall be regarded as separate ingredients.  Each size of coarse 

aggregate, as well as the combination of sizes when two or more are used, shall conform to 
the appropriate grading requirements of the applicable ASTM specifications. 

 
C. Aggregates shall be tested for reactivity.  To minimize alkali-silica reactions, high alkali 

content shall not be permitted. 
 

2.5 STORAGE OF MATERIALS 

 
A. Cement shall be stored in weather-tight buildings, bins, or silos which will exclude moisture 

and contaminants. 
 
B. Aggregate stockpiles shall be arranged and used in a manner to avoid excessive segregation 

and to prevent contamination with other materials or with other sizes of like aggregates.  To 
insure that this condition is met, any test for determining conformance to requirements for 
cleanness and grading shall be performed on samples secured from the aggregates at the 
point of batching. Frozen or partially frozen aggregates shall not be used. 

 
C. Natural or manufactured sand shall be allowed to drain until it has reached relatively uniform 

moisture content before it is used. 
 
D. To prevent excessive variations in moisture content, predampened aggregates must remain 

in the stockpiles for a minimum of 12 hours before use. 
 
E. Admixtures shall be stored in such a manner as to avoid contamination, evaporation, or 

damage. For those used in the form of suspensions or non-stable solutions, agitating 
equipment shall be provided to assure thorough distribution of the ingredients.  Liquid 
admixtures shall be protected from freezing and from temperature changes which would 
adversely affect their characteristics. 

 
F. Moisture retaining covers shall be one of the following, complying with ASTM C17: 
 

Waterproof Paper 
Polyethylene Film, Burleen 

 

2.6 PROPORTIONING 

 
A. General 

 
1. Concrete for all parts of the work shall be of the specified quality capable of being 

placed without excessive segregation.  When hardened, concrete shall develop all 
characteristics required by these Specifications. 

 
2. Use Portland Cement Type I or III. 
 
3. Fly ash shall be used to partially supplant cement content in concrete.  Replacement 

quantity shall be not less than 15%, nor more than 20% of cement content by weight. 
 
4. Concrete shall not have less than one inch slump as determined by ASTM C143. 
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5. The nominal maximum size of the aggregate shall not be more than one-fifth of the 
narrowest dimension between sides of forms, one-third of the depth of slabs, nor 
three-fourths of the minimum clear spacing between reinforcing bars.   

 
B. Design Mixes 

 
1. Locations for concrete classes are attached at the end of this section. 
 
2. Properties for concrete classes are attached at end of this section. 
 
3. Adjustment of Concrete Mixes: Mix designs may be adjusted when characteristics of 

materials, job conditions, weather, test results, or other circumstances warrant, when 
approved by ENGINEER, at no additional cost to OWNER.  Submit laboratory test 
data for revised mix design and strength results to ENGINEER before using in work. 

 
4. Admixtures: 

 
a. Use water-reducing admixture or high-range water-reducing admixture 

(superplasticizer) in concrete for placement and workability. 
 
b. Use non-chloride accelerating admixture in concrete slabs placed at 

ambient temperatures below 50 degrees F (10 degrees C). 
 
c. Add air-entraining admixture at manufacturer's prescribed rate to result in 

placed concrete having total air content specified. 
 
d. Refer to the mix designs attached at the end of this section for other specific 

admixture usage. 
 

2.7 FORMWORK 

 
A. General 

 
1. Forms shall be used to confine the concrete and shape it to the required dimensions. 

Forms shall have sufficient strength to withstand the pressure resulting from 
placement and vibration of the concrete, and shall have sufficient rigidity to maintain 
specified tolerances. 

 
2. Formwork shall conform to ACI 347. 
 
3. Earth cuts may be used to form footings, trench footings, and mass footings 

provided that the cut is clean, reasonably straight, and meets the tolerances of this 
Section.  Review by the ENGINEER is required in order to use earthcuts. If the earth 
cannot hold the shapes required by the Drawings these items shall be formed. 

 
B. Design and Installation of Formwork 

 
1. The design and engineering of the formwork, as well as its construction, shall be the 

responsibility of the CONTRACTOR. 
 
2. The formwork shall be designed for the loads, lateral pressure, and allowable 

stresses outlined in ACI 347, Design of "Recommended Practice for Concrete 
Formwork" as well as for the design considerations, wind loads, allowable stresses, 
and other applicable requirements of the controlling local building code. 
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3. Requirements for facing materials are given in following items of this Section of the 
Specifications.  The maximum deflection of facing materials reflected in concrete 
surfaces exposed to view shall be 1/240 of the span between structural members. 

 
4. Forms shall be sufficiently tight to prevent loss of mortar from the concrete.  Chamfer 

strips (1" x 1" x 1-1/2") shall be placed in the corners of forms to produce beveled 
edges on permanently exposed surfaces unless detailed otherwise.  Interior corners 
on such surfaces and the edges of formed joints will not require beveling.  Exposed 
surfaces include surfaces exposed to view or water in the finished construction. 

 
5. Positive means of adjustment (wedge or jacks) of shores and struts shall be 

provided and all settlement shall be taken up during concrete placing operation.  
Forms shall be securely braced against lateral deflections.  Formwork shall be 
cambered to compensate for anticipated deflections in the formwork prior to 
hardening of the concrete. 

 
6. Temporary openings shall be provided at the base of column forms and wall forms 

and at other points where necessary to facilitate cleaning and observation 
immediately before concrete is placed. 

 
7. Form accessories to be partially or wholly embedded in the concrete, such as ties 

and hangers, shall be of a commercially manufactured type.  Non-fabricated wire 
shall not be used. 

 
8. Form ties shall be constructed so that the end or end fasteners can be removed 

without causing appreciable spalling at the faces of the concrete. Form ties shall 
have cones on each end. 

 
a. Non-Exposed Concrete Work:  After the ends or end fasteners of form ties 

have been removed, the embedded portion of the ties shall terminate not 
less than 2 diameters or twice the minimum dimension of the tie from the 
formed faces of concrete and in no case shall this distance be less than 3/4 
inch. 

 
b. Exposed Concrete Work (this shall apply to areas where one or both faces 

of the work is exposed to view; i.e., retaining wall):  Form, ties, assemblies 
for concrete exposed to water, influent, effluent, weather, freeze/thaw and 
similar exposures shall permit tightening of the forms and shall leave no 
metal or other material within 1-1/2 inch of the surface.  The assembly 
should provide cone-shaped depressions at the form/concrete surface 
interface of at least one inch diameter and 1-1/2 inch deep to permit filling 
and patching.  Tie shall be tight fitting or tie holes shall be sealed to prevent 
leakage.  Single rod ties shall be equipped with a tightly fitted washer at 
midpoint when part of the tie is to remain in concrete exposed to liquids. 

 
c. Tie systems shall provide positive pressure at all joints to preclude 

mortar/grout leakage. 
 
9. At construction joints, contact surface of the form sheathing for flush surfaces shall 

overlap the hardened concrete in the previous placement by not more than 1 inch.  
The forms shall be held against the hardened concrete to prevent offsets or loss of 
mortar at the construction joint and to maintain a true surface. 

 
10. Wood forms for wall openings shall be constructed to facilitate loosening, if 

necessary, to counteract swelling of the forms. 
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11. Wedges used for final adjustment of the forms prior to concrete placement shall be 
fastened in position after the final check. 

 
12. Formwork shall be so anchored to shores or other supporting surfaces or members 

that upward or lateral movement of any part of the formwork system during concrete 
placement will be prevented. 

 
13. Runways for moving equipment shall be provided with struts or legs and shall be 

supported directly on the formwork or structural member without resting on the 
reinforcing steel. 

 
14. Provide temporary openings at base of wall and column forms and other interior 

areas of formwork where it is inaccessible for cleanout, for observation before 
concrete placement, and for placement of concrete.  Securely brace temporary 
openings and set tightly to forms to prevent loss of concrete mortar.  Locate 
temporary openings on forms at inconspicuous locations. 

 
15. Provisions for other trades: Provide openings in concrete formwork to accommodate 

work of other trades.  Determine size and location of openings, recesses, and 
chases from trades providing these items.  Accurately place and securely support 
items built into forms. 

 
C.  Tolerances  
 

1. The formwork shall be constructed so that the concrete surfaces will conform to the 
tolerance limits listed in Table 2.08.C.1.  

 
Table 2.08.C.1 

 Tolerances for Formed Surfaces 
 

(1) Variation from plumb:  
   
 a. In the lines and surfaces of columns, piers, walls, and in arises:  
    
  in any l0 ft of length ¼ - inch 
  maximum for entire length  1 inch 
    
 b. For exposed corner columns, control joint grooves and other conspicuous lines: 
    
  in any 20’- 0” length  ¼ - inch 
  maximum for the entire length  ½ - inch 
    

 
(2) Variation from the level or from the grades specified in the Contract Documents:  
   
 a. In slab soffits, ceilings, beam soffits and in arises, measured before removal of 

supporting shores 
    
  in any 10 ft of length  ¼ - inch 
  in any bay or any 20 ft length ⅜ - inch 
  maximum for entire length ¾ - inch 
    
 b. In exposed lintels, sills, parapets, horizontal grooves, and other conspicuous lines:  
    
  in any bay or in 20 ft length ¼ - inch 
  maximum for entire length ½ - inch 
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(3) Variation of the linear building lines from established position in plan and related 
position of columns, walls, & partitions:  

    
  in any bay ½ - inch 
  in any 20 ft of length ½ - inch 
  maximum for entire length 1 inch 
    
(4) Variation in the sizes and location of sleeves, floor openings, & wall openings  
    
   ± ¼ - inch 
    
(5) Variation in cross-sectional dimensions of columns and beams and in the thickness of 

slabs and walls  
    
  minus ¼ - inch 
  plus ½ - inch 
    
(6) Footings 
    
 a. Variations in dimensions in plan: 
    
  minus ½ - inch 
  plus 2 inches  
    
    
 b. Misplacement of eccentricity: 
    
  2% of footing width in direction of misplacement but no more than 2 inches  
    
 c. Thickness:  
    
  decrease in specified thickness  0 inch 
  increase in specified thickness 1 inch 
    
(7) Variation in steps: 
    
 a. In a flight of stairs: 
    
  Rise ± ⅛ - inch  
  Tread ± ⅛ - inch  
    
 b. In consecutive steps: 
    
  Rise ± 1/16 - inch  
  Tread ± ⅛ - inch  

 
2.  The CONTRACTOR shall establish and maintain in an undisturbed condition and 

until final completion and acceptance of the project sufficient control points and 
bench marks to be used for reference purposes to check tolerances. 

 
3.  Regardless of the tolerances listed in Table 208.C.1, no portion of the building shall 

extend beyond the legal boundary of the project.  
 

D. Preparation of Form Surfaces 
 

1. All surfaces of forms and embedded materials shall be cleaned of any accumulated 
mortar or grout from previous concreting and of all other foreign material before 
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concrete is placed in them.  Local defects such as chipped plywood or kinks in steel 
forms will not be permitted. 

 
2. Unless otherwise specified or approved, surfaces of forms shall be treated as 

follows: 
 

a. Before placing of either the reinforcing steel or the concrete, the surfaces of 
the forms shall be covered with an approved coating material that will 
effectively prevent absorption of moisture and prevent bond with the 
concrete, and will not stain the concrete surfaces.  A field applied form 
release agent or sealer of approved type or a factory applied non-absorptive 
liner may be used. 

 
b. Excess form coating material shall not be allowed to stand in puddles in the 

forms nor shall such coating be allowed to come in contact with reinforcing 
steel or with hardened concrete against which fresh concrete is to be 
placed. 

 
3. The CONTRACTOR shall submit the name of the form coating agent material 

proposed to be used with sufficient supportive documentation to the ENGINEER for 
review. 

 
E. Removal of Forms 

 
1. Forms shall be removed as soon as the concrete has hardened sufficiently to resist 

damage from removal operations after review by the ENGINEER. 
 

2. Top forms on sloping surfaces of concrete shall be removed as soon as the concrete 
has attained sufficient stiffness to prevent sagging.  Any needed repairs or treatment 
required on such sloping surfaces shall be performed at once and be followed by 
specified curves. 

 
3. Wood forms for wall openings shall be loosened as soon as this can be 

accomplished without damage to the concrete. 
 
4. Formwork for columns, walls, sides of beams, and other parts not supporting the 

weight of the concrete may be removed as soon as the concrete has hardened 
sufficiently to resist damage from removal operations. 

 
5. Forms and shoring in the formwork used to support the weight of concrete in beams, 

slabs, arches and other structural members shall remain in place until the concrete 
has reached 28-day compressive strength. 

 
6. When shores and other vertical supports are so arranged that the non-load-carrying 

form facing material may be removed without loosening or disturbing the shores and 
supports, the facing material may be removed at an earlier age as permitted by the 
ENGINEER. 

 
F. Removal Strength 

 
1. When removal of formwork is based on the concrete reaching a specified strength, 

the concrete shall be presumed to have reached this strength when the following 
conditions have been met: 

 
a. When the concrete has been cured in accordance with the provisions of 

Article 3.06 for the same length of time as the age at test of laboratory-cured 
cylinders which reached the specified strength for form removal.  The length 
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of time the concrete has been cured in the structure shall be determined by 
the cumulative number of days or fractions thereof, not necessarily 
consecutive, during which the temperature of the air in contact with the 
concrete is above 50˚F and the concrete has been damp or thoroughly 
sealed from evaporation and loss of moisture. 

 

2.9 REINFORCEMENT 
 

A. General 
 

1. Shop Drawings, showing all fabrication dimensions and locations for placing of the 
reinforcing steel and accessories shall be submitted for review in accordance with 
provisions in Article 1.04.  Review shall be obtained before fabrication. 

 
2. Details of concrete reinforcement and accessories not covered herein shall be in 

accordance with ACI 315. 
 

B. Reinforcing Steel 
 

1. All reinforcement shall be Grade 60 (fy = 60,000 psi) and shall conform to the 
appropriate Specification listed below, except as follows: 

 
a. Yield strength shall be determined by testing of full size bars. 
 
b. For bars, wire, or wire fabric with a specified yield strength fy exceeding 

60,000 psi, fy shall be the stress corresponding to a strain of 0.35 percent. 
 
2. Reinforcing bars shall conform to ASTM A615 Grade 60 and the supplementary 

requirement S1 shall apply. 
 
3. All cutting, bending, fabrication, and erection of reinforcing steel shall conform to the 

"Manual for Concrete Structures".  (ACI 315 latest edition). 
 
4. All splicing of reinforcing steel shall conform to "Reinforcing Bar Splices" latest 

edition by the Concrete Reinforcing Steel Institute and the "Building Code 
Requirements for Reinforced Concrete” (ACI 318-99). 

 
5. Mats:  Bar and rod mats for concrete reinforcement shall be of the clipped type 

conforming to "Specification for Fabricated Steel Bar or Rod Mats for Concrete 
Reinforcement" (ASTM A 184). 

 
6. The use of plain bars is not permitted. 
 
7. Supports for reinforcement: Bolsters, chairs, spacers, and other devices for spacing, 

supporting, and fastening reinforcing bars and welded wire fabric in place. Use wire 
bar supports complying with CRSI specifications. 

 
8. For slabs-on-grade, use supports with sand plates or horizontal runners where base 

material does not support chair legs. 
 
9. For exposed-to-view concrete surfaces, where support legs are in contact with 

forms, use supports with legs which are plastic protected (CRSI, Class I) or stainless 
steel-protected (CRSI, Class 2). 

 
10. Epoxy coated reinforcing steel must be coated according to ASTM D3963-99. 
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C. Welding 
 

1. When required or permitted, all welding of reinforcing bars shall conform to AWS 
D14.  Unless otherwise accepted, welding of cross bars (tack welding) for assembly 
of reinforcement is prohibited.  Reinforcing to be welded must be certified as 
weldable. 

 
2. Welding of wire to wire, and of wire or welded wire fabric to reinforcing bars or 

structural steels, shall conform to applicable provisions of AWS D14 and 
supplementary requirements specified by the Architect/ENGINEER. 

 
D. Fabricating and Placing Tolerances 

 
1. Bars shall be fabricated in accordance with the tolerances given in ACI 315. 

 
2. Reinforcement shall be placed to the following tolerances:  

 
Tolerances, 
       In.  
 

Clear distance  
 To formed soffits - ¼  

To other formed surfaces  ¼  
Minimum spacing between bars  - ¼  
Clear distances from unformed surface to top reinforcement 
 Members 8 in. deep or less ¼   
 Members more than 8 in. deep but less than 24 in. deep  - ¼, + ½  
Members 24 in. deep or greater  - ¼, + 1  
Uniform spacing of bars, but the required number  

of bars shall not be reduced 2  
Uniform spacing of stirrups and ties, but the required number of  

stirrups and ties shall not be reduced  1  
Longitudinal locations of bends and ends of reinforcement 

General  2 
Discontinuous ends of members  ½ - 1½  

Length of bar laps - 1½  
 
Embedded length 
 For bar sizes No. 3 through 11  - 1  

For bar sizes No. 14 and 18  - 2  
 

3. Bars may be moved as necessary to avoid interference with other reinforcing steel, 
or embedded items.  If bars are moved more than one bar diameter, or enough to 
exceed the above tolerances, additional reinforcing as directed by the ENGINEER 
may be required. 

 
E. Placing  

 
1. Minimum concrete cover for reinforcement, except for extremely corrosive 

atmosphere, other severe exposures, or fire protection, shall be as follows unless 
shown otherwise on the Drawings: 

Minimum  
  cover, in. 
 

Concrete deposited against the ground 3 
Formed surfaces exposed to weather or in contact with the ground 
 For bar sizes No. 6 or larger  2 
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 For bar sizes No. 5 and smaller, and W31 or D31 wire and smaller 1½ 
 
Formed surfaces not exposed to weather or not in contact with the ground  
 Beams, girders, and columns  1½  
 Slabs, walls, and joists  

For bar sizes No. 11 or smaller  ¾  
For bar sizes No. 14 and 18  1½ 
 

2. All reinforcement, at the time concrete is placed, shall be free of mud, oil or other 
materials that may adversely affect or reduce the bond.  Reinforcement with rust, mill 
scale or a combination of both will be accepted as being satisfactory without cleaning 
or brushing provided the dimensions and weights, including heights of deformations, 
of a cleaned sample are not less than required by the applicable ASTM specification. 

 
3. All reinforcement shall be supported and fastened together to prevent displacement 

by construction loads or the placing of concrete beyond the tolerances of paragraph 
2.08.D.  On ground, where necessary, supporting concrete blocks may be used.  
Over formwork, metal, plastic or other approved bar chairs and spacers shall be 
used.  All accessories within ½ inch of the formed concrete surface shall be plastic 
coated. 

 
4. Vertical bars in columns shall be offset at least one bar diameter at lapped splices.  

To insure proper placement, templates shall be furnished for all column dowels. 
 
5. All splices not shown in the Contract Documents shall be subject to review by the 

ENGINEER. 
 

Splicing shall be a minimum of 48 bar diameters (typ uno) 
 
6. Reinforcement shall not be bent after being embedded in hardened concrete. 
 
7. Handling and Storage of Epoxy-Coated Reinforcement.  All systems for handling 

coated bars must have padded contact areas.  Pad bundling bands or use other 
banding to prevent damage to the coating.  Lift bundles of coated bars with a strong 
back, spreader bar, multiple supports, or a platform bridge to prevent bar-to-bar 
abrasion.  Do not drop or drag the bars or bundles.  Store coated bars on padded 
wood or steel cribbing, and cover to prevent exposure to the sun’s ultraviolet rays. 

8. Cutting Epoxy-Coated Reinforcement.  Either saw or shear bars when cutting is 
permitted.  Repair cut or sheared ends of bars. 

9. Repair of Epoxy Coating.  Repair coating damage due to bending, sawing, shearing, 
or damage during shipping, unloading, storage, installation, and handling at the 
construction site.  Patch all sawed or sheared ends and all defects in the coating 
visible to the unaided eye according to AASHTO M284.  Use an MDOT approved 
patching/repair material.  Clean areas to be patched by removing all surface 
contaminants and damaged coating.  Roughen the area to be patched before 
applying the patching material.  Where rust is present, remove the rust by blast 
cleaning or power tool cleaning immediately before applying the patching material.  
Promptly treat the bar according to the resin manufacturer’s recommendations and 
before detrimental oxidation occurs.  Overlap the patching material onto the original 
coating 2 inches or as recommended by the manufacturer.  Provide a minimum 8 
mils dry film thickness on the patched areas.  Any bar with 5 percent or more total 
damaged area in any 12 inch length of bar is considered severely damaged and 
must be replaced.  Coat mechanical splices after splice installation according to 
AASHTO M284 for patching damaged epoxy coatings. 
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2.10 JOINTS AND EMBEDDED ITEMS 
 

A. Construction Joints 
 

1. Joints not shown in the Contract Documents shall receive prior review by the 
ENGINEER and shall be so made and located at least to impair the strength of the 
structure.  In general, they shall be located near the middle of the spans of slabs, 
beams, and girders unless a beam intersects a girder at this point, in which case the 
joint in the girder shall be offset a distance equal to twice the width of the beam.  
Joints in walls and columns shall be at the underside of floors, slabs, beams, or 
girders and at the tops of footings or floor slabs.  Beams, girders, brackets, column 
capitals, haunches, and drop panels shall be placed at the same time as slabs.  
Joints shall be perpendicular to the main reinforcement. 

 
2. All reinforcement shall be continued across joints.  Keys and inclined dowels shall be 

provided as directed by the ENGINEER.  Longitudinal keys at least 1-1/2 in. deep 
shall be provided in all joints in walls and between walls and slabs or footings. 

 
3. The surface of the concrete at all joints shall be thoroughly cleaned and all laitance 

removed prior to placing adjoining concrete. 
 
4. Bond shall be obtained by roughening the surface of concrete in an approved 

manner which will expose the aggregate uniformly and will not leave laitance, 
loosened particles of aggregate or damaged concrete at the surface. 

 
5. Construction joints shall be located as shown on the Contract Documents.  In 

general, slab and wall pours shall not exceed 1200 sq ft surface area in one concrete 
placement between construction joints, the longer edge shall not be greater than 
twice the shorter edge for any one concrete pour between construction joints, and 
pour sequences shall be scheduled and located so that shrinkage and creep effects 
are minimized. 

 
B. Expansion Joints 

 
1. Reinforcement or other embedded metal items bonded to the concrete (except 

dowels in floors bonded on only one side of joints) shall not be permitted to extend 
continuously through any expansion joint. 

 
2. Premolded expansion and isolation joint filler shall be of the type required and 

located by the Contract Documents and shall conform to the following specifications.  
 

a. "Specification for Preformed Expansion Joint Filler for Concrete (Bituminous 
Type)" (ASTM D 994), at intersections of walls and pavements unless 
otherwise shown. 

 
b. "Specification for Preformed Expansion Joint Fillers for Concrete Paving and 

Structural Construction (Non-extruding and Resilient Bituminous Types)" 
(ASTM D 1751), at pavements where pavement to pavement is jointed. 

 
c. “Specification for Preformed Sponge Rubber and Cork Expansion Joint 

Fillers for Concrete Paving and Structural Construction” (ASTM D1752 Type 
1) at all expansion and isolation joints in structural concrete. 

 
3. Expansion and Isolation Joint Sealant, one part polyurethane: Concrete gray color 

unless otherwise required by ENGINEER. Before applying, wipe surface clean with 
solvent supplied by manufacturer. 
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C. Waterstops 
 

1. Bentonite Waterstops: Flexible specially formulated compound of bentonite-butyl that 
swells upon contact with water and shall be used where plastic concrete meets 
previously hardened concrete, or where indicated in Drawings. 

 
2. Where indicated on Drawings, use for standard applications in vertical and horizontal 

reinforced concrete eight (8) inches thick or greater with two (2) rows of 
reinforcement. For vertical and horizontal reinforced concrete greater than (18) 
inches thick, or where indicated on Drawings, provide two rows of waterstop. 

 
3. If Noted on Drawings, or for special situations, use: “Volclay Waterstop - RX 101TRH 

Trapezoid; Rapid Hydration”; American Colloid Company 
 
4. Waterstop RX is not a self-adhering product.  Adhesive is required to adhere 

Waterstop-RX to concrete or metal surfaces. Use: “Volclay Waterstop - WB 
Adhesive”; American Colloid Company 

 
D. Other Embedded Items 

 
1. All sleeves, inserts, anchors, and embedded items required for adjoining work or for 

its support shall be placed prior to concreting. 
 
E. Placing Embedded Items 

 
1. Expansion joint material, waterstops, and other embedded items shall be positioned 

accurately and supported against displacement.  Voids in sleeves, inserts, and 
anchor slots shall be filled temporarily with readily removable material to prevent the 
entry of concrete into the voids. 

 
2. Set and build into Work anchorage devices and other embedded items required for 

other work that are attached to, or supported by, cast-in-place concrete. Use setting 
Drawings, diagrams, instructions and directions provided by suppliers of attachment 
items. 

 
3. Conduits and pipes of aluminum shall not be embedded in structural concrete unless 

they are effectively coated or covered to prevent aluminum-concrete reaction or 
electrolytic action between aluminum and steel. 

 
4.  Expanding Bentonite Waterstops: 
 

a. Fastening Waterstop. Before installing waterstop, apply minimum 15-mil-
thick coating of Waterstop-WB adhesive, for width and length of applied 
expanding bentonite waterstop material. 

 
b. Verify that three-(3) inch minimum coverage of concrete placement will 

occur along waterstop’s entire length.  Do not install waterstop in keyways. 
 
c. Follow Manufacturer’s recommended installation procedures. 

 
 

PART 3 - EXECUTION 

 

3.1 PRODUCTION OF CONCRETE 
 

A. Ready-Mixed Concrete 
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1. Except as otherwise provided in this Section, ready-mixed concrete shall be batched, 
mixed and transported in accordance with "Specification for Ready-Mixed Concrete" 
(ASTM C 94) and ACI 304.  Plant equipment and facilities shall conform to the 
"Check List for Certification of Ready Mixed Concrete Production Facilities" of the 
National Ready Mixed Concrete Association. 

 
2. Concrete produced by on-site volumetric batching and continuous mixing shall be 

batched and mixed in accordance with and shall conform to all requirements of 
ASTM C685. 

 
B. Control of Admixtures 

 
1. Air-entraining admixtures, and other chemical admixtures shall be measured by 

means of an approved mechanical dispensing device.  The liquid shall be considered 
a part of the mixing water.  Admixtures that cannot be added in solution may be 
weighed or may be measured by volume if so recommended by the manufacturer. 

 
2. If two or more admixtures are used in the concrete, they shall be added separately to 

avoid possible interaction that might interfere with the efficiency of either admixture 
or adversely affect the concrete. 

 
3. Addition of retarding admixtures shall be completed within 1 minute after addition of 

water to the cement has been completed, or prior to the beginning of the last three-
quarters of the required mixing, whichever occurs first. 

 
C. Tempering and Control of Mixing Water 

 
1. Concrete shall be mixed only in quantities for immediate use.  Concrete which has 

set shall not be retempered, but shall be discarded. 
 
2. The addition of water at the construction site will not be permitted. 

 
D. Weather Conditions 
 

1. Cold Weather - Ambient Temperature 45
o
F or below 

 
a. In cold weather, the temperature of the concrete when delivered at the site 

of the work shall conform to the following temperature limitations:  
 

  Minimum 
 Minimum  Concrete 
 Temperature  Temperature 

   °F   °F  
 
 30 to 45 60 
 15 to 30 65 
  below 15  no concreting permitted  
 

b. If water or aggregate is heated above 100°F, the water shall be combined 
with the aggregate in the mixer before cement is added.  Cement shall not 
be mixed with water or with mixtures of water and aggregate having a 
temperature greater than 100°F. 
 

c. When the temperature of the surrounding air is expected to be below 40°F 
during placing or within 24 hours thereafter, special precautions for 
concrete, placing, and protection shall be followed as required by 
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"Recommended Practice for Cold Weather Concreting" ACI 306 and 
modifications herein, see Article 3.06. 
 

d. The CONTRACTOR shall provide all labor, equipment, and materials to 
meet the above cold weather requirements. 

 
2. Hot Weather Ambient Temperature 90°F or Above 

 
a. The ingredients shall be cooled before mixing, or flake ice or well-crushed 

ice of a size that will melt completely during mixing may be substituted for all 
or part of the mixing water if, due to high temperature, low slump, flash set 
or cold joints are encountered. 

 
b. Concreting under hot weather conditions shall conform to "Recommended 

Practice for Hot Weather Concreting" ACI 305 and modifications herein.  
See Article 3.06.  The use of an approved set retarder will be permitted 
under hot weather conditions. 

 

3.2 PLACING 
 

A. Preparation Before Placing 
 

1. Hardened concrete and foreign materials shall be removed from the inner surfaces 
of the conveying equipment. 

 
2. Formwork shall have been completed; snow, ice and water shall have been 

removed; reinforcement shall have been secured in place; expansion joint material, 
anchors, and other embedded items shall have been positioned. 

 
3. Semi-porous subgrades shall be sprinkled sufficiently to eliminate suction and 

porous subgrades shall be sealed in an approved manner.  See paragraph 3.05.B.4. 
 
4. Concrete shall not be placed on frozen ground. 

 
B. Conveying 
 

1. Concrete shall be handled from the mixer to the place of final deposit as rapidly as 
practicable by methods which will prevent segregation or loss of ingredients and in a 
manner which will assure that the required quality of the concrete is maintained. 

 
2. Conveying equipment shall be approved and shall be of a size and design such that 

detectable setting of concrete shall not occur before adjacent concrete is placed.  
Conveying equipment shall be cleaned at the end of each operation or workday.  
Conveying equipment and operations shall conform to the following additional 
requirements: 

 
a. Truck mixers, agitators, and non-agitating units and their manner of 

operation shall conform to the applicable requirements of "Specification for 
Ready-Mixed Concrete" (ASTM C 94). 

 
b. Belt conveyors shall be horizontal or at a slope which will not cause 

excessive segregation or loss of ingredients.  Concrete shall be protected 
against undue drying or rise in temperature.  An approved arrangement shall 
be used at the discharge end to prevent apparent segregation.  Mortar shall 
not be allowed to adhere to the return length of the belt.  Long runs shall be 
discharged into a hopper or through a baffle. 
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c. Chutes shall be metal or metal-lined and shall have a slope not exceeding 1 
vertical to 2 horizontal and not less than 1 vertical to 3 horizontal.  Chutes 
more than 20 feet long and chutes not meeting the slope requirements may 
not be used. 

 
d. Pumping or pneumatic conveying equipment shall be of suitable kind with 

adequate pumping capacity and shall conform to ACI committee report 304. 
 Pneumatic placement shall be controlled so that segregation is not 
apparent in the discharged concrete.  The loss of slump in pumping or 
pneumatic conveying equipment shall not exceed 1-1/2 inches.  Concrete 
shall not be conveyed through pipe made of aluminum or aluminum alloy. 

 
C. Depositing 
 

1. General:  Concrete shall be deposited continuously, or in layers of such thickness 
that no concrete will be deposited on concrete which has hardened sufficiently to 
cause the formation of seams or planes of weakness within the section.  If a section 
cannot be placed continuously, construction joints shall be located as shown in the 
Contract Documents or as approved.  Placing shall be carried on at such a rate that 
the concrete which is being integrated with fresh concrete is still plastic.  Concrete 
which has partially hardened or has been contaminated by foreign materials shall not 
be deposited.  Temporary spreaders in forms shall be removed when the concrete 
placing has reached an elevation rendering their service unnecessary.  They may 
remain embedded in the concrete only if made of metal or concrete and if prior 
approval has been obtained.  Communication between the batching plant and the 
point of delivery shall be such that concrete placement can proceed without 
interruption and without trucks waiting more than 15 minutes to make delivery. 

 
2. Placing:  Placing of concrete in supported elements shall not be started until the 

concrete previously placed in columns and walls is no longer plastic and has been in 
place at least two hours.  Wall and column placement and consolidation shall be in 
approximately horizontal layers not exceeding 2 feet in height.  Concrete shall not be 
allowed to drop freely more than 4 ft or through a reinforcing steel cage.  Sections of 
walls between joints shall be placed continuously to produce a monolithic unit.  At 
least 48 hrs shall elapse between casting of adjoining wall units. 

 
3. Segregation:  Concrete shall be deposited as nearly as practicable in its final position 

to avoid segregation due to rehandling or flowing.  Concrete shall not be subjected to 
any procedure which will cause segregation.  Horizontal flow shall not exceed five 
feet.  Where concrete placing operations involve dropping concrete freely more than 
4 feet vertically, spouts or pipes shall be used.  Such pipes or spouts shall be of 
suitable diameter for the large aggregate being used, shall be kept within 3 feet of 
the concrete, and shall have suitable hoppers on their upper ends.  Temporary 
openings or portholes in wall or column forms may be used to limit concrete free-fall 
to less than 4 ft.  The ports should be spaced no more than 6 to 8 ft apart to limit 
horizontal concrete flow. 

 
4. Placement Time:  Concrete shall be placed no more than 90 minutes after the 

cement is first introduced into the drum.  The batch will be rejected and removed 
from the site if this limit is exceeded. 

 
5. Consolidation:  All concrete shall be consolidated by vibration, spading, rodding or 

forking so that the concrete is thoroughly worked around the reinforcement, around 
embedded items, and into corners of forms, eliminating all air or stone pockets which 
may cause honeycombing, pitting, or planes of weakness.  Internal vibrators shall 
have a minimum frequency of 8000 vibrations per min., and sufficient amplitude to 
consolidate the concrete effectively.  They shall be operated by competent workmen. 
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Use of vibrators to transport concrete within forms shall not be allowed.  Vibrators 
shall be inserted and withdrawn at points approximately 18 inches apart.  At each 
insertion, the duration shall be sufficient to consolidate the concrete but not sufficient 
to cause segregation.  A spare vibrator shall be kept on the job site during all 
concrete placing operations.  Where the concrete is to have an as-cast finish, a full 
surface of mortar shall be brought against the form by the vibration process, 
supplemented if necessary by spading to work the coarse aggregate back from the 
formed surface.  Consolidation shall conform to "Recommended Practice for 
Consolidation of Concrete" (ACI 309). 

 
D. Protection 
 

1. Adhere to the requirements of: 
 
b. ACI 305 Hot Weather Concreting 
 
c. ACI 306 cold Weather Concreting 

 
2. Unless adequate protection is provided concrete shall not be placed during rain, 

sleet, or snow. 
 
3. Rainwater shall not be allowed to increase the mixing water nor to damage the 

surface finish. 
 
4. Placing Temperature:  When the temperature of the surrounding air is expected to 

be below 40°F during placing or within 24 hours thereafter, the temperature of the 
plastic concrete, as placed, shall be no lower than 55°F.  The temperature of the 
concrete as placed shall not be so high as to cause difficulty from loss of slump, 
flash set, or cold joints and shall not exceed 90°F. 

 
E. Bonding 
 

1. When specified, the surface of joints shall be prepared in accordance with one of the 
methods specified in paragraph 2.10. 

 
2. The hardened concrete of wall construction joints and of construction joints between 

floor slabs shall be dampened (but not saturated) immediately prior to placing of 
fresh concrete. 

 
3. The hardened concrete of joints in exposed work; joints in the middle of beams, 

girders, and joists; and horizontal joints in work designed to contain liquids shall be 
dampened (but not saturated) and then thoroughly covered with a coat of cement 
grout of similar proportions to the mortar in the concrete.  The grout shall be as thick 
as possible on vertical surfaces and at least one inch (1") thick on horizontal 
surfaces.  The fresh concrete shall be placed before the grout has attained its initial 
set. 

 

3.3 REPAIR OF SURFACE DEFECTS 
 

A. General 
 

1. Surface defects, including tie holes, shall be repaired immediately after form 
removal. 

 
B. Repair of Defective Areas 
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1. All honeycombed and other defective concrete shall be chipped down to sound 
concrete.  The edges shall be perpendicular to the surface or slightly undercut.  No 
feather edges will be permitted.  The area to be patched and an area at least 6 
inches wide surrounding it shall be dampened to prevent absorption of water from 
the patching mortar.  A bonding grout shall be prepared using a mix of approximately 
1 part cement to 1 part fine sand passing a No. 30 mesh sieve, mixed to the 
consistency of thick cream, and then well brushed into the surface. 

 
2. The patching mixture shall be made of the same materials and of approximately the 

same proportions as used for the concrete, except that the coarse aggregate shall 
be omitted and the mortar shall consist of not more than 1 part cement to 2-1/2 parts 
sand by damp loose volume.  The quantity of mixing water shall be no more than 
necessary for handling and placing.  The patching mortar shall be mixed in advance 
and allowed to stand with frequent manipulation with a trowel, without addition of 
water, until it has reached the stiffest consistency that will permit placing.  Use of 
latex bonding agent is required. 

 
3. After surface water has evaporated from the area to be patched, the bond coat shall 

be well brushed into the surface.  When the bond coat begins to lose the water 
sheen, the premixed patching mortar shall be applied.  The mortar shall be 
thoroughly consolidated into place and struck off so as to leave the patch slightly 
higher than the surrounding surface.  To permit initial shrinkage, it shall be left 
undisturbed for at least 1 hour before being finally finished.  The patched area shall 
be kept damp for 7 days.  Metal tools shall not be used in finishing a patch in a 
formed wall which will be exposed. 

 
C. Tie Holes 

 
1. After being cleaned and thoroughly dampened, the tie holes shall be filled solid with 

a non-metallic non-shrink patching mortar.  The layout of tie holes and exterior finish 
of the tie holes on surfaces permanently exposed to view on the outside shall be 
submitted to the ENGINEER for review. 

 
D. Proprietary compounds for adhesion or as patching ingredients may be used in lieu of or in 

addition to the foregoing patching procedures providing that prior review is done by the 
ENGINEER.  The ENGINEER may require such compounds in certain patching locations. 

 

3.4 FINISHING OF FORMED SURFACES 

 
A. Finish on all surfaces shall be as cast finish as follows: 

 
1. Smooth Form Finish:  The form facing material shall produce a smooth, hard, 

uniform texture on the concrete.  It may be plywood, tempered concrete-form-grade 
hardboard, metal, plastic, paper, or other approved material capable of producing the 
desired finish.  The arrangement of the facing material shall be orderly and 
symmetrical, with the number of seams kept to the practical minimum.  It shall be 
supported by studs or other backing capable of preventing excessive deflection.  
Material with raised grain, torn surfaces, worn edges, patches, dents, or other 
defects which will impair the texture of the concrete surface shall not be used.  Tie 
holes and defects shall be patched.  All fins, projections, and seams shall be 
completely removed. 

 
B. Related Unformed Surfaces 
 

1. Tops of walls or buttresses, horizontal offsets, and similar unformed surfaces 
occurring adjacent to formed surfaces shall be struck smooth after concrete is 
placed and shall be floated to a texture reasonably consistent with that of the formed 
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surfaces.  Final treatment on formed surfaces shall continue uniformly across the 
unformed surfaces. 

 

3.5 SLABS 
 

A. General 
 

1. Concrete work for slab construction shall conform to "Recommended Practice for 
Concrete Floor and Slab Construction (ACI-302). 

 
B. Preparation of Subgrade for Slabs on Ground 
 

1. The subgrade shall be well drained and of adequate and uniform load bearing 
nature.  The in-place density of the subgrade soils shall be at least the minimum 
required in the Specifications.  

 
2. The subgrade shall be free of frost before concrete placing begins.  If the 

temperature inside a structure where concrete is to be placed is below freezing it 
shall be raised and maintained above 50°F long enough to remove all frost from the 
subgrade. 

 
3. The subgrade shall be moist at the time of concreting.  If necessary, it shall be 

dampened with water in advance of concreting, but there shall be no free water 
standing on the subgrade nor any muddy or soft spots when the concrete is placed. 

 
4. Floor slabs on granular fill shall be placed over a 6 mil polyethylene vapor barrier.  

Lap all joints of vapor barrier 12 inches minimum. 
 
5. Soil Testing 

 
a. The CONTRACTOR shall obtain and pay for, the services of a soils testing 

firm (acceptable to the ENGINEER) for the following: 
 

1) Certify that materials proposed by CONTRACTOR meet 
specifications Certification test reports will be submitted by the 
CONTRACTOR. 

 
2) Conduct compaction testing of engineered fill below footings and 

slabs and backfilling for utility trenches.  The testing frequency shall 
be one test per lift per 400 square feet of fill. 

 
3) Copies of test reports shall be furnished to the OWNER and 

distributed to parties designated by the OWNER, including the 
ENGINEER. 

 
4) Any area falling compaction test shall be compacted and re-tested 

at the CONTRACTOR’s expense. 

C. Edge Forms and Screeds 
 

1. Edge forms and intermediate screed strips shall be set accurately to produce the 
designated elevations and contours of the finished surface and shall be sufficiently 
strong to support vibration.  The concrete surface shall be aligned to the contours of 
screed strips by the use of strike-off templates. 

 
2. When formwork is cambered, screeds shall be set to a like camber to maintain the 

proper concrete thicknesses. 
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3. Screeds shall be removed before initial concrete set and depressions immediately 

filled to form a smooth monolithic surface. 
 

D. Placement 
 

1. Mixing and placing shall be carefully coordinated with finishing.  Concrete shall not 
be placed on the subgrade or forms more rapidly than it can be spread, 
straightedged, and darbied or bullfloated.  These operations must be performed 
before bleeding water has an opportunity to collect on the surface. 

 
2. To obtain good surfaces and avoid cold joints, the size of finishing crews shall be 

planned with due regard for the effects of concrete temperature and atmospheric 
conditions on the rate of hardening of the concrete.  If construction joints become 
necessary, they shall be constructed as required in subparagraph 2.10.A of this 
Section. 

 
E. Jointing 

 
1. Joints in slabs on grade shall be located and detailed as indicated in the Contract 

Documents.  If saw-cut joints are required or permitted, cutting shall be timed 
properly with the set of the concrete:  cutting shall be started as soon as the concrete 
has hardened sufficiently to prevent aggregates being dislodged by the saw, and 
shall be completed before shrinkage stresses become sufficient to produce cracking. 

 
F. Consolidation 

 
1. Concrete in slabs shall be thoroughly consolidated.  Internal vibration shall be used 

in beams and girders of framed slabs and along the bulkheads of slabs on grade.  
Consolidation of slabs shall be obtained with internal vibrators. 

 
G. Finishes (See paragraph 3.05.H for Finishing Tolerance) 

 
1. All concrete flatwork such as slabs on grade inside and outside of the building and 

supported slabs shall at first receive a "floated finish".  After the concrete has been 
placed, consolidated, struck off, and leveled, the concrete shall not be worked further 
until ready for floating.  Floating shall begin when the water sheen has disappeared 
and when the surface has stiffened sufficiently to permit the operation.  During or 
after the first floating, planeness of surface shall be checked by the CONTRACTOR 
with a 10-ft. straightedge applied at not less than two different angles.  All high spots 
shall be cut down and all low spots filled during this procedure to produce a surface 
within Class B tolerance throughout.  The slab shall then be refloated immediately to 
a uniform sandy texture.  Additional finishing shall be required. See G.2 or G.3. 

 
2. Outside sidewalk, ramp slabs, loading dock and walkway top slabs shall receive a 

broom or belt finish.  Immediately after concrete has received the "float finish" as 
specified in 3.05.G.1 above, it shall be given a coarse transverse scored texture by 
drawing a broom or burlap belt across the surface. 

 
3. A "troweled finish" shall be used for all concrete flatwork which does not receive a 

broom finish or which does not receive a grout finish.  The surface shall first be float-
finished as specified in item 3.05.G.1 above.  It shall next be power troweled, and 
finally hand troweled.  The first trowelling after power floating shall produce a smooth 
surface which is relatively free of defects but which may still show some trowel 
marks.  Additional trowellings shall be done by hand after the surface has hardened 
sufficiently.  The final trowelling shall be done when a ringing sound is produced as 
the trowel is moved over the surface.  The surface shall be thoroughly consolidated 
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by the hand trowelling operations.  The finished surface shall be essentially free of 
trowel marks, uniform in texture and appearance and shall be plane to a Class A 
tolerance, except tolerance for concrete on metal deck shall be Class B.  On 
surfaces intended to support floor coverings, any defects of sufficient magnitude to 
show through the floor covering shall be removed by grinding. 

 
H. Finishing Tolerances 

 
1. Finishes with Class A tolerances shall be true planes within 1/8 inch in 10 ft as 

determined by a 10-foot straightedge placed anywhere on the slab in any direction. 
 
2. Finishes with Class B tolerances shall be true planes within 1/4-inch on 10 ft as 

determined by a 10-foot straightedge placed anywhere on the slab in any direction. 
 
3. Finishes with Class C tolerances shall be true planes within 1/4 inch in 2 ft as 

determined by a 2-ft straightedge placed anywhere on the slab in any direction. 
 

3.6 CURING AND PROTECTION 
 

A. General 
 

1. Beginning immediately after placement, concrete shall be protected from premature 
drying, excessively hot or cold temperatures, and mechanical injury, and shall be 
maintained with minimal moisture loss at a relatively constant temperature for the 
period necessary for hydration of the cement and hardening of the concrete.  The 
materials and methods of curing shall be in accordance with ACI 308 and subject to 
review by the ENGINEER. 

 
B. Preservation of Moisture 
 

1. For concrete surfaces not in contact with forms, ponding or continuous sprinkling 
shall be applied immediately after completion of placement and finishing and be 
continued for a minimum of three (3) days.  After the initial 3-day period, one of the 
following procedures shall be applied: 

 
a. Ponding or continuous sprinkling; 
 
b. Application of absorptive mats or fabric kept continuously wet; 
 
c. Continuous application of mist spray; 
 
d. Application of other moisture-retaining covering as approved. 
 
e. The use of curing compounds shall not be permitted. 

 
2. Moisture loss from surfaces placed against wooden forms or metal forms exposed to 

heating by the sun shall be minimized by keeping the forms wet until they can be 
safely removed.  After form removal, the concrete shall be cured until the end of the 
time prescribed in 3.06.B.3 below by one of the methods of 3.06.B.1 above. 

 
3. Curing in accordance with 3.06.B.1 and 2 above shall be continued for at least 14 

days in the case of all concrete. 
 

C. Temperature, Wind, and Humidity 
 

1. Adhere to the requirements of: 
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a. ACI 305 Hot Weather Concreting 
 
b. ACI 306 Cold Weather Concreting 

 
2. Cold Weather:  When the mean daily outdoor temperature is less than 40˚F, the 

temperature of the concrete shall be maintained between 50˚F and 70˚F for 14 days. 
Arrangements for heating, covering, insulating, and housing the concrete work shall 
be made in advance of placement and shall be adequate to maintain the required 
temperature without injury due to concentration of heat.  Combustion heaters shall 
not be used during the first 24 hours unless precautions are taken to prevent 
exposure of the concrete to exhaust gases. 

 
3. Hot Weather:  When necessary, provision for windbreaks, shading, fog spraying, 

sprinkling, ponding, or wet covering with a light colored material shall be made in 
advance of placement, and such protective measures shall be taken as quickly as 
concrete hardening and finishing operations will allow. 

 
4. Rate of Temperature Change:  Changes in temperature of the air immediately 

adjacent to the concrete during and immediately following the curing period shall be 

kept as uniform as possible and shall not exceed 5F in any one hour or 50F in any 
24-hour period. 

 
D. Protection from Mechanical Injury 
 

1. During the curing period, the concrete shall be protected from damaging mechanical 
disturbances, such as load stresses, heavy shock, and excessive vibration.  All 
finished concrete surfaces shall be protected from damage by construction 
equipment, materials, or methods, by application of curing procedures, and by rain or 
running water.  Structures shall not be loaded in such a way as to overstress the 
concrete. 

 

3.7 TESTING 
 

A. General 
 

1. Concrete materials and operations will be tested and inspected as the work 
progresses.  Failure to detect any defective work or material shall not in any way 
prevent later rejection when such defect is discovered nor shall it obligate the 
ENGINEER for final review. 

 
B. Testing Agencies 
 

1. All testing agencies shall meet the requirements of "Inspection and Testing Agencies 
for Concrete and Steel as Used in Construction," (ASTM E329). 
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C. Testing Services 
 

The following testing services shall be performed by the designated agency: 
 

1. Review and test the CONTRACTOR's proposed materials for compliance with the 
Specifications. 

 
2. Review and test the CONTRACTOR's proposed mix design as required by the 

ENGINEER. 
 
3. Secure production samples of materials at plants or stock-piles during the course of 

the work and test for compliance with the Specifications. 
 
4. Conduct strength tests of the concrete during construction in accordance with the 

following procedures: 
 

a. Secure composite samples in accordance with "Method of Sampling Fresh 
Concrete" (ASTM C 172).  Each sample shall be obtained from a different 
batch of concrete on a random basis, avoiding any selection of the test 
batch other than by a number selected at random before commencement of 
concrete placement. 

 
b. Mold and cure four specimens from each sample in accordance with 

"Method of Making and Curing Concrete Test Specimens in the Field" 
(ASTM C 31).  Any deviations from the requirements of this standard shall 
be recorded in the test report. 

 
c. Test specimens in accordance with "Method of Test for Compressive 

Strength of Cylindrical Concrete Specimens" (ASTM C 39).  Two specimens 
shall be tested at 28 days for acceptance and one shall be tested at 7 days 
for information.  The fourth cylinder shall be held as a spare specimen to be 
tested as directed by the ENGINEER.  The acceptance "strength test" result 
shall be the average of the strengths of the two specimens tested at 28 
days.  If one specimen in a test manifests evidence of improper sampling, 
molding or testing, it shall be discarded and the strength of the remaining 
cylinder shall be considered the "strength test" result.  Should both 
specimens in a test show any of the above defects, the entire test shall be 
discarded.  When high early strength concrete is used, the specimens shall 
be tested with two specimens at 14 days and one specimen at 3 days.  The 
acceptance will be based on the 14-day test. 

 
d. Make at least one "strength test" (mold four cylinders) for each 50 cubic 

yards, or fraction thereof, of each mix design of concrete placed in any 1 
day. 

 
5. Determine slump of the concrete sample for each strength test and whenever 

consistency of concrete appears to vary, using "Method of Test for Slump of Portland 
Cement Concrete: (ASTM C 143). 

 
6. Determine air content of normal weight concrete sample for each strength test in 

accordance with the "Method of Test for Air Content of Freshly Mixed Concrete by 
the Pressure Method" (ASTM C 231), "Method of Test for Air Content of Freshly 
Mixed Concrete by the Volumetric Method" (ASTM C 173) or "Method of Test for 
Unit Weight, Yield, and Air Content (Gravimetric) of Concrete" (ASTM C 138). 

 
7. Determine temperature of concrete sample for each strength test. 
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D. Additional Services When Required 
 

The following services shall be performed by the designated agency when required by the 
ENGINEER: 

 
1. Inspect concrete batching, mixing and delivery operations to the extent deemed 

necessary by the ENGINEER. 
 
2. Sample concrete at point of placement and perform required tests. 
 
3. Other testing or inspection services as required by the ENGINEER. 

 
E. Other Services as Needed 
 

The following services shall be performed by the designated agency when necessary and 
costs of said services shall be borne by the CONTRACTOR: 

 
1. Additional testing and inspection required because of changes in materials or 

proportions requested by the CONTRACTOR. 
 
2. Additional testing of materials or concrete occasioned by their failure by test or 

inspection to meet specification requirements.  (See Article 3.08)  
 
3. Testing to determine strength for early form removal.  (See paragraph 2.08.E and F.) 

 
F. Duties and Authorities of Designated Testing Agency 
 

1. Representatives of the agency shall inspect, sample and test the materials and the 
production of concrete as specified herein.  When it appears that any material 
furnished or work performed by the CONTRACTOR fails to fulfill specification 
requirements, the testing agency shall report such deficiency to the ENGINEER and 
the CONTRACTOR promptly. 

 
2. The agency shall report all test and inspection results to the ENGINEER and 

CONTRACTOR immediately after they are performed.  All test reports shall include 
the exact location in the work at which the batch represented by a test was 
deposited.  Reports of strength tests shall include detailed information on storage 
and curing of specimens prior to testing. 

 
3. The testing agency or its representatives are not authorized to modify any 

requirement of the Contract Documents, nor to approve, accept, disapprove or reject 
any portion of the work. 

 
G. Responsibilities and Duties of CONTRACTOR 
 

1. The use of testing services shall in no way relieve the CONTRACTOR of the 
responsibility to furnish materials and construction in full compliance with the 
Contract Documents. 

 
2. The CONTRACTOR shall submit to the ENGINEER the concrete materials and the 

concrete mix designs proposed for use with a written request for review.  This 
submittal shall include the results of all testing performed to qualify the materials and 
to establish the mix designs.  No concrete shall be placed in the work until the 
CONTRACTOR has received such approval in writing. 

 



GEDDES DAM – TAINTER GATE #4 REPLACEMENT  

Cast-In-Place Concrete 03300-30 Stantec Project No. 2075129506 
October 20, 2014 

3. To facilitate testing and inspection, the CONTRACTOR shall provide and maintain 
for the use of the testing agency and ENGINEER adequate facilities for safe storage 
and proper curing of concrete test specimens on the project site for the first 24 hours 
as required by "Method of Making and Curing Concrete Test Specimens in the Field" 
(ASTM C 31).  The CONTRACTOR shall provide labor, tools, and equipment to 
assist in the sampling and testing of concrete on the job.  The CONTRACTOR shall 
advise the designated testing agency sufficiently in advance of operations to allow 
for completion of quality tests and assignment of personnel. 

 

3.8 EVALUATION AND ACCEPTANCE OF CONCRETE 
 

A. Evaluation of Test Results 
 

1. Test results for standard molded and standard cured test cylinders shall be 
evaluated separately for each specified concrete mix design.  Such evaluation shall 
be valid only if tests have been conducted in accordance with procedures specified 
in Article 3.07. 

 
B. Acceptance of Concrete 
 

1. The following conditions must be met: 
 

a. The strength level of the concrete will be considered satisfactory and 
acceptable so long as the average of all sets of three consecutive "strength 
test" results equals or exceeds the specified 28 day strength f'c and no 
individual "strength test" result falls below the specified 28 day strength f'c 
by more than 500 psi.  The strength level of the concrete shall be measured 
at 14 days for high-early strength concrete.  High-early strength concrete 
shall achieve the specified 28-day f'c at the age of 14 days. 

 
b. The requirements described by paragraphs 3.09 Acceptance of Structure, A, 

B, C and D. 
 

C. Testing of Concrete in Place 
 

1. This Work shall be at the CONTRACTOR’s expense. 
 
2. Testing by impact hammer, sonoscope, or other non-destructive device may be 

permitted or required by the ENGINEER to determine relative strengths at various 
locations in the structure as an aid in evaluating concrete strength in place and for 
selecting areas to be cored, if the strength level of the concrete is not satisfactory.  
Such tests shall not be used as a basis for acceptance or rejection. 

 
3. Core Tests:  Required when paragraph 3.08.B specifications are not met. 
 

a. Cores at least 2 inches in diameter shall be obtained and tested in 
accordance with "Methods of Obtaining and Testing Drilled Cores and 
Sawed Beams of Concrete" (ASTM C 42).  Cores shall be taken as soon as 
practicable after determining that the concrete strength level is 
unsatisfactory in accordance with paragraph 3.08.B.  If the concrete in the 
structure will be dry under service conditions, other cores shall be air dried 
(temperature 60

˚
 to 80

˚
F, relative humidity less than 60 percent) for 7 days 

before test and shall be tested dry.  If the concrete in the structure will be 
more than superficially wet under service conditions, the cores shall be 
tested after moisture conditioning in accordance with ASTM C 42. 
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b. At least three representative cores shall be taken from each member or 
area of concrete in place that is considered potentially deficient.  The 
location and number of cores shall be determined by the ENGINEER so as 
least to impair the strength of the structure and best represent the condition 
of the potentially deficient concrete.  If, before testing, one or more of the 
cores shows evidence of having been damaged subsequent to or during 
removal from the structure, they shall be replaced. 

 
c. Concrete in the area represented by the core test will be considered 

adequate and acceptable if the average strength of the cores is equal to at 
least 85 percent of, and if no single core is less than 75 percent of, the 
specified 28 day strength f'c.  If the above strengths are not met, the 
CONTRACTOR shall remove the deficient concrete. 

 
d. Core holes shall be filled by the CONTRACTOR with low slump concrete or 

mortar.  See Article 3.03, Repair of Surface Defects. 
 

3.9 ACCEPTANCE OF STRUCTURE 

 
A. General 
 

1. Completed concrete work which meets all applicable specification requirements will 
be accepted without qualification. 

 
2. Completed concrete work which fails to meet one or more of the specified 

requirements but which has been repaired to bring it into compliance will be 
accepted without qualifications. 

 
3. If any concrete does not meet the specified strength levels in paragraph 03.08.B, 

Acceptance of Concrete, the ENGINEER will require additional material and other 
tests to determine the probable cause of the low strength levels.  This may result in 
remedial actions or modifications being required in the methods or materials being 
employed.  Such actions or modifications shall be at the CONTRACTOR's expense. 

 
4. Completed concrete work which fails to meet the requirements of paragraph 

03.08.C.2.c. will be rejected and the CONTRACTOR will be required to remove and 
replace the defective concrete.  In this event, modifications will be required to assure 
that remaining work complies with the requirements. 

 
B. Dimensional Tolerances 
 

1. Formed surfaces resulting in concrete outlines smaller than permitted by the 
tolerances of paragraph 2.08.C shall be considered potentially deficient in strength 
and subject to the provisions of paragraph 3.09.D. 

 
2. Formed surfaces resulting in concrete outlines larger than permitted by the 

tolerances of paragraph 2.08.C may be rejected and the excess material shall be 
subject to removal.  If removal of the excess material is required, it shall be 
accomplished in such a manner as to maintain the strength of the section and to 
meet all other applicable requirements of function and appearance. 

 
3. Concrete members cast in the wrong location will be rejected. 
 
4. Inaccurately formed concrete surfaces exceeding the limits of paragraph 02.08.C 

may be rejected and shall be repaired or removed and replaced as required by the 
ENGINEER. 
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5. Finished slabs exceeding the tolerances of paragraphs 03.05.H may be required to 
be repaired provided that strength or appearance is not adversely affected.  High 
spots may be removed with a terrazzo grinder, low spots filled with a patching 
compound, or other remedial measures performed as reviewed by the ENGINEER. 

 
C. Appearance 
 

1. All concrete with defects which adversely affect the appearance or function of the 
specified finish may be repaired only by approved methods. 

 
D. Strength of Structure 
 

1. The strength of the structure in place will be considered deficient if it fails to comply 
with any requirements, which control the strength of the structure, including but not 
necessarily limited to the following conditions: 

 
a. Low concrete strength as designated in Article 03.08. 
 
b. Reinforcing steel size, quantity, strength, position, or arrangement at 

variance with the requirements of Article 02.09, Reinforcement, or the 
Contract Documents. 

 
c. Concrete which differs from the required dimensions or location in such a 

manner as to reduce the strength. 
 
d. Curing less than that specified. 
 
e. Inadequate protection of concrete from extremes of temperature during 

early stages of hardening and strength development. 
 
f. Mechanical injury as defined in paragraph 03.06.D, construction fires, 

accidents or premature removal of formwork likely to result in deficient 
strength. 

 
2. Additional testing will be required when the strength of the structure is considered 

potentially deficient.  Cost of this testing will be borne by the CONTRACTOR. 
 
3. Core tests in accordance with paragraph 03.08.C.2 will be required when 

ENGINEER determines that the strength of the concrete in place is considered 
potentially deficient.  Cost of coring and testing will be borne by the CONTRACTOR. 

 
4. Concrete work judged inadequate by failure to meet the requirements of paragraphs 

03.08B and 03.08.C.2 shall be removed and replaced at the CONTRACTOR's 
expense. 

 
5. The CONTRACTOR shall pay all costs incurred in providing the additional testing 

and/or analysis required by these Specifications, or the Contract Documents. 
 
6. The OWNER will pay all costs of additional testing and/or analyses which are made 

at its request and which are not required by these Specifications, or the Contract 
Documents. 

 

3.10 CLEANING UP 

 
A. At the completion of the concrete work to the satisfaction of and review by the ENGINEER, all 

extraneous concrete debris, materials and equipment shall be removed from the job site and 
the concrete shall be left clean and in first class condition. 
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MIX DESIGN SCHEDULE 
 

Concrete Class A 

Locations Wall 

28-day Compressive Strength (psi) 4,000 

Cement Content (per CYD of concrete) 594 (6 sack equivalent) 

Coarse Aggregate 6AA 

Water/Cement Ratio by Weight (maximum) 0.43 

Air Content (% by volume) 6% ± 1% 

Slump at point of placement (inches) * 4” – 6” (will vary based on location) 

Fiber Reinforcement No 

Fly Ash (% of cement content; maximum) 15 – 20% 

Silica Fume No 

 

 
 END OF SECTION 
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SECTION 05010 
 

METAL MATERIALS 
 
PART 1 – GENERAL  
 
1.1 THE REQUIREMENT 
 

A. Metal materials not otherwise specified shall conform to the requirements of this Section. 
 
1.2 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Materials for fasteners are included in Section 05050, Metal Fastening. 
 
B. Requirements for specific products made from the materials specified herein are included 

in other sections of the Specifications.  See the section for the specific item in question. 
 
1.3 REFERENCE SPECIFICATIONS, CODES AND STANDARDS 
 

A. ASTM A36 Standard Specification for Structural Steel 
 

B. ASTM A47 Standard Specification for Malleable Iron Castings 
 

C. ASTM A48 Standard Specification for Gray Iron Castings 
 

D. ASTM A53 Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-
Coated Welded and Seamless 

 
E. ASTM A167 Standard Specification for Stainless and Heat-Resisting Chromium-

Nickel Steel Plate, Sheet, and Strip 
 

F. ASTM A276  Standard Specification for Stainless and Heat-Resisting Steel Bars and 
Shapes 

 
G. ASTM A307  Standard Specification for Carbon Steel Externally Threaded Standard 

Fasteners 
 
H. ASTM A446  Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) by the 

Hot-Dip Process, Structural (Physical) quality 
 
I. ASTM A500  Standard Specification for Cold-Formed Welded and Seamless Carbon 

Steel Structural Tubing in Rounds and Shapes 
 
J. ASTM A501  Standard Specification for Hot-Formed Welded and Seamless Carbon 

Steel Structural Tubing 
 
K. ASTM A529  Standard Specification for Structural Steel with 42 000 psi (290 Mpa) 

Minimum Yield Point (1/2 in. (12.7 mm) Maximum Thickness) 
 
L. ASTM A536 Standard Specification for Ductile Iron Castings 

 
M. ASTM A570 Standard Specification for Hot-Rolled Carbon Steel Sheet and Strip, 

Structural Quality 
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N. ASTM A992 Standard Specification for Structural Steel Shapes 
 

O. ASTM A666 Standard Specification for Austenitic Stainless Steel, Sheet, Strip, Plate, 
and Flat Bar for Structural Applications 

 
P. ASTM B26 Standard Specification for Aluminum-Alloy Sand Castings 
 
Q. ASTM B85 Standard Specification for Aluminum-Alloy Die Castings 
 
R. ASTM B108 Standard Specification for Aluminum-Alloy Permanent Mold Castings 
 
S. ASTM B138 Standard Specification for Manganese Bronze Rod, Bar, and Shapes 
 
T. ASTM B209 Standard Specification for Aluminum-Alloy Sheet and Plate 

 
U. ASTM B221 Standard Specification for Aluminum-Alloy Extruded Bars, Rods, Wire, 

Shapes, and Tubes 
 
V. ASTM B308 Standard Specification for Aluminum-Alloy Standard Structural Shapes, 

Rolled or Extruded 
 
W. ASTM B574 Standard Specification for Nickel-Molybdenum-Chromium Alloy Rod 
 
X. ASTM F468 Standard Specification for Nonferrous Bolts, Hex Cap Screws, and Studs 

for General Use 
 

Y. ASTM F593 Standard Specification for Stainless Steel Fasteners 
 
1.4 SUBMITTALS 
 

A. Material certifications shall be submitted along with any Shop Drawings for metal 
products and fabrications required by other sections of the Specifications. 

 
1.5 QUALITY ASSURANCE 
 

A. OWNER may engage the services of a testing agency to test any metal materials for 
conformance with the material requirements herein.  If the material is found to be in 
conformance with Specifications the cost of testing will be borne by the OWNER.  If the 
material does not conform to the Specifications, the cost of testing shall be paid by the 
CONTRACTOR and all materials not in conformance as determined by the Engineer 
shall be replaced by the CONTRACTOR at no additional cost to the OWNER.  In lieu of 
replacing materials the CONTRACTOR may request further testing to determine 
conformance, but any such testing shall be paid for by the CONTRACTOR regardless of 
outcome of such testing. 
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PART 2 – PRODUCTS  
 
2.1 CARBON AND LOW ALLOY STEEL 
 

A. Material types and ASTM designations shall be as listed below: 
 

1. Structural Fabrications A992 

2. Sheet Steel A 570 Grade C 

3. Steel Angles and Plates A36 

4. Bars and Rods A 36 or A307 Grade A 

5. Pipe - Structural Use A53 Type E or S, Grade B 

6. Tubes A500 Grade B or A501 

 
2.2 STAINLESS STEEL 
 

A. All stainless steel fabrications exposed to underwater service shall be Type 316.  All 
other stainless steel fabrications shall be Type 304, unless noted otherwise. 

 
B. Material types and ASTM designations are listed below: 

 

1. Plates and Sheets ASTM A167 or A666 Grade A 

2. Structural Shapes ASTM A276 

3. Fasteners (Bolts, etc.) ASTM F593 

 
2.3 CAST IRON 
 

A. Material types and ASTM designations are listed below: 
 

1. Gray ASTM A48 Class 30B 

2. Malleable ASTM A47 

3. Ductile ASTM A536 Grade 60-40-18 

 
2.4 BRONZE 
 

A. Material types and ASTM designations are listed below: 
 

1. Rods, Bars and Sheets ASTM B138 - Alloy B Soft 
 
 
PART 3 – EXECUTION  
 
(NOT USED) 
 
 
 END OF SECTION 
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SECTION 05050 
 

METAL FASTENING 
 
 
PART 1 – GENERAL  
 
1.1 THE REQUIREMENT 
 

A. Furnish all materials, labor, and equipment required to provide all metal welds and 
fasteners not otherwise specified, in accordance with the Contract Documents.  

 
1.2 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Section 05010 - Metal Materials 
 
B. Section 05120 - Structural Steel 

 
1.3 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 
 

A. Without limiting the generality of the other requirements of the specifications, all work 
herein shall conform to the applicable requirements of the following documents.  All 
referenced specifications, codes, and standards refer to the most current issue available 
at the time of Bid. 

 
1. Michigan Building Code 

 
2. AISC Specification for Structural Joints Using ASTM 

A325 or A490 Bolts. 
 

3. AISC Code of Standard Practice 
 
4. AWS D1.1 Structural Welding Code - Steel 
 
5. AWS D1.2  Structural Welding Code - Aluminum 
 
6. AWS D1.6 Structural Welding Code – Stainless Steel 
 
7. Aluminum Association Specifications for Aluminum Structures 
 
8. ASTM A572/A572M-94C Standard Specification for High Strength Low-

Alloy Columbium-Vanadium Structural Steel 
Grade 50 

 
9. ASTM A307 Standard Specification for Carbon Steel 

Externally Threaded Standard Fasteners 
 

10. ASTM A325 Standard Specification for High-Strength Bolts 
for Structural Steel Joints 

 
11. ASTM A489 Standard Specification for Eyebolts 
 
12. ASTM A490 Standard Specification for Quenched and 

Tempered Alloy Steel Bolts for Structural Steel 
Joints 
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13. ASTM A563 Standard Specifications for Carbon and Alloy 
Steel Nuts 

 
14. ASTM F593 Standard Specification for Stainless Steel Bolts; 

Hex Cap Screws, and Studs 
 
15. ASTM F594 Standard Specification for Stainless Steel Nuts 
 
16. ASTM D1785 Standard Specification for Polyvinyl Chloride 

(PVC) Plastic Pipe 
 
17. ASTM F467 Standard Specification for Nonferrous Nuts for 

General Use 
 
1.4 SUBMITTALS 
 

A. Submit the following in accordance with Section 01300, Submittals. 
 

1. Shop Drawings providing the fastener's manufacturer and type and certification 
of the fastener's material and capacity. 

 
2. Copy of valid certification for each person who is to perform field welding. 
 
3. Certified weld inspection reports, when required.  
 
4. Welding procedures. 

 
1.5 QUALITY ASSURANCE 
 

A. Fasteners not manufactured in the United States shall be tested and certification 
provided with respect to specified quality and strength standards.  Certifications of origin 
shall be submitted for all U.S. fasteners supplied on the project. 

 
B. All steel welding shall be performed by welders certified in accordance with AWS D1.1.  

All aluminum welding shall be performed by welders certified in accordance with 
AWS D1.2.  All stainless steel welding shall be performed by welders certified in 
accordance with AWS D1.6.  Certifications of field welders shall be submitted prior to 
performing any field welds. 

 
C. Welds and high strength bolts used in connections of structural steel will be visually 

inspected in accordance with Article 3.04.   
 
D. The OWNER may engage an independent testing agency to perform testing of welded 

connections and to prepare test reports in accordance with AWS.  Inadequate welds shall 
be corrected or redone and retested to the satisfaction of the ENGINEER, OWNER, 
and/or an acceptable independent testing laboratory, at no additional cost to the 
OWNER. 

 
E. Provide a welding procedure for each type and thickness of weld.  For welds that are not 

prequalified, include a Performance Qualification Report.  The welding procedure shall be 
given to each welder performing the weld.  The welding procedure shall follow the format 
in Annex E of AWS D1.1 with relevant information presented.   
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PART 2 – PRODUCTS  
 
2.1 ANCHOR BOLTS 
 

A. Anchor bolts shall conform to ASTM A36 or ASTM A307 Grade A except where stainless 
steel or other approved anchor bolts are shown on the Drawings.  Anchor bolts shall have 
hexagonal heads and shall be supplied with hexagonal nuts meeting the requirements of 
ASTM A563 Grade A.   

 
B. Where pipe sleeves around anchor bolts are shown on the Drawings, pipe sleeves shall 

be cut from Schedule 40 PVC plastic piping meeting the requirements of ASTM D1785. 
 
2.2 HIGH STRENGTH BOLTS 
 

A. High strength bolts and associated nuts and washers shall be in accordance with ASTM 
A325 or ASTM A490.  Bolts, nuts and washers shall meet the requirements of AISC 
"Specification for Structural Joints Using ASTM A325 or A490 Bolts". 

 
2.3 STAINLESS STEEL BOLTS 
 

A. Stainless steel bolts shall conform to ASTM F-593.   
 
B. Stainless steel bolts shall have hexagonal heads with a raised letter or symbol on the 

bolts indicating the manufacturer, and shall be supplied with hexagonal nuts meeting the 
requirements of ASTM F594.  Nuts shall be of the same alloy as the bolts. 

 
C. Stainless steel bolts shall be used as shown on the Drawings.  

 
2.4 CONCRETE ANCHORS 
 

A. All concrete anchors shall be adhesive anchors. 
 

1. Adhesive anchors shall be two part injection type. 
 

B. Adhesive anchors shall consist of stainless steel threaded rods or bolts anchored with an 
adhesive system into hardened concrete or grout-filled masonry.  The adhesive system 
shall use a two-component adhesive mix and shall be injected with a static mixing nozzle 
following manufacturer's instructions.  Thoroughly clean drill holes of all debris and drill 
dust with wire brush prior to installation of adhesive and threaded rod/bolt.  Wipe rod free 
from oil that may be present from shipping or handling.  The embedment depth of the 
rod/bolt shall provide a minimum allowable bond strength that is equal to the allowable 
tensile capacity of the rod/bolt (see Table 1) unless noted otherwise on the Drawings.  
The adhesive system shall be “HIT ICE” as manufactured by Hilti, Inc, or approved equal. 

 
C. Concrete anchors used to anchor aluminum, FRP, or stainless steel shall be Type 304 

stainless steel unless noted otherwise.  All underwater concrete anchors shall be 
Type 316 stainless steel. 
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TABLE 1 

ALLOWABLE TENSILE CAPACITY (KIPS) 

Size A36 Threaded Rod/Bolt SST Threaded Rod/Bolt 

3/8" 2.1 1.9 

1/2" 3.8 3.5 

5/8" 5.9 5.6 

3/4" 8.4 8.2 

7/8" 11.5 11.4 

1" 15.0 15.0 
 
2.5 WELDS 
 

A. Electrodes for welding structural steel and all ferrous steel shall comply with AWS Code, 
using E70 series electrodes for shielded metal arc welding (SMAW), or F7 series 
electrodes for submerged arc welding (SAW). 

 
B. Electrodes for welding aluminum shall comply with the Aluminum Association 

Specifications and AWS D1.2. 
 
C. Electrodes for welding stainless steel and other metals shall comply with AWS D1.6. 

 
2.6 WELDED STUD CONNECTORS 
 

A. Welded stud connectors shall conform to the requirements of AWS D1.1 Type C. 
 
2.7 EYEBOLTS 
 

A. Eyebolts shall conform to ASTM A489 unless noted otherwise. 
 
2.8 ANTISEIZE LUBRICANT 
 

A. Antiseize lubricant shall be Graphite 50 Anti-Seize by Loctite Corporation, 1000 Anti-
Seize Paste by Dow Corning, 3M Lube and Anti-Seize by 3M, or equal as approved by 
ENGINEER and OWNER. 

 
 
PART 3 – EXECUTION  
 
3.1 MEASUREMENTS 
 

A. The CONTRACTOR shall verify all dimensions and review the Drawings and shall report 
any discrepancies to the ENGINEER for clarification prior to starting fabrication. 

 
3.2 BOLT INSTALLATION 
 

A. Anchor Bolts and Concrete Anchors 
 

1. Anchor bolts shall be installed in accordance with AISC "Code of Standard 
Practice" by setting in concrete while it is being placed and positioned by means 
of a rigidly held template. 
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2. The CONTRACTOR shall verify that all concrete anchors have been installed in 
accordance with the manufacturer's recommendations and that the capacity of 
the installed anchor meets or exceeds the specified safe holding capacity. 

 
3. Concrete anchors shall not be used in place of anchor bolts without ENGINEER's 

approval. 
 
4. All stainless steel threads shall be coated with antiseize lubricant. 

 
B. High Strength Bolts 

 
1. All bolted connections for structural steel shall use high strength bolts.  High 

strength bolts shall be installed in accordance with AISC "Specification for 
Structural Joints, using A325 or A490 Bolts."  All bolted joints shall be Type N, 
snug-tight, bearing connections in accordance with AISC Specifications unless 
noted otherwise on the Drawings. 

 
C. Other Bolts 

 
1. All dissimilar metal shall be connected with appropriate fasteners and shall be 

insulated with a dielectric or approved equal.   
 
2. All stainless steel bolts shall be coated with antiseize lubricant. 

 
3.3 WELDING 
 

A. All welding shall comply with AWS Code for procedures, appearance, quality of welds, 
qualifications of welders and methods used in correcting welded work. 

 
B. Welded stud connectors shall be installed in accordance with AWS D1.1. 

 
3.4 INSPECTION 
 

A. High strength bolting will be visually inspected in accordance with AISC "Specification for 
Structural Joints Using A325 or A490 Bolts."  Rejected bolts shall be either replaced or 
retightened as required.   

 
B. Field welds will be visually inspected in accordance with AWS Codes.  Inadequate welds 

shall be corrected or redone as required in accordance with AWS Codes. 
 

 
END OF SECTION 
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SECTION 05120 

 

STRUCTURAL STEEL 
 
 

PART 1 – GENERAL  
 

1.1 THE REQUIREMENT 
 

A. Furnish all equipment, labor, materials, and services required to provide all structural steel 
work in accordance with the Contract Documents.  The term "structural steel" shall include 
items as defined in the AISC "Code of Standard Practice".   

 

1.2 RELATED WORK SPECIFIED ELSEWHERE 
 

A. Section 05010 - Metal Materials 
 
B. Section 05050 - Metal Fastening 

 

1.3 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 
 

A. Without limiting the generality of the Specifications, all work specified herein shall conform to 
the applicable requirements of the following documents. 

 
1. Michigan Building Code  

 
2. AISC - "Code of Standard Practice” 
 
3. AISC - "Specification for Structural Steel Buildings" 
 
4. AISC - "Specifications for Structural Joints Using ASTM A325 or A490 Bolts" 
 
5. AWS - "Structural Welding Code" 

 

1.4 SUBMITTALS 
 

A. Submit the following in accordance with Section 01300, Submittals. 
 

1. Certified Mill Test Reports 
 
2. Affidavit of Compliance with grade specified 
 
3. Shop Drawings which include the following: 

 
a. Layout Drawings indicating all structural shapes, sizes, and dimensions. 

 
b. Beam and column schedules. 

 
c. Detailed Drawings indicating jointing, anchoring and connection details. 

 

1.5 QUALITY ASSURANCE 
 

A. Shop inspection may be required by the OWNER at his own expense.  The CONTRACTOR 
shall give ample notice to the ENGINEER and OWNER prior to the beginning of any 
fabrication work so that inspection may be provided.  The CONTRACTOR shall furnish all 
facilities for the inspection of materials and workmanship in the shop and the inspectors shall 
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be allowed free access to the necessary parts of the work.  Inspectors shall have the 
authority to reject any materials or work which do not meet the requirements of these 
Specifications.  Inspection at the shop is intended as a means of facilitating the work and 
avoiding errors, but is expressly understood that it will in no way relieve the CONTRACTOR 
from his responsibility for furnishing proper materials or workmanship under this 
Specification. 

 
 

PART 2 – PRODUCTS  
 

2.1 MATERIALS 
 

A. Structural Steel 
 

1. Structural steel for W shapes shall conform to ASTM A992 unless otherwise 
indicated. 

 
2. Structural steel for S, M, and HP shapes and channels shall conform to ASTM A572 

Grade 50 unless otherwise indicated. 
 
3. Structural steel for angles and plates shall conform to ASTM A36 unless otherwise 

indicated. 
 
4. Steel pipe shall be ASTM A53, Grade B. 
 
5. HSS shall be ASTM A500, Grade B.  All members shall be furnished full length 

without splices unless otherwise noted or accepted by the ENGINEER. 
 
6. All unidentified steel will be rejected and shall be removed from the site and replaced 

by the CONTRACTOR, all at the expense of the CONTRACTOR. 
 
7. Fasteners for structural steel shall be in accordance with Section 05050, Metal 

Fastening.   
 
8. All structural steel shall be free from mill scale. 

 
B. Welds 

 
1. Electrodes for welding shall be in accordance with Section 05050, Metal Fastening. 

 
 

PART 3 – EXECUTION  
 

3.1 MEASUREMENT 
 

A. The CONTRACTOR shall verify all dimensions and shall make any field measurements 
necessary and shall be fully responsible for accuracy and layout of work.  The 
CONTRACTOR shall review the Drawings and any discrepancies shall be reported to the 
ENGINEER for clarification prior to starting fabrication.   

 

3.2 FABRICATION 
 

A. Fabrication shall be in accordance with the AISC "Specification for Structural Steel Buildings 
and AISC "Code of Standard Practice".  Fabrication shall begin only after Shop Drawing 
approval. 
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B. Except where otherwise noted on the Drawings or in this Specification, all shop connections 
shall be welded.   

 
C. All holes in structural steel members required for anchors, anchor bolts, bolt holes, sag rods 

or other members or for attachment of other work shall be provided by the fabricator and 
detailed on the Shop Drawings. 

 
D. All materials shall be properly worked and match-marked for field assembly.   
 

3.3 DELIVERY, STORAGE AND HANDLING 
 

A. Structural members shall be loaded in such a manner that they may be transported and 
unloaded without being over-stressed, deformed or otherwise damaged. 

 
B. Structural steel members and packaged materials shall be protected from corrosion and 

deterioration.  Material shall be stored in a dry area and shall not be placed in direct contact 
with the ground.  Materials shall not be placed on the structure in a manner that might cause 
distortion or damage to the members or the supporting structures.  The CONTRACTOR shall 
repair or replace damaged materials or structures as directed. 

 

3.4 ERECTION 
 

A. The erection of all structural steel shall conform to the applicable requirements of the AISC 
"Specification for Structural Steel Buildings" and AISC "Code of Standard Practice".  All 
temporary bracing, guys and bolts as may be necessary to ensure the safety of the structure 
until the permanent connections have been made shall be provided by the CONTRACTOR. 

 
B. Structural members shall be set accurately to the lines and elevations indicated.  The various 

members shall be aligned and adjusted to form a part of a complete frame or structure before 
permanently fastened.   

 
C. No cutting of structural steel members in the field will be allowed except by the written 

approval of the ENGINEER. 
 
D. Bearing surfaces and other surfaces which will be in permanent contact shall be cleaned 

before assembly.   
 
E. Field welding shall not be permitted unless specifically indicated in the Drawings or approved 

in writing by the ENGINEER.  All field welding shall comply with Section 05050, Metal 
Fastening. 

 
F. All bolted connections shall use high strength bolts in accordance with Section 05050, Metal 

Fastening.  Bolts shall be fully pretensioned according to the AISC "Specification for 
Structural Joints Using ASTM A325 or A490 Bolts". 

 
G. All field connections shall be accurately fitted up before being bolted.  Drifting shall be only 

such as will bring the parts into position and shall not be sufficient to enlarge the holes or to 
distort the metal.  All unfair holes shall be drilled or reamed. 

 
H. Misfits at Bolted Connections 

 
1. Where misfits in erection bolting are encountered, the ENGINEER shall be 

immediately notified.  The CONTRACTOR shall submit a method to remedy the 
misfit for review by the ENGINEER.  The ENGINEER will determine whether the 
remedy is acceptable or if the member must be refabricated. 
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2. Incorrectly sized or misaligned holes in members shall not be enlarged by burning or 
by the use of drift pins.  The CONTRACTOR shall notify the ENGINEER immediately 
and shall submit a proposed method of remedy for review by the ENGINEER. 

 
3. Where misalignment between anchor bolts and bolt holes in steel members are 

encountered, the ENGINEER shall be immediately notified.  The CONTRACTOR 
shall submit a method to remedy the misalignment for review by the ENGINEER. 

 
I. Grouting of Base Plates and Bearing Plates 

 
1. The bottom surface of the plates shall be cleaned of all foreign materials, and 

concrete or masonry bearing surface shall be cleaned of all foreign materials and 
roughened to improve bonding. 

 
2. Accurately set all base and bearing plates to designated levels with steel wedges or 

leveling plates. 
 
3. Baseplates shall be grouted with non-shrink grout to assure full uniform bearing.  

Grouting shall be done prior to placing loads on the structure. 
 
4. Anchor bolts shall be tightened after the supported members have been positioned 

and plumbed and the non-shrink grout has attained its specified strength. 
 

J. Where finishing is required, assembly shall be completed including bolting and welding of 
units before start of finishing operations. 

 

3.5 PAINTING 
 

A. Painting shall be performed according to Section 09900, Painting and the following additional 
requirements. 

 
1. Contact Surfaces:  Contact surfaces such as at field connections, shall be cleaned 

and primed but not painted. 
 
2. Finished Surfaces:  Machine finished surfaces shall be protected against corrosion 

by a rust-inhibiting coating which is easily removed prior to erection or which has 
characteristics that make removal unnecessary prior to erection. 

 
3. Surfaces Adjacent to Field Welds:  Surfaces within 2 inches of any field weld location 

shall be free of materials that would prevent proper welding or produce objectionable 
fumes while welding is being done. 

 
 

END OF SECTION 
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SECTION 05500 
 

METAL FABRICATIONS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 

 
A. Section Includes: 
 

1. Miscellaneous steel framing and supports. 
 
2. Miscellaneous steel trim. 
 
3. Loose bearing and leveling plates. 
 
4. Anchor bolts, steel pipe sleeves, slotted-channel inserts, and wedge-type inserts 

indicated to be cast into concrete or built into unit masonry. 
 
5. Steel weld plates and angles for casting into concrete. 
 

1.2 REFERENCES 
 

A. AISC - Specification for Structural Steel Buildings 
 
B. AISI - Specifications for the Design of Cold Formed Steel Structural Members 
 
C. Aluminum Association Specifications for Aluminum Structures 
 

1.3 PERFORMANCE REQUIREMENTS 
 

A. Delegated Design:  Design ladders, including comprehensive engineering analysis by a 
qualified professional engineer, using performance requirements and design criteria 
indicated.  Design shall be signed and sealed by a Professional Engineer in the State of 
Michigan. 

 
B. Thermal Movements:  Allow for thermal movements from ambient and surface 

temperature changes acting on exterior metal fabrications by preventing buckling, 
opening of joints, overstressing of components, failure of connections, and other 
detrimental effects. 

 
1. Temperature Change:  120 deg F, ambient; 180 deg F, material surfaces. 

 
1.4 SUBMITTALS 
 

A. Product Data:  For the following: 
 

1. Paint products. 
 
2. Grout. 

 
B. Shop Drawings:  Show fabrication and installation details for metal fabrications. 
 

1. Include detailed plans, elevations, sections, and details of metal fabrications and 
their connections.  Show anchorage and accessory items. 
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C. Delegated-Design Submittal:  For installed products indicated to comply with 
performance requirements and design criteria, including analysis data signed and sealed 
by the qualified professional engineer responsible for their preparation 

 
1.5 QUALITY ASSURANCE 
 

A. Metal Bar Grating Standards:  Comply with NAAMM MBG 531, "Metal Bar Grating 
Manual." 

 
 
PART 2 - PRODUCTS 
 
2.1 METALS, GENERAL 
 

A. Metal Surfaces, General:  Provide materials with smooth, flat surfaces without blemishes. 
 
B. When galvanizing is called for, provide hot galvanized coatings that conform to the 

requirements of ASTM A123 or ASTM A446. 
 

2.2 FERROUS METALS 
 

A. Steel Plates, Shapes, and Bars:  ASTM A36. 
 
B. Stainless-Steel Bars and Shapes:  ASTM A276. 
 
C. Rolled-Steel Floor Plate:  ASTM A786, rolled from plate complying with ASTM A36 or 

ASTM A283, Grade C or D. 
 
D. Steel Tubing:  ASTM A500, cold-formed steel tubing. 
 
E. Steel Pipe:  ASTM A53, standard weight (Schedule 40) unless otherwise indicated. 
 

2.3 FASTENERS 
 
A. General:  Unless otherwise indicated, provide Type 304 stainless-steel fasteners for 

exterior use and perimeter concrete and masonry walls. 
 

1. Provide stainless-steel fasteners for fastening galvanized metals. 
 
B. Cast-in-Place Anchors in Concrete:  Threaded type unless otherwise indicated; stainless 

steel castings.  Provide bolts, washers, and shims as needed, all stainless steel. 
 
C. Post-Installed Anchors:  Chemical adhesive set anchors. 
 

1. Material for all Locations:  Type 304 stainless steel, unless otherwise indicated. 
 

2.4 MISCELLANEOUS MATERIALS 
 

A. Low-Emitting Materials:  Paints and coatings shall comply with Section 9900 Painting. 
 
B. Bituminous Paint:  Cold-applied asphalt emulsion complying with ASTM D1187. 
 
C. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, 

nongaseous grout complying with ASTM C1107.  Provide grout specifically 
recommended by manufacturer for interior and exterior applications. 
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D. Concrete:  Comply with requirements in Section 03300 "Cast-in-Place Concrete" for 
normal-weight, air-entrained, concrete with a minimum 28-day compressive strength of 
4000 psi. 

 
2.5 FABRICATION, GENERAL 
 

A. Shop Assembly:  Preassemble items in the shop to greatest extent possible.  Use 
connections that maintain structural value of joined pieces. 

 
B. Cut, drill, and punch metals cleanly and accurately.  Remove burrs and ease edges.  

Remove sharp or rough areas on exposed surfaces. 
 
C. Weld corners and seams continuously to comply with the following: 
 

1. Use materials and methods that minimize distortion and develop strength and 
corrosion resistance of base metals. 

 
2. Obtain fusion without undercut or overlap. 
 
3. Remove welding flux immediately. 
 
4. At exposed connections, finish exposed welds and surfaces smooth and 

blended. 
 
D. Form exposed connections with hairline joints, flush and smooth, using concealed 

fasteners or welds where possible.  Locate joints where least conspicuous. 
 
E. Fabricate seams and other connections that will be exposed to weather in a manner to 

exclude water.  Provide weep holes where water may accumulate. 
 
F. Where units are indicated to be cast into concrete or built into masonry, equip with 

integrally welded steel strap anchors not less than 24 inches o.c. 
 
2.6 MISCELLANEOUS FRAMING AND SUPPORTS 
 

A. General:  Provide steel framing and supports not specified in other Sections as needed to 
complete the Work. 

 
B. Fabricate units from steel shapes, plates, and bars of welded construction unless 

otherwise indicated.  Fabricate to sizes, shapes, and profiles indicated and as necessary 
to receive adjacent construction. 

 
2.13 STEEL AND IRON FINISHES 
 

A. Shop prime iron and steel items in accordance with Section 9900 Painting. 
 
B. Preparation for Shop Priming:  Prepare surfaces to comply with Section 9900 Painting 

 
 
PART 3 - EXECUTION 
 
3.1 FABRICATION 
 

A. All measurements and dimensions shall be based on field conditions and shall be verified 
by the CONTRACTOR prior to fabrication.  Such verification shall include coordination 
with adjoining work. 
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B. All fabricated work shall be shop fitted together as much as practicable, and delivered to 

the field, complete and ready for erection.  All miscellaneous items such as stiffeners, 
fillets, connections, brackets, and other details necessary for a complete installation shall 
be provided. 

 
C. All work shall be fabricated and installed in a manner that will provide for expansion and 

contraction, prevent shearing of bolts, screws, and other fastenings, ensure rigidity, and 
provide a close fit of sections. 

 
D. Finished members shall conform to the lines, angles, and curves shown on the Drawings 

and shall be free from distortions of any kind.   
 
E. All shearings shall be neat and accurate, with parts exposed to view neatly finished.  

Flame cutting is allowed only when performed utilizing a machine. 
 
F. All shop connections shall be welded unless otherwise indicated on the Drawings or 

specified herein.  Bolts and welds shall conform to Section 05050, Metal Fastening.  All 
fastenings shall be concealed where practicable. 

 
G. Fabricated items shall be shop painted when specified in Section 09900, Painting. 
 
H. Field Welding:  Comply with the following requirements: 
 

1. Use materials and methods that minimize distortion and develop strength and 
corrosion resistance of base metals. 

 
2. Obtain fusion without undercut or overlap. 
 
3. Remove welding flux immediately. 
 
4. At exposed connections, finish exposed welds and surfaces smooth and 

blended. 
 
3.2 INSTALLATION 
 

A. Assembly and installation of fabricated system components shall be performed in strict 
accordance with manufacturer's recommendations. 

 
B. All miscellaneous metalwork shall be erected square, plumb and true, accurately fitted, 

adequately anchored in place, and set at proper elevations and positions  
 
C. Metal work shall be field painted when as specified in accordance with Section 09900, 

Painting. 
 
3.3 INSTALLING BEARING AND LEVELING PLATES 
 

A. Clean concrete and masonry bearing surfaces of bond-reducing materials, and roughen 
to improve bond to surfaces.  Clean bottom surface of plates. 

 
B. Set bearing and leveling plates on wedges, shims, or leveling nuts.  After bearing 

members have been positioned and plumbed, tighten anchor bolts.  Do not remove 
wedges or shims but, if protruding, cut off flush with edge of bearing plate before packing 
with grout. 

 
C. Pack grout solidly between bearing surfaces and plates to ensure that no voids remain. 
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3.4 ADJUSTING AND CLEANING 
 

A. Touchup Painting:  Immediately after erection, clean field welds, bolted connections, and 
abraded areas.  Paint uncoated and abraded areas with the same material as used for 
shop painting to comply with SSPC-PA 1 for touching up shop-painted surfaces. 

 
 

END OF SECTION 
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SECTION 9900 
 

PAINTING 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 

 
A. It is the intent of this Section that all painting necessary to result in a complete, finished 

appearing facility be accomplished. As the work of this Section, prepare surfaces that are 
to be painted and furnish and apply paint materials. Paint schedules follow the text of this 
Section and define the surface preparation and coating systems required to paint the 
various types of surfaces that are to be painted. The Paint Application Table below 
identifies the areas to receive the paint systems specified in the paint schedules. For 
items or areas not listed in the Paint Application Table, consult the ENGINEER for the 
proper system to be used. Exclusion from the Paint Application table does not 
necessarily mean that an item or area does not require painting. 

 
B. Acceptable manufacturers:  Carboline or Tnemec.  No substitutions. 
 
C. Paint Applications  

 
Schedule M1: Submerged Metal 
 
Paint all submerged metal provided or refurbished for the project including, but not limited 
to: upstream face of tainter gate. 
 
See schedule for colors. 
 
Schedule M2:  Exterior Metal 
 
Paint all non-submerged metal provided or refurbished for the project including, but not 
limited to:  downstream face of tainter gate and all support structures, hoist shaft and 
chain guard.  Includes all anchor pins and rods, plates and other appurtenances. 
 
See schedule for colors.   

 
D. Prime and finish painting, regardless of the location in which the work is performed, shall 

conform to all requirements of this Section. Coordinate painting with the fabrication of 
components and with the work of other trades so as to ensure the full and correct 
application of paint materials.  

 
1.2 DEFINITIONS  
 

A. For the purposes of this Section, the following definitions apply: "Exposed to View" 
means all surfaces in the final work that could be seen from any vantage point from any 
height. "Paint" means all pretreatment, prime, intermediate and final coatings specified 
herein including clear, translucent and opaque materials.  

 
1.3 QUALITY ASSURANCE  
 

A. Use only qualified journeyman painters for the mixing and application of paint on exposed 
surfaces. In the acceptance or rejection of installed painting, no allowance will be made 
for lack of skill on the part of painters.  
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B. Apply paints following the recommendations in the "Applications Manual for Paint and 
Protective Coatings" published by McGraw-HilI. 

 
C. The CONTRACTOR shall hire an independent paint inspector for the project.  Nelson 

Tank Engineering and Consulting; and Dixon Engineering are pre-approved.  Inspector 
shall produce a report for all findings and submit copies to CONTRACTOR and 
ENGINEER.  Inspector’s scope shall include checking the following: 

 
1. Surface preparation. 

 
2. Conditions, including ambient and surface temperatures, humidity, and other 

factors that might affect coatings. 
 

3. Thickness of all coatings. 
 

4. Coating surface.  Flaws such as holidays, runs, etc, shall be flagged for 
correction and reinspected after correction. 

 
1.4 SUBMITTALS  
 

A. Prior to ordering and delivering paint materials to the project site, submit the following:  
 

5. Manufacturer literature demonstrating compliance with these Specifications and 
indicating paint formulation, rate of coverage, recommended uses and 
recommended application method.  

 
6. Color chips for the full range of colors available in each product.  

 
1.5 PRODUCT HANDLING 
  

A. Deliver all paint materials to the job site in their original unopened containers with all 
labels intact and legible at time of use. Store only the approved materials at the job site. 
Store them in a suitable and designated area restricted to the storage of paint materials 
and related equipment. Use all means necessary to ensure the safe storage and use of 
paint materials and the prompt and safe disposal of waste. Store volatile solvents, rags 
and cleaning materials in a well ventilated area.  

 
B. Use all means necessary to protect paint materials before, during, and after application 

and to protect the installed work and materials of all other trades. In the event of damage, 
immediately make all repairs and replacements necessary at no additional cost to the 
OWNER.  

 
 

2.0 PRODUCTS  
 
2.1 PAINT MATERIALS  
 

A. Provide paint materials in accordance with the paint schedules that follow the text of this 
Section.  

 
B. All paint materials for each paint system shall be the products of a single manufacturer. 

All paint materials and equipment shall be compatible in use: finish coats shall be 
compatible with prime coats, prime coats shall be compatible with the surface to be 
coated and all tools and equipment shall be compatible with the coating to be applied. 



 

GEDDES DAM – TAINTER GATE #4 REPLACEMENT 
Painting 09900-3 Stantec Project No. 2075129506 
October 20, 2014 
   

Thinners, when used, shall be only those thinners specifically recommended for that 
purpose by the manufacturer of the material to be thinned.  

 
C. Furnish finish paint in the colors selected by the OWNER from the manufacturer's 

standard available colors (a minimum of 12 colors must be available for each finish paint 
requiring color choice).  

 
 
3.0 EXECUTION  
 
3.1 GENERAL 

 
A. At no time during the work shall open containers of paint, thinners, solvent or cleaners be 

placed directly over the Grand River.  Any paint, thinner, solvents or cleaner spilled within 
the cofferdam area shall be cleaned up immediately.  In the event of any discharge of any 
fuel, chemical, lubricant, paint thinner, solvent or cleaner into the Grand River, the 
OWNER shall be notified immediately.   

 
B. Prior to beginning the work of this Section, carefully inspect the installed work of all other 

trades and verify that all such work is complete to the point where this application may 
properly commence. Verify that paint finishes may be applied in strict accordance with all 
pertinent codes and regulations and the requirements of these Specifications. In the 
event of discrepancy, immediately notify the ENGINEER. Do not proceed with application 
in areas of discrepancy until all such discrepancies have been fully resolved. Application 
of paint materials shall be deemed to indicate acceptability of the existing surface 
conditions.  

 
3.2 SURFACE PREPARATION  
 

A. General  
 

1. Prior to beginning surface preparation and painting operations, completely mask, 
remove, or otherwise adequately protect all hardware, accessories, machined 
surfaces, plates, lighting fixtures, and all work of other trades that are not to 
receive the paint coating. Before applying paint, thoroughly clean and prepare all 
surfaces according to the specified surface preparation method. Schedule all 
cleaning and painting so that dust and other contaminants from the cleaning 
process will not fall on wet, newly painted surfaces.  

 
2. Spot prime all necessary areas prior to beginning field painting.  

 
B. Preparation of Metal Surfaces  

 
1. Prepare metal surfaces for painting by following the method indicated on the 

appropriate paint schedule. Preparation methods are referenced to the Steel 
Structures Painting Council (SSPC) Specifications. Do not prepare metal for 
painting when the relative humidity is higher than 85% or the metal is less than 
5°F above the dew point. After surface preparation, thoroughly clean all surfaces 
of any remaining dirt, oil and grease and leave it ready to receive prime paint.  
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3.3 PAINT APPLICATION  
 

A. Apply paint in accordance with paint schedule requirements, the cited reference, all 
codes and regulations, and the recommendations of the paint manufacturer. Apply prime 
paint to metal surfaces within 24 hrs after surface preparation. Do not apply paint in areas 
where dust is being generated.  

 
B. Do not apply paint when the surrounding air temperature as measured in the shade is 

below 40°F or when the temperature of the surface to be painted is below 35°F. Do not 
apply paint when it is expected that the relative humidity will exceed 85% or that the air 
temperature will drop below 40°F within 18 hrs after the application of paint. Dew or 
moisture condensation should be anticipated and if such conditions are prevalent, delay 
painting until certain that the surfaces can be kept above the dew point. Follow all 
additional environmental limitation requirements of the paint manufacturer.  

 
C. Paint material mil thickness and numbers of coats that are indicated in the paint 

schedules are based on brush or roller application. Spray application of paint materials 
will be allowed in the field only for areas or surfaces that are very difficult to paint with 
brush or roller. Field spray application must be approved by the ENGINEER before its 
initiation. For areas that are spray painted, apply as many coats as necessary to achieve 
specified mil thickness.  

 
D. Allow sufficient drying time between coats of paint. During adverse weather, extend 

length of drying time as recommended by the paint manufacturer.  
 
E. Prior to applying each paint coating after the first, check mil thickness of previously 

applied coating(s). Correct for insufficient paint thickness by increasing the mil thickness 
of subsequent applications, if allowed by the paint manufacturer or by applying additional 
coatings to provide the specified paint thickness.  

 
F. Spot sand between coatings to remove paint defects visible to the unaided eye from a 

distance of five feet.  
 
3.4 CLEAN UP  
 

A. During the progress of the work, do not allow the accumulation of empty containers or 
other excess items except in areas specifically set aside for that purpose. Following 
completion of painting in each area, promptly remove all masking and temporary 
protection. After paint has dried, reinstall all items removed for painting. Upon completion 
of this portion of the work, visually inspect all surfaces and remove paint and traces of 
paint from surfaces not scheduled to be painted.  

 
 

SCHEDULES FOLLOW 
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PAINT SCHEDULE M1  
 
SERVICE: SUBMERGED METAL  
 
 

Surface Preparation: SSPC-SP10 Near White Blast Cleaning 

Paint 
Manufacturer 

Application 
Product 
Name 

Product 
Type 

No. 
Of 

Coats 

Dry 
Mils/ 
Coat 

Comments 

Carboline Primer Carbozinc 859 Zinc One 3 – 5   

 
Carboline 

 
 
 
 
 

Carboline 
 
 

        Stripe* 
 
 
 
 

Finish 

Carbogard 60 
 
 
 

Carbogard 60 

 
Polyamide 

Epoxy 
 
 
 

Polyamide 
Epoxy 

One 
 
 
 
 

Two 

 
 
 
 

4 – 6 

 
Owner to select 

 
 
 
 

  Owner to select 

  TOTAL SYSTEM THICKNESS 11  – 17*   

 
*Note:  All edges and corners shall be stripe coated.  Specified millage does not include stripe 
coating. 
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PAINT SCHEDULE M2  
 
SERVICE: EXTERIOR METAL  
 
 

Surface Preparation: SSPC-SP10 Near White Blast Cleaning 

Paint 
Manufacturer 

Application 
Product 
Name 

Product 
Type 

No. 
Of 

Coats 

Dry 
Mils/ 
Coat 

Comments 

Carboline Primer Carbozinc 859 Zinc One 3 – 5  

Carboline 
 
 
 

Carboline 

Intermediate 
 
 
 

Stripe* 

Carbogard 60 
 
 

Carbothane 
134 

  Polyamide         
Epoxy 

 
 

Polyurethane 

  One 
 
 
 

One 

    4 – 6 
 
 

     

 
white 

 
 

Owner to select up to 
two colors. 

 

Carboline Finish 
Carbothane 

134 
Polyurethane Two 2 – 3 

Owner to select up to 
two colors. 

  TOTAL SYSTEM THICKNESS 
 
11  – 17* 
 

 

 
*Note:  All edges and corners shall be stripe coated.  Specified millage does not include stripe 
coating. 
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SECTION 015601 
 

TAINTER GATE ACCESSORIES 
 
PART 1 – GENERAL 
  
1.1  SECTION INCLUDES 
 

A. Accessories pertinent to construction of the new tainter gate. 
 
1.2  RELATED SECTIONS 
 

A. Section 05010 Metal Materials 
 
B. Section 05050 Metal Fastening 
 
C. Section 05120 Structural Steel 
 
D. Section 05500 Metal Fabrications 
 
E. Section 09900 Painting 

 
1.3  SUBMITTALS 
 

A. Submit shop drawings for all custom work specified in this Section as per the requirements of 
Section 01330 – Submittal Procedures.  Where standard products are specified and no 
modification will be required, submit manufacturer's literature. 

 
1.4  PRODUCT HANDLING AND STORAGE 
 

A. Ship all prefabricated miscellaneous metal items in a protected manner to prevent damage 
prior to installation.  Store materials awaiting installation so that they will not be adversely 
affected by weathering. 

 
 
PART 2 – PRODUCTS  
 
2.1  GENERAL PROVISIONS 
 

A. Unless otherwise noted on the Drawings or in these Specifications, use steel for 
miscellaneous metal items. 

 
B. For structural steel shapes, plates, and bars, conform to the requirements of ASTM A36 

"Specification for Structural Steel". 
  
C. Bolt or weld all shop-fabricated structural metal assemblies.  For framing bolts, use bolts that 

conform to ASTM A307 (where normal strength bolts can be used), or ASTM A325N (where 
high-strength bolts are required).  For welds, use AWS A5.1, E70XX welding electrodes. 

 
2.2 SELF-LUBRICATED PIN BEARINGS 
 

A. Provide pre-lubricated, maintenance free bearings of size shown on the drawings. 
 
B. Bearings shall be Lubrite Self-lubricating Bearings designed and manufactured by Lubrite 

Technologies, 18649 Brake Shoe Road, Meadville, PA 16335.  They shall be suitable for 
exposure to outdoor conditions at an operational dam, including rain, icing, mist, UV and 
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extreme hot and cold temperatures.  The bearings shall be a standard product of an 
established bearing manufacturer with a successful performance record of ten (10) years in 
similar applications. 
 

C. The bronze alloy employed in the manufacture of the bushings shall be High Strength 
Manganese Bronze centrifugally cast to the requirements of ASTM B22 C86300 and ASTM 
B271-C86300. 

 
D. The lubricant shall consist of a combination of solids having non-deteriorating characteristics 

as well as inherent lubricating qualities.  The lubricant shall be capable of withstanding the 
efforts of long-term atmospheric exposure and submersion in seawater, fresh water, and 
most solvents.  Graphite, molybdenum disulfide or other ingredients that tend to promote 
electrolytic or chemical action are prohibited.  The use shellac, tars, solvents or other non-
lubricating binder materials will not be acceptable.  The type G10 lubricant shall have a 
Durometer hardness of 90 on the shore “A” Scale when tested in accordance with ASTM 
D2240. 

 
E. The lubricant shall cover 100 percent of the bearing area and be dense and lubricative.  The 

lubricant shall not be scraped or machined in any way after manufacture.  The surface 
roughness of the base metal under the lubricant layer shall not exceed 63 micro-inches. 

 
F. The bushings shall have a general design capacity of not more than 8,000 psi at 10 surface 

feet per minute.  The static coefficient of friction between the bushing and the journal shall not 
exceed 0.07 when subjected to a design unit loading of 2.0 KSI or greater. 

 
G. The bushing wall thickness, running fit, and tolerances shall be as recommended by the 

manufacturer.  The manufacturer shall review the specified interference fit for the bushing into 
the collar and verify its acceptability for the furnished bearing.   
 

H. The CONTRACTOR shall install the bearing into the trunnion collar with interference fit as 
specified.   

 
I. Certificate of Compliance and Certified Mill Test Reports shall be furnished. 

 
J. Press fits into collars shall be verified by the bearing manufacturer based on actual bearing 

material and dimensions. The manufacturer shall provide to the ENGINEER for review 
calculations showing computed stress in the collars as indicated on the drawings.   Stress 
calculations shall include allowances for thermal expansion and contraction.   

 
2.3  SEALS 
 

A. Seals 
 

1. New resilient seals shall be placed along both sides and the bottom of the gate to 
prevent leakage.  The seal attaching hardware shall be stainless and attached in a 
manner to permit replacement of the seals.   

 
2. Seals shall be of the size and shape as shown on the Drawings, custom 

manufactured to fit correctly in locations as identified.  
 
3. Seals shall be compounded of natural rubber, synthetic polyisoprene, or a blend of 

both, and shall contain reinforcing carbon black, zinc oxide, accelerators, 
antioxidants, vulcanizing agents and plasticizers.  Seals shall meet the following 
physical characteristics: 
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PROPERTY   TEST VALUE   TEST METHOD 
 
Tensile strength   2500 psi (min)   ASTM D412 
 
Elongation at Break  450% (min)    ASTM D412 
 
300% Modulus   900 psi (min)   ASTM D412 
 
Durometer Hardness 
(shore type A)   65 +/- 3     ASTM D2240 
 
Water Absorption  5% by weight (max)  ASTM D471 
 
Compression Set  30% (max)    ASTM D395 
 
Tensile strength   80% tensile 
(after aging 48 hrs)  strength (min)   ASTM D572 

 
4. Seals shall be manufactured by Synaflex Rubber Products Company, Talladega, 

Alabama. 
 

B. Seal hardware shall be 316 Stainless Steel, size, location and spacing as shown on the 
Drawings.  

 
2.4 HOIST CHAIN 
 
 A. Furnish hoist chain as sized on the Drawings. 
 
 B.   Hoist chain shall be welded link, Grade 100 alloy steel.  Chains shall be certified proof tested 

(e.g., 45,200 lbs for 5/8” nom. size) before delivery.  
 
C.  Chains shall be fitted with oblong master link and coupling link, sized as indicated on the 

drawings.  
 
D.  All chains, master links and couplings shall be painted. 
 
E.    Chains, links and accessories shall be manufactured by Laclede Chain Manufacturing, or 

equal.   
 
  
PART 3 – EXECUTION 
 
3.1  TRUNNION PIN BEARINGS 

 
A. Before grouting, pin alignment shall be verified using a continuous steel pipe connection 

between the pins.  The CONTRACTOR shall verify alignment of embedded pins before 
installation of gate arms. 
 

B. The CONTRACTOR shall verify rotation of gate arms before making final connections to gate 
structure.   

 
C. Following operation of gate under normal load for 10 open-close cycles minimum, the pin 

covers shall be removed and the bearings inspected for alignment and gap.  
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3.2 SEALS 
 
A. Seals shall be installed with preset as indicated on the Drawings. 
 
B. Under full head, seals shall be inspected for leaks and adjusted as necessary. 
     
C. Following initial leak inspection, seal contact shall be checked through the full range of gate 

motion. 
 

3.3 HOIST CHAIN 
 
 A.  The CONTRACTOR shall adjust chains for smooth and kink-free spooling.   
 

 B.  Length of chain shall be carefully measured and bottom of chain elevations checked at 
various positions through the hoist travel to ensure even pull tension on both sides through 
the full range of motion.  Adjustments to chain shall be made only by removing links, or by 
adding couplings or links as pre-approved by the ENGINEER.  No deformation of links or 
couplings will be permitted.   

 
 

END OF SECTION 



APPENDIX A 

Paint Lead Test Results 
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