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ADDENDUM No. 1 

ITB No. 4569 

Wheeler Service Center PUD Non-Motorized Improvements - Phase II 

Updated Due Date: April 2, 2019 at 2:00 P.M. (Local Time) 

The following changes, additions, and/or deletions shall be made to the Invitation to Bid for the 
Wheeler Service Center PUD Non-Motorized Improvements - Phase II, ITB No. 4569, on which 
proposals will be received on/or before April 2, 2019 at 2:00 P.M. (local time). 

The information contained herein shall take precedence over the original documents and all 
previous addenda (if any), and is appended thereto. This Addendum includes nine (9) pages. 

Bidder is to acknowledge receipt of this Addendum No. 1, including all attachments (if any) 
in its Bid by so indicating on page ITB-1 of the Invitation to Bid Form. Bids submitted 
without acknowledgment of receipt of this addendum may be considered nonconforming. 

The following forms provided within the ITB document must be included in submitted 
bids: 

• City of Ann Arbor Prevailing Wage Declaration of Compliance
• City of Ann Arbor Living Wage Ordinance Declaration of Compliance
• Vendor Conflict of Interest Disclosure Form
• City of Ann Arbor Non-Discrimination Ordinance Declaration of Compliance

Bids that fail to provide these completed forms listed above upon bid opening will be 
rejected as non-responsive and will not be considered for award. 

I. CORRECTIONS/ADDITIONS/DELETIONS
Changes to the Bid document which are outlined below are referenced to a page or Section in
which they appear conspicuously. The Bidder is to take note in its review of the documents and
include these changes as they may affect work or details in other areas not specifically referenced
here.

Section/Page(s) Change 

All mentions As provided in ITB No. 4569 Bid Document: 
Questions Due Date: Tuesday, March 19, 2019 at 5:00 p.m. 
Bid Due Date: Tuesday, March 26, 2019 at 2:00 p.m. 

As updated herein: 
Questions Due Date: Tuesday, March 26, 2019 at 5:00 p.m. 
Bid Due Date: Tuesday, April 2, 2019 at 2:00 p.m. 
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Pre-Bid  Conference Summary and Attendance Record/Sign-In Sheet pages 
Conference/NP-1 Addendum-1-2 thru Addendum-1-6. 
Comment: The Question Due Date and Bid Due Date and Time for responses to this ITB has 
been extended. Dates in the specifications will be addressed/modified in a future addendum. 

Attachments City of Ann Arbor Living Wage Ordinance Declaration of Compliance and 
Living Wage Poster, should be replaced with the versions provided in this 
Addendum.  The change reflects an increase in the City of Ann Arbor Living 
Wage that will be in effect during the period of work under this project. 

Bidders are responsible for any conclusions that they may draw from the information contained 
in the Addendum. 



CITY OF ANN ARBOR  
LIVING WAGE ORDINANCE DECLARATION OF COMPLIANCE 

The Ann Arbor Living Wage Ordinance (Section 1:811-1:821 of Chapter 23 of Title I of the Code) requires that an 
employer who is (a) a contractor providing services to or for the City for a value greater than $10,000 for any twelve-
month contract term, or (b) a recipient of federal, state, or local grant funding administered by the City for a value 
greater than $10,000, or (c) a recipient of financial assistance awarded by the City for a value greater than $10,000, 
shall pay its employees a prescribed minimum level of compensation (i.e., Living Wage) for the time those employees 
perform work on the contract or in connection with the grant or financial assistance.  The Living Wage must be paid to 
these employees for the length of the contract/program. 

Companies employing fewer than 5 persons and non-profits employing fewer than 10 persons are exempt from compliance with the 
Living Wage Ordinance.  If this exemption applies to your company/non-profit agency please check here  [___] No. of employees__ 

The Contractor or Grantee agrees: 

(a) To pay each of its employees whose wage level is not required to comply with federal, state or local
prevailing wage law, for work covered or funded by a contract with or grant from the City, no less than the
Living Wage.  The current Living Wage is defined as $13.61/hour for those employers that provide
employee health care (as defined in the Ordinance at Section 1:815 Sec. 1 (a)), or no less than
$15.18/hour for those employers that do not provide health care.  The Contractor or Grantor understands
that the Living Wage is adjusted and established annually on April 30 in accordance with the Ordinance
and covered employers shall be required to pay the adjusted amount thereafter to be in compliance with
Section 1:815(3).

Check the applicable box below which applies to your workforce 

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage without health benefits 

[___] Employees who are assigned to any covered City contract/grant will be paid at or above the 
applicable living wage with health benefits 

(b) To post a notice approved by the City regarding the applicability of the Living Wage Ordinance in every
work place or other location in which employees or other persons contracting for employment are working.

(c) To provide to the City payroll records or other documentation within ten (10) business days from the
receipt of a request by the City.

(d) To permit access to work sites to City representatives for the purposes of monitoring compliance, and
investigating complaints or non-compliance.

(e) To take no action that would reduce the compensation, wages, fringe benefits, or leave available to any
employee covered by the Living Wage Ordinance or any person contracted for employment and covered
by the Living Wage Ordinance in order to pay the living wage required by the Living Wage Ordinance.

The undersigned states that he/she has the requisite authority to act on behalf of his/her employer in these matters and 
has offered to provide the services or agrees to accept financial assistance in accordance with the terms of the Living 
Wage Ordinance.  The undersigned certifies that he/she has read and is familiar with the terms of the Living Wage 
Ordinance, obligates the Employer/Grantee to those terms and acknowledges that if his/her employer is found to be in 
violation of Ordinance it may be subject to civil penalties and termination of the awarded contract or grant of financial 
assistance. 

___________________________________________________ ________________________________________________ 
Company Name Street Address

___________________________________________________ ________________________________________________ 
Signature of Authorized Representative                              Date City, State, Zip 

___________________________________________________ ________________________________________________ 
Print Name and Title Phone/Email address 

City of Ann Arbor Procurement Office, 734/794-6500, procurement@a2gov.org              Rev. 3/5/19 
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RATE EFFECTIVE APRIL 30, 2019 - ENDING APRIL 29, 2020 

$13.61 per hour      $15.18 per hour
  If the employer provides health          If the employer does NOT 
  care benefits*  provide health care benefits* 

Employers providing services to or for the City of Ann Arbor or recipients of grants or 
financial assistance from the City of Ann Arbor for a value of more than $10,000 in a 
twelve-month period of time must pay those employees performing work on a City of 
Ann Arbor contract or grant, the above living wage.  

ENFORCEMENT 

The City of Ann Arbor may recover back wages either administratively or through court 
action for the employees that have been underpaid in violation of the law.  Persons 
denied payment of the living wage have the right to bring a civil action for damages in 
addition to any action taken by the City.  

Violation of this Ordinance is punishable by fines of not more than $500/violation plus 
costs, with each day being considered a separate violation. Additionally, the City of 
Ann Arbor has the right to modify, terminate, cancel or suspend a contract in the event 
of a violation of the Ordinance.  

* Health Care benefits include those paid for by the employer or making an employer contribution toward
the purchase of health care.  The employee contribution must not exceed $.50 an hour for an average
work week; and the employer cost or contribution must equal no less than $1/hr for the average work
week.

The Law Requires Employers to Display This Poster Where Employees Can 
Readily See It.  

For Additional Information or to File a Complaint contact  
Colin Spencer at 734/794-6500 or cspencer@a2gov.org 

Revised 2/1/2019 

CITY OF ANN ARBOR  
LIVING WAGE ORDINANCE  
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W.R. Wheeler (Swift Run) Service Center P.U.D. 
Non-motorized Improvements - Phase 2 (ITB No. 4569) 

Pre-Bid Conference Summary 
March 15, 2019 

1:00 p.m., 4th Floor Conference Room, City Hall 

I. Introductions
The City’s meeting facilitator and assigned project manager for these improvements, David
Dykman, (herein “the City”) called the meeting to order and proceeded asked for
introductions of all in attendance. See meeting sign sheet (attached) for list of meeting
attendees.

II. General

a. Project Overview: Construction of new and rehabilitated hot mix asphalt shared use path
along the east of Stone School Rd between Ellsworth Rd and Morgan Rd.

i. Bid Opening – Tuesday, March 26, 2019, 2:00 p.m. (may extend into following
week). The City noted it likely would be extending the bid date to Tuesday, April 2,
2019.

ii. Bid Questions Due – Tuesday, March 19, 2019, 5:00 p.m. (will extend if City elects to
revise bid opening date). The City noted with the extension of the bid date it might
also elect to extend the date/time on which bid questions are due.

b. Project Specifications

i. Schedule

 Start Date – On or after May 6, 2019 (revising to on or after May 27, 2019). The
City stated it would be revising the project start date as noted above due the
expected award approval by the Ann Arbor City Council moving from the
originally planned April 15, 2019, council meeting to the one scheduled on May 6
,2019.

 Intermittent and Final Completion Dates

o Landscape Plantings: June 1, 2019 (will extend; date TBD).

o Open for Use: June 30, 2019 (will extend to July 20, 2019).

o Slope Restoration Acceptance, and Watering and Cultivating: October 10,
2020 (will extend into 2021; date TBD).

Based on the new start date noted above, the City indicated it would be
revising the above intermittent and final completion dates identified in the
Detailed Specification for Project Schedule.

 Hours of Work: 7:00 am – 8:00 pm Monday thru Saturday (no Sunday work
permitted). The City

ii. Detailed and Supplemental Specifications and Special Provisions: Certified Payroll
Compliance, Project Supervision, Project Schedule, Driveway Gate, Eastern
Massasauga Rattlesnake, Culvert Bedding and Backfill, and MDOT Errata to the
2012 Standard Specifications. The City directed those in attendance to review the
requirements of the Detailed Specifications (DS) for Certified Payroll Compliance and
Project Supervision included in the bid document. The City also indicated that it
might remove the requirements of the DS for Project Supervision and the associated
pay item from the bid document. The City reviewed the DS for Project Schedule and
noted the dates included within the document would be changing as indicated above.
The City stated it would be revising the DS for Driveway Gate to address its
incompleteness, and it would be adding Michigan Department of Transportation
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(MODT) Special Provisions for Eastern Massasauga Rattlesnake and Culvert 
Bedding and Backfill to, which it mistakenly omitted from the bid document. Lastly, 
the City will be replacing the MDOT Supplemental Specification for the Errata to the 
2012 Standard Specifications dated in the bid document dated 02-02-19 with the 
current version. 

iii. Special Concerns (WCWRC permit for MOT and access; tree planting; wetland, tree
& other protection; slope restoration work). The City included this item on the agenda
by mistake. The below Construction section addresses these concerns and other
items regarding the proposed work.

III. Construction

a. Construction Influence Area (Stone School Rd from south of E Ellsworth Rd to Morgan
Rd). The City noted the Construction Influence Area (CIA) includes the Right-of-Way
(ROW) along Stone School Rd within the above described limits, which is under the
jurisdiction of the Washtenaw County Road Commission (WCRC). It also remarked that
the CIA includes properties along the east side of Stone School Rd owned by the City of
Ann Arbor and within the jurisdiction of Pittsfield Charter Township.

b. Maintenance of Traffic (lane/shoulder closures, access to residents/businesses). The
City remarked there presently is no Maintenance of Traffic (MOT) plan included in the
project plan set, and that it will be making revisions to incorporate this information. It also
indicated it expects lane/shoulder closures along Stone School Rd will be necessary at
times during construction during certain activities. The bid document contains MDOT
Maintaining Traffic Typicals, which address the requirements of these closures. Lastly,
the City remarked that the successful bidder/contractor must maintain access to
residences/businesses at all times unless otherwise approved.

c. WCRC ROW Permit for MOT and site access. The City noted it would apply for a WCRC
ROW Permit as it relates to the MOT along Stone School Rd, and that it will work with
the successful bidder/contractor to either modify this permit or obtain a different one, as
required, related to site access. There will be no cost to the successful bidder/contractor
related to the permits required of this project.

d. Wetland, tree & other site protections. The City stated that special attention is necessary
to protect the wetland and wooded areas at the south end of the project site, and to the
open space/field areas adjacent to the remainder of the site. Work completed through
the project planning and design phases identified these areas as habitats for various
threatened and endangered plant and animal species including the Eastern Massasauga
Rattlesnake.

e. Sequencing of work. The City remarked that plans presently do not show any notation(s)
related to sequencing of the construction, and that it may revise the plans to include this
information particularly as it relates to the tree planting and slope restoration work in
conjunction with other project work.

f. Tree planting and slope restoration work. See above related to the sequencing of work.

IV. Addendum Items

Addendum No. 1 - Revisions to detailed/supplemental specifications, special provisions;
plan revisions; and possible bid date extension. The City remarked that it has not issued any
addenda to date for this project. It expects to release Addendum No. by either Wednesday,
March 20 or Thursday, March 21, 2019 to address the bid extension and provide a summary
of the Pre-Bid Conference. A second addendum will follow by Wednesday, March 27, 2019,
to address revisions to the bid document including those mentioned above related to
detailed/supplemental specifications, special provisions; identified plan revisions; and any
those necessary to address the questions below and others received outside of the Pre-Bid
Conference.
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V. Questions and Other Items

1. What is the construction cost estimate for this project? The current estimated cost for the
project is $685,000.

2. Can bidders obtain the CAD files to aid in the computation of the earthwork takeoff? It
appears there will be fill dirt needed and an accurate quantity will be critical. No;
however, the City should be able to provide approximate earthwork (excavation &
embankment) quantities related to the proposed construction work, and will either
include this information on the plans and/or as part of the DS for Machine Grading.

3. The infiltration trench detail on plan sheet no. 3 has a note showing the geotextile
overlapping the erosion control blanket by 2 feet; however, it does not clearly show
placement of the geotextile fabric under the prepared soil mix. The City will revise the
plan detail to clarify the placement of geotextile fabric and the erosion control blanket
and the required overlap.

4. The infiltration trench detail on plan sheet no. 3 has a note for 6” of topsoil, which
contradicts the specifications that call for 4” of topsoil. Please advise which applies. The
City will revise the plan detail and/or the specifications to reflect a consistent topsoil
depth of either 4 or 6 inches.

5. The HMA shared use path typical section shows turf establishment. There is not a pay
item for this work. The City will revise the typical sections to clarify and associate the turf
establishment work with the pay items for “Slope Restoration, Type 1” or “Slope
Restoration, Type 2”.

6. Can the MDOT plain riprap be limestone? Yes, the City will accept natural stone
including quarried limestone as plain riprap. It will not accept precast concrete blocks or
broken concrete as plain or heavy riprap, and will be revising the project specifications to
reflect this prohibition.

7. Lines no. 190 and 200 on the bid form relate to the respective pay items “Salv Crushed
Material, LM” and “Shared use Path, HMA Base Crushing and Shaping”. The plans do
not show work. The City will revise the plans accordingly to show this work applying to
the existing HMA path.

8. What is the HMA thickness of the existing path? The estimated HMA thickness of the
existing path is 3 inches.

9. The plans show removing the existing pavement along portions the existing path. There
is not a pay item for this work. The City will be revising the plans to eliminate this
removal work, and instead showing crushing and shaping the entirety of the existing
path.

10. Will the City pay for any needed aggregate base in the hand pathing areas using the pay
item “Aggregate Base, Modified”? While the City will be removing the hand patching
work from the project along the existing path, when required for use it will pay for any
aggregate base material with a variable thickness using the pay item “Aggregate Base,
Modified”.

11. A separate pay item for hand patching the existing HMA multiuse path is necessary.
What is the proposed thickness of the hand patching? With elimination of hand patching
on the existing HMA path, this question does not apply.

12. A separate pay item for the 2.25” overlay of the existing HMA multiuse path. The City will
be eliminating the 2.25 inch overlay of the existing path, and instead will be placing a
new 4 inch surface after crushing and shaping the existing pavement. The City will be
revising the plans to reflect this change. The pay item “Shared use Path, HMA applies
for all paving work associated with the new and existing HMA paths.

13. What is the required backfill material adjacent to the existing overlaid path; aggregate
shoulders or topsoil? How will the City pay the contractor for this work? The intent is to
place 4 inches of topsoil directly adjacent to newly placed asphalt path pavement as part
of the slope restoration work.

14. How will the contractor be paid for the 4 inch aggregate shoulders along the new shared
path? The plans do not depict this correctly, and the City will revise accordingly. As
mentioned above, the intent is to place 4 inches of topsoil directly adjacent to newly
placed asphalt path pavement as part of the slope restoration work.
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15. Bidders need a detail and/or manufacturer for the driveway/utility gate. The City will be
revising the plans and specifications to include this information.

16. Can the MDOT plain riprap and 6A course aggregate shown on the plans be limestone?
Can the 18” to 30” check dam stone be limestone instead of natural fieldstone? Yes, the
City will accept natural stone including quarried limestone as plain riprap, 6A course
aggregate, and for the check dam stone.

17. Where does the 0.1 acre quantity related to the pay item “Obliterate Old Driveway” (bid
form line no. 110) apply? Labeling of the existing driveway on plan sheets no. 7 and 8
shows removal of the gravel as “2”, which the Removal Key indicates as included in the
work for “Machine Grading, Modified”. The City will revise the plans to show removal of
the existing gravel driveway being associated with the pay item “Obliterate Old
Driveway”.

Contact Information: 

David Dykman 
Project Manager 
Phone: (734) 794-6410 ext. 43685 
Fax: (734) 994-1744 
E-mail: ddykman@a2gov.org
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