ADDENDUM No. 1

RFP No. 22-83

WHEELER CENTER LIGHTING IMPROVEMENTS

Due: January 10, 2023 at 2:00 P.M. (local time)

The information contained herein shall take precedence over the original documents and all previous addenda (if any), and is appended thereto. **This Addendum includes nine (9) pages.**

The Proposer is to acknowledge receipt of this Addendum No. 1, including all attachments in its Proposal by so indicating in the proposal that the addendum has been received. Proposals submitted without acknowledgement of receipt of this addendum may be considered non-conforming.

The following forms provided within the RFP Document should be included in submitted proposal:

- Attachment D Prevailing Wage Declaration of Compliance
- Attachment E Living Wage Declaration of Compliance
- Attachment G Vendor Conflict of Interest Disclosure Form
- Attachment H Non-Discrimination Declaration of Compliance

<u>Proposals that fail to provide these completed forms listed above upon proposal opening</u> may be rejected as non-responsive and may not be considered for award.

I. CORRECTIONS/ADDITIONS/DELETIONS

Changes to the RFP documents which are outlined below are referenced to a page or Section in which they appear conspicuously. Offerors are to take note in its review of the documents and include these changes as they may affect work or details in other areas not specifically referenced here.

Section/Page(s)	Change
CRFP, Section E	Section E. Schedule of Pricing/Cost
	Delete Schedule in its entirety and replace with the schedule attached to this Addendum
CRFP, C-2	Article III-Time of Completion
	Delete Part (B) and replace with: (B) The entire work for this contract shall be complete by December 15, 2023.

01 11 13-4	Table 1 Change substantial c	ompletion date to December 1, 2023
01 11 13-5	Section D. Change Substantial Completion to Decem	Completion to December 1, 2023 and Final aber 15, 2023
01 21 00 -3	Schedule of Allowand Delete reference for <i>i</i>	
	Add the following:	
	Company	Pittsfield Charter Township
	Address	6201 W. Michigan Avenue, Ann Arbor, MI 48108
	Phone	(734) 822-3125
01 27 00	Measurement and Pa	ayment
	Add the following unc	ler SCHEDULE OF UNIT PRICES
	Description Payment Measurement Work Required	Spare Each Each Provide spare part (uninstalled) in the type and quantity specified within its original packaging.
01 33 00	Submittals Delete Section 1.02.	
01 78 00-2	Section 1.03 Delete Paragraph A.	and Table 01 28 00-A
	Replace paragraph A Provide spare parts, i specified on bid form.	maintenance, and extra products in quantities

II. QUESTIONS AND ANSWERS

The following Questions have been received by the City. Responses are being provided in accordance with the terms of the RFP. Respondents are directed to take note in its review of the documents of the following questions and City responses as they affect work or details in other areas not specifically referenced here.

- Question 1: Can you provide attendees at prebid meeting?
- Answer 1: Attendance list is attached to this addendum

- Question 2: Does the City have outdoor space for Contractor to provide a locked container for materials?
- Answer 2: Yes
- Question 3: Will the aggregate bays be empty prior to performing work?
- Answer 3: Aggregate bays may or may not be empty. Contractor must arrange for installation techniques assuming bays are not empty.

Offerors are responsible for any conclusions that they may draw from the information contained in the Addendum.

E. Schedule of Pricing/Cost – 20 Points

Company:

Notes:

1. Provide a Unit Price and Total Price for all bid items specified.

2. Quantities included in the bid table represent estimated quantities for different work. The CONTRACTOR shall be compensated for the actual number of items completed using the unit prices provided.

3. The City, at its sole discretion, may elect to delete any portion of the work delineated below, with no change to the unit prices provided. Work shall be determined based upon the availability of funds.

4. Any item not provided in the following list shall be considered incidental.

5. Change order shall be awarded based on the base bid or any combination of a base bid and alternate bid in any manner the City believes to be in its best interest.

ltem No.	Item Description	Qty	Unit	Unit Price	Total Price
1.	General Conditions (Max, 10% of items 2 through 125)	1	LS	\$	\$
SITE LI	GHTING				
2.	Lamp Replacement Transformer Conversion (HA)	19	EA	\$	\$
3.	Lamp Replacement Transformer Conversion (HA) SPARE	2	EA	\$	\$
4.	Lamp Replacement Transformer Conversion (HA2)	3	EA	\$	\$
5.	Lamp Replacement Transformer Conversion (HA2) SPARE	1	EA	\$	\$
6.	Fixture Replacement (HE)	1	EA	\$	\$
7.	Fixture Replacement (HE) SPARE	1	EA	\$	\$
8.	Lamp Replacement (SA)	3	EA	\$	\$
9.	Lamp Replacement (SA) SPARE	1	EA	\$	\$
10.	Fixture Replacement (SB)	2	EA	\$	\$
11.	Fixture Replacement (SB) SPARE	1	EA	\$	\$
12.	Fixture Replacement (SC)	3	EA	\$	\$
13.	Fixture Replacement (SC) SPARE	1	EA	\$	\$
14.	Lamp Replacement (SE)	3	EA	\$	\$
15.	Lamp Replacement (SE) SPARE	1	EA	\$	\$
16.	Fixture Replacement (SF)	4	EA	\$	\$
17.	Fixture Replacement (SF) SPARE	1	EA	\$	\$

18.	Fixture Replacement (SG)	7	EA	\$	\$
19.	Fixture Replacement (SG) SPARE	1	EA	\$	\$
	WASH & TRUCK WASH LIGHTING			•	
20.	Fixture Replacement (A)	14	EA	\$	\$
21.	Fixture Replacement (A) SPARE	2	EA	\$	\$
22.	Fixture Replacement (B)	8	EA	\$	\$
23.	Fixture Replacement (B) SPARE	1	EA	\$	\$
DECAN	IT STATION				
24.	Fixture Replacement (A)	4	EA	\$	\$
25.	Fixture Replacement (A) SPARE	1	EA	\$	\$
26.	Lamp Replacement (B)	2	EA	\$	\$
27.	Lamp Replacement (B) SPARE	1	EA	\$	\$
FUELIN	NG STATION		•		
28.	Fixture Replacement (A)	16	EA	\$	\$
29.	Fixture Replacement (A) SPARE	2	EA	\$	\$
30.	Lamp Replacement (B)	1	EA	\$	\$
31.	Lamp Replacement (B) SPARE	1	EA	\$	\$
COVER	RED STORAGE AND PARKING BLDG				
32.	Fixture Replacement (WB)	9	EA	\$	\$
33.	Fixture Replacement (WB) SPARE	1	EA	\$	\$
34.	Lamp Replacement (FA)	20	EA	\$	\$
35.	Lamp Replacement (FA) SPARE	2	EA	\$	\$
SALT/S	SAND BUNKER				
36.	Fixture Replacement (A)	8	EA	\$	\$
37.	Fixture Replacement (A) SPARE	1	EA	\$	\$
38.	Fixture Replacement (WA)	1	EA	\$	\$
39.	Fixture Replacement (WA) SPARE	1	EA	\$	\$
SALT D	OOME BUILDING		•		
40.	Fixture Replacement (A)	4	EA	\$	\$
41.	Fixture Replacement (A) SPARE	1	EA	\$	\$
VEHIC	LE STORAGE BUILDING				
42.	Lamp Replacement (D (D1))	65	EA	\$	\$
43.	Lamp Replacement (D (D1)) SPARE	7	EA	\$	\$
44.	Lamp Replacement (A (A1))	41	EA	\$	\$

r			1		1
45.	Lamp Replacement (A (A1)) SPARE	5	EA	\$	\$
46.	Lamp Replacement (B (B1))	13	EA	\$	\$
47.	Lamp Replacement (B (B1)) SPARE	2	EA	\$	\$
48.	Lamp Replacement (C (C1))	3	EA	\$	\$
49.	Lamp Replacement (C (C1)) SPARE	1	EA	\$	\$
50.	Lamp Replacement (G)	1	EA	\$	\$
51.	Lamp Replacement (G) SPARE	1	EA	\$	\$
52.	Lamp Replacement (H)	8	EA	\$	\$
53.	Lamp Replacement (H) SPARE	1	EA	\$	\$
OPERA	ATIONS BULDING		-	-	
54.	Fixture Replacement (K)	4	EA	\$	\$
55.	Fixture Replacement (K) SPARE	1	EA	\$	\$
56.	Fixture Replacement (K1)	8	EA	\$	\$
57.	Fixture Replacement (K1) SPARE	1	EA	\$	\$
58.	Fixture Replacement (K2)	3	EA	\$	\$
59.	Fixture Replacement (K2) SPARE	1	EA	\$	\$
60.	Fixture Replacement (L)	30	EA	\$	\$
61.	Fixture Replacement (L) SPARE	3	EA	\$	\$
62.	Fixture Replacement (M)	6	EA	\$	\$
63.	Fixture Replacement (M) SPARE	1	EA	\$	\$
64.	Fixture Replacement (N)	10	EA	\$	\$
65.	Fixture Replacement (N) SPARE	1	EA	\$	\$
66.	Fixture Replacement (N2 (N3))	21	EA	\$	\$
67.	Fixture Replacement (N2 (N3)) SPARE	3	EA	\$	\$
68.	Fixture Replacement (S1)	7	EA	\$	\$
69.	Fixture Replacement (S1) SPARE	1	EA	\$	\$
70.	Lamp Replacement (Utility Shop/Storage-Type not indicated)	3	EA	\$	\$
71.	Lamp Replacement (Utility Shop/Storage-Type not indicated) SPARE	1	EA	\$	\$
72.	Lamp Replacement (A (A1))	59	EA	\$	\$
73.	Lamp Replacement (A (A1)) SPARE	6	EA	\$	\$
74.	Lamp Replacement (B (B1))	12	EA	\$	\$
75.	Lamp Replacement (B (B1)) SPARE	2	EA	\$	\$

76.	Lamp Replacement (C (C2))	41	EA	\$ \$
77.	Lamp Replacement (C (C2)) SPARE	5	EA	\$ \$
78.	Lamp Replacement (C1 (C3))	44	EA	\$ \$
79.	Lamp Replacement (C1 (C3)) SPARE	5	EA	\$ \$
80.	Lamp Replacement (D (D2))	47	EA	\$ \$
81.	Lamp Replacement (D (D2)) SPARE	5	EA	\$ \$
82.	Lamp Replacement (E (E2))	56	EA	\$ \$
83.	Lamp Replacement (E (E2)) SPARE	6	EA	\$ \$
84.	Lamp Replacement (E1 (E3))	30	EA	\$ \$
85.	Lamp Replacement (E1 (E3)) SPARE	3	EA	\$ \$
86.	Lamp Replacement (F (F1))	13	EA	\$ \$
87.	Lamp Replacement (F (F1)) SPARE	2	EA	\$ \$
88.	Lamp Replacement (G)	6	EA	\$ \$
89.	Lamp Replacement (G) SPARE	1	EA	\$ \$
90.	Lamp Replacement (G2)	4	EA	\$ \$
91.	Lamp Replacement (G2) SPARE	1	EA	\$ \$
92.	Lamp Replacement (H)	10	EA	\$ \$
93.	Lamp Replacement (H) SPARE	1	EA	\$ \$
94.	Lamp Replacement (J)	12	EA	\$ \$
95.	Lamp Replacement (J) SPARE	2	EA	\$ \$
96.	Lamp Replacement (P)	4	EA	\$ \$
97.	Lamp Replacement (P) SPARE	1	EA	\$ \$
98.	Lamp Replacement (T)	6	EA	\$ \$
99.	Lamp Replacement (T) SPARE	1	EA	\$ \$
100.	Lamp Replacement (U)	2	EA	\$ \$
101.	Lamp Replacement (U) SPARE	1	EA	\$ \$
102.	Lamp Replacement (X1 & X2)	32	EA	\$ \$
103.	Lamp Replacement (X1 & X2) SPARE	4	EA	\$ \$
104.	Lamp Replacement (X3)	15	EA	\$ \$
105.	Lamp Replacement (X3) SPARE	2	EA	\$ \$
106.	Demolish (V)	2	EA	\$ \$
107.	Demolish (Vestibule square lights- Type not indicated)	6	EA	\$ \$
108.	Disable in Controller (R)	8	EA	\$ \$

109.	Disable in Controller (R1)	3	EA	\$	\$
110.	Disable in Controller (R2)	3	EA	\$	\$
		-	-		
111.	Emergency Battery Pack – Replacement	123	EA	\$	\$
112.	Emergency Battery Pack – Replacement SPARE	13	EA	\$	\$
113.	Occupancy Sensor – Replacement	21	EA	\$	\$
114.	Occupancy Sensor – Replacement SPARE	3	EA	\$	\$
115.	Controller – Replacement	5	EA	\$	\$
116.	Main Relay Panel – Replacement	1	EA	\$	\$
117.	Relay Panel – Replacement	2	EA	\$	\$
118.	Relay Panel – New	2	EA	\$	\$
119.	Lighting Panel – New	2	EA	\$	\$
120.	Contact Closure - New	100	EA	\$	\$
121.	Contact Closure – New SPARE	10	EA	\$	\$
122.	Final Closeout	1	EA	\$	\$
123.	Permit Allowance	1	EA	\$5,000	\$5,000
124.	Misc. Allowance	1	EA	\$10,000	\$10,000
125.	Certified Payroll Compliance and Reporting	1	EA	\$	\$
	TOTAL BASE QUO	TATION	(ITEMS	1 THROUGH 125)	\$

Total Base Quotation: _____ Dollars

(\$_____)

(Amount shall be shown in both words and figures. In case of a discrepancy, the amount shown in words shall govern.)

Pre-Bid Meeting Sign-In Project: AA Wheeler Center Lighting Improvements Date: December 13, 2022

	Company or Agency	Phone	Email	
Zrian Rubel	Tesherteel	134,313-4081	134213-4081 price rub (0. tetesteh. com	
ar man	Huran Vallan Flacter	TZY 4749753	724 474 9753 Shrinman Churania bu elerter	č
as Maden	J. Ranck Electric	E682-522-686	89.775-7393 crudion@irenck.com	5
MICHARL BOLAN	ALLIED BUILDING	313 648 2945	313 648 2945 MEDLAN PTENNIALLICA. COM	
RUSS STRASSRULG	TETEN) ECH	734.213.5071	734.213, SOTI RUSS. STRASSEURG TERROREUL CON	
Maddie Swahle	Tetra Tech	231.944.6872	231. 944. 6872 maddic-Snable @ tetratech. corn	
Kyle Pertibone	City of Ann Arber	217-899-2026	517-899-2026 Klithere P. 21 221. 0.00	
Pennizo For	An Acbur	794 =3850×43	326 Kalennita de Mader Och	
(1) dident	S Less Mary	794-632 × 1333	294-6323 ×18331 96	

C. C. J